

## Bid Opening

Falmouth Elementary School - Falmouth, Maine - 3:00 PM, September 29, 2009

General Contractor	Barr & Barr	CTA Construction	Harvey Construction	JCN Construction	Ledgewood	Lee Kennedy	P.J. Stella	Wright-Ryan
<b>Addenda acknowledged (1-6)</b>	YES	YES	YES	YES	YES	YES	YES	YES
<b>Bid Bond Included</b>	Liberty Mutual	Arch Insurance Co.	Travelers	Hartford	Berkley Regional	Liberty Mutual	Western Surety	Berkley Regional
<b>BASE BID:</b>	\$ 27,153,144.00	\$ 26,175,000.00	\$ 24,898,000.00	\$ 26,984,000.00	\$ 25,411,230.00	\$ 26,100,000.00	\$ 25,100,000.00	\$ 25,481,000.00
Alternate #1 - Vertical Sun Shades	\$ 33,585.00	\$ 15,000.00	\$ 21,568.00	\$ 10,000.00	\$ 23,398.00	\$ 16,699.00	\$ 13,500.00	\$ 11,600.00
Alternate #2 - Trophy Case in A121	\$ 20,449.00	\$ 10,000.00	\$ 7,054.00	\$ 10,700.00	\$ 7,384.00	\$ 11,013.00	\$ 9,600.00	\$ 5,300.00
Alternate #3 - Snowmelt System	\$ 88,568.00	\$ 80,000.00	\$ 77,599.00	\$ 86,000.00	\$ 81,887.00	\$ 91,886.00	\$ 78,300.00	\$ 76,200.00
Alternate #4 - Concrete sidewalks	\$ 48,460.00	\$ 30,000.00	\$ 46,764.00	\$ 48,000.00	\$ 48,038.00	\$ 51,134.00	\$ 48,600.00	\$ 48,500.00
Alternate #5 - Synthetic Field Surfacing	\$ 60,480.00	\$ 16,000.00	\$ 14,186.00	\$ 14,700.00	\$ 14,572.00	\$ 15,511.00	\$ 14,700.00	\$ 14,700.00
Alternate #6 - Additional Photovoltaics	\$ 98,051.00	\$ 98,000.00	\$ 89,706.00	\$ 73,000.00	\$ 94,075.00	\$ 101,000.00	\$ 99,000.00	\$ 100,700.00
Alternate #7 - Generator	\$ 102,430.00	\$ 106,000.00	\$ 98,846.00	\$ 107,000.00	\$ 101,539.00	\$ 109,744.00	\$ 102,500.00	\$ 103,500.00
Alternate #8 - Sod at Athletic Fields	\$ 22,785.00	\$ 25,000.00	\$ 21,988.00	\$ 23,000.00	\$ 22,587.00	\$ 24,042.00	\$ 22,800.00	\$ 22,800.00
Alternate #9 - Athletic Field Lighting	\$ 142,695.00	\$ 147,000.00	\$ 137,702.00	\$ 30,000.00	\$ 141,453.00	\$ 150,570.00	\$ 142,500.00	\$ 126,400.00
<b>Total Base Bid + Alternates:</b>	\$ 27,770,647.00	\$ 26,702,000.00	\$ 25,413,413.00	\$ 27,386,400.00	\$ 25,946,163.00	\$ 26,671,599.00	\$ 25,631,500.00	\$ 25,990,700.00
<b>Filed Subcontractors</b>								
Sitework	Shaw Bros-\$7,308,500	Shaw Bros-\$7,308,500	Shaw Bros-\$7,308,500	Shaw Bros-\$7,308,500	Shaw Bros-\$7,308,500	Shaw Bros-\$7,308,500	Shaw Bros-\$7,308,500	Shaw Bros-\$7,308,500
Mechanical and Plumbing	Warren Mech-\$3,244,530	Warren Mech-\$3,244,530	Warren Mech-\$3,244,530	JCN-\$4,200,000	Warren Mech-\$3,244,530	Warren Mech-\$3,244,530	Warren Mech-\$3,244,530	Warren Mech-\$3,244,530
Electrical Systems	Mancinni-\$1,977,614	Mancinni-\$1,977,614	Mancinni-\$1,977,614	JCN-\$2,432,000	Mancinni-\$1,977,614	Mancinni-\$1,977,614	Mancinni-\$1,977,614	Mancinni-\$1,977,614
<b>Allowances</b>								
Central Main Power Charges	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00
Portland Water District Charges	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
<b>Unit Prices</b>								
Unit Price #1-Trench Rock Excavation	Add \$120	Add \$0.01, Deduct \$0.01	Add \$0.01, Deduct \$0.01	Add \$0.01, Deduct \$0.01	Add \$0.01, Deduct \$0.01	Add \$0.011, Deduct \$0.01	Add \$0.01, Deduct \$0.01	Add \$0.01, Deduct \$0.01
Unit Price #2-Open Rock Removal	Add \$75	Add \$0.01, Deduct \$0.01	Add \$0.01, Deduct \$0.01	Add \$0.01, Deduct \$0.01	Add \$0.01, Deduct \$0.01	Add \$0.011, Deduct \$0.01	Add \$0.01, Deduct \$0.01	Add \$0.01, Deduct \$0.01