



JOHN ELIAS BALDACCI  
GOVERNOR

STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE  
04333-0016

DAVID A. COLE  
COMMISSIONER

June 19, 2009  
Subject: **Portland Rail Trail**  
Federal Project No: STP-1184(400)S  
State Pin No: 011844.00  
**Amendment No. 1**

Dear Sir/Ms:

Make the following change to the Bid Document:

In the Bid Book (page 4), "NOTICE TO CONTRACTORS", **CHANGE** the bid opening date from June 24, 2009 to read "**July 8, 2009**". Make this change in pen and ink.

In the Bid Book (page 4), "NOTICE TO CONTRACTORS", in the paragraph that begins; "For general information regarding ...", **CHANGE** the forth sentence to read as follows;" Questions received after 12:00 noon of the **Thursday** prior to bid date will not be answered." Make this change in pen and ink.

In the Bid Book (pages 7 through 17), **REMOVE** the "SCHEDULE OF ITEMS" 11 pages dated 090528 and **REPLACE** with the attached new "SCHEDULE OF ITEMS" 14 pages dated 090619.

Consider these changes and information prior to submitting your bid on **July 8, 2009**.

Sincerely,

Scott Bickford  
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO                    | ITEM DESCRIPTION   | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|----------------------------|--|----------------------------|------------|-----|------------|-----|
|                            |  |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| SECTION 0001 PROJECT ITEMS |  |                            |            |     |            |     |
| 0010                       | 201.111 CLEARING   | LUMP                       | LUMP       |     |            |     |
| 0020                       | 202.01 REMOVING STRUCTURES AND OBSTRUCTIONS                              | LUMP                       | LUMP       |     |            |     |
| 0030                       | 202.211 DECORATIVE BOULDER RELOCATION                                    | EA                         | 17.000     |     |            |     |
| 0040                       | 203.200 COMMON EXCAVATION  | LUMP                       | LUMP       |     |            |     |
| 0050                       | 203.233 DISPOSAL OF SPECIAL EXCAVATION SURPLUS GRP 2 SOILS               | CY                         | 1560.000   |     |            |     |
| 0060                       | 203.24 COMMON BORROW   | CY                         | 1750.000   |     |            |     |
| 0070                       | 203.2401 COMMON BORROW WITH PREVIOUSLY PURCHASED MATERIALS               | CY                         | 1085.000   |     |            |     |
| 0080                       | 203.2501 GRANULAR BORROW WITH PREVIOUSLY PURCHASED MATERIALS             | CY                         | 10.000     |     |            |     |
| 0090                       | 203.35 CRUSHED STONE FILL TYPE 'A' (OVERDEPTH)                           | CY                         | 10.000     |     |            |     |
| 0100                       | 203.3501 CRUSHED STONE CHOKER COURSE WITH PREVIOUSLY PURCHASED MATERIALS | CY                         | 46.000     |     |            |     |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO | ITEM DESCRIPTION  | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|---------|---|----------------------------|------------|-----|------------|-----|
|         |   |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 0110    | 203.3502 CRUSHED STONE<br>CHOKER COURSE   | 7.000<br>CY                |            |     |            |     |
| 0120    | 203.3503 CRUSHED STONE<br>DRAINAGE COURSE WITH<br>PREVIOUSLY PURCHASED<br>MATERIAL        | 121.000<br>CY              |            |     |            |     |
| 0130    | 206.061 STRUCTURAL EARTH<br>EXCAVATION - DRAINAGE<br>AND MINOR STRUCTURES,<br>BELOW GRADE | 10.000<br>CY               |            |     |            |     |
| 0140    | 206.07 STRUCTURAL ROCK<br>EXCAVATION - DRAINAGE<br>AND MINOR STRUCTURES                   | 10.000<br>CY               |            |     |            |     |
| 0150    | 304.09 AGGREGATE BASE<br>COURSE - CRUSHED   | 91.000<br>CY               |            |     |            |     |
| 0160    | 304.0901 AGGR BASE CRS-<br>CRUSHED WITH PREVIOUSLY<br>PURCHASED MATERIAL                  | 183.000<br>CY              |            |     |            |     |
| 0170    | 304.10 AGGREGATE SUBBASE<br>COURSE - GRAVEL   | 1914.000<br>CY             |            |     |            |     |
| 0180    | 304.1001 AGGR SUBB<br>COURSE GRAVEL WITH<br>PREVIOUSLY PURCHASED<br>MATERIAL              | 427.000<br>CY              |            |     |            |     |
| 0190    | 403.207 HOT MIX ASPHALT<br>19.0 MM HMA  | 159.000<br>T               |            |     |            |     |
| 0200    | 403.2073 HOT MIX ASPHALT<br>19.0 MM HMA WITH<br>PREVIOUSLY PURCHASED MAT.                 | 67.000<br>T                |            |     |            |     |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO | ITEM DESCRIPTION  | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|---------|---|----------------------------|------------|-----|------------|-----|
|         |   |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 0210    | 403.208 HOT MIX ASPHALT<br>12.5 MM HMA SURFACE                            | 599.000<br>T               |            |     |            |     |
| 0220    | 403.2082 HOT MIX ASPHALT<br>12.5 MM HMA WITH PREV.<br>PURCHASED MAT.      | 142.000<br>T               |            |     |            |     |
| 0230    | 403.209 HOT MIX ASPHALT<br>9.5 MM HMA (SIDEWALKS,<br>DRIVES, INCIDENTALS) | 15.000<br>T                |            |     |            |     |
| 0240    | 411.14 CRUSHED STONE<br>DUST SURFACE COURSE                               | LUMP                       | LUMP       |     |            |     |
| 0250    | 603.149 10" DIAMETER PVC<br>PIPE  | 400.000<br>LF              |            |     |            |     |
| 0260    | 603.1491 10" DIA. PVC<br>PIPE WITH PREV.<br>PURCHASED MAT.                | 211.000<br>LF              |            |     |            |     |
| 0270    | 603.157 12 INCH PVC PIPE  | 427.000<br>LF              |            |     |            |     |
| 0280    | 603.1571 12" DIA. PVC<br>PIPE WITH PREV.<br>PURCHASED MAT.                | 111.000<br>LF              |            |     |            |     |
| 0290    | 603.1651 15" DIA. RCP<br>CLASS III WITH PREV.<br>PURCHASED MAT.           | 120.000<br>LF              |            |     |            |     |
| 0300    | 603.177 18 INCH PVC PIPE  | 512.000<br>LF              |            |     |            |     |
| 0310    | 603.1771 18" DIA. PVC<br>PIPE WITH PREV.<br>PURCHASED MAT.                | 592.000<br>LF              |            |     |            |     |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO | ITEM DESCRIPTION                                   | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|---------|--|----------------------------|------------|-----|------------|-----|
|         |  |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 0320    | 603.195 24 INCH REINFORCED CONCRETE PIPE CLASS III | 88.000 LF                  |            |     |            |     |
| 0330    | 603.197 24 INCH PVC PIPE                           | 442.000 LF                 |            |     |            |     |
| 0340    | 603.199 24 INCH CULVERT PIPE OPTION III            | 88.000 LF                  |            |     |            |     |
| 0350    | 604.131 4' DIAMETER CATCH BASIN                    | 14.000 EA                  |            |     |            |     |
| 0360    | 604.15 MANHOLE                                     | 5.000 EA                   |            |     |            |     |
| 0370    | 604.153 60 INCH MANHOLE                            | 2.000 EA                   |            |     |            |     |
| 0380    | 604.156 96 INCH MANHOLE                            | 1.000 EA                   |            |     |            |     |
| 0390    | 604.164 REBUILDING CATCH BASIN                     | 1.000 EA                   |            |     |            |     |
| 0400    | 604.18 ADJUSTING MANHOLE OR CATCH BASIN TO GRADE   | 1.000 EA                   |            |     |            |     |
| 0410    | 604.2411 24" NYLOPLAST AREA DRAIN                  | 26.000 EA                  |            |     |            |     |
| 0420    | 605.09 6 INCH UNDERDRAIN TYPE B                    | 441.000 LF                 |            |     |            |     |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO | ITEM DESCRIPTION  | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|---------|---|----------------------------|------------|-----|------------|-----|
|         |   |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 0430    | 606.611 TIMBER GUARDRAIL  | 55.000<br>LF               |            |     |            |     |
| 0440    | 607.163 CHAIN LINK FENCE<br>- 4 FOOT P.V.C. COATED                | 240.000<br>LF              |            |     |            |     |
| 0450    | 607.173 CHAIN LINK FENCE<br>- 6 FOOT PVC COATED                   | 228.000<br>LF              |            |     |            |     |
| 0460    | 607.24 REMOVE AND RESET<br>FENCE                                  | 116.000<br>LF              |            |     |            |     |
| 0470    | 608.09 BRICK SIDEWALK   | 70.000<br>SY               |            |     |            |     |
| 0480    | 608.0901 BRICK SIDWALK<br>WITH PREV. PURCHASED MAT.               | 205.000<br>SY              |            |     |            |     |
| 0490    | 608.241 PRECAST CONCRETE<br>PAVERS                                | 747.000<br>SF              |            |     |            |     |
| 0500    | 608.2511 PRECAST CONC.<br>PAVERS WITH PREV.<br>PURCHASED MAT.     | 3429.000<br>SF             |            |     |            |     |
| 0510    | 608.2911 PERM. CONC.<br>PAVING STONE WITH PREV.<br>PURCHASED MAT. | 183.000<br>SY              |            |     |            |     |
| 0520    | 608.2912 PERV. CONC.<br>WITH PREV. PURCHASED MAT.                 | 14.000<br>CY               |            |     |            |     |
| 0530    | 609.38 RESET CURB TYPE 1  | 808.000<br>LF              |            |     |            |     |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO | ITEM DESCRIPTION   | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|---------|--|----------------------------|------------|-----|------------|-----|
|         |  |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 0540    | 609.40 RESET CURB TYPE 5                                   | 85.000<br>LF               |            |     |            |     |
| 0550    | 613.319 EROSION CONTROL BLANKET                            | 429.000<br>SY              |            |     |            |     |
| 0560    | 614.14 MASONRY PLUG  | 1.000<br>EA                |            |     |            |     |
| 0570    | 615.07 LOAM  | 998.000<br>CY              |            |     |            |     |
| 0580    | 615.0702 LOAM WITH PREV. PURCHASED MAT.                    | 1085.000<br>CY             |            |     |            |     |
| 0590    | 615.12 RAIN GARDEN SOIL ENHANCEMENT                        | 244.000<br>CY              |            |     |            |     |
| 0600    | 618.13 SEEDING METHOD NUMBER 1                             | 140.000<br>UN              |            |     |            |     |
| 0610    | 619.12 MULCH   | 140.000<br>UN              |            |     |            |     |
| 0620    | 620.54 STABILIZATION GEOTEXTILE                            | 4879.000<br>SY             |            |     |            |     |
| 0630    | 620.541 STABILIZATION GEOTEXTILE WITH PREV. PURCHASED MAT. | 1843.000<br>SY             |            |     |            |     |
| 0640    | 620.58 NON WOVEN GEOTEXTILE                                | 10265.000<br>SY            |            |     |            |     |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO | ITEM DESCRIPTION  | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|---------|---|----------------------------|------------|-----|------------|-----|
|         |   |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 0650    | 620.581 NON WOVEN GEOTEXTILE WITH PREV. PURCHASED MAT.  | 7250.000<br>SY             |            |     |            |     |
| 0660    | 626.2111 WIRING DEVICE, FOUNDATIONS, CONDUIT, JUNCTION BOXES, SECONDARY WIRING, LUMINAIRES, SERVICE EQUIPMENT | LUMP                       | LUMP       |     |            |     |
| 0670    | 627.711 WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE (PLAN QUANTITY)   | 1153.000<br>LF             |            |     |            |     |
| 0680    | 639.19 FIELD OFFICE TYPE B  | 1.000<br>EA                |            |     |            |     |
| 0690    | 645.3031 SIGNAGE POLES  | LUMP                       | LUMP       |     |            |     |
| 0700    | 648.53 REMOVE EXISTING TRACK - AT GRADE   | 4575.000<br>TF             |            |     |            |     |
| 0710    | 652.31 TYPE I BARRICADE   | 40.000<br>EA               |            |     |            |     |
| 0720    | 652.311 TYPE II BARRICADE   | 10.000<br>EA               |            |     |            |     |
| 0730    | 652.33 DRUM   | 40.000<br>EA               |            |     |            |     |
| 0740    | 652.34 CONE   | 200.000<br>EA              |            |     |            |     |



SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO | ITEM DESCRIPTION  | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|---------|---|----------------------------|------------|-----|------------|-----|
|         |   |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 0750    | 652.35 CONSTRUCTION SIGNS                                 | 144.000<br>SF              |            |     |            |     |
| 0760    | 652.36 MAINTENANCE OF TRAFFIC CONTROL DEVICES             | 250.000<br>CD              |            |     |            |     |
| 0770    | 652.38 FLAGGER  | 400.000<br>HR              |            |     |            |     |
| 0780    | 656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL | LUMP                       | LUMP       |     |            |     |
| 0790    | 659.10 MOBILIZATION                                       | LUMP                       | LUMP       |     |            |     |
| 0800    | 803.01 TEST PITS  | 11.000<br>EA               |            |     |            |     |
| 0810    | 830.1011 WATER MAIN RELOCATION                            | LUMP                       | LUMP       |     |            |     |
| 0820    | 832.071 CONTRACTOR ALLOWANCE CMP                          | LUMP                       | LUMP       |     |            |     |
| 0830    | 841.02 RECYCLED GRANITE BOLLARDS AND BLOCKS               | 22.000<br>EA               |            |     |            |     |
| 0840    | 841.46 WOOD BOLLARD                                       | 244.000<br>EA              |            |     |            |     |
| 0850    | 841.481 REMOVABLE BOLLARD                                 | 11.000<br>EA               |            |     |            |     |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO            | ITEM DESCRIPTION  | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|--------------------|-------------------|----------------------------|------------|-----|------------|-----|
|                    |                   |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 0860               | 890.07 BIKE RACKS | 1.000<br>EA                |            |     |            |     |
| SECTION 0001 TOTAL |                   |                            |            |     |            | .   |

SECTION 0002 OPTION 1

|      |   |               |      |  |  |  |
|------|---|---------------|------|--|--|--|
| 0880 | 201.111 CLEARING  | LUMP          | LUMP |  |  |  |
| 0890 | 202.01 REMOVING STRUCTURES AND OBSTRUCTIONS                               | LUMP          | LUMP |  |  |  |
| 0900 | 203.24 COMMON BORROW  | 540.000<br>CY |      |  |  |  |
| 0910 | 203.2401 COMMON BORROW WITH PREVIOUSLY PURCHASED MATERIALS                | 540.000<br>CY |      |  |  |  |
| 0920 | 203.25 GRANULAR BORROW  | 10.000<br>CY  |      |  |  |  |
| 0930 | 203.35 CRUSHED STONE FILL TYPE 'A' (OVERDEPTH)                            | 10.000<br>CY  |      |  |  |  |
| 0940 | 203.3502 CRUSHED STONE CHOKER COURSE                                      | 66.000<br>CY  |      |  |  |  |
| 0950 | 203.3503 CRUSHED STONE DRAINAGE COURSE WITH PREVIOUSLY PURCHASED MATERIAL | 235.000<br>CY |      |  |  |  |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO | ITEM DESCRIPTION   | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|---------|--|----------------------------|------------|-----|------------|-----|
|         |  |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 0960    | 206.061 STRUCTURAL EARTH EXCAVATION - DRAINAGE AND MINOR STRUCTURES, BELOW GRADE | 10.000<br>CY               |            |     |            |     |
| 0970    | 206.07 STRUCTURAL ROCK EXCAVATION - DRAINAGE AND MINOR STRUCTURES                | 10.000<br>CY               |            |     |            |     |
| 0980    | 304.0901 AGGR BASE CRS-CRUSHED WITH PREVIOUSLY PURCHASED MATERIAL                | 193.000<br>CY              |            |     |            |     |
| 0990    | 304.1001 AGGR SUBB COURSE GRAVEL WITH PREVIOUSLY PURCHASED MATERIAL              | 104.000<br>CY              |            |     |            |     |
| 1000    | 403.207 HOT MIX ASPHALT 19.0 MM HMA  | 13.000<br>T                |            |     |            |     |
| 1010    | 403.2073 HOT MIX ASPHALT 19.0 MM HMA WITH PREVIOUSLY PURCHASED MAT.              | 83.000<br>T                |            |     |            |     |
| 1020    | 403.2082 HOT MIX ASPHALT 12.5 MM HMA WITH PREV. PURCHASED MAT.                   | 46.000<br>T                |            |     |            |     |
| 1030    | 603.1491 10" DIA. PVC PIPE WITH PREV. PURCHASED MAT.                             | 251.000<br>LF              |            |     |            |     |
| 1040    | 603.1571 12" DIA. PVC PIPE WITH PREV. PURCHASED MAT.                             | 175.000<br>LF              |            |     |            |     |
| 1050    | 604.131 4' DIAMETER CATCH BASIN  | 1.000<br>EA                |            |     |            |     |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO | ITEM DESCRIPTION  | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|---------|---|----------------------------|------------|-----|------------|-----|
|         |   |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 1060    | 604.15 MANHOLE  | 1.000<br>EA                |            |     |            |     |
| 1070    | 604.164 REBUILDING CATCH BASIN                              | 1.000<br>EA                |            |     |            |     |
| 1080    | 604.2411 24" NYLOPLAST AREA DRAIN                           | 3.000<br>EA                |            |     |            |     |
| 1090    | 605.09 6 INCH UNDERDRAIN TYPE B                             | 515.000<br>LF              |            |     |            |     |
| 1100    | 608.0901 BRICK SIDWALK WITH PREV. PURCHASED MAT.            | 412.000<br>SY              |            |     |            |     |
| 1110    | 608.2511 PRECAST CONC. PAVERS WITH PREV. PURCHASED MAT.     | 2412.000<br>SF             |            |     |            |     |
| 1120    | 608.291 PERVIOUS CONCRETE WITH BASE                         | 8.000<br>SY                |            |     |            |     |
| 1130    | 608.2911 PERM. CONC. PAVING STONE WITH PREV. PURCHASED MAT. | 275.000<br>SY              |            |     |            |     |
| 1140    | 608.2912 PERV. CONC. WITH PREV. PURCHASED MAT.              | 36.000<br>CY               |            |     |            |     |
| 1150    | 608.47 SAND CEMENT BASE                                     | 30.000<br>CY               |            |     |            |     |
| 1160    | 609.38 RESET CURB TYPE 1                                    | 98.000<br>LF               |            |     |            |     |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO | ITEM DESCRIPTION  | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|---------|---|----------------------------|------------|-----|------------|-----|
|         |   |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 1170    | 613.319 EROSION CONTROL BLANKET   | 360.000<br>SY              |            |     |            |     |
| 1180    | 615.07 LOAM   | 16.000<br>CY               |            |     |            |     |
| 1190    | 615.0702 LOAM WITH PREV. PURCHASED MAT.   | 616.000<br>CY              |            |     |            |     |
| 1200    | 615.12 RAIN GARDEN SOIL ENHANCEMENT   | 69.000<br>CY               |            |     |            |     |
| 1210    | 618.13 SEEDING METHOD NUMBER 1  | 35.000<br>UN               |            |     |            |     |
| 1220    | 619.12 MULCH  | 35.000<br>UN               |            |     |            |     |
| 1230    | 620.541 STABILIZATION GEOTEXTILE WITH PREV. PURCHASED MAT.  | 1284.000<br>SY             |            |     |            |     |
| 1240    | 620.58 NON WOVEN GEOTEXTILE   | 1449.000<br>SY             |            |     |            |     |
| 1250    | 620.581 NON WOVEN GEOTEXTILE WITH PREV. PURCHASED MAT.  | 2950.000<br>SY             |            |     |            |     |
| 1260    | 626.2111 WIRING DEVICE, FOUNDATIONS, CONDUIT, JUNCTION BOXES, SECONDARY WIRING, LUMINAIRES, SERVICE EQUIPMENT | LUMP                       | LUMP       |     |            |     |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO | ITEM DESCRIPTION  | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|---------|---|----------------------------|------------|-----|------------|-----|
|         |   |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 1270    | 627.711 WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE (PLAN QUANTITY) | 12.000<br>LF               |            |     |            |     |
| 1280    | 633.01 SEAT WALLS   | 202.000<br>LF              |            |     |            |     |
| 1290    | 645.3031 SIGNAGE POLES  | LUMP                       | LUMP       |     |            |     |
| 1300    | 652.311 TYPE II BARRICADE   | 10.000<br>EA               |            |     |            |     |
| 1310    | 652.33 DRUM   | 10.000<br>EA               |            |     |            |     |
| 1320    | 652.34 CONE   | 40.000<br>EA               |            |     |            |     |
| 1330    | 652.35 CONSTRUCTION SIGNS   | 8.000<br>SF                |            |     |            |     |
| 1340    | 652.36 MAINTENANCE OF TRAFFIC CONTROL DEVICES                         | 13.000<br>CD               |            |     |            |     |
| 1350    | 652.38 FLAGGER  | 40.000<br>HR               |            |     |            |     |
| 1360    | 656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL             | LUMP                       | LUMP       |     |            |     |
| 1370    | 803.01 TEST PITS  | 1.000<br>EA                |            |     |            |     |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011844.00

PROJECT(S): STP-1184(400)S

CONTRACTOR : \_\_\_\_\_

| LINE NO               | ITEM DESCRIPTION                            | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|-----------------------|---|----------------------------|------------|-----|------------|-----|
|                       |   |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| 1380                  | 841.02 RECYCLED GRANITE BOLLARDS AND BLOCKS | 9.000<br>EA                |            |     |            |     |
| 1390                  | 841.481 REMOVABLE BOLLARD                   | 1.000<br>EA                |            |     |            |     |
| SECTION 0002 TOTAL    |   |                            |            |     |            | .   |
| SECTION 0003 OPTION 2 |   |                            |            |     |            |     |
| 1400                  | 626.41 POWER TO PLAZAS                      | LUMP                       | LUMP       |     |            |     |
| SECTION 0003 TOTAL    |   |                            |            |     |            | .   |
| SECTION 0004 OPTION 3 |   |                            |            |     |            |     |
| 0870                  | 890.07 BIKE RACKS                           | 4.000<br>EA                |            |     |            |     |
| SECTION 0004 TOTAL    |   |                            |            |     |            |     |
| TOTAL BID             |   |                            |            |     |            |     |