



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI
GOVERNOR

DAVID A. COLE
COMMISSIONER

September 17, 2008
Subject: **Wells**
Federal Project No: BR-1561(100)X
State Project No. 015611.00
Amendment No. 1

Dear Sir/Ms:

Please make the following changes to the Bid Documents:

In the Bid Book, after the NOTICE TO CONTRACTORS (page 1), **INSERT** the attached "ACKNOWLEDGEMENT OF BID AMENDMENTS", 1 page dated August 3, 2004.

In the Bid Book (pages 2 through 6), **REMOVE** the "SCHEDULE OF ITEMS", 5 pages dated 080821 and **REPLACE** with the attached, new "SCHEDULE OF ITEMS", 5 pages dated 080916.

In the Plans (Plan Sheet 2 of 17), make the following changes to the "ESTIMATED QUANTITIES" in pen and ink:

1. **CHANGE** Item No. 606.23 to read "**606.234 GR TP 3C – SGL RAIL, 7' POSTS**", Quantity and Units remain the same.
2. **CHANGE** Item No. 619.12 to read "**619.1201 MULCH – PLAN QUANTITY**" Quantity and Units remain the same.

Consider these changes and information prior to submitting your bid on **October 1, 2008**.

Sincerely,

Scott Bickford
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

**SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS**

With this form, the Bidder acknowledges its responsibility to check for all Amendments to the Bid Package. For each Project under Advertisement, Amendments are located at <http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php> It is the responsibility of the Bidder to determine if there are Amendments to the Project, to download them, to incorporate them into their Bid Package, and to reference the Amendment number and the date on the form below. The Maine DOT will not post Bid Amendments any later than noon the day before Bid opening without individually notifying all the planholders.

Amendment Number	Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date

Signature of authorized representative

(Name and Title Printed)

SCHEDULE OF ITEMS

CONTRACT ID: 015611.00

PROJECT(S): BR-1561(100)X

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
SECTION 0001 PROJECT ITEMS						
0010	202.19 REMOVING EXISTING BRIDGE	LUMP	LUMP			
0020	203.20 COMMON EXCAVATION	CY	675.000			
0030	203.2318 DISPOSAL OF SPECIAL WASTE	T	220.000			
0040	203.24 COMMON BORROW	CY	10.000			
0050	203.25 GRANULAR BORROW	CY	370.000			
0060	206.082 STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	390.000			
0070	304.10 AGGREGATE SUBBASE COURSE - GRAVEL	CY	720.000			
0080	403.210 HOT MIX ASPHALT 9.5 MM HMA	T	215.000			
0090	409.15 BITUMINOUS TACK COAT - APPLIED	G	65.000			
0100	501.231 DYNAMIC LOADING TEST	EA	2.000			

SCHEDULE OF ITEMS

CONTRACT ID: 015611.00

PROJECT(S): BR-1561(100)X

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0110	501.46 STEEL H-BEAM PILES 73 LBS/FT, DELIVERED	650.000 LF				
0120	501.461 STEEL H-BEAM PILES 73 LBS/FT, IN PLACE	650.000 LF				
0130	501.90 PILE TIPS	10.000 EA				
0140	501.91 PILE SPLICES	20.000 EA				
0150	501.92 PILE DRIVING EQUIPMENT MOBILIZATION	LUMP	LUMP			
0160	502.219 STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS	LUMP	LUMP			
0170	502.49 STRUCTURAL CONCRETE CURBS AND SIDEWALK	LUMP	LUMP			
0180	503.14 EPOXY COATED REINFORCING STEEL, FABRICATED AND DELIVERED	9000.000 LB				
0190	503.15 EPOXY COATED REINFORCING STEEL PLACING	9000.000 LB				
0200	507.0811 STEEL BRIDGE RAILING, 2 BAR	LUMP	LUMP			
0210	508.14 HIGH PERFORMANCE WATERPROOFING MEMBRANE	LUMP	LUMP			

SCHEDULE OF ITEMS

CONTRACT ID: 015611.00

PROJECT(S): BR-1561(100)X

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0220	514.06 CURING BOX FOR CONCRETE CYLINDERS	1.000 EA				
0230	515.21 PROTECTIVE COATING FOR CONCRETE SURFACES	LUMP	LUMP			
0240	526.34 PERMANENT CONCRETE TRANSITION BARRIER	4.000 EA				
0250	527.303 ENERGY ABSORBING SYSTEM (ET-2,000)	4.000 EA				
0260	535.62 PRESTRESSED STRUCTURAL CONCRETE BOX BEAM	LUMP	LUMP			
0270	606.1721 BRIDGE TRANSITION - TYPE 1	4.000 EA				
0280	606.234 GR TP 3C - SGL RAIL, 7' POSTS	100.000 LF				
0290	606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	8.000 EA				
0300	610.08 PLAIN RIPRAP	155.000 CY				
0310	615.07 LOAM	24.000 CY				
0320	618.1401 SEEDING METHOD NUMBER 2 - PLAN QUANTITY	4.000 UN				

SCHEDULE OF ITEMS

CONTRACT ID: 015611.00

PROJECT(S): BR-1561(100)X

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0330	619.1201 MULCH - PLAN QUANTITY	4.000 UN				
0340	619.1401 EROSION CONTROL MIX	48.000 CY				
0350	620.58 EROSION CONTROL GEOTEXTILE	130.000 SY				
0360	627.711 WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE (PLAN QUANTITY)	1200.000 LF				
0370	629.05 HAND LABOR, STRAIGHT TIME	10.000 HR				
0380	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	10.000 HR				
0390	631.171 TRUCK - SMALL (INCLUDING OPERATOR)	10.000 HR				
0400	631.36 FOREPERSON	10.000 HR				
0410	635.14 PREFABRICATED CONCRETE MODULAR GRAVITY WALL	406.000 SF				
0420	639.18 FIELD OFFICE TYPE A	1.000 EA				
0430	652.38 FLAGGER	40.000 HR				

SCHEDULE OF ITEMS

CONTRACT ID: 015611.00

PROJECT(S): BR-1561(100)X

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0440	652.39 WORK ZONE TRAFFIC CONTROL	LUMP	LUMP			
0450	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP	LUMP			
0460	659.10 MOBILIZATION	LUMP	LUMP			
	SECTION 0001 TOTAL					
	TOTAL BID					