



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI
GOVERNOR

DAVID A. COLE
COMMISSIONER

November 15, 2010
Subject: **Eastport**
Federal Project No: 17822.00
State Pin No: 017822.00
Amendment No. 3

Dear Sir/Ms:

Make the following change to the Bid Document:

In the Bid Book (pages 4 thru 6), **REMOVE** the "SCHEDULE OF ITEMS", 3 pages dated 101112 (replaced in amendment #2) and **REPLACE** with the attached new "SCHEDULE OF ITEMS", 3 pages dated 101115.

The following question has been received:

Question: To determine extent of work covered under Item 910.301 (cuts, fills, clearing and other incidental work) as mentioned on page 29 section 104, paragraph 5, general information and referenced in amendment #2, it would be necessary to see the new pole locations and the utility plan for relocation. Is there a utility plan showing relocations of overhead utilities? Section 104 lists Bangor Hydro Electric as the only utility affected by onsite changes. Are there any other utilities that will be affected by the removal and relocation of?

Response: The plans show two poles to be relocated and another two poles to be removed. There is no formal Utility Plan, only what is shown on drawings C1 and C2. As for other Utilities, Fair Point is also located on the poles and may have a charge associated with the relocation and their invoicing would be included in the Allowance.

Consider this change and information prior to submitting your bid on November 17, 2010.

Sincerely,

Scott Bickford
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 017822.00

PROJECT(S): 017822.00(S)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
SECTION 0001 PROJECT ITEMS						
0010	201.11 CLEARING	2.500 AC				
0020	202.08 REMOVING BUILDING NO.: NO. 1	LUMP	LUMP			
0030	202.08 REMOVING BUILDING NO.: NO. 2	LUMP	LUMP			
0040	202.08 REMOVING BUILDING NO.: NO. 3	LUMP	LUMP			
0050	202.20 REMOVING BITUMINOUS CONCRETE PAVEMENT	4000.000 SY				
0060	203.20 COMMON EXCAVATION	23500.000 CY				
0070	203.21 ROCK EXCAVATION	100000.000 CY				
0080	304.09 AGGREGATE BASE COURSE - CRUSHED	4050.000 CY				
0090	304.10 AGGREGATE SUBBASE COURSE - GRAVEL	9275.000 CY				
0100	403.207 HOT MIX ASPHALT 19.0 MM HMA	165.000 T				

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 017822.00

PROJECT(S): 017822.00(S)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0110	403.208 HOT MIX ASPHALT 12.5 MM HMA SURFACE	130.000 T				
0120	603.179 18 INCH CULVERT PIPE OPTION III	100.000 LF				
0130	603.219 36 INCH CULVERT PIPE OPTION III	75.000 LF				
0140	604.09 CATCH BASIN TYPE B1	1.000 EA				
0150	607.17 CHAIN LINK FENCE - 6 FOOT	1300.000 LF				
0160	610.08 PLAIN RIPRAP	7500.000 CY				
0170	615.07 LOAM	100.000 CY				
0180	618.1401 SEEDING METHOD NUMBER 2 - PLAN QUANTITY	10.000 UN				
0190	620.54 STABILIZATION GEOTEXTILE	7210.000 SY				
0200	620.56 DRAINAGE GEOTEXTILE	2790.000 SY				
0210	639.19 FIELD OFFICE TYPE B	1.000 EA				

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 017822.00

PROJECT(S): 017822.00(S)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0220	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP	LUMP			
0230	659.10 MOBILIZATION	LUMP	LUMP			
0240	832.071 CONTRACTOR ALLOWANCE UTILITY WORK	LUMP	LUMP		25,000	.00
0250	910.301 SPECIAL WORK MISC. UTILITY SITE WORK	LUMP	LUMP			
	TOTAL BID					