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SPECIAL PROVISION 
SECTION 203 

EXCAVATION AND EMBANKMENT 
(Dredge Materials)  

 
Description:    Dredge Material (See MDOT Standard Specifications § 101.2) is 
regulated as a Special Waste. 
 
In accordance with CMR 418, one hundred cubic yards or less of Dredge Material 
Beneficially Used in the area adjacent to and draining into the dredged water body is 
exempt from Beneficial Use Permits.   
 
The Maine Department of Environmental Protection has ruled that river bottom material 
moved solely to allow construction and then replaced essentially in the location from 
which it was moved is not deemed to be Dredge Material regulated by the DEP.  River 
bottom material moved to allow placement of the riprap associated with the Andover 
Wetland Mitigation project and then replace in essentially the location from which it was 
moved and to the original river bottom profile shall not be deemed a Beneficial Use of 
Dredge Material.  These materials shall not be included in the Dredge Material 
quantities. 
 
It is anticipated that approximately 20-cubic yards of river bottom will be moved in 
relation to the placement of riprap.  All river bottom material not replaced in essentially 
the location from which it was moved and to the original river bottom profile shall be 
placed into onsite Beneficial Use. 
 
 

CONSTRUCTION REQUIREMENTS 
 

Management:  The contractor shall Beneficially Use all Dredge Material excavated at 
the Andover Wetland Mitigation project in the area adjacent to and draining into the 
dredged water body.  No more than 100-cubic yards of Dredge Material may be 
excavated.   
 
Method of Measurement:  Dredge Material will be measured by the cubic yard of 
material removed.   
 
Basis of Payment:  Payment for the Beneficial Use of Dredge Material will be 
incidental to the Contract Pay Items. 
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Payment shall be full compensation for excavation, dewatering, managing, transporting, 
and placement of the Dredge Materials.  
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