

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 16 STATE HOUSE STATION AUGUSTA, MAINE 04333-0016

DAVID A. COLE

September 21, 2006 Subject: Madison Project No. NH-9196(00)E Pin No. 9196.00 Amendment No. 1

Dear Sir/Ms:

Please make the following changes to the Bid Documents:

Add the attached "Special Provision, Required Participation by, Disadvantaged Business Enterprise" dated September 28, 2005 two pages total.

Add the attached Disadvantage/Women Business Enterprise Utilization Form dated September 19, 2006 one page total.

Remove in its entirety the existing "Schedule of Items" dated 060905 seven pages total and replace with the new updated "Schedule of Items" dated 060920 seven pages total.

Add the attached "Special Provisions, Section 621, Landscape, (Plant Species Specification and Quantities List)" dated September 1, 2006 one page total.

In the Plans, on the "Quantities" sheet, sheet four of one hundred seventeen, Delete in their entirety Items: 621.178 & 621.249 and replace with the following Items: 621.037 Evergreen Trees (1500MM-1800MM B&B) – (Unit) Ea. – (Quantity) 38 and 621.552 Deciduous Shrubs (900MM-1200MM) – (Unit) Ea. – (Quantity) 20. Make these changes in pen and ink.



The following question has been received.

Question: In the Plans on the General Notes page, general note #30 references Casco Traps. Where can I find them?

Response: This Casco Trap is detailed in the State of Maine, Department of Transportation, Standard Details Book on page 604(16) at the top of the page.

Consider these changes and information prior to submitting your bid on September 27, 2006.

Scott Bickford

Contracts & Specifications Engineer

SPECIAL PROVISON Required Participation by DISADVANTAGED BUSINESS ENTERPRISE

The goal of work to be performed by Disadvantaged Business Enterprises for this contract is found on the DBE Utilization Bid Proposal sheets immediately following the Schedule of Items. For the purpose of this Special Provision, Disadvantage Business Enterprises are those which are so certified by the Civil Rights Office prior to the performance of the DBE on this contract.

Compliance with this Special Provision may be fulfilled by Disadvantaged Business Enterprise as either:

A sole prime contractor,

A member of a joint venture, may count towards commitment only the percentage of the ownership and control of the DBE partner in the joint venture,

An approved subcontractor,

An owner-operator of construction equipment.

A renter of construction equipment to a prime or subcontractor,

A consultant,

A regular dealer of materials and/or equipment but only 60 percent of expenditures to DBE suppliers may be counted toward the commitment unless the supplier is also the manufacturer,

Any combination of the above.

In determining compliance with the Special Provision the total creditable dollars paid to the Disadvantaged Business Enterprise shall be subtracted from the amount stated in the DBE Utilization Bid Proposal. The Contractor shall maintain records of payment in a form acceptable to that Office before requesting retent from the Contracts Section.

Failure by the Contractor to achieve the stated DBE goal, or more of this Contract performed by Disadvantaged Business Enterprise will result in the reduction in Contract payments by the amount determined by subtracting the resulting dollar value of work actually creditable to Disadvantaged Business Enterprise unless MDOT, Civil Rights Office waives requirement because the Contractor has demonstrated a good faith effort to meet the contract goal in accordance with the following standards;

- 1. Whether the Contractor attended any pre-bid meetings that were scheduled by the MDOT to inform DBE's of subcontracting opportunities;
- 2. Whether the Contractor advertised in general circulation, trade association, and minority/women's focus media concerning the subcontracting opportunities;
- 3. Whether the Contractor provided written notice to a reasonable number of specific DBE's that their interest in the contract is being solicited:

- 4. Whether the Contractor followed up on initial solicitation of interest by directly contacting DBE's to determine with certainty whether the DBE's were interested;
- 5. Whether the Contractor selected portions of the work to be performed by DBE's in order to increase the likelihood of meeting the DBE goals;
- 6. Whether the Contractor provided interested DBE's with adequate information about the plans, specifications and requirements of the Contract:
- 7. Whether the Contractor negotiated in good faith with interested DBE's, not rejecting DBE's as unqualified without sound reasons based on a thorough investigation of their capabilities;
- 8. Whether the Contractor made efforts to assist interested DBE's in obtaining bonding or insurance, or made efforts to provide DBE's with other appropriate technical/financial assistance required by the MDOT or contractor;
- 9. Whether the Contractor effectively used the services of available minority/women's community organizations, minority/women's contractors' groups; local, state and federal minority/women's business assistance offices; and other organizations that provide assistance in the recruitment and placement of DBE's;
- 10. Quarterly reports of actual dollars paid to DBE's on this project will be submitted to the Civil Rights Office by the end of the first week of January, April, July and October for the period covering the proceeding three months considered Federal Fiscal year quarters. The reports will be submitted directly on forms provided by that office. Failure to submit the form by the deadline may result in a withholding of approval of partial payment estimates by the Resident;
- 11. Any substitution of the named DBE firm(s) or the approved activity of the said firm(s) from that firm or activity and in the pre-contract signature compliance review form must be approved by Contract Modification which must be submitted by the Resident to the Civil Rights Office.

The following are acceptable reasons for approval of such a change order:

The DBE defaults or is over-extended: The MDOT deletes portions of the work to be performed by the DBE.

It is not intended that the ability to negotiate a more advantageous contract with another sub-contractor be considered a valid basis for such a change in the DBE utilization once the pre-contract review has been passed. This Special Provision is in addition to all other Equal Employment Opportunity requirements of this contract. The Contractor must report the use of any bona-fide DBE.

Madison PIN. 9196.00 September 19, 2006

DISADVANTAGE/WOMEN BUSINESS ENTERPRISE UTILIZATION BID PROPOSAL

This bid assurance identifies the certified D/WBE firms which the bidder intends to use in meeting the D/WBE goal of this project.

Bidders who do not comply accordingly will find their bid rejected.

Provide in the space below the name and a brief description of the work or bid item(s) to be completed by the D/WBE. Bidders are reminded that the more detailed Pre-Signature Compliance Review form is required by close of business on bid opening day. It is to be presented to the Civil Rights Office, DOT Building. Completed DBE Proposed Utilization Forms may be faxed to 624-3431 ATTENTION, Civil Rights, but must be received prior to close of business.

D/WBE 5 % goal

Name of D/WBE Description of participation	
	n
Projected Cost of the Above	
*SignatureDate	

*Signature indicates statement of intended utilization is accurate and reflects the bidder's good faith efforts.

PAGE:

DATE: 060920

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 009196.00 PROJECT(S): NH-9196(00)E CONTRACTOR :_ | APPROX. | UNIT PRICE | BID AMOUNT | QUANTITY |------LINE DESCRIPTION | DOLLARS | CTS | DOLLARS | CTS AND UNITS SECTION 0001 PROJECT ITEMS 201.11 CLEARING 1.200 0010 | | 25.000| 201.23 REMOVING SINGLE 0020 TREE TOP ONLY EA 201.24 REMOVING STUMP 30.000 EA 0030 EA 202.08 REMOVING BUILDING 0040 NO.: 1 LUMP 202.203 PAVEMENT BUTT 680.000 0050 JOINTS M2 203.20 COMMON EXCAVATION 55100.000 0060 |M3 203.21 ROCK EXCAVATION | 1500.000| |M3 0070 203.242 DIRTY BORROW 1830.000 0080

2000.000

M3

203.25 GRANULAR BORROW

0090

PAGE:

REVISED:

DATE: 060920

SCHEDULE OF ITEMS

CONTRACT ID: 009196.00 PROJECT(S): NH-9196(00)E

CONTRACTOR :_ | APPROX. | UNIT PRICE | BID AMOUNT | QUANTITY |------LINE DESCRIPTION |-----NO | | DOLLARS | CTS | DOLLARS | CTS AND UNITS 206.061 STRUCTURAL EARTH 25.000 İ 0100 EXCAVATION - DRAINAGE AND MINOR STRUCTURES, M3 BELOW GRADE 206.07 STRUCTURAL ROCK 0110 EXCAVATION - DRAINAGE 530.000 AND MINOR STRUCTURES M3 304.10 AGGREGATE SUBBASE 1245.000 0120 COURSE - GRAVEL |M3 308.35 FULL DEPTH 0130 RECYCLED PAVEMENT (WITH | 36250.000 |BITUMINOUS STABILIZER) | M2 403.207 HOT MIX ASPHALT 0140 19.0 MM NOMINAL MAX SIZE | 6450.000 | MG 403.208 HOT MIX ASPHALT 3850.000 MG 0150 | 12.5 MM, SURFACE 403.209 HOT MIX ASPHALT 570.000 0160 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS) MG 403.213 HOT MIX ASPHALT 0170|12.5 MM, BASE 4400.000 MG 409.15 BITUMINOUS TACK 9510.000 0180 COAT APPLIED 603.15 300 MM CULVERT 0190 PIPE OPTION I 53.000 M

PAGE: 3 DATE: 060920

SCHEDULE OF ITEMS

REVISED:

LINE	_·		UNIT PRI	CE	BID AMOUNT	
NO	DESCRIPTION	QUANTITY AND UNITS	DOLLARS	CTS	DOLLARS	CT
	603.159 300 MM CULVERT PIPE OPTION III 	 2.000 M	 	 	 	
	603.16 375 MM CULVERT PIPE OPTION I 	 219.000 M	 	 	 	
	603.17 450 MM CULVERT PIPE OPTION I 	 100.000 M	 	 	 	
	603.179 450 MM CULVERT PIPE OPTION III 	 121.000 M	 	 	 	
	603.189 525 MM CULVERT PIPE OPTION III 	 17.000 M	 	 	 	
	603.19 600 MM CULVERT PIPE OPTION I 	 21.000 M	 	 	 	
	603.199 600 MM CULVERT PIPE OPTION III 	 32.000 M	 	 	 	
	603.20 750 MM CULVERT PIPE OPTION I 	 70.000 M	 	 	 	
0280	603.205 750 MM REINFORCED CONCRETE PIPE CLASS III	 93.000 M	 	 	 	
	603.209 750 MM CULVERT PIPE OPTION III 	 29.000 M		 	 	
	603.41 610 MM REINFORCED CONCRETE PIPE CLASS IV	 37.000 M	 	 	 	

PAGE: 4 DATE: 060920

SCHEDULE OF ITEMS

REVISED:

LINE	ITEM		UNIT PRICE	BID AMOUNT
NO	DESCRIPTION	QUANTITY AND UNITS	DOLLARS CT	S DOLLARS CT
	604.092 CATCH BASIN TYPE B1-C 	 39.000 EA		
0320	604.15 MANHOLE 	 2.000 EA	 	
0330	604.246 CATCH BASIN TYPE F5 	 3.000 EA	 	
	605.09 150 MM UNDERDRAIN TYPE B 	 1045.000 M		
	605.11 300 MM UNDERDRAIN TYPE C	 835.000 M	0	
	605.12 375 MM UNDERDRAIN TYPE C 	 557.000 M		
	605.13 450 MM UNDERDRAIN TYPE C 	 266.000 M		
	606.24 GUARDRAIL TYPE 3D - SINGLE RAIL 	 85.000 M		
0390	606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	 4.000 EA	 	
0400	606.47 SINGLE WOOD POST 	 60.000 EA		
	606.79 GUARDRAIL 350 FLARED TERMINAL	 2.000 EA	 	

PAGE:

DATE: 060920

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 009196.00 PROJECT(S): NH-9196(00)E

CONTRACTOR :_ LINE DESCRIPTION 609.31 CURB TYPE 3 2910.000 0420 M 610.08 PLAIN RIPRAP 200.000 0430 610.18 STONE DITCH 85.000 0440 PROTECTION M3 613.319 EROSION CONTROL 550.000 0450 BLANKET M2 618.1401 SEEDING METHOD 0460 NUMBER 2 - PLAN QUANTITY | 360.000 UN 619.1201 MULCH - PLAN 0470 QUANTITY 360.000 UN 619.1301 BARK MULCH 50.000 0480| 619.1401 EROSION CONTROL 50.000 0490 MIX **М**3 620.58 EROSION CONTROL 2610.000 0500 GEOTEXTILE 621.037 EVERGREEN TREES 38.000 0510 (1500 MM - 1800 MM) GROUP A EA | 621.552 DECIDUOUS SHAUDD | 0520 | (900 MM - 1200 MM) GROUP | 20.000 | EA 621.552 DECIDUOUS SHRUBS | EA

PAGE: 6 DATE: 060920

SCHEDULE OF ITEMS

REVISED:

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY -		UNIT PRICE		BID AMOUNT	
NO	DESCRIPTION		UNITS	DOLLARS	CTS	DOLLARS	CT
	621.80 ESTABLISHMENT PERIOD 	 LUMP 		 LUMP 	 	 	
	627.711 WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE (PLAN QUANTITY)	•	12450.000	 			
	627.76 TEMPORARY PAVEMENT MARKING LINE, WHITE OR YELLOW	 LUMP 		 LUMP 	 	 	
0560	639.18 FIELD OFFICE TYPE A 	 EA	1.000	 	 	 	
	652.312 TYPE III BARRICADE 	 EA	10.000	 		 	
0580	652.33 DRUM 	 EA	100.000	 	 	 	
0590	652.34 CONE 	 EA	100.000	 	 	 	
	652.35 CONSTRUCTION SIGNS 	 M2	100.000	 	 	 	
	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES 	 LUMP 		 LUMP 	 	 	
0620	652.38 FLAGGER 	 HR	10000.000	 	 	 	
	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	 LUMP 		 LUMP 			

PAGE: 7 DATE: 060920

SCHEDULE OF ITEMS

REVISED:

l	ITEM	APPROX.	UNIT PRI	CE	BID AMOUNT	
NO	DESCRIPTION	QUANTITY AND UNITS	DOLLARS	CTS	DOLLARS	CT
0640	657.24 SEEDING PITS 	 20.000 UN		 	 	
	658.20 ACRYLIC LATEX COLOR FINISH, GREEN 	 105.000 M2	 	 	 	
0660	659.10 MOBILIZATION 	 LUMP 	 LUMP 	 	 	
	660.21 ON-THE-JOB TRAINING (BID) 	 4000.000 HR	 	 	 	
	 SECTION 0001 TOTAL		l	I		•
	SECTION	0002 ALTERNATE	BASE 1			
		(BID ONLY ONE ALT GROUP A				
0680	304.1311 DENSE-GRADED CRUSHED AGGREGATE BASE 		в1 	 	 	
0680	•	ALT GROUP A	в1 	 	 	
0680	CRUSHED AGGREGATE BASE 	ALT GROUP A	B1 BASE 2 ALTERNATE)	 		
	CRUSHED AGGREGATE BASE 	ALT GROUP A 31230.000 M3 0003 ALTERNATE (BID ONLY ONE	B1 BASE 2 ALTERNATE) B2	 	 	
	CRUSHED AGGREGATE BASE SECTION 0002 TOTAL SECTION 304.08 AGGREGATE BASE	ALT GROUP A 31230.000 M3 0003 ALTERNATE (BID ONLY ONE ALT GROUP A	B1 BASE 2 ALTERNATE) B2			

SPECIAL PROVISIONS SECTION 621 LANDSCAPE

(Plant Species Specification and Quantities List)

The following list of items provides the estimated quantities for use on this project. The scientific name of the plant material is provided along with the common name in parenthesis.

The contractor shall follow MDOT Standard Specifications for landscape materials and installation procedures (sec 621).

The MDOT Landscape Architect or his designee will be available to inspect plant materials and stake the location of plant materials at the time of planting.

ITEM NO	Description	Unit	Quantity	Total
621.037	Evergreen Trees (1500 mm -1800 mm B&B)	ea		38
	Picea abies (Norway Spruce)		15	
	Thuja occidentalis (Arborvitae)		23	
621.552	Deciduous Shrubs (900 mm - 1200 mm con)	ea		20
	Syringa vulgarus (Common Lilac)		20	
621.80	Establishment Period	LS		1
	Two Year Establishment Period		1	