




 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      070521 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 012690.00         PROJECT(S): 012690.00 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  MAIN ITEMS 
 
 ------------------------------------------------------------------------------- 
      |203.25 GRANULAR BORROW   |               |          |     |          | 
  0010|                         |         10.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |206.061 STRUCTURAL EARTH |               |          |     |          | 
  0020|EXCAVATION - DRAINAGE    |          5.000|          |     |          | 
      |AND MINOR STRUCTURES,    |CY             |          |     |          | 
      |BELOW GRADE              |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.325 STRUCTURAL       |               |          |     |          | 
  0030|CONCRETE CULVERT INVERT  |LUMP           |LUMP      |     |          | 
      |LINING                   |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.326 STRUCTURAL       |               |          |     |          | 
  0040|CONCRETE - FISH WEIRS    |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |503.12 REINFORCING STEEL,|               |          |     |          | 
  0050|FABRICATED AND DELIVERED |       5050.000|          |     |          | 
      |                         |LB             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |503.13 REINFORCING STEEL,|               |          |     |          | 
  0060|PLACING                  |       5050.000|          |     |          | 
      |                         |LB             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |511.07 COFFERDAM:        |               |          |     |          | 
  0070|Downstream               |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |511.07 COFFERDAM:        |               |          |     |          | 
  0080|Upstream                 |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.09 HAND LAID RIPRAP  |               |          |     |          | 
  0090|                         |         10.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0100|STRAIGHT TIME            |         30.000|          |     |          | 
      |                         |HR             |          |     |          | 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      070521 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 012690.00         PROJECT(S): 012690.00 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0110|EXCAVATOR (INCLUDING     |         20.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0120|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0130|                         |         30.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.39 WORK ZONE TRAFFIC |               |          |     |          | 
  0140|CONTROL                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0150|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0160|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 
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SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(Fish passage weirs) 

 
Section 502, Structural Concrete of the Standard Specifications is amended as follows: 
 
502.03 Materials is revised to read as follows: 
 
 Materials shall meet the requirements specified in the following Sections of Division 700 Materials: 
 

 Portland Cement and Portland Pozzolan Cement 701.01  
 Water 701.02  
 Air Entraining Admixtures 701.03  
 Water Reducing Admixtures 701.04  
 Water Reducing, High Range Admixture 701.0401  
 Set Retarding Admixtures 701.05  
 Curing Materials 701.06  
 Water stops 701.07  
 Smoothed Surfaced Asphalt Roll Roofing (Formerly Heavy Roofing 

Felt) 
701.08  

 Fly Ash 701.10  
 Calcium Nitrite Solution 701.11  
 Silica Fume 701.12  
 Ground Granulated Blast Furnace Slag 701.13  
 Fine Aggregate for Concrete 703.01  
 Coarse Aggregate for Concrete 703.02  
 Alkali Silica Reactive Aggregates 703.0201  
 Preformed Expansion Joint Filler 705.01  
 Bridge Drains 711.04  

 
The fish weirs, including the vertical walls and channel bottom for the entire length between the weirs 

as shown on the plans shall be formed, cast, and stripped in the conventional manner; shotcrete will not be 
allowed for the formation of the weirs, vertical walls, or floor between the weirs.  Concrete shall meet the 
requirements of class A concrete in the Specifications.   
 
502.18 Method of Measurement: the first paragraph is revised to read as follows: 
 
  A.  Structural concrete satisfactorily placed and accepted will be measured by the Lump 
Sum, in accordance with the dimensions shown on the Plans or authorized changes in the Plans.  The accepted 
quantity of Structural Concrete Fish Weirs will be measured for payment by the Lump Sum. 
 
502.19 Basis of Payment is amended by the addition of the following Pay Item and its associated Pay Unit: 
 
Pay Item        Pay Unit  
502.326  Structural Concrete Fish Weirs    Lump Sum (LS) 

Cumberland
12690.00

May 21, 2007



                                                                                December 10, 2001 
Supercedes April 24, 1998 
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    SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

(Traffic Control) 
 

652.7 Method of Measurement.  This entire Subsection is revised to read: 
Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control 
devices  will be measured as one lump sum for all work authorized and performed. 
 
652.8 Basis of Payment.  This entire Subsection is revised to read: 
Traffic Control will be paid for at the contract lump sum price.  Payment will be full 
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums, 
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the 
setting up and taking down of lane closures as many times as necessary shall be considered 
part of the lump sum price.  
 
Maintenance of signs includes:  replacing devices damaged, lost, or stolen, and cleaning and 
moving as many times as necessary throughout the life of the contract, regardless whether the 
work areas or projects are geographically separated or not separated. 
 
The Lump Sum will be payable in installments as follows:  5% of the Lump Sum once the 
approach signing is complete and approved, with the 95% balance to be paid as the work 
progresses at a rate proportional to the percentage completion of the Contract. 
 
Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual 
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control 
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by 
5% per occurrence.  The Departments Resident or any other representative of The 
Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies.  The Department shall not be held responsible for any delay 
in the work due to any suspension under this item.  
 
All other requirements under the Standard Specifications Section 652 will be a part of the 
lump sum item.  
 
There will be no extra payment for this pay item after the expiration of contract time. 
 
Payment will be made under: 
 Pay Item         Pay Unit 
652.39  Work Zone Traffic Control                Lump Sum 
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SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
 
  
The following is added to Section 656 regarding Project Specific Information and Requirements. 
 
   Project Specific Information and Requirements 
The following information and requirements apply specifically to this Project. The temporary soil 
erosion and water pollution control measures associated with this work shall be addressed in the 
SEWPCP. 
 

1. This project is considered SENSITIVE in accordance with the BMP Manual.  The 
Contractor’s SEWPCP shall comply with Section II.B., Guidelines for Sensitive 
Waterbodies in the BMP Manual. 

 

2. Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis.  

 

3. The SEWPCP shall describe the location and method of temporary erosion and sediment 
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets. 

 

4. Stream flow shall be maintained at all times. 

 

5. Dust control items other than those under Standard Specification 637 and Special 
Provision 637, if applicable, shall be included in the plan. 

 

6. Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance. 

 

7. Permanent seeding shall be done in accordance with Special Provision, Section 618, 
Seeding unless the Contract states otherwise. 

8. Culvert inlet and outlet protection shall be installed within 48 hours of culver installation, 
or prior to a storm event, whichever is sooner.   

 

      9.  The stream shall not directly contact concrete placed during construction until the concrete 
has been flushed of excess lime and the following has occurred.  

a) With the cofferdams still in place, water shall be flushed over the concrete to remove 
excess lime. The flush water may be drawn from the stream provided there is 

 Special Provision 656 - Page 1 of 2 
 

 
 



                                                     Cumberland                         
  12690.00 
  12/6/06 

SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
adequate flow and provided the flush water volume is no more than 20% of the 
stream’s flow.  

b) The flush water shall be collected in a downstream cofferdam or a sedimentation 
basin.   

c) Monitor the pH of the impounded water within the cofferdam or sedimentation basin 
until the pH factor is between 6.0 and 8.5 and is within one pH unit of background pH 
levels in the stream (away from where work is taking place).   

d) The impounded water may be bled back into the stream as long as its turbidity is no 
greater than the receiving resource and resulting stream pH downstream of the release 
is between 6.0 and 8.5 and within one pH unit of background stream pH. The flow 
rate back into the stream cannot exceed 20% of the stream flow.   

e) This requirement is applicable to concrete that is placed or spilled (including leakage 
from forms) as well as indirect contact via tools or equipment.   Water not meeting 
release criteria shall be addressed in the SEWPCP.  Discharging impounded water to 
the stream must take place in a manner that does not disturb the stream bottom or 
cause erosion. 

This monitoring and release to the stream protocol also pertains all water within the cofferdams.  

          

          10.  A cofferdam sedimentation basin is required if cofferdams are used. The basin shall be 
located in an upland area where the water can settle and sink into the ground or be released 
slowly to the resource in a manner that will not cause erosion. The location of such a cofferdam 
sedimentation basin shall be addressed in the SEWPCP.   
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