LETTING DATE :

COUNTIE(S): CUMBERLAND

07/23/08

CONTRACT 1D :

TABULATION OF BIDS

010544.00

MAINE DEPARTMENT OF TRANSPORTATION

DATE

PA

COMPLETION DATE :

GE 1

07/23/08

08/28/09

PROJECT(S): STP-1054(400)X LOCATION(S): PORTLAND, HIGHWAY REHABILITATIONAINE STATE DEPARTMENT OF TRANSPORTATION
A TRUE COPY :
TITLE :
ATTEST :
CONTRACT DESCRIPTION : PORTLAND, HIGHWAY REHABILITATION. NOTARY PUBLIC
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 000155 MAIETTA CONSTRUCTION, INC. $ 2,244,107.50 100.0000%
2 000079 R J GRONDIN & SONS $ 2,588,240.95 115.3350%
3 000116 SHAW BROTHERS CONSTRUCTION, INC. $ 2,740,151.05 122.1043%
4 000403 PRATT & SONS, INC. $ 2,765,804.10 123.2474%
5 000648 DEARBORN BROTHERS CONSTRUCTION, INC. $ 3,165,386.67 141.0533%
I 1 ) 000155 I 2 ) 000079 I 3 ) 000116
IMAIETTA  CONSTRUCTION, INC.  |R J GRONDIN & SONS | SHAW BROTHERS CONSTRUCTION, |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT]  UNIT PRICE AMOUNT]  UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
SECTION 0001  MAIN ITEMS (BASIS OF AWARD)
| | |
0010 203.20 9325.000 M3 | 15.00000 139875.00] 10.50000 97912.50] 21.00000 195825.00
COMMON EXCAVATION I I I
0020 203.2318 477.000 MG | 110.00000 52470.00] 131.00000 62487.00] 65.00000 31005.00
DISPOSAL OF SPECIAL WASTE I I I
0030 203.25 350.000 M3 | 20.00000 7000.00] 45_00000 15750.00] 4400000 15400.00
GRANULAR BORROW I I I
0040 206.061 25.000 M3 | 45_00000 1125.00] 55.00000 1375.00] 50.00000 1250.00
STRUCTURAL EARTH EXCAVATION - DRAINAGE | I I
AND MINOR STRUCTURES, BELOW GRADE I I I
0050 304.10 6100.000 M3 | 25.00000 152500.00 | 20.90000 127490.00| 24.00000 146400.00
AGGREGATE SUBBASE COURSE - GRAVEL I I I
0060 403.207 2100.000 MG | 110.00000 231000.00] 100.00000 210000.00] 100.00000 210000.00
HOT MIX ASPHALT 19.0 MM NOMINAL MAX SIZ | I I
0070 403.208 1410.000 MG | 110.00000 155100.00| 100.00000 141000.00| 100.00000 141000.00
HOT MIX ASPHALT 12.5 MM, SURFACE I I I
0080 403.209 800.000 MG | 150.00000 120000.00| 140.00000 112000.00| 140.00000 112000.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, I I I
DRIVES, INCIDENTALS) I I I
0090 409.15 1825.000 L I 4.00000 7300.00] 3.00000 5475.00] 3.00000 5475.00
BITUMINOUS TACK COAT APPLIED I I I
0100 534.71 1.000 LS | 35000.00000 35000.00]  83215.00000 83215.00]  28100.00000 28100.00
|

PRECAST CONCRETE BOX CULVERT



600 MM UNDERDRAIN TYPE C

LETTING DATE : 07/23/08 MAINE DEPARTMENT OF TRANSPORTATION DATE : 07/23/08
PAGE : 2
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 010544.00
I 1 ) 000155 IC 2 ) 000079 IC 3 ) 000116
IMAIETTA  CONSTRUCTION, INC.  |R J GRONDIN & SONS | SHAW BROTHERS CONSTRUCTION, |1
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0110 603.159 45.000 M I 215.00000 9675.00] 250.00000 11250.00] 146.00000 6570.00
300 MM CULVERT PIPE OPTION 111 I I I
0120 603.179 27.000 M I 223.00000 6021.00] 325.00000 8775.00] 149.00000 4023.00
450 MM CULVERT PIPE OPTION 111 I I I
0130 603.195 6.000 M I 328.00000 1968.00] 770.00000 4620.00] 48500000 2910.00
600 MM RCP CLASS 111 I I I
0140 603.199 298.000 M I 246.00000 73308.00] 425.00000 126650.00] 217.00000 64666 .00
600 MM CULVERT PIPE OPTION 111 I I I
0150 603.209 6.300 M I 360.00000 2268.00] 600.00000 3780.00] 336.00000 2116.80
750 MM CULVERT PIPE OPTION 111 I I I
0160 603.255 3.500 M I 985.00000 3447.50] 2650.00000 9275.00] 1165.00000 4077.50
1500 MM RCP CLASS 111 I I I
0170 603.279 49.000 M I 1055.00000 51695.00] 1100.00000 53900.00] 975.00000 47775.00
1800 MM CULVERT PIPE OPTION I11 I I I
0180 603.76 1.000 EA | 250.00000 250.00] 750.00000 750.00] 400.00000 400.00
300 MM INLET GRATE UNIT I I I
0190 604.071 31.000 EA | 2850.00000 88350.00] 2300.00000 71300.00] 2810.00000 87110.00
CATCH BASIN TYPE Al-P I I I
0200 604.091 2.000 EA | 3000.00000 6000.00] 2285.00000 4570.00] 2900.00000 5800.00
CATCH BASIN TYPE B1-P I I I
0210 604.15 4.000 EA | 3000.00000 12000.00] 1950.00000 7800.00] 3000.00000 12000.00
MANHOLE I I I
0220 604.1552 2.000 EA | 25000.00000 50000.00]  26200.00000 52400.00]  25000.00000 50000.00
PRECAST CONCRETE TANK I I I
0230 604.18 1.000 EA | 500.00000 500.00] 380.00000 380.00] 600.00000 600.00
ADJUSTING MANHOLE OR CATCH BASIN TO I I I
GRADE I I I
0240 604.182 5.000 EA | 350.00000 1750.00] 275.00000 1375.00] 350.00000 1750.00
CLEAN EXISTING CATCH BASIN AND MANHOLE | I I
0250 604.245 1.000 EA | 1500.00000 1500.00]| 1775.00000 1775.00] 1900.00000 1900.00
CATCH BASIN TYPE F4-C I I I
0260 604.247 1.000 EA | 1750.00000 1750.00] 1865.00000 1865.00]| 2000.00000 2000.00
CATCH BASIN TYPE F5-C I I I
0270 605.09 67.100 M I 65.00000 4361.50] 240.00000 16104.00] 80.00000 5368.00
150 MM UNDERDRAIN TYPE B I I I
0280 605.11 45.000 M I 124.00000 5580.00] 280.00000 12600.00]| 175.00000 7875.00
300 MM UNDERDRAIN TYPE C I I I
0290 605.13 404.000 M I 144.00000 58176.00] 280.00000 113120.00] 216.00000 87264.00
450 MM UNDERDRAIN TYPE C I I I
0300 605.15 818.000 M I 164.00000 134152.00] 285.00000 233130.00] 246.00000 201228.00
|



LETTING DATE : 07/23/08 MAINE DEPARTMENT OF TRANSPORTATION DATE : 07/23/08
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COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 010544.00
IC 1 ) 000155 IC 2 ) 000079 1¢ ) 000116
IMAIETTA  CONSTRUCTION, INC.  |R J GRONDIN & SONS | SHAW BROTHERS CONSTRUCTION, |1
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0310 605.17 39.000 M I 196..00000 7644.00] 300.00000 11700.00] 275.00000 10725.00
750 MM UNDERDRAIN TYPE C I I I
0320 606.47 15.000 EA | 50.00000 750.00] 70.00000 1050.00] 45.00000 675.00
SINGLE WOOD POST I I I
0330 606.50 3.000 EA | 80.00000 240.00] 80.00000 240.00] 150.00000 450.00
SINGLE STEEL PIPE POST I I I
0340 606.51 6.000 EA | 750.00000 4500.00] 300.00000 1800.00] 550.00000 3300.00
MULTIPLE MAILBOX SUPPORT I I I
0350 608.08 45.000 M2 | 100.00000 4500.00] 150.00000 6750.00] 105.00000 4725.00
REINFORCED CONCRETE SIDEWALK I I I
0360 608.26 6.000 M2 | 150.00000 900.00] 645 .00000 3870.00] 750.00000 4500.00
CURB RAMP DETECTABLE WARNING FIELD I I I
0370 608.45 1850.000 M2 | 22.00000 40700.00] 21.00000 38850.00] 31.00000 57350.00
CONSTRUCTING SIDEWALK I I I
0380 609.11 1268.000 M I 98.00000 124264.00] 70.00000 88760.00] 77.00000 97636.00
VERTICAL CURB TYPE 1 I I I
0390 609.12 93.000 M I 130.00000 12090.00] 105.00000 9765.00] 116.00000 10788.00
VERTICAL CURB TYPE 1 - CIRCULAR I I I
0400 609.234 116.000 EA | 150.00000 17400.00] 200.00000 23200.00] 136.00000 15776.00
TERMINAL CURB TYPE 1 - 1.2 METER I I I
0410 609.238 39.000 EA | 200.00000 7800.00] 400.00000 15600.00] 180.00000 7020.00
TERMINAL CURB TYPE 1 - 2.4 M I I I
0420 609.31 90.000 M I 32.00000 2880.00] 30.00000 2700.00] 30.00000 2700.00
CURB TYPE 3 I I I
0430 609.34 2.000 M I 115.00000 230.00] 65.00000 130.00] 65.00000 130.00
CURB TYPE 5 I I I
0440 609.35 11.000 M I 100.00000 1100.00] 200.00000 2200.00] 100.00000 1100.00
CURB TYPE 5 - CIRCULAR I I I
0450 610.08 280.000 M3 | 72.00000 20160.00] 45.00000 12600.00] 66.00000 18480.00
PLAIN RIPRAP I I I
0460 615.07 165.000 M3 | 45.00000 7425.00] 50.00000 8250.00] 55.00000 9075.00
LOAM I I I
0470 618.1401 33.000 UN | 25.00000 825.00] 50.00000 1650.00] 14.00000 462.00
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | I I
0480 618.15 7.000 KG | 35.00000 245.00] 3.60000 25.20] 25.00000 175.00
TEMPORARY SEEDING I I I
0490 619.1201 42.000 UN | 15.00000 630.00] 18.00000 756.00] 14.00000 588.00
MULCH - PLAN QUANTITY I I I
0500 620.54 100.000 M2 | 6.00000 600.00] 6.50000 650.00] 3.60000 360.00
STABILIZATION GEOTEXTILE I I I
0510 620.58 475.000 M2 | 6.00000 2850.00] 2.65000 1258.75] 2.40000 1140.00
|

EROSION CONTROL GEOTEXTILE



LETTING DATE : 07/23/08 MAINE DEPARTMENT OF TRANSPORTATION DATE : 07/23/08
PAGE : 4
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 010544.00
IC 1 ) 000155 IC 2 ) 000079 IC 3 ) 000116
IMAIETTA  CONSTRUCTION, INC.  |R J GRONDIN & SONS | SHAW BROTHERS CONSTRUCTION, |1
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0520 620.604 100.000 M2 | 15.00000 1500.00] 39.00000 3900.00] 27.00000 2700.00
GEOCELL CONFINEMENT SYSTEM I I I
0530 621.033 3.000 EA | 175.00000 525.00] 140.00000 420.00] 140.00000 420.00
EVERGREEN TREES (1200 MM - 1500 MM) I I I
GROUP C I I I
0540 621.178 6.000 EA | 235.00000 1410.00] 260.00000 1560.00]| 260.00000 1560.00
MEDIUM DECIDUOUS TREES (1800 MM - 2400 | I I
MM) GROUP A I I I
0550 621.185 18.000 EA | 275.00000 4950.00] 185.00000 3330.00] 185.00000 3330.00
MEDIUM DECIDUOUS TREES (2400 MM - 3000 | I I
MM) GROUP B I I I
0560 621.388 30.000 EA | 45.00000 1350.00] 40.00000 1200.00] 40.00000 1200.00
DWARF EVERGREENS (300 MM - 375 MM) I
0570 621.54 18.000 EA | 40.00000 720.00] 35.00000 630.00] 35.00000 630.00
DECIDUOUS SHRUBS (450 MM - 600 MM) I I I
GROUP A I I I
0580 621.80 LUMP | 2500.00000 2500.00] 700.00000 700.00] 1250.00000 1250.00
ESTABLISHMENT PERIOD I I I
0590 627.711 4000.000 M I 0.55000 2200.00] 0.50000 2000.00] 0.50000 2000.00
WHITE OR YELLOW PAINTED PAVEMENT I I I
MARKING LINE (PLAN QUANTITY ) I I I
0600 627.75 35.000 M2 | 22.00000 770.00] 20.00000 700.00] 20.00000 700.00
WHITE OR YELLOW PAVEMENT AND CURB I I I
MARK ING I I I
0610 627.76 LUMP | 2500.00000 2500.00] 500.00000 500.00] 2500.00000 2500.00
TEMPORARY PAVEMENT MARKING LINE, WHITE | I I
OR YELLOW I I I
0620 627.77 25.000 M2 | 25.00000 625.00] 22.00000 550.00] 22.00000 550.00
REMOVING PAVEMENT MARKINGS I
0630 629.05 100.000 HR | 30.00000 3000.00] 24.00000 2400.00] 39.00000 3900.00
HAND LABOR, STRAIGHT TIME I I I
0640 631.10 10.000 HR | 45.00000 450.00] 45.00000 450.00] 45.00000 450.00
AIR COMPRESSOR (INCLUDING OPERATOR) I I I
0650 631.11 10.000 HR | 45.00000 450.00] 45.00000 450.00] 40.00000 400.00
AIR TOOL (INCLUDING OPERATOR) I I I
0660 631.12 80.000 HR | 130.00000 10400.00]| 85.00000 6800.00] 100.00000 8000.00
ALL PURPOSE EXCAVATOR (INCLUDING I I I
OPERATOR) I I I
0670 631.13 10.000 HR | 85.00000 850.00] 55.00000 550.00] 100.00000 1000.00
BULLDOZER (INCLUDING OPERATOR) I I I
0680 631.14 10.000 HR | 150.00000 1500.00] 96.00000 960.00] 150.00000 1500.00
|

GRADER (INCLUDING OPERATOR)



LETTING DATE : 07/23/08 MAINE DEPARTMENT OF TRANSPORTATION DATE : 07/23/08
PAGE : 5
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 010544.00
IC 1 ) 000155 IC 2 ) 000079 IC 3 ) 000116
IMAIETTA  CONSTRUCTION, INC.  |R J GRONDIN & SONS | SHAW BROTHERS CONSTRUCTION, |1
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0690 631.15 10.000 HR | 75.00000 750.00] 60.00000 600.00] 100.00000 1000.00
ROLLER, EARTH AND BASE COURSE I I I
(INCLUDING OPERATOR) I I I
0700 631.172 80.000 HR | 65.00000 5200.00] 65.00000 5200.00] 72.00000 5760.00
TRUCK - LARGE (INCLUDING OPERATOR) I I I
0710 631.18 10.0000 HR | 50.00000 500.00] 40.00000 400.00] 45.00000 450.00
CHAIN SAW RENTAL (INCLUDING OPERATOR) | I I
0720 631.21 10.000 HR | 125.00000 1250.00] 55.00000 550.00] 80.00000 800.00
ROAD BROOM (INCLUDING OPERATORS AND I I I
HAULER) I I I
0730 631.22 10.000 HR | 90.00000 900.00] 55.00000 550.00] 100.00000 1000.00
FRONT END LOADER (INCLUDING OPERATOR) | I I
0740 631.32 30.000 HR | 250.00000 7500.00] 200.00000 6000.00] 150.00000 4500.00
CULVERT CLEANER (INCLUDING OPERATOR) I I I
0750 639.18 1.000 EA | 15000.00000 15000.00]  13500.00000 13500.00]  18880.00000 18880.00
FIELD OFFICE TYPE A I I I
0760 652.31 20.000 EA | 125.00000 2500.00] 28.00000 560.00] 65.00000 1300.00
TYPE | BARRICADE I I I
0770 652.311 10.000 EA | 125.00000 1250.00] 49.00000 490.00] 85.00000 850.00
TYPE 11 BARRICADE I I I
0780 652.312 6.000 EA | 125.00000 750.00] 275.00000 1650.00] 240.00000 1440.00
TYPE 111 BARRICADE I I I
0790 652.33 100.000 EA | 60.00000 6000.00] 55.00000 5500.00] 50.00000 5000.00
DRUM I I I
0800 652.34 200.000 EA | 20.00000 4000.00] 42.00000 8400.00] 25.00000 5000.00
CONE I I I
0810 652.35 75.000 M2 | 150.00000 11250.00] 120.00000 9000.00] 160.00000 12000.00
CONSTRUCTION SIGNS I I I
0820 652.361 200.000 LS | 25000.00000 25000.00]  33290.00000 33290.00]  39670.00000 39670.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
0830 652.38 6000.000 HR | 18.00000 108000.00] 15.00000 90000.00] 18.00000 10800000
FLAGGER I I I
0840 652.381 50.000 HR | 70.00000 3500.00] 58.00000 2900.00] 65.00000 3250.00
UNIFORM TRAFFIC OFFICERS I I I
0850 652.41 2.000 EA | 3000.00000 6000.00] 3500.00000 7000.00] 1500.00000 3000.00
PORTABLE - CHANGEABLE MESSAGE SIGN I I I
0860 656.75 LUMP |  20000.00000 20000.00] 9220.00000 9220.00]  15000.00000 15000.00
TEMPORARY SOIL EROSION AND WATER I I I
POLLUTION CONTROL I I I
0870 659.10 LUMP | 125000.00000 125000.00] 253090.00000 253090.00] 490777.75000 490777.75
|

MOBILI1ZATION



LETTING DATE : 07/23/08 MAINE DEPARTMENT OF TRANSPORTATION DATE : 07/23/08
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COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 010544.00
IC 1 ) 000155 IC 2 ) 000079 IC 3 ) 000116
IMAIETTA CONSTRUCTION, INC.  |R J GRONDIN & SONS |SHAW BROTHERS CONSTRUCTION, 1
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0880 660.21 2000.000 HR | 1.00000 2000.00] 1.00000 2000.00] 2.00000 4000.00
ON-THE-JOB TRAINING (BID) I I I
0890 801.196 110.000 I 280.00000 30800.00] 590.00000 64900.00] 500.00000 55000.00
600 MM PVC SANITARY SEWER I I I
0900 803.134 150.000 M I 175.00000 26250.00] 150.00000 22500.00] 136.00000 20400.00
100MM SERVICE LATERAL I I I
0910 803.135 100.000 M I 175.00000 17500.00] 160.00000 16000.00] 140.00000 14000.00
150MM SERVICE LATERAL I I I
0920 812.1612 1.000 EA | 3500.00000 3500.00] 6500.00000 6500.00] 3300.00000 3300.00
1200 MM SEWER MANHOLE I I I
0930 812.1615 2.000 EA | 3800.00000 7600.00] 8500.00000 17000.00] 5100.00000 10200.00
1500 MM SEWER MANHOLE I I I
0940 812.162 16.000 EA | 350.00000 5600.00] 1200.00000 19200.00] 730.00000 11680.00
ADJUST SEWER MANHOLE TO GRADE I I I
SECTION TOTALS I $ 2,145,155.00] $ 2,447,028.45| $ 2,597,391.05
————————————————————————————————————————— S,
SECTION 0002  ADDITIONAL DRAINAGE (MUST BID OPTIONS)
| | |
0950 304.10 110.000 M3 | 30.00000 3300.00] 30.00000 3300.00] 30.00000 3300.00
AGGREGATE SUBBASE COURSE - GRAVEL I I I
0960 403.209 45.000 MG | 150.00000 6750.00] 185.00000 8325.00] 150.00000 6750.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, I I I
DRIVES, INCIDENTALS) I I I
0970 603.255 47.500 M I 985.00000 46787.50] 829.00000 39377.50] 1200.00000 57000.00
1500 MM RCP CLASS 111 I I I
0980 610.08 41.000 M3 | 75.00000 3075.00] 70.00000 2870.00] 70.00000 2870.00
PLAIN RIPRAP I I I
SECTION TOTALS I $ 59,912 .50] $ 53,872.50] $ 69,920.00
————————————————————————————————————————— S
SECTION 0003  WATER ITEMS (BASIS OF AWARD)
| | |
0990 604.18 3.000 EA | 500.00000 1500.00]| 380.00000 1140.00] 730.00000 2190.00
ADJUSTING MANHOLE OR CATCH BASIN TO I I I
GRADE I I I
1000 822.39 34.000 M I 510.00000 17340.00] 1400.00000 47600.00] 1300.00000 44200.00
500 MM D.1. PIPE I I I
1010 823.0121 2.000 EA | 500.00000 1000.00] 125.00000 250.00] 325.00000 650.00
NEW GATE VALVE BOX, INSTALL AND ADJUST | I I
1020 823.332 28.000 EA | 150.00000 4200.00] 550.00000 15400.00]| 100.00000 2800.00
GATE VALVE BOX, ADJUST TO GRADE I I I
1030 823.341 1.000 EA | 1000.00000 1000.00] 950.00000 950.00] 1000.00000 1000.00
|

AIR RELEASE VALVE



LETTING DATE : 07/23/08 MAINE DEPARTMENT OF TRANSPORTATION DATE : 07/23/08
PAGE : 7
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 010544.00
IC 1 ) 000155 IC 2 ) 000079 IC 3 ) 000116
IMAIETTA CONSTRUCTION, INC.  |R J GRONDIN & SONS |SHAW BROTHERS CONSTRUCTION, 1
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
1040 823.35 2.000 EA | 7000.00000 14000.00]  11000.00000 22000.00]  11000.00000 22000.00
500 MM BUTTERFLY VALVE I I I
SECTION TOTALS I $ 39,040.00] $ 87,340.00] $ 72,840.00
————————————————————————————————————————— S,
CONTRACT TOTALS | $ 2,244,107.50] $ 2,588,240.95] $ 2,740,151.05




LETTING DATE : 07/23/08

COUNTIE(S): CUMBERLAND

MAINE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1D : 010544.00

07/23/08

8

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001  MAIN ITEMS

0010 203.20 9325.000 M3
COMMON EXCAVATION

0020 203.2318 477.000 MG
DISPOSAL OF SPECIAL WASTE

0030 203.25 350.000 M3
GRANULAR BORROW

0040 206.061 25.000 M3

STRUCTURAL EARTH EXCAVATION - DRAINAGE
AND MINOR STRUCTURES, BELOW GRADE

0050 304.10 6100.000 M3
AGGREGATE SUBBASE COURSE - GRAVEL

0060 403.207 2100.000 MG

HOT MIX ASPHALT 19.0 MM NOMINAL MAX SI1Z

0070 403.208 1410.000 MG
HOT MIX ASPHALT 12.5 MM, SURFACE

0080 403.209 800.000 MG
HOT MIX ASPHALT 9.5 MM (SIDEWALKS,

DRIVES, INCIDENTALS)

0090 409.15 1825.000 L
BITUMINOUS TACK COAT APPLIED

0100 534.71 1.000 LS

PRECAST CONCRETE BOX CULVERT

0110 603.159 45.000 M
300 MM CULVERT PIPE OPTION 111

0120 603.179 27.000 M
450 MM CULVERT PIPE OPTION 111

0130 603.195 6.000 M
600 MM RCP CLASS 111

0140 603.199 298.000 M
600 MM CULVERT PIPE OPTION 111

0150 603.209 6.300 M
750 MM CULVERT PIPE OPTION 111

0160 603.255 3.500 M
1500 MM RCP CLASS 111

0170 603.279 49.000 M
1800 MM CULVERT PIPE OPTION 111

0180 603.76 1.000 EA
300 MM INLET GRATE UNIT

0190 604.071 31.000 EA

CATCH BASIN TYPE Al1-P

IC 4 ) 000403 IC 5 ) 000648 |
|PRATT & SONS, INC. |DEARBORN BROS. CONSTR. INC. |
I UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
S T
I 19.50000 181837.50I 19.61000 182863.25I
I 175.00000 83475-00I 116.88000 55751-76I
I 30.00000 10500-00I 13.08000 4578.00I
I 30.00000 750.00I 32.70000 817-50I
| | |
I 42.50000 259250.00I 37.28000 227408-00I
I 100.00000 210000.00I 125.00000 262500-00I
I 100.00000 141000.00I 125.00000 176250-00I
I 140.00000 112000.00I 210.00000 168000-00I
| | |
I 3.50000 6387.50I 5.00000 9125.00I
I 106100.00000 106100.00I 100000.00000 1ooooo.ool
I 115.00000 5175.00I 154.16000 6937.20I
I 125.00000 3375.00I 180.48000 4872.96I
I 480.00000 2880.00I 66667000 4000.02I
I 130.00000 38740-00I 226.38000 67461.24I
I 325.00000 2047.50I 142.86000 900.02}
I 440.00000 1540.00I 1156.57000 4048.00I
I 775.00000 37975-00I 1825.00000 89425-00I
I 475.00000 475.00I 800.00000 800-00I
i 3600.00000 111600.00I 3000.00000 93000-00I

UNIT PRICE

AMOUNT



VERTICAL CURB TYPE 1 - CIRCULAR

LETTING DATE : 07/23/08 MAINE DEPARTMENT OF TRANSPORTATION DATE : 07/23/08
PAGE : 9
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 010544.00
IC 4 ) 000403 IC 5 ) 000648 1C )
IPRATT & SONS, INC. IDEARBORN BROS. CONSTR. INC. |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0200 604.091 2.000 EA | 3100.00000 6200.00] 3000.00000 6000.00]
CATCH BASIN TYPE B1-P I I I
0210 604.15 4.000 EA | 4600.00000 18400.00] 3500.00000 14000.00]
MANHOLE I I I
0220 604.1552 2.000 EA | 24000.00000 48000.00]  37000.00000 74000.00]
PRECAST CONCRETE TANK I I I
0230 604.18 1.000 EA | 780.00000 780.00] 700.00000 700.00]
ADJUSTING MANHOLE OR CATCH BASIN TO I I I
GRADE I I I
0240 604.182 5.000 EA | 170.00000 850.00]| 250.00000 1250.00]
CLEAN EXISTING CATCH BASIN AND MANHOLE | I I
0250 604.245 1.000 EA | 2300.00000 2300.00] 3000.00000 3000.00]
CATCH BASIN TYPE F4-C I I I
0260 604.247 1.000 EA | 2300.00000 2300.00] 3100.00000 3100.00]
CATCH BASIN TYPE F5-C I I I
0270 605.09 67.100 M I 116.00000 7783.60] 111.53000 7483.66|
150 MM UNDERDRAIN TYPE B I I I
0280 605.11 45.000 M I 270.00000 12150.00] 173.84000 7822.80]
300 MM UNDERDRAIN TYPE C I I I
0290 605.13 404.000 M I 230.00000 92920.00] 203.34000 82149.36]
450 MM UNDERDRAIN TYPE C I I I
0300 605.15 818.000 M I 285.00000 233130.00] 213.25000 174438.50]
600 MM UNDERDRAIN TYPE C I I I
0310 605.17 39.000 M I 335.00000 13065.00] 246.15000 9599.85|
750 MM UNDERDRAIN TYPE C I I I
0320 606.47 15.000 EA | 65.00000 975.00]| 17.25000 258.75]
SINGLE WOOD POST I I I
0330 606.50 3.000 EA | 68.00000 204.00] 500.00000 1500.00]
SINGLE STEEL PIPE POST I I I
0340 606.51 6.000 EA | 500.00000 3000.00] 1000.00000 6000.00]
MULTIPLE MAILBOX SUPPORT I I I
0350 608.08 45.000 M2 | 80.00000 3600.00] 120.00000 5400.00]
REINFORCED CONCRETE SIDEWALK I I I
0360 608.26 6.000 M2 | 980.00000 5880.00] 1083.33000 6499.98|
CURB RAMP DETECTABLE WARNING FIELD I I I
0370 608.45 1850.000 M2 | 17.00000 31450.00] 43.06000 79661.00]
CONSTRUCTING SIDEWALK I I I
0380 609.11 1268.000 M I 79.00000 100172.00] 78.08000 99005.44]
VERTICAL CURB TYPE 1 I I I
0390 609.12 93.000 M I 127.00000 11811.00] 114.78000 10674.54]
|
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0400 609.234 116.000 EA | 160.00000 18560.00] 125.00000 14500.00]
TERMINAL CURB TYPE 1 - 1.2 METER I I I
0410 609.238 39.000 EA | 240.00000 9360.00] 170.00000 6630.00]
TERMINAL CURB TYPE 1 - 2.4 M I I I
0420 609.31 90.000 M I 36.00000 3240.00] 38.00000 3420.00]
CURB TYPE 3 I I I
0430 609.34 2.000 M I 175.00000 350.00] 84 .50000 169.00]
CURB TYPE 5 I I I
0440 609.35 11.000 M I 375.00000 4125.00] 85.50000 940.50]
CURB TYPE 5 - CIRCULAR I I I
0450 610.08 280.000 M3 | 110.00000 30800.00] 58.82000 16469.60]|
PLAIN RIPRAP I I I
0460 615.07 165.000 M3 | 75.00000 12375.00] 75.58000 12470.70]
LOAM I I I
0470 618.1401 33.000 UN | 16.00000 528.00] 70.00000 2310.00]
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | I I
0480 618.15 7.000 KG | 14.00000 98.00] 3.60000 25.20]
TEMPORARY SEEDING I I I
0490 619.1201 42.000 UN | 16.00000 672.00] 32.00000 1344.00]
MULCH - PLAN QUANTITY I I I
0500 620.54 100.000 M2 | 2.50000 250.00] 3.57000 357.00]
STABILIZATION GEOTEXTILE I I I
0510 620.58 475.000 M2 | 2.50000 1187.50] 4.78000 2270.50]
EROSION CONTROL GEOTEXTILE I I I
0520 620.604 100.000 M2 | 50.00000 5000.00] 75.00000 7500.00]
GEOCELL CONFINEMENT SYSTEM I I I
0530 621.033 3.000 EA | 158.00000 47400 200.00000 600.00]
EVERGREEN TREES (1200 MM - 1500 MM) I I I
GROUP C I I I
0540 621.178 6.000 EA | 295.00000 1770.00] 250.00000 1500.00]|
MEDIUM DECIDUOUS TREES (1800 MM - 2400 | I I
MM) GROUP A I I I
0550 621.185 18.000 EA | 210.00000 3780.00] 320.00000 5760.00]
MEDIUM DECIDUOUS TREES (2400 MM - 3000 | I I
MM) GROUP B I I I
0560 621.388 30.000 EA | 45.00000 1350.00] 48.00000 1440.00|
DWARF EVERGREENS (300 MM - 375 MM) I
0570 621.54 18.000 EA | 39.00000 702.00] 48.00000 864.00]
DECIDUOUS SHRUBS (450 MM - 600 MM) I I I
GROUP A I I I
0580 621.80 LUMP | 850.00000 850.00] 4500.00000 4500.00]
|

ESTABLISHMENT PERIOD | |
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0590 627.711 4000.000 M I 0.55000 2200.00] 0.63000 2520.00]
WHITE OR YELLOW PAINTED PAVEMENT I I I
MARKING LINE (PLAN QUANTITY ) I I I
0600 627.75 35.000 M2 | 22.00000 770.00] 25.00000 875.00]
WHITE OR YELLOW PAVEMENT AND CURB I I I
MARK ING I I I
0610 627.76 LUMP | 6600.00000 6600.00] 8500.00000 8500.00]
TEMPORARY PAVEMENT MARKING LINE, WHITE | I I
OR YELLOW I I I
0620 627.77 25.000 M2 | 24.00000 600.00] 28.00000 700.00]
REMOVING PAVEMENT MARKINGS I
0630 629.05 100.000 HR | 47.00000 4700.00] 40.00000 4000.00]
HAND LABOR, STRAIGHT TIME I I I
0640 631.10 10.000 HR | 56.00000 560.00] 100.00000 1000.00]
AIR COMPRESSOR (INCLUDING OPERATOR) I I I
0650 631.11 10.000 HR | 48.00000 480.00] 50.00000 500.00]
AIR TOOL (INCLUDING OPERATOR) I I I
0660 631.12 80.000 HR | 140.00000 11200.00] 180.00000 14400.00]|
ALL PURPOSE EXCAVATOR (INCLUDING I I I
OPERATOR) I I I
0670 631.13 10.000 HR | 97.00000 970.00] 100.00000 1000.00]
BULLDOZER (INCLUDING OPERATOR) I I I
0680 631.14 10.000 HR | 235.00000 2350.00] 180.00000 1800.00]
GRADER (INCLUDING OPERATOR) I I I
0690 631.15 10.000 HR | 95.00000 950.00] 100.00000 1000.00]
ROLLER, EARTH AND BASE COURSE I I I
(INCLUDING OPERATOR) I I I
0700 631.172 80.000 HR | 83.00000 6640.00] 82.00000 6560.00]
TRUCK - LARGE (INCLUDING OPERATOR) I I I
0710 631.18 10.0000 HR | 50.00000 500.00] 90.00000 900.00]
CHAIN SAW RENTAL (INCLUDING OPERATOR) | I I
0720 631.21 10.000 HR | 55.00000 550.00] 175.00000 1750.00]
ROAD BROOM (INCLUDING OPERATORS AND I I I
HAULER) I I I
0730 631.22 10.000 HR | 108.00000 1080.00] 120.00000 1200.00]
FRONT END LOADER (INCLUDING OPERATOR) | I I
0740 631.32 30.000 HR | 210.00000 6300.00] 250.00000 7500.00]
CULVERT CLEANER (INCLUDING OPERATOR) I I I
0750 639.18 1.000 EA | 13500.00000 13500.00]  25000.00000 25000.00]
FIELD OFFICE TYPE A I I I
0760 652.31 20.000 EA | 60.00000 1200.00] 70.00000 1400.00]
|

TYPE I BARRICADE | |
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0770 652.311 10.000 EA | 60.00000 600.00] 80.00000 800.00]
TYPE 11 BARRICADE I I I
0780 652.312 6.000 EA | 450.00000 2700.00] 100.00000 600.00]
TYPE 111 BARRICADE I I I
0790 652.33 100.000 EA | 80.00000 8000.00] 70.00000 7000.00]
DRUM I I I
0800 652.34 200.000 EA | 21.00000 4200.00] 20.00000 4000.00]
CONE I I I
0810 652.35 75.000 M2 | 198.00000 14850.00] 130.67000 9800.25]
CONSTRUCTION SIGNS I I I
0820 652.361 200.000 LS | 20000.00000 20000.00] 130000.00000 130000.00]
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
0830 652.38 6000.000 HR | 17.00000 102000.00] 20.00000 120000.00]
FLAGGER I I I
0840 652.381 50.000 HR | 110.00000 5500.00] 100.00000 5000.00]
UNIFORM TRAFFIC OFFICERS I I I
0850 652.41 2.000 EA | 10800.00000 21600.00]  20000.00000 40000.00]
PORTABLE - CHANGEABLE MESSAGE SIGN I I I
0860 656.75 LUMP |  10000.00000 10000.00]  10000.00000 10000.00]
TEMPORARY SOIL EROSION AND WATER I I I
POLLUTION CONTROL I I I
0870 659.10 LUMP | 275000.00000 275000.00] 310000 .00000 310000.00]
MOBILIZATION I I I
0880 660.21 2000.000 HR | 2.00000 4000.00] 1.00000 2000.00]
ON-THE-JOB TRAINING (BID) I I I
0890 801.196 110.000 M I 54500000 59950.00] 796.50000 87615.00]
600 MM PVC SANITARY SEWER I I I
0900 803.134 150.000 M I 115.00000 17250.00] 311.60000 46740.00]
100MM SERVICE LATERAL I I I
0910 803.135 100.000 M I 130.00000 13000.00] 328.00000 32800.00]
150MM SERVICE LATERAL I I I
0920 812.1612 1.000 EA | 6700.00000 6700.00] 3800.00000 3800.00]
1200 MM SEWER MANHOLE I I I
0930 812.1615 2.000 EA | 10200.00000 20400.00] 4200.00000 8400.00]
1500 MM SEWER MANHOLE I I I
0940 812.162 16.000 EA | 650.00000 10400.00]| 750.00000 12000.00]|
ADJUST SEWER MANHOLE TO GRADE I I I
SECTION TOTALS I $ 2,662,849.60] $ 3,045,512.58] $
—————————————————————————————————————————— S

SECTION 0002  ADDITIONAL DRAINAGE (MUST BID OPTIONS)
I I I
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0950 304.10 110.000 M3 | 51.00000 5610.00] 37.31000 4104.10]
AGGREGATE SUBBASE COURSE - GRAVEL I I I
0960 403.209 45.000 MG | 140.00000 6300.00] 168.00000 7560.00]
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, I I I
DRIVES, INCIDENTALS) I I I
0970 603.255 47.500 M I 64500000 30637.50] 1156.00000 54910.00]
1500 MM RCP CLASS 111 I I I
0980 610.08 41.000 M3 | 110.00000 4510.00] 59.27000 2430.07]
PLAIN RIPRAP I I I
SECTION TOTALS I $ 47,057.50] $ 69,004 .17 $
—————————————————————————————————————————— S
SECTION 0003  WATER ITEMS (BASIS OF AWARD)
| | |
0990 604.18 3.000 EA | 395.00000 1185.00] 750.00000 2250.00]
ADJUSTING MANHOLE OR CATCH BASIN TO I I I
GRADE I I I
1000 822.39 34.000 M I 1150.00000 39100.00] 775.88000 26379.92]
500 MM D.1. PIPE I I I
1010 823.0121 2.000 EA | 253.00000 506.00] 300.00000 600.00]
NEW GATE VALVE BOX, INSTALL AND ADJUST | I I
1020 823.332 28.000 EA | 32.00000 896.00] 175.00000 4900.00]
GATE VALVE BOX, ADJUST TO GRADE I I I
1030 823.341 1.000 EA | 1080.00000 1080.00] 620.00000 620.00]
AIR RELEASE VALVE I I I
1040 823.35 2.000 EA | 6565 .00000 13130.00] 8060.00000 16120.00]
500 MM BUTTERFLY VALVE I I I
SECTION TOTALS I $ 55,897.00] $ 50,869.92] $
—————————————————————————————————————————— S,
|

CONTRACT TOTALS $ 2,765,804.10] $ 3,165,386.67] $




