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COUNTIE(S): HANCOCK TABULATION OF BIDS
CONTRACT ID : 015209.00 COMPLETION DATE : 09/06/08
PROJECT(S): 015209.00 LOCATION(S): WINTER HARBOR, HIGHWAY RESURFACINGNE STATE DEPARTMENT OF TRANSPORTATION
015861.00 ELLSWORTH-HANCOCK, HIGHWAY RESURFACING
015866.00 HANCOCK, HIGHWAY RESURFACING A TRUE COPY :
TITLE :
ATTEST :
CONTRACT DESCRIPTION : ELLSWORTH, HANCOCK & WINTER HARBOR, HIGHWAY RESURFACING. NOTARY PUBLIC
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 001195 VAUGHN THIBODEAU & SONS, INC. $ 2,440,072.08 100.0000%
2 000022 LANE CONSTRUCTION CORPORATION (THE) $ 2,447,029.29 100.2851%
I 1 ) 001195 IC 2 ) 000022 1C )
[VAUGHN THIBODEAU & SONS, INC |LANE CONSTRUCTION CORP. (THE |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S
SECTION 0001  PROJECT ITEMS
| | |
0010 202.202 5279.000 SY | 4.00000 21116.00] 3.20000 16892.80]
REMOVING PAVEMENT SURFACE I I I
0020 202.203 1650.000 SY | 9.00000 14850.00] 10.00000 16500.00]
PAVEMENT BUTT JOINTS I I I
0030 203.242 100.000 CY | 26.00000 2600.00] 48_00000 4800.00]
DIRTY BORROW I I I
0040 403.209 310.000 T I 120.00000 37200.00] 140.00000 43400.00]
HOT MIX ASPHALT 9.5 MM HMA (SIDEWALKS, | I I
DRIVES, INCIDENTALS) I I I
0050 403.210 16340.000 T I 69.00000 1127460.00] 67.00000 1094780.00]
HOT MIX ASPHALT 9.5 MM HMA I I I
0060 403.211 9280.000 T I 68.00000 631040.00| 70.00000 649600.00|
HOT MIX ASPHALT (SHIMMING) I I I
0070 403.213 350.000 T I 78.00000 27300.00] 68.50000 23975.00]
HOT MIX ASPHALT 12.5 MM HMA BASE I I I
0080 409.15 12560.000 G I 4.50000 56520.00] 5.00000 62800.00]
BITUMINOUS TACK COAT - APPLIED I I I
0090 411.10 60.000 CY | 42.00000 2520.00] 60.00000 3600.00]
UNTREATED AGGREGATE SURFACE COURSE I I I
(TRUCK MEASURE) I I I
0100 424.3331 1410.000 LB | 2.50000 3525.00] 2.35000 3313.50]
ASPHALT LOW MODULUS CRACK SEALER, I I I
APPLIED I I I
0110 603.16 70.000 LF |
|

31.00000 2170.00] 47.00000 3290.00]
15 INCH CULVERT PIPE OPTION 1 | |
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IC 1 ) 001195 IC 2 ) 000022 1¢ )
|VAUGHN THIBODEAU & SONS, INC |LANE CONSTRUCTION CORP. (THE |
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0120 603.179 110.000 LF | 44.00000 4840.00] 90.00000 9900.00]
18 INCH CULVERT PIPE OPTION I11 I I I
0130 604.262 1.000 EA | 2950.00000 2950.00] 3600.00000 3600.00]
CATCH BASIN TYPE B5-C I I I
0140 606.23 176.000 LF | 21.00000 3696.00] 19.00000 3344.00]
GUARDRAIL TYPE 3C - SINGLE RAIL I I I
0150 606.231 25.000 LF | 21.00000 525.00] 20.00000 500.00]
GUARDRAIL TYPE 3C - 15 FOOT RADIUS AND | I I
LESS I I I
0160 606.232 50.000 LF | 21.00000 1050.00] 20.00000 1000.00]
GUARDRAIL TYPE 3C - OVER 15 FOOT RADIUS | I I
0170 606.265 3.000 EA | 38.00000 114.00] 35.00000 105.00]
TERMINAL END - SINGLE RAIL - GALVANIZED | I I
STEEL I I I
0180 606.353 25.000 EA | 33.00000 825.00] 30.00000 750.00]
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER | I I
0190 606.754 1.000 EA | 2600.00000 2600.00] 1800.00000 1800.00]
WIDEN SHOULDER FOR GUARDRAIL 350 FLARED | I I
TERMINAL I I I
0200 606.79 12.000 EA | 2050.00000 24600.00] 2000.00000 24000.00]
GUARDRAIL 350 FLARED TERMINAL I I I
0210 609.31 3060.000 LF | 8.25000 25245.00] 8.00000 24480.00]
CURB TYPE 3 I I I
0220 613.319 128.000 SY | 5.00000 640.00] 3.00000 384.00]
EROSION CONTROL BLANKET I I I
0230 615.07 98.000 CY | 45.00000 4410.00] 48.00000 4704.00]
LOAM I I I
0240 618.1301 9.000 UN | 25.00000 225.00] 24.00000 216.00]
SEEDING METHOD NUMBER 1 - PLAN QUANTITY | I I
0250 618.1401 191.000 UN | 16.00000 3056.00] 21.00000 4011.00]
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | I I
0260 619.1201 200.000 UN | 15.00000 3000.00] 11.90000 2380.00]
MULCH - PLAN QUANTITY I I I
0270 627.711 98909.000 LF | 0.12000 11869.08]| 0.11000 10879.99]
WHITE OR YELLOW PAINTED PAVEMENT I I I
MARKING LINE (PLAN QUANTITY) I I I
0280 627.75 700.000 SF | 2.20000 1540.00] 2.00000 1400.00]
WHITE OR YELLOW PAVEMENT AND CURB I I I
MARK ING I I I
0290 627.76 LUMP |
|

5012.00000 5012.00] 8000.00000 8000.00]
TEMPORARY PVMT. MARK LINE, W OR YELLOW | |
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IC 1 ) 001195 IC 2 ) 000022 1C )
|VAUGHN THIBODEAU & SONS, INC |LANE CONSTRUCTION CORP. (THE |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0300 629.05 180.000 HR | 28.50000 5130.00] 30.00000 5400.00]
HAND LABOR, STRAIGHT TIME I I I
0310 631.12 130.000 HR | 125.00000 16250.00] 140.00000 18200.00]
ALL PURPOSE EXCAVATOR (INCLUDING I I I
OPERATOR) I I I
0320 631.14 50.000 HR | 130.00000 6500.00] 110.00000 5500.00]
GRADER (INCLUDING OPERATOR) I I I
0330 631.172 150.000 HR | 60.00000 9000.00] 65.00000 9750.00]
TRUCK - LARGE (INCLUDING OPERATOR) I I I
0340 631.32 10.000° HR | 131.00000 1310.00] 160.00000 1600.00]
CULVERT CLEANER (INCLUDING OPERATOR) I I I
0350 631.50 100.000 HR | 210.00000 21000.00] 180.00000 18000.00]
BUCKET TRUCK CREW BUCKET TRUCK CREW I I I
0360 652.30 1.000 EA | 710.00000 710.00] 2500.00000 2500.00]
FLASHING ARROW BOARD I I I
0370 652.33 102.000 EA | 33.00000 3366.00] 50.00000 5100.00]
DRUM I I I
0380 652.34 260.000 EA | 10.00000 2600.00] 10.00000 2600.00]
CONE I I I
0390 652.35 2154.000 SF | 8.00000 17232.00] 7.00000 15078.00]
CONSTRUCTION SIGNS I I I
0400 652.36 167.000 CD | 100.00000 16700.00] 100.00000 16700.00]
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
0410 652.38 3420.000 HR | 21.00000 71820.00] 22.00000 75240.00]
FLAGGER I I I
0420 658.20 163.000 SY | 12.00000 1956.00] 12.00000 1956.00]
ACRYLIC LATEX COLOR FINISH, GREEN I I I
0430 659.10 LUMP | 244000.00000 244000.00] 245000.00000 245000.00|
MOBILIZATION I I I
SECTION TOTALS I $ 2,440,072.08] $ 2,447,029.29] $
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 2,440,072.08] $ 2,447,029.29] $




