MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 080221
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010191.01 PROJECT(S): BH-1019(101)X
CONTRACTOR :
LINE] ITEM I APPROX. |  UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY . [ ——
I | AND UNITS | DOLLARS DOLLARS |CTS
SECTION 0001 REHABILITATION ITEMS
|504.709 BRIDGE HARDWARE | I
0010 | LUMP | LUMP I
| | | |
|526.30 TEMPORARY I I
0020 CONCRETE BARRIER - TYPE | 32.000] I
11 ILF | |
|538.01 TEMPORARY ACCESS | I
0030 | PLATFORMS AT MAIN CABLE |LUMP |LUMP I
| | | |
|539.36 REMOVE AND I I I
0040 |RECYCLE EXISTING WIRE |LUMP |LUMP I
|WRAPPING I I I
|540.01 CLEANING AND I I I
0050 | PAINTING CABLE SYSTEM |LUMP |LUMP I
| | | |
|541.01 CLEANING MAIN I I I
0060 | CABLE | LUMP | LUMP I
I I I I
|541.02 MAIN CABLE WIRE | I
0070|REPAIR I 20.000] I
| |EA | |
|542.01 NEW WIRE CABLE I I
0080 | WRAPP ING | LUMP | LUMP I
| | | |
|542.02 NEW SS BANDS AND | I
0090 BUCKLES (PER LOC.) I 48.000] I
| |EA | |
|543.01 REMOVE AND I I
0100|REINSTALL CABLE BANDS I 200.000] I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 080221
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 010191.01 PROJECT(S): BH-1019(101)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- |- -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|629.05 HAND LABOR, | | | | |
0110]|STRAIGHT TIME | 40.000] | | |
| IHR | | | |
|639.19 FIELD OFFICE TYPE | | | |
0120]B | 1.000] | | |
| IEA | | | |
|652.39 WORK ZONE TRAFFIC | | | | |
0130] CONTROL | LUMP | LUMP | | |
| | | | | |
|656.75 TEMPORARY SOIL | | | | |
0140 EROSION AND WATER | LumMP | LUMP | | |
|POLLUTION CONTROL | | | | |
|659.10 MOBILIZATION | | | | |
0150] | LUMP | LUMP | | |
| | | | | |
| |
| SECTION 0001 TOTAL | |





