

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 015236.00

PROJECT(S): 015236.00

CONTRACTOR : _____

| LINE NO | ITEM DESCRIPTION | APPROX. QUANTITY AND UNITS | UNIT PRICE | | BID AMOUNT | |
|-----------------------|---|----------------------------|------------|-----|------------|-----|
| | | | DOLLARS | CTS | DOLLARS | CTS |
| SECTION 0001 DEEP CUT | | | | | | |
| 0010 | 202.20 REMOVING BITUMINOUS CONCRETE PAVEMENT | 944.000 SY | | | | |
| 0020 | 202.401 REMOVE EXISTING TRACK | 400.000 TF | | | | |
| 0030 | 203.20 COMMON EXCAVATION | 6633.000 CY | | | | |
| 0040 | 203.21 ROCK EXCAVATION | 100.000 CY | | | | |
| 0050 | 203.2312 HEALTH AND SAFETY PLAN | LUMP | LUMP | | | |
| 0060 | 203.2333 DISPOSAL OF SPECIAL EXCAVATION | 14780.000 T | | | | |
| 0070 | 304.10 AGGREGATE SUBBASE COURSE - GRAVEL | 171.000 CY | | | | |
| 0080 | 403.207 HOT MIX ASPHALT 19.0 MM HMA | 212.000 T | | | | |
| 0090 | 403.208 HOT MIX ASPHALT 12.5 MM HMA SURFACE | 160.000 T | | | | |
| 0100 | 403.209 HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS) | 50.000 T | | | | |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 015236.00

PROJECT(S): 015236.00

CONTRACTOR : _____

| LINE NO | ITEM DESCRIPTION | APPROX. QUANTITY AND UNITS | UNIT PRICE | | BID AMOUNT | |
|---------|---------------------------------------|----------------------------|------------|-----|------------|-----|
| | | | DOLLARS | CTS | DOLLARS | CTS |
| 0110 | 409.15 BITUMINOUS TACK COAT - APPLIED | 100.000 G | | | | |
| 0120 | 603.191 24 INCH CORRUGATED METAL PIPE | 68.000 LF | | | | |
| 0130 | 603.90 12" DUCTILE IRON PIPE | 158.000 LF | | | | |
| 0140 | 603.910 18" DUCTILE IRON PIPE | 650.000 LF | | | | |
| 0150 | 603.92 24" DUCTILE IRON PIPE | 18.000 LF | | | | |
| 0160 | 604.15 MANHOLE | 6.000 EA | | | | |
| 0170 | 604.221 18" STORMWATER CHECK VALVE | 1.000 EA | | | | |
| 0180 | 604.242 CATCH BASIN TYPE F3 | 11.000 EA | | | | |
| 0190 | 604.244 CATCH BASIN TYPE F4 | 8.000 EA | | | | |
| 0200 | 604.246 CATCH BASIN TYPE F5 | 12.000 EA | | | | |
| 0210 | 604.248 CATCH BASIN TYPE F6 | 10.000 EA | | | | |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 015236.00

PROJECT(S): 015236.00

CONTRACTOR : _____

| LINE NO | ITEM DESCRIPTION | APPROX. QUANTITY AND UNITS | UNIT PRICE | | BID AMOUNT | |
|---------|--|----------------------------|------------|-----|------------|-----|
| | | | DOLLARS | CTS | DOLLARS | CTS |
| 0220 | 604.371 SEEPAGE COLLECTION BASIN | 1.000 EA | | | | |
| 0230 | 605.11 12 INCH UNDERDRAIN TYPE C | 1457.000 LF | | | | |
| 0240 | 605.13 18 INCH UNDERDRAIN TYPE C | 6052.000 LF | | | | |
| 0250 | 605.131 18" UNDERDRAIN OUTLET | 15.000 LF | | | | |
| 0260 | 605.15 24 INCH UNDERDRAIN TYPE C | 25.000 LF | | | | |
| 0270 | 605.151 24" UNDERDRAIN OUTLET | 25.000 LF | | | | |
| 0280 | 605.20 12" PERFORATED CONCRETE UNDERDRAIN | 364.000 LF | | | | |
| 0290 | 605.21 18" PERFORATED CONCRETE UNDERDRAIN | 1298.000 LF | | | | |
| 0300 | 607.175 CHAIN LINK FENCE - 6 FOOT WITHOUT TOP RAIL | 975.000 LF | | | | |
| 0310 | 607.34 BRACING ASSEMBLY CHAIN LINK FENCE | 8.000 EA | | | | |
| 0320 | 608.45 CONSTRUCTION SIDEWALK | 127.000 SY | | | | |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 015236.00

PROJECT(S): 015236.00

CONTRACTOR : _____

| LINE NO | ITEM DESCRIPTION | APPROX. QUANTITY AND UNITS | UNIT PRICE | | BID AMOUNT | |
|---------|--|----------------------------|------------|-----|------------|-----|
| | | | DOLLARS | CTS | DOLLARS | CTS |
| 0330 | 610.08 PLAIN RIPRAP | 671.000 CY | | | | |
| 0340 | 620.60 SEPARATION GEOTEXTILE | 19536.000 SY | | | | |
| 0350 | 639.18 FIELD OFFICE TYPE A | 1.000 EA | | | | |
| 0360 | 647.010 NEW 115 RE TIMBER & BALLAST TRACK CONST. | 1240.000 TF | | | | |
| 0370 | 647.031 NEW 115 RE TO 100 RE TRANSITION IN BALLASTED TRACK | 4.000 EA | | | | |
| 0380 | 648.102 INSTALL 115 LB CONTINUOUSLY WELDED RAIL | 2050.000 TF | | | | |
| 0390 | 648.105 PROVIDE AND INSTALL 115# RE RAIL | 320.000 LF | | | | |
| 0400 | 648.311 SUBBALLAST | 1757.000 CY | | | | |
| 0410 | 648.312 BALLAST | 5891.000 T | | | | |
| 0420 | 648.40 RELAY TURNOUT | 1.000 EA | | | | |
| 0430 | 648.407 REMOVE AND SALVAGE TURNOUT | 1.000 EA | | | | |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 015236.00

PROJECT(S): 015236.00

CONTRACTOR : _____

| LINE NO | ITEM DESCRIPTION | APPROX. QUANTITY AND UNITS | UNIT PRICE | | BID AMOUNT | |
|---------|--|----------------------------|------------|-----|------------|-----|
| | | | DOLLARS | CTS | DOLLARS | CTS |
| 0440 | 648.511 REMOVE AND RELAY EXISTING TRACK | 1240.000 TF | | | | |
| 0450 | 648.512 SURFACE AND ALIGN EXISTING TRACK | 3200.000 TF | | | | |
| 0460 | 648.5201 RECONSTRUCT GRADE CROSSINGS | 160.000 TF | | | | |
| 0470 | 648.70 FINAL TAMPING, LINING AND SURFACE | 3500.000 TF | | | | |
| 0480 | 648.80 INSTALL TIMBER CROSS-TIES | 400.000 EA | | | | |
| 0490 | 651.01 NEW 115 RE NUMBER 10 TURNOUT | 2.000 EA | | | | |
| 0500 | 651.010 NEW 115 RE NUMBER 10 TURNOUT - EQUILATERAL | 1.000 EA | | | | |
| 0510 | 652.31 TYPE I BARRICADE | 15.000 EA | | | | |
| 0520 | 652.33 DRUM | 30.000 EA | | | | |
| 0530 | 652.34 CONE | 60.000 EA | | | | |
| 0540 | 652.35 CONSTRUCTION SIGNS | 150.000 SF | | | | |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 015236.00

PROJECT(S): 015236.00

CONTRACTOR : _____

| LINE NO | ITEM DESCRIPTION | APPROX. QUANTITY AND UNITS | UNIT PRICE | | BID AMOUNT | |
|------------|---|----------------------------------|------------|-----|------------|-----|
| | | | DOLLARS | CTS | DOLLARS | CTS |
| 0550 | 652.36 MAINTENANCE OF TRAFFIC CONTROL DEVICES | 500.000 CD | | | | |
| 0560 | 652.38 FLAGGER | 2000.000 HR | | | | |
| 0570 | 656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL | LUMP | LUMP | | | |
| 0580 | 659.10 MOBILIZATION | LUMP | LUMP | | | |
| | SECTION 0001 TOTAL | | | | | |
| | TOTAL BID | | | | | |