

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 016695.00

PROJECT(S): 016695.00

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
SECTION 0001 PROJECT ITEMS						
0010	502.325 STRUCTURAL CONCRETE CULVERT INVERT LINING	LUMP	LUMP			
0020	503.12 REINFORCING STEEL, FABRICATED AND DELIVERED	3800.000 LB				
0030	503.13 REINFORCING STEEL, PLACING	3800.000 LB				
0040	511.07 COFFERDAM: DOWNSTREAM	LUMP	LUMP			
0050	511.07 COFFERDAM: UPSTREAM	LUMP	LUMP			
0060	526.501 PRECAST CONCRETE BARRIER, FISH PASSAGE	LUMP	LUMP			
0070	610.08 PLAIN RIPRAP	72.000 CY				
0080	618.1411 SEEDING METHOD NUMBER 3 - PLAN QUANTITY	3.000 UN				
0090	619.1201 MULCH - PLAN QUANTITY	3.000 UN				
0100	620.58 EROSION CONTROL GEOTEXTILE	145.000 SY				4

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 016695.00

PROJECT(S): 016695.00

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0110	629.05 HAND LABOR, STRAIGHT TIME	20.000 HR				
0120	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	10.000 HR				
0130	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	10.000 HR				
0140	652.34 CONE	20.000 EA				
0150	652.35 CONSTRUCTION SIGNS	100.000 SF				
0160	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES	LUMP	LUMP			
0170	652.38 FLAGGER	200.000 HR				
0180	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP	LUMP			
0190	659.10 MOBILIZATION	LUMP	LUMP			
	SECTION 0001 TOTAL					
	TOTAL BID					