

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 017730.00

PROJECT(S): 17730.00

CONTRACTOR : _____

| LINE NO | ITEM DESCRIPTION | APPROX. QUANTITY AND UNITS | UNIT PRICE | | BID AMOUNT | |
|----------------------------|--|----------------------------|------------|-----|------------|-----|
| | | | DOLLARS | CTS | DOLLARS | CTS |
| SECTION 0001 PROJECT ITEMS | | | | | | |
| 0010 | 626.22 NON-METALLIC CONDUIT | 75.000 LF | | | | |
| 0020 | 626.31 18 INCH FOUNDATION | 2.000 EA | | | | |
| 0030 | 643.71 TRAFFIC SIGNAL MODIFICATION Brighton Ave/Devonshire St/ St John St / Dartmouth Street | LUMP | LUMP | | | |
| 0040 | 643.71 TRAFFIC SIGNAL MODIFICATION Brighton Ave / Steves Ave | LUMP | LUMP | | | |
| 0050 | 643.71 TRAFFIC SIGNAL MODIFICATION Brighton Ave /Woodford St/ Columbia Rd/ Columbia Rd / Colonial Rd | LUMP | LUMP | | | |
| 0060 | 643.71 TRAFFIC SIGNAL MODIFICATION Brighton Ave at Kent St and Capisic Street | LUMP | LUMP | | | |
| 0070 | 643.71 TRAFFIC SIGNAL MODIFICATION Brighton Ave/ Barron Center | LUMP | LUMP | | | |
| 0080 | 643.71 TRAFFIC SIGNAL MODIFICATION Brighton Ave/ Deering Ave/ Falmouth Street | LUMP | LUMP | | | |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 017730.00

PROJECT(S): 17730.00

CONTRACTOR : _____

| LINE NO | ITEM DESCRIPTION | APPROX. QUANTITY AND UNITS | UNIT PRICE | | BID AMOUNT | |
|---------|---|----------------------------|------------|-----|------------|-----|
| | | | DOLLARS | CTS | DOLLARS | CTS |
| 0090 | 643.71 TRAFFIC SIGNAL MODIFICATION Brighton Ave/ Rand Rd/ Cabot Rd | LUMP | LUMP | | | |
| 0100 | 643.71 TRAFFIC SIGNAL MODIFICATION Brighton Ave/ Riverside St | LUMP | LUMP | | | |
| 0110 | 643.71 TRAFFIC SIGNAL MODIFICATION Brighton Ave/ Rowe Ave/ Warwick Street | LUMP | LUMP | | | |
| 0120 | 643.71 TRAFFIC SIGNAL MODIFICATION Brighton Ave/ Taft Ave | LUMP | LUMP | | | |
| 0130 | 643.71 TRAFFIC SIGNAL MODIFICATION Main Street/ Larrabee St | LUMP | LUMP | | | |
| 0140 | 643.81 TRAFFIC SIGNAL CONTROL SYSTEM | LUMP | LUMP | | | |
| 0150 | 643.86 TRAFFIC SIGNAL LOOP DETECTORS | EA 4.000 | | | | |
| 0160 | 643.90 INTERCONNECT WIRE BETWEEN Brighton/ Barron Ctr./ Riverside | LUMP | LUMP | | | |
| 0170 | 643.90 INTERCONNECT WIRE BETWEEN Brighton/ Dartmouth/ Deering/Falmouth | LUMP | LUMP | | | |
| 0180 | 643.92 PEDESTAL POLE | EA 2.000 | | | | |
| 0190 | 652.33 DRUM | EA 15.000 | | | | |

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 017730.00

PROJECT(S): 17730.00

CONTRACTOR : _____

| LINE NO | ITEM DESCRIPTION | APPROX. QUANTITY AND UNITS | UNIT PRICE | | BID AMOUNT | |
|--------------------|--|----------------------------|------------|-----|------------|-----|
| | | | DOLLARS | CTS | DOLLARS | CTS |
| 0200 | 652.34 CONE | 50.000 EA | | | | |
| 0210 | 652.35 CONSTRUCTION SIGNS | 200.000 SF | | | | |
| 0220 | 652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES | LUMP | LUMP | | | |
| 0230 | 652.38 FLAGGER | 96.000 HR | | | | |
| 0240 | 652.381 TRAFFIC OFFICER | 72.000 HR | | | | |
| 0250 | 659.10 MOBILIZATION | LUMP | LUMP | | | |
| SECTION 0001 TOTAL | | | | | | . |

SECTION 0002 SECTION 0002

| | | | | | | |
|--------------------|---|-------------|------|--|--|---|
| 0270 | 626.35 CONTROLLER CABINET FOUNDATION | 1.000 EA | | | | |
| 0280 | 643.71 TRAFFIC SIGNAL MODIFICATION BRIGHTON AVE. W/ RIVERSIDE ST. | LUMP | LUMP | | | |
| SECTION 0002 TOTAL | | | | | | . |

SECTION 0003 SECTION 0003

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 017730.00

PROJECT(S): 17730.00

CONTRACTOR : _____

| LINE NO | ITEM DESCRIPTION | APPROX. QUANTITY AND UNITS | UNIT PRICE | | BID AMOUNT | |
|---------------------------|--|----------------------------------|------------|-----|------------|-----|
| | | | DOLLARS | CTS | DOLLARS | CTS |
| 0290 | 643.83 VIDEO DETECTION SYSTEM BRIGHTON AVE. W/ RIVERSIDE ST. | LUMP | LUMP | | | |
| | SECTION 0003 TOTAL | | | | | . |
| SECTION 0004 SECTION 0004 | | | | | | |
| 0260 | 643.83 VIDEO DETECTION SYSTEM BRIGHTON AVE. W/ WOODFORD & COLUMBIA RD. | LUMP | LUMP | | | |
| | SECTION 0004 TOTAL | | | | | |
| | TOTAL BID ALL SECTIONS | | | | | |