ALL PURPOSE EXCAVATOR (INCLUDING

LETTING DATE : 05/11/11 MAINE DEPARTMENT OF TRANSPORTATION DATE : 05/11/11
PAGE : 1
COUNTIE(S): PISCATAQUIS TABULATION OF BIDS
CONTRACT ID : 011486.00 COMPLETION DATE : 09/10/11
PROJECT(S): 011486.00 LOCATION(S): SEBEC, CULVERT LINING MAINE STATE DEPARTMENT OF TRANSPORTATION
A TRUE COPY :
TITLE :
ATTEST :
CONTRACT DESCRIPTION : SEBEC, CULVERT LINING. WORK INCLUDES CULVERT SLIPLINING AND NOTARY PUBLIC
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 000333 C.L.H. & SON, INC. $ 122,500.50 100.0000%
2 000603 TED BERRY CO. $ 127,137.80 103.7855%
3 000580 LEE"S GENERAL TRUCKING $ 135,528.00 110.6347%
4 000063 WYMAN & SIMPSON, INC. $ 144,620.00 118.0567%
5 001583 R A PARADIS & SON $ 155,745.00 127.1383%
6 000164 CPM CONSTRUCTORS $ 178,248.00 145.5080%
IC 1 ) 000333 IC 2 ) 000603 IC 3 ) 000580
|C.L.H. & SON, INC. | TED BERRY CO. |LEE"S GENERAL TRUCKING
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ g
SECTION 0001  PROJECT ITEMS
| | |
0010 203.25 100.000 CY | 20.00000 2000.00] 14.00000 1400.00] 10.00000 1000.00
GRANULAR BORROW | | |
0020 509.201 110.000 LF | 759.83000 83581.30] 936.50000 103015.00] 640.00000 70400.00
CULVERT SLIPLINING | | I
0030 511.07 LUMP | 3777.00000 3777.00] 500.00000 500.00] 10000.00000 10000.00
COFFERDAM: Downstream | | |
0040 511.07 LUMP | 5000.00000 5000.00] 500.00000 500.00] 10000.00000 10000.00
COFFERDAM: Upstream | | |
0050 610.08 20.000 cCY | 52.25000 1045.00] 35.00000 700.00] 100.00000 2000.00
PLAIN RIPRAP | | |
0060 618.1401 20.000 UN | 34.30000 686.00] 25.00000 500.00] 50.00000 1000.00
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | | |
0070 619.1201 20.000 UN | 60.00000 1200.00] 25.00000 500.00] 30.00000 .00
MULCH - PLAN QUANTITY | | |
0080 620.58 51.000 SY | 2.00000 102.00] 2450000 1249.50] 3.00000 .00
EROSION CONTROL GEOTEXTILE | | |
0090 629.05 40.000 HR | 57 .50000 2300.00] 40.00000 1600.00] 35.00000 1400.00
HAND LABOR, STRAIGHT TIME | | |
0100 631.12 10.000 HR | 120.00000 1200.00] 40.00000 400.00] 75.00000 .00
|
|

OPERATOR)
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PAGE : 2
COUNTIE(S): PISCATAQUIS TABULATION OF BIDS
CONTRACT ID : 011486.00
IC 1 ) 000333 IC 2 ) 000603 IC 3 ) 000580
[C.L.H. & SON, INC. ITED BERRY CO. |[LEE"S GENERAL TRUCKING
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e Sy Sy S Sy Sy S o S S S S S S Sy —
0110 652.33 10.000 EA | 60.00000 600.00] 50.00000 500.00] 40.00000 400.00
DRUM I I I
0120 652.34 25.000 EA | 20.00000 500.00] 20.00000 500.00] 25.00000 625.00
CONE I I I
0130 652.35 180.000 SF | 12.00000 2160.00] 11.11000 1999.80] 60.00000 10800.00
CONSTRUCTION SIGNS I I I
0140 652.36 30.000 CD | 62.00000 1860.00] 8.33000 249.90| 30.00000 900.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES | | |
0150 652.38 96.000 HR | 29.70000 2851.20] 34.10000 3273.60] 31.25000 3000.00
FLAGGER | | |
0160 656.75 LUMP | 1388.00000 1388.00] 250.00000 250.00] 2500.00000 2500.00
TEMPORARY SOIL EROSION AND WATER I I I
POLLUTION CONTROL I I I
0170 659.10 LUMP |  12250.00000 12250.00]  10000.00000 10000.00]  20000.00000 20000.00
MOBILIZATION I I I
SECTION TOTALS I $ 122,500.50] $ 127,137.80] $ 135,528.00
—————————————————————————————————————————— Sy
CONTRACT TOTALS I $ 122,500.50] $ 127,137.80] $ 135,528.00
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COUNTIE(S): PISCATAQUIS TABULATION OF BIDS
CONTRACT ID : 011486.00
IC 4 ) 000063 IC 5 ) 001583 IC 6 ) 000164
JWYMAN & SIMPSON, INC. IR A PARADIS & SON |CPM CONSTRUCTORS
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
————————————————————————————————————————— T T T .
SECTION 0001 PROJECT ITEMS
| | |
0010 203.25 100.000 CY | 20.00000 2000.00] 35.00000 3500.00] 55.00000 5500.00
GRANULAR BORROW | | |
0020 509.201 110.000 LF | 850.00000 93500.00] 995.00000 109450.00] 1160.00000 127600.00
CULVERT SLIPLINING | | |
0030 511.07 LUMP | 5000.00000 5000.00] 1000.00000 1000.00] 500.00000 500.00
COFFERDAM: Downstream | | |
0040 511.07 LUMP | 10000.00000 10000.00] 6000.00000 6000.00| 8000.00000 8000.00
COFFERDAM: Upstream | | |
0050 610.08 20.000 CY | 70.00000 1400.00] 83.00000 1660.00] 130.00000 2600.00
PLAIN RIPRAP | | |
0060 618.1401 20.000 UN | 50.00000 1000.00] 40.00000 800.00] 50.00000 1000.00
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | | |
0070 619.1201 20.000 UN | 25.00000 500.00] 10.00000 200.00] 13.00000 260.00
MULCH - PLAN QUANTITY | | |
0080 620.58 51.000 SY | 10.00000 510.00] 5.00000 255.00] 4.00000 204.00
EROSION CONTROL GEOTEXTILE | | |
0090 629.05 40.000 HR | 35.00000 1400.00] 39.00000 1560.00] 43.00000 1720.00
HAND LABOR, STRAIGHT TIME | | |
0100 631.12 10.000 HR | 110.00000 1100.00] 140.00000 1400.00] 135.00000 1350.00
ALL PURPOSE EXCAVATOR (INCLUDING | | |
OPERATOR) | | |
0110 652.33 10.000 EA | 55.00000 550.00] 25.00000 250.00] 65.00000 650.00
DRUM | | |
0120 652.34 25.000 EA | 20.00000 500.00] 10.00000 250.00] 20.00000 500.00
CONE | | |
0130 652.35 180.000 SF | 25.00000 4500.00] 11.00000 1980.00] 18.00000 3240.00
CONSTRUCTION SIGNS | | |
0140 652.36 30.000 CD | 30.00000 900.00] 79.00000 2370.00] 30.00000 900.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES | | |
0150 652.38 96.000 HR | 35.00000 3360.00] 20.00000 1920.00] 44 .00000 4224 .00
FLAGGER | | |
0160 656.75 LUMP | 4000.00000 4000.00] 8150.00000 8150.00] 4000.00000 4000.00
TEMPORARY SOIL EROSION AND WATER | | |
POLLUTION CONTROL | | |
0170 659.10 LUMP | 14400.00000 14400.00] 15000.00000 15000.00] 16000 .00000 16000.00
MOBILIZATION | | |
SECTION TOTALS | $ 144,620.00] $ 155,745.00] $ 178,248.00
————————————————————————————————————————— T T T .
CONTRACT TOTALS | $ 144,620.00] $ 155,745.00] $ 178,248.00




