LETTING DATE : 06/01/11 MAINE DEPARTMENT OF TRANSPORTATION DATE : 06/01/11
PAGE : 1
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 017243.00 COMPLETION DATE : 11/30/11
PROJECT(S): STP-1724(300)X LOCATION(S): GORHAM, INTERSECTION IMPROVEMENTSINE STATE DEPARTMENT OF TRANSPORTATION
A TRUE COPY :
TITLE :
ATTEST :
CONTRACT DESCRIPTION : GORHAM, INTERSECTION IMPROVEMENTS. WORK INCLUDES NOTARY PUBLIC
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 002426 SHAW EARTHWORKS $ 935,313.00 100.0000%
2 000116 SHAW BROTHERS CONSTRUCTION, INC. $ 1,049,473.00 112.2055%
3 000079 R. J. GRONDIN & SONS $ 1,077,476.50 115.1996%
4 002565 PETERS CONSTRUCTION, INC. $ 1,224,534.50 130.9224%
5 000022 LANE CONSTRUCTION CORPORATION (THE) $ 1,251,190.00 133.7723%
I 1 ) 002426 IC 2 ) 000116 IC 3 ) 000079
| SHAW EARTHWORKS |SHAW BROTHERS CONSTRUCTION, |R. J. GRONDIN & SONS
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
SECTION 0001  PROJECT ITEMS
| | |
0010 201.24 1.000 EA | 954.00000 954.00] 250.00000 250.00] 200.00000 .00
REMOVING STUMP I I I
0020 202.15 2.000 EA | 348.00000 696.00] 300.00000 600.00] 500.00000 1000.00
REMOVING MANHOLE OR CATCH BASIN I I I
0030 202.203 220.000 SY | 23.00000 5060.00] 15.00000 3300.00] 25.00000 5500.00
PAVEMENT BUTT JOINTS I I I
0040 203.20 3500.000 CY | 7.00000 24500.00] 11.25000 39375.00] 12.00000 42000.00
COMMON EXCAVATION I I I
0050 203.25 4400.000 CY | 15.00000 66000.00] 16.00000 70400.00] 15.00000 66000.00
GRANULAR BORROW I I I
0060 206.061 50.000 CY | 27.00000 1350.00] 28.00000 1400.00] 35.00000 1750.00
STRUCTURAL EARTH EXCAVATION - DRAINAGE | I I
AND MINOR STRUCTURES, BELOW GRADE I I I
0070 304.10 5000.000 CY | 23.00000 115000.00] 20.00000 100000.00] 20.00000 10000000
AGGREGATE SUBBASE COURSE - GRAVEL I I I
0080 403.208 1070.000 T I 90.00000 96300.00] 90.00000 96300.00] 77.45000 82871.50
HOT MIX ASPHALT 12.5 MM HMA SURFACE I I I
0090 403.209 200.000 T I 170.00000 34000.00] 125.00000 25000.00] 140.00000 28000.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, I I I
DRIVES, INCIDENTALS) I I I
0100 403.213 700.000 T I 90.00000 63000.00] 90.00000 63000.00] 77 .45000 54215.00
|

HOT MIX ASPHALT 12.5 MM BASE
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CATCH BASIN TYPE F5-C

PAGE : 2
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 017243.00
IC 1 ) 002426 IC 2 ) 000116 I 3 ) 000079
| SHAW EARTHWORKS | SHAW BROTHERS CONSTRUCTION, |R. J. GRONDIN & SONS
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0110 409.15 450.000 G I 5.00000 2250.00] 10.00000 4500.00] 6.00000 2700.00
BITUMINOUS TACK COAT - APPLIED I I I
0120 502.341 22.000 CY | 561.00000 12342 .00 320.00000 7040.00] 450.00000 9900.00
STRUCTURAL CONCRETE ROADWAY MEDIAN I I I
0130 502.342 75.000 CY | 523.00000 39225.00] 390.00000 29250.00] 530.00000 39750.00
STRUCTURAL CONCRETE ROADWAY TRUCK APRON | I I
0140 527.303 2.000 EA | 2536.00000 5072.00] 2200.00000 4400.00] 2200.00000 4400.00
ENERGY ABSORBING SYSTEM (ET-PLUS) I I I
0150 603.155 90.000 LF | 34.00000 3060.00] 37.00000 3330.00] 150.00000 13500.00
12 INCH REINFORCED CONCRETE PIPE CLASS | I I
i | | |
0160 603.157 20.000 LF | 29.00000 580.00] 86.00000 1720.00] 200.00000 4000.00
12 INCH PVC PIPE I I I
0170 603.159 46.000 LF | 23.00000 1058.00]| 37.00000 1702.00] 90.00000 4140.00
12 INCH CULVERT PIPE OPTION 111 I I I
0180 603.16 90.000 LF | 26.00000 2340.00] 36.00000 3240.00] 90.00000 8100.00
15 INCH CULVERT PIPE OPTION I I I I
0190 603.169 20.000 LF | 30.00000 600.00] 50.00000 1000.00] 90.00000 1800.00
15 INCH CULVERT PIPE OPTION I11 I I I
0200 603.175 28.000 LF | 57.00000 1596.00| 60.00000 1680.00]| 150.00000 4200.00
18 INCH REINFORCED CONCRETE PIPE CLASS | I I
1l | | |
0210 603.179 56.000 LF | 36.00000 2016.00] 53.00000 2968.00] 90.00000 5040.00
18 INCH CULVERT PIPE OPTION I11 I I I
0220 603.195 22.000 LF | 100.00000 2200.00] 125.00000 2750.00] 315.00000 6930.00
24 INCH REINFORCED CONCRETE PIPE CLASS | I I
11 | | |
0230 603.199 20.000 LF | 70.00000 1400.00]| 57.50000 1150.00] 120.00000 2400.00
24 INCH CULVERT PIPE OPTION I11 I I I
0240 604.09 1.000 EA | 1334.00000 1334.00] 2500.00000 2500.00] 1800.00000 1800.00
CATCH BASIN TYPE B1 I I I
0250 604.092 8.000 EA | 1341.00000 10728.00] 2565.00000 20520.00] 1850.00000 14800.00
CATCH BASIN TYPE B1-C I I I
0260 604.16 4.000 EA | 610.00000 2440.00] 1735.00000 6940.00] 1020.00000 4080.00
ALTERING CATCH BASIN TO MANHOLES I I I
0270 604.164 2.000 EA | 610.00000 1220.00] 1500.00000 3000.00] 800.00000 1600.00
REBUILDING CATCH BASIN I I I
0280 604.245 1.000 EA | 939.00000 939.00] 1570.00000 1570.00] 1400.00000 1400.00
CATCH BASIN TYPE F4-C I I I
0290 604.247 1.000 EA | 996.00000 996.00] 1640.00000 1640.00]| 1450.00000 1450.00
|
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PAGE : 3
COUNTIE(S): CUMBERLAND TABULATION OF BIDS

CONTRACT ID : 017243.00

( 1 ) 002426 2 ) 000116 3 ) 000079

SHAW EARTHWORKS J. GRONDIN & SONS

LINE NO /7 ITEM CODE / ALT

SEEDING METHOD NUMBER 2 -

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0300 604.262 1.000 EA | 1135.00000 1135.00]
CATCH BASIN TYPE B5-C I I
0310 605.09 110.000 LF | 10.00000 1100.00]
6 INCH UNDERDRAIN TYPE B I I
0320 605.13 41.000 LF | 36.00000 1476.00]
18 INCH UNDERDRAIN TYPE C I I
0330 606.23 125.000 LF | 20.00000 2500.00]
GUARDRAIL TYPE 3C - SINGLE RAIL I I
0340 606.232 150.000 LF | 22.00000 3300.00]
GUARDRAIL TYPE 3C - OVER 15 FOOT RADIUS | I
0350 606.353 4.000 EA | 46.00000 184.00]
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER | I
0360 606.48 8.000 EA | 69.00000 552.00]
SINGLE GALVANIZED STEEL POST I I
0370 607.17 50.000 LF | 29.00000 1450.00]
CHAIN LINK FENCE - 6 FOOT I I
0380 607.25 190.000 LF | 14.00000 2660.00]
REMOVE AND RESET CHAIN LINK FENCE I I
0390 607.492 1.000 EA | 9200.00000 9200.00]
STRUCT DOUBLE TRACK ALUM CANTILEVER I I
SLIDE GATE 40 FT. I I
0400 609.12 240.000 LF | 39.00000 9360.00]
VERTICAL CURB TYPE 1 - CIRCULAR I I
0410 609.31 550.000 LF | 7.00000 3850.00]
CURB TYPE 3 I I
0420 609.34 2160.000 LF | 25.00000 54000.00]
CURB TYPE 5 I I
0430 609.341 310.000 LF | 87.00000 26970.00]
CURB TYPE 5 - TRUCK APRON I I
0440 609.35 100.000 LF | 85.00000 8500.00]
CURB TYPE 5 - CIRCULAR I I
0450 610.08 41.000 CcY | 76.00000 3116.00]
PLAIN RIPRAP I I
0460 613.319 400.000 SY | 2.00000 800.00]|
EROSION CONTROL BLANKET I I
0470 615.0701 570.000 CY | 37.00000 21090.00]
LOAM - PLAN QUANTITY I I
0480 618.1301 18.000 UN | 28.00000 504.00|
SEEDING METHOD NUMBER 1 - PLAN QUANTITY | I
0490 618.1401 24.000 UN | 30.00000 720.00]
|

PLAN QUANTITY
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PAGE : 4
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 017243.00
I 1 ) 002426 IC 2 ) 000116 I 3 ) 000079
| SHAW EARTHWORKS | SHAW BROTHERS CONSTRUCTION, |R. J. GRONDIN & SONS
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0500 618.1411 6.000 UN | 31.00000 186.00] 27.00000 162.00] 26.00000 156.00
SEEDING METHOD NUMBER 3 - PLAN QUANTITY | I I
0510 619.1201 50.000 UN | 13.00000 650.00] 11.00000 550.00] 13.00000 650.00
MULCH - PLAN QUANTITY I I I
0520 620.58 90.000 SY | 3.00000 270.00] 3.00000 270.00] 3.00000 270.00
EROSION CONTROL GEOTEXTILE I I I
0530 626.11 1.000 EA | 415.00000 41500 300.00000 300.00] 300.00000 300.00
PRECAST CONCRETE JUNCTION BOX I I I
0540 626.21 25.000 LF | 22.00000 550.00] 15.00000 375.00] 15.00000 375.00
METALLIC CONDUIT I I I
0550 626.22 940.000 LF | 12.00000 11280.00] 9.00000 8460.00] 9.00000 8460.00
NON-METALLIC CONDUIT I I I
0560 626.31 1.000 EA | 830.00000 830.00] 600.00000 600.00] 600.00000 600.00
18 INCH FOUNDATION I I I
0570 626.32 14.000 EA | 1095.00000 15330.00] 750.00000 10500.00] 750.00000 10500.00
24 INCH FOUNDATION I I I
0580 626.35 1.000 EA | 864.00000 864.00] 650.00000 650.00] 650.00000 650.00
CONTROLLER CABINET FOUNDATION I I I
0590 627.733 5400.000 LF | 0.20000 1080.00] 0.15000 810.00] 0.15000 810.00
4" WHITE OR YELLOW PAINTED PAVEMENT I I I
MARKING LINE I I I
0600 627.75 60.000 SF | 1.60000 96.00] 3.00000 180.00] 3.00000 180.00
WHITE OR YELLOW PAVEMENT & CURB MARKING | I I
0610 627.76 LUMP | 576.00000 576.00] 750.00000 750.00] 1500.00000 1500.00
TEMPORARY PAVEMENT MARKING LINE, WHITE | I I
OR YELLOW I I I
0620 627.77 65.000 SF | 6.00000 390.00] 3.00000 195.00] 3.00000 195.00
REMOVING PAVEMENT MARKINGS I I I
0630 627.94 180.000 SF | 20.00000 3600.00] 10.00000 1800.00] 10.00000 1800.00
PREFORMED THERMOPLASTIC PAVEMENT MARKIN | I I
0640 629.05 20.000 HR | 29.00000 580.00] 39.00000 780.00] 31.00000 620.00
HAND LABOR, STRAIGHT TIME I I I
0650 631.12 10.000 HR | 104.00000 1040.00] 100.00000 1000.00] 95.00000 950.00
ALL PURPOSE EXCAVATOR (INCLUDING I I I
OPERATOR) I I I
0660 631.172 10.000 HR | 75.00000 750.00] 70.00000 700.00] 65.00000 650.00
TRUCK - LARGE (INCLUDING OPERATOR) I I I
0670 631.18 5.000 HR | 35.00000 175.00] 39.00000 195.00] 70.00000 350.00
CHAIN SAW RENTAL (INCLUDING OPERATOR) | I I
0680 631.20 5.000 HR | 69.00000 345.00] 200.00000 1000.00] 125.00000 625.00
|

STUMP CHIPPER (INCLUDING OPERATOR)
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CONE

PAGE : 5
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 017243.00
IC 1 ) 002426 IC 2 ) 000116 I 3 ) 000079
| SHAW EARTHWORKS | SHAW BROTHERS CONSTRUCTION, |R. J. GRONDIN & SONS
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0690 631.22 10.000 HR | 104.00000 1040.00] 100.00000 1000.00] 65.00000 650.00
FRONT END LOADER (INCLUDING OPERATOR) | I I
0700 631.32 10.000 HR | 115.00000 1150.00] 175.00000 1750.00] 160.00000 1600.00
CULVERT CLEANER (INCLUDING OPERATOR) I I I
0710 634.16 LUMP | 6502 .00000 6502.00]  11026.00000 11026.00]  11026.00000 11026.00
HIGHWAY LIGHTING I I I
0720 634.2042 10.000 EA | 899.00000 8990.00] 900.00000 9000.00] 900.00000 9000.00
LED LUMINARIES I I I
0730 634.21 10.000 EA | 1741.00000 17410.00] 1975.00000 19750.00] 1975.00000 19750.00
CONVENTIONAL LIGHT STANDARD I I I
0740 639.18 1.000 EA | 3459.00000 3459.00]  10800.00000 10800.00]  10250.00000 10250.00
FIELD OFFICE TYPE A I I I
0750 643.60 LUMP |  18008.00000 18008.00]  12558.00000 12558.00]  12558.00000 12558.00
FLASHING BEACON AT: I I I
0760 645.106 11.000 EA | 86.00000 946.00] 175.00000 1925.00] 175.00000 1925.00
DEMOUNT REGULATORY, WARNING, I I I
CONFIRMATION AND ROUTE MARKER ASSEMBLY | I I
SIGN I I I
0770 645.116 8.000 EA | 115.00000 920.00] 225.00000 1800.00] 225.00000 1800.00
REINSTALL REGULATORY, WARNING, I I I
CONFIRMATION AND ROUTE MARKER ASSEMBLY | I I
SIGN I I I
0780 645.161 5.000 EA | 533.00000 2665.00] 550.00000 2750.00] 550.00000 2750.00
BREAKAWAY DEVICES SINGLE POLE I
0790 645.251 144.000 SF | 40.00000 5760.00] 34.00000 4896.00] 34.00000 489600
ROADSIDE GUIDE SIGNS I I I
0800 645.271 200.000 SF | 38.00000 7600.00] 30.00000 6000.00] 30.00000 6000.00
REGULATORY, WARNING, CONFIRMATION AND | I I
ROUTE MARKER ASSEMBLY SIGNS, TYPE I I I I
0810 645.289 1300.000 LB | 9.00000 11700.00] 4.50000 5850.00] 4.50000 5850.00
STEEL H-BEAM POLES I I I
0820 645.291 32.000 SF | 40.00000 1280.00] 31.00000 992.00] 31.00000 992.00
ROADSIDE GUIDE SIGNS TYPE I1 I I I
0830 652.31 10.000 EA | 48.00000 480.00] 100.00000 1000.00] 96.00000 960.00
TYPE 1 BARRICADE I I I
0840 652.311 5.000 EA | 57.00000 285.00] 100.00000 500.00] 60.00000 300.00
TYPE 11 BARRICADE I I I
0850 652.33 100.000 EA | 46.00000 4600.00] 60.00000 6000.00] 60.00000 6000.00
DRUM I I I
0860 652.34 100.000 EA | 18.00000 1800.00] 20.00000 2000.00] 20.00000 2000.00
|
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PAGE : 6
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 017243.00
IC 1 ) 002426 IC 2 ) 000116 | 3 ) 000079
| SHAW EARTHWORKS | SHAW BROTHERS CONSTRUCTION, |JR. J. GRONDIN & SONS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e Sy Sy S Sy Sy S o S S S S S S Sy —
0870 652.35 800.000 SF | 5.00000 4000.00] 8.00000 6400.00] 16.00000 12800.00
CONSTRUCTION SIGNS | | |
0880 652.361 190.000 LS | 12682.00000 12682.00]  12300.00000 12300.00]  30000.00000 30000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES | | |
0890 652.38 9000.000 HR | 0.01000 90.00] 14.95000 134550.00] 14 .45000 130050.00
FLAGGER | | |
0900 652.41 4.000 EA | 2421 .00000 9684.00] 2000.00000 8000.00] 6500.00000 26000.00
PORTABLE CHANGEABLE MESSAGE SIGN | | |
0910 656.75 LUMP |  15329.00000 15329.00] 8100.00000 8100.00]  22000.00000 22000.00
TEMPORARY SOIL EROSION AND WATER | | |
POLLUTION CONTROL I I I
0920 658.20 490.000 SY | 6.00000 2940.00] 11.00000 5390.00] 11.00000 5390.00
ACRYLIC LATEX COLOR FINISH, GREEN I I I
0930 659.10 LUMP | 106263.00000 106263.00] 121151.30000 121151.30] 54000.00000 54000.00
MOBILIZATION I I I
SECTION TOTALS I $ 935,313.00] $ 1,049,473.00] $ 1,077,476.50
—————————————————————————————————————————— Sy
SECTION 0002  UTILITY ITEMS
| | |
0940 823.332 3.000 EA | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
GATE VALVE BOX, ADJUST TO GRADE I I I
0950 824.32 1.000 EA | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
REMOVE/RESET HYDRANT I
SECTION TOTALS I $ 0.00] $ 0.00] $ 0.00
—————————————————————————————————————————— Sy
CONTRACT TOTALS I $ 935,313.00] $ 1,049,473.00] $ 1,077,476.50
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15 INCH CULVERT PIPE OPTION 1

PAGE : 7
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 017243.00
IC 4 ) 002565 IC 5 ) 000022 1¢ )
|PETERS CONSTRUCTION, INC. |LANE CONSTRUCTION CORP. (THE |
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
SECTION 0001  PROJECT ITEMS
| | |
0010 201.24 1.000 EA | 500.00000 500.00] 300.00000 300.00]
REMOVING STUMP I I I
0020 202.15 2.000 EA | 750.00000 1500.00] 1700.00000 3400.00]
REMOVING MANHOLE OR CATCH BASIN I I I
0030 202.203 220.000 SY | 22.00000 4840.00] 17.00000 3740.00]
PAVEMENT BUTT JOINTS I I I
0040 203.20 3500.000 CY | 12.00000 42000.00] 15.00000 52500.00]
COMMON EXCAVATION I I I
0050 203.25 4400.000 CY | 17.00000 74800.00] 16.00000 70400.00]
GRANULAR BORROW I I I
0060 206.061 50.000 CY | 50.00000 2500.00] 29.00000 1450.00]
STRUCTURAL EARTH EXCAVATION - DRAINAGE | I I
AND MINOR STRUCTURES, BELOW GRADE I I I
0070 304.10 5000.000 CY | 20.50000 102500.00] 35.00000 175000.00]|
AGGREGATE SUBBASE COURSE - GRAVEL I I I
0080 403.208 1070.000 T I 101.25000 108337.50] 110.00000 117700.00]
HOT MIX ASPHALT 12.5 MM HMA SURFACE I I I
0090 403.209 200.000 T I 159.50000 31900.00] 115.00000 23000.00]
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, I I I
DRIVES, INCIDENTALS) I I I
0100 403.213 700.000 T I 115.50000 80850.00] 105.00000 73500.00]
HOT MIX ASPHALT 12.5 MM BASE I I I
0110 409.15 450.000 G I 18.75000 8437.50] 16.00000 7200.00]
BITUMINOUS TACK COAT - APPLIED I I I
0120 502.341 22.000 CY | 250.00000 5500.00] 300.00000 6600.00]
STRUCTURAL CONCRETE ROADWAY MEDIAN I I I
0130 502.342 75.000 CY | 250.00000 18750.00] 300.00000 22500.00]
STRUCTURAL CONCRETE ROADWAY TRUCK APRON | I I
0140 527.303 2.000 EA | 2420.00000 4840.00] 3000.00000 6000.00]
ENERGY ABSORBING SYSTEM (ET-PLUS) I I I
0150 603.155 90.000 LF | 60.00000 5400.00] 30.00000 2700.00]
12 INCH REINFORCED CONCRETE PIPE CLASS | I I
i | | |
0160 603.157 20.000 LF | 60.00000 1200.00] 38.00000 760.00]
12 INCH PVC PIPE I I I
0170 603.159 46.000 LF | 53.00000 2438.00] 43.00000 1978.00]
12 INCH CULVERT PIPE OPTION I11 I I I
0180 603.16 90.000 LF | 55.00000 4950.00]| 35.00000 3150.00]
|
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PAGE : 8
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 017243.00
IC 4 ) 002565 IC 5 ) 000022 1¢ )
|PETERS CONSTRUCTION, INC. |LANE CONSTRUCTION CORP. (THE |
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0190 603.169 20.000 LF | 100.00000 2000.00] 55.00000 1100.00]
15 INCH CULVERT PIPE OPTION I11 I I I
0200 603.175 28.000 LF | 67.00000 1876.00] 68.00000 1904.00]
18 INCH REINFORCED CONCRETE PIPE CLASS | I I
i | | |
0210 603.179 56.000 LF | 65.00000 3640.00] 74.00000 4144 00|
18 INCH CULVERT PIPE OPTION 111 I I I
0220 603.195 22.000 LF | 105.00000 2310.00] 75.00000 1650.00]
24 INCH REINFORCED CONCRETE PIPE CLASS | | |
1l | | |
0230 603.199 20.000 LF | 110.00000 2200.00] 90.00000 1800.00]
24 INCH CULVERT PIPE OPTION 111 I I I
0240 604.09 1.000 EA | 3050.00000 3050.00] 4700.00000 4700.00]
CATCH BASIN TYPE B1 I I I
0250 604.092 8.000 EA | 3000.00000 24000.00] 4100.00000 32800.00]
CATCH BASIN TYPE B1-C I I I
0260 604.16 4.000 EA | 700.00000 2800.00] 3500.00000 14000.00]
ALTERING CATCH BASIN TO MANHOLES I I I
0270 604.164 2.000 EA | 600.00000 1200.00] 3500.00000 7000.00]
REBUILDING CATCH BASIN I I I
0280 604.245 1.000 EA | 2700.00000 2700.00] 3100.00000 3100.00]
CATCH BASIN TYPE F4-C I I I
0290 604.247 1.000 EA | 2750.00000 2750.00] 3100.00000 3100.00]
CATCH BASIN TYPE F5-C I I I
0300 604.262 1.000 EA | 2750.00000 2750.00] 4200.00000 4200.00]
CATCH BASIN TYPE B5-C I I I
0310 605.09 110.000 LF | 40.00000 4400.00] 22.00000 2420.00]
6 INCH UNDERDRAIN TYPE B I I I
0320 605.13 41.000 LF | 90.00000 3690.00] 60.00000 2460.00]
18 INCH UNDERDRAIN TYPE C I I I
0330 606.23 125.000 LF | 19.00000 2375.00] 21.00000 2625.00]
GUARDRAIL TYPE 3C - SINGLE RAIL I I I
0340 606.232 150.000 LF | 21.00000 3150.00] 23.00000 3450.00]
GUARDRAIL TYPE 3C - OVER 15 FOOT RADIUS | I I
0350 606.353 4.000 EA | 45.00000 180.00] 48.00000 192.00]
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER | I I
0360 606.48 8.000 EA | 65.00000 520.00] 72.00000 576.00]
SINGLE GALVANIZED STEEL POST I I I
0370 607.17 50.000 LF | 27.50000 1375.00] 30.00000 1500.00]
CHAIN LINK FENCE - 6 FOOT I I I
0380 607.25 190.000 LF | 13.50000 2565.00] 15.00000 2850.00]
|

REMOVE AND RESET CHAIN LINK FENCE | |
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CONTROLLER CABINET FOUNDATION

PAGE : 9
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 017243.00
IC 4 ) 002565 IC 5 ) 000022 1C )
|PETERS CONSTRUCTION, INC. |LANE CONSTRUCTION CORP. (THE |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0390 607.492 1.000 EA | 8800.00000 8800.00]  10000.00000 10000.00]
STRUCT DOUBLE TRACK ALUM CANTILEVER I I I
SLIDE GATE 40 FT. I I I
0400 609.12 240.000 LF | 22.50000 5400.00] 45_00000 10800.00]
VERTICAL CURB TYPE 1 - CIRCULAR I I I
0410 609.31 550.000 LF | 9.75000 5362.50] 1400000 7700.00]
CURB TYPE 3 I I I
0420 609.34 2160.000 LF | 19.50000 42120.00] 30.00000 64800.00]
CURB TYPE 5 I I I
0430 609.341 310.000 LF | 31.50000 9765.00] 43.00000 13330.00]
CURB TYPE 5 - TRUCK APRON I I I
0440 609.35 100.000 LF | 29.50000 2950.00] 82.00000 8200.00]
CURB TYPE 5 - CIRCULAR I I I
0450 610.08 41.000 CcY | 55.00000 2255.00] 55.00000 2255.00]
PLAIN RIPRAP I I I
0460 613.319 400.000 SY | 3.00000 1200.00] 3.00000 1200.00]
EROSION CONTROL BLANKET I I I
0470 615.0701 570.000 CY | 27.00000 15390.00] 27.00000 15390.00]
LOAM - PLAN QUANTITY I I I
0480 618.1301 18.000 UN | 25.00000 450.00] 28.00000 504.00|
SEEDING METHOD NUMBER 1 - PLAN QUANTITY | I I
0490 618.1401 24.000 UN | 27.50000 660.00| 31.00000 744.00]
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | I I
0500 618.1411 6.000 UN | 28.00000 168.00] 32.00000 192.00]
SEEDING METHOD NUMBER 3 - PLAN QUANTITY | I I
0510 619.1201 50.000 UN | 12.00000 600.00]| 13.00000 650.00|
MULCH - PLAN QUANTITY I I I
0520 620.58 90.000 SY | 30.00000 2700.00] 4.00000 360.00]
EROSION CONTROL GEOTEXTILE I I I
0530 626.11 1.000 EA | 330.00000 330.00] 430.00000 430.00]
PRECAST CONCRETE JUNCTION BOX I I I
0540 626.21 25.000 LF | 16.50000 412.50] 22.00000 550.00|
METALLIC CONDUIT I I I
0550 626.22 940.000 LF | 10.00000 9400.00] 12.00000 11280.00]
NON-METALLIC CONDUIT I I I
0560 626.31 1.000 EA | 660.00000 660.00| 860.00000 860.00]
18 INCH FOUNDATION I I I
0570 626.32 14.000 EA | 825.00000 11550.00] 1000.00000 14000.00]
24 INCH FOUNDATION I I I
0580 626.35 1.000 EA | 725.00000 725.00] 900.00000 900.00]|
|



\Temp\lcp263.tmp: Page 10

DEMOUNT REGULATORY, WARNING,
CONFIRMATION AND ROUTE MARKER ASSEMBLY
SIGN

PAGE : 10
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 017243.00
IC 4 ) 002565 IC 5 ) 000022 1C )
|PETERS CONSTRUCTION, INC. |LANE CONSTRUCTION CORP. (THE |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0590 627.733 5400.000 LF | 0.25000 1350.00] 0.18000 972.00]
4" WHITE OR YELLOW PAINTED PAVEMENT I I I
MARKING LINE I I I
0600 627.75 60.000 SF | 3.30000 198.00] 3.60000 216.00]
WHITE OR YELLOW PAVEMENT & CURB MARKING | I I
0610 627.76 LUMP | 3000.00000 3000.00] 3500.00000 3500.00]
TEMPORARY PAVEMENT MARKING LINE, WHITE | I I
OR YELLOW I I I
0620 627.77 65.000 SF | 20.00000 1300.00] 3.20000 208.00]|
REMOVING PAVEMENT MARKINGS I I I
0630 627.94 180.000 SF | 14.50000 2610.00] 12.00000 2160.00]
PREFORMED THERMOPLASTIC PAVEMENT MARKIN | I I
0640 629.05 20.000 HR | 40.00000 800.00] 35.00000 700.00]
HAND LABOR, STRAIGHT TIME I I I
0650 631.12 10.000 HR | 125.00000 1250.00] 125.00000 1250.00]
ALL PURPOSE EXCAVATOR (INCLUDING I I I
OPERATOR) I I I
0660 631.172 10.000 HR | 70.00000 700.00] 85.00000 850.00]
TRUCK - LARGE (INCLUDING OPERATOR) I I I
0670 631.18 5.000 HR | 75.00000 375.00] 45_00000 225.00]
CHAIN SAW RENTAL (INCLUDING OPERATOR) | I I
0680 631.20 5.000 HR | 80.00000 400.00] 125.00000 625.00|
STUMP CHIPPER (INCLUDING OPERATOR) I I I
0690 631.22 10.000° HR | 125.00000 1250.00] 125.00000 1250.00]
FRONT END LOADER (INCLUDING OPERATOR) | I I
0700 631.32 10.000 HR | 150.00000 1500.00] 175.00000 1750.00]
CULVERT CLEANER (INCLUDING OPERATOR) I I I
0710 634.16 LUMP |  12150.00000 12150.00] 6700.00000 6700.00]
HIGHWAY LIGHTING I I I
0720 634.2042 10.000 EA | 1000.00000 10000.00] 900.00000 9000.00]
LED LUMINARIES I I I
0730 634.21 10.000 EA | 2175.00000 21750.00] 1700.00000 17000.00]
CONVENTIONAL LIGHT STANDARD I I I
0740 639.18 1.000 EA | 10000.00000 10000.00] 6000.00000 6000.00]
FIELD OFFICE TYPE A I I I
0750 643.60 LUMP |  13800.00000 13800.00]  18000.00000 18000.00]
FLASHING BEACON AT: I I I
0760 645.106 11.000 EA | 192.50000 2117.50] 120.00000 1320.00]
|
|
|
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PAGE : 11
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 017243.00
IC 4 ) 002565 IC 5 ) 000022 1¢ )
|PETERS CONSTRUCTION, INC. |LANE CONSTRUCTION CORP. (THE |
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0770 645.116 8.000 EA | 250.00000 2000.00] 300.00000 2400.00]
REINSTALL REGULATORY, WARNING, I I I
CONFIRMATION AND ROUTE MARKER ASSEMBLY | I I
SIGN I I I
0780 645.161 5.000 EA | 605.00000 3025.00] 500.00000 2500.00]
BREAKAWAY DEVICES SINGLE POLE I I I
0790 645.251 144.000 SF | 38.00000 5472.00] 50.00000 7200.00]
ROADSIDE GUIDE SIGNS I I I
0800 645.271 200.000 SF | 35.00000 7000.00] 40.00000 8000.00]
REGULATORY, WARNING, CONFIRMATION AND | I I
ROUTE MARKER ASSEMBLY SIGNS, TYPE I I I I
0810 645.289 1300.000 LB | 5.00000 6500.00] 9.00000 11700.00]
STEEL H-BEAM POLES I I I
0820 645.291 32.000 SF | 35.00000 1120.00] 50.00000 1600.00]|
ROADSIDE GUIDE SIGNS TYPE 11 I I I
0830 652.31 10.000 EA | 500.00000 5000.00] 85.00000 850.00]
TYPE 1 BARRICADE I I I
0840 652.311 5.000 EA | 500.00000 2500.00] 90.00000 450.00]
TYPE 11 BARRICADE I I I
0850 652.33 100.000 EA | 75.00000 7500.00] 40.00000 4000.00]
DRUM I I I
0860 652.34 100.000 EA | 50.00000 5000.00] 11.00000 1100.00]
CONE I I I
0870 652.35 800.000 SF | 18.00000 14400.00]| 9.00000 7200.00]
CONSTRUCTION SIGNS I I I
0880 652.361 190.000 LS | 45000.00000 45000.00]  16000.00000 16000.00]|
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
0890 652.38 9000.000 HR | 8.00000 72000.00] 15.00000 135000.00]|
FLAGGER I I I
0900 652.41 4.000 EA | 3800.00000 15200.00]| 5000.00000 20000.00]
PORTABLE CHANGEABLE MESSAGE SIGN I I I
0910 656.75 LUMP |  35000.00000 35000.00]  40000.00000 40000.00]
TEMPORARY SOIL EROSION AND WATER I I I
POLLUTION CONTROL I I I
0920 658.20 490.000 SY | 15.50000 7595.00] 13.00000 6370.00]
ACRYLIC LATEX COLOR FINISH, GREEN I I I
0930 659.10 LUMP | 214000.00000 214000.00]  83500.00000 83500.00]
MOBILIZATION I I I
SECTION TOTALS I $ 1,224,534.50] $ 1,251,190.00] $
—————————————————————————————————————————— S,

SECTION 0002 UTILITY ITEMS
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PAGE : 12
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 017243.00
IC 4 ) 002565 IC 5 ) 000022 1¢ )
|PETERS CONSTRUCTION, INC. |LANE CONSTRUCTION CORP. (THE |
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0940 823.332 3.000 EA | 0.00000 0.00] 0.00000 0.00]
GATE VALVE BOX, ADJUST TO GRADE I I I
0950 824.32 1.000 EA | 0.00000 0.00] 0.00000 0.00]
REMOVE/RESET HYDRANT I
SECTION TOTALS I $ 0.00] $ 0.00] $
—————————————————————————————————————————— S,
|

CONTRACT TOTALS $ 1,224,534.50] $ 1,251,190.00] $




