STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
ALTGLUSTA, MAINE 0433320016

Paul 87 L=Page [avid Barmharat

June 21, 2012

Subject: Trenton

Federal Project No’s: STP-A569(000)X
& STP-1735(700)X

State WIN: 015690.00 & 017357.00
Amendment No. 1

SONMMISEIONER

Dear Sir/Ms:
Make the following changes to the Bid Documents:

In the Bid Book (pages 17 thru 24) REMOVE the “SCHEDULE OF ITEMS™ 8 pages
dated 120604 and REPLACE with the attached new “SCHEDULE OF ITEMS™ 8 pages
dated 120621.

In the Plans, Sheet Number 7 of 77 “DRAINAGE SHEET” under “STATION,
ROADWAY CULVERTS” CHANGE the roadway culvert at *284+50 to 285+30 LT.”
from “18” x 80°" to read “15” x 82’". Make this change in pen and ink.

In the Plans REMOVE the first plan sheet numbered “SHEET NUMBER 12 OF 777
titled “TRAFFIC SIGNAL PLAN” and REPLACE with the attached new “SHEET
NUMBER 12 OF 77" titled “TRAFFIC SIGNAL PLAN™.

In the Plans. make the following “SHEET NUMBER™ CHANGES in pen and ink:
Current Sheet Number - New Sheet Number

SHEET NUMBER 10 OF 76 (second occurrence) SHEET NUMBER 11 OF 77
SHEET NUMBER 12 OF 76 (second occurrence) SHEET NUMBER 13 OF 77

SHEET NUMBER 13 OF 76
SHEET NUMBER 14 OF 76
SHEET NUMBER 15 OF 76
SHEET NUMBER 16 OF 76
SHEET NUMBER 17 OF 76
SHEET NUMBER 18 OF 76
SHEET NUMBER 19 OF 76

SHEET NUMBER 14 OF 77
SHEET NUMBER 15 OF 77
SHEET NUMBER 16 OF 77
SHEET NUMBER 17 OF 77

SHEET NUMBER 18 OF 77
SHEET NUMBER 19 OF 77
SHEET NUMBER 20 OF 77

In the Plans REMOVE “SHEET NUMBER 68 OF 77" titled “STRIPING & SIGN
PLANS” and REPLACE with the attached new “SHEET NUMBER 68 OF 77" titled
“STRIPING & SIGN PLANS™.

e
s
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In the Plans REMOVE “SHEET NUMBER 69 OF 77" titled “STRIPING & SIGN
PLANS” and REPLACE with the attached new “SHEET NUMBER 69 OF 77" titled
“STRIPING & SIGN PLANS™.

NOTE: Plan sheets have been FedExed/Mailed to those who purchased plans in the
quantity and size purchased.

The following questions have been received:

Question: There appears to be a quantity error in regards to 15 Opt 111 that is possibly
due to 82 ft of 15” shown on the plans and 80" of 18" Opt III listed for sta. 284+50 to
285+30. Please verify the correct quantity.

Response: Please see the above pen and ink change.

Question: According to Plan Sheet 7 there is 126 LF of 24" Opt I pipe. The bid quantity
is 136 LF. What is the correct quantity?

Response: The Bid Quantity is 136 LF. As designed, 126 feet of 24” opt I pipe shall be
required though field conditions may warrant differently.

Question: The detail that shows “Cross culvert in frost susceptible soils,” list 4 locations.
The box culvert at 10+90 on 230 and the box culvert at 274407 are listed. The bottoms of
these rest on 12" of crushed stone and the depth of the bottom of this stone is 8 feet in
depth. The 60 dia. RCP at 300+25 pipe bottom will be nearly 9 feet deep. Does this
detail as drawn need to apply to these structures?

Response: As the inverts of the structures at stations 10+90 and 274+07 are below the
frost depth, this transition is not necessary as depicted in the typical. However, a field
transition at the depth of frost penetration up to subgrade may be necessary, depending on
soil conditions.

Consider these changes and information prior to submitting your bid on June 27, 2012,

Sincerely,

Z/?LJ

p George M. A. M 'aougal[ PE.
"“ Contracts & Specifications Engineer



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 120621
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 015690.00 PROJECT(S): STP-A569(000)
STP-1735(700)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |l--——-—— l--—
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
|201.11 CLEARING | I |
0010] | 0.600] I I
| IAC | I |
1201.23 REMOVING SINGLE | | |
0020| TREE TOP ONLY | 11.000] I |
| IEA | I |
1201.24 REMOVING STUMP | | | |
0030] | 11.000] | |
| IEA | I |
1202.08 REMOVING BUILDING | | | |
0040|NO.: 1 |LUMP | LUMP I |
| | | I |
1202.08 REMOVING BUILDING | |
0050|NO.: 2 |LUMP |LUMP I |
| | | I |
1202.11 REMOVING PORTLAND | | |
0060 | CEMENT CONCRETE PAVEMENT | 7170.000] I |
| ISY | I |
|203.20 COMMON EXCAVATION | | |
0070] | 19350.000] I I
| ICY | I |
1203.2312 HEALTH AND | | | |
0080 | SAFETY PLAN |LUMP | LUMP I |
| | | I |
1203.25 GRANULAR BORROW | | | |
0090 I 2630.000] I I
| ICY | I |
|304.09 AGGREGATE BASE | | |
0100]|COURSE - CRUSHED | 6200.000] I |
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE: 120621
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015690.00 PROJECT(S): STP-A569(000)
STP-1735(700)X
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- l--—----
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|304.10 AGGREGATE SUBBASE | | |
0110]COURSE - GRAVEL | 6850.000] | |
| ICY | I |
|403.207 HOT MIX ASPHALT | | | |
0120]19.0 MM HMA | 2760.000] | |
| IT | I |
|403.208 HOT MIX ASPHALT | | | |
0130]12.5 MM HMA SURFACE | 1800.000] | |
| IT | I |
|403.209 HOT MIX ASPHALT | | | |
0140]9.5 MM (SIDEWALKS, | 330.000] | |
IDRIVES, INCIDENTALS) IT | | |
|403.213 HOT MIX ASPHALT | | | |
0150]12.5 MM BASE | 2250.000] | |
| IT | I |
|409.15 BITUMINOUS TACK | | | |
0160 COAT - APPLIED | 880.000] | |
| I1G | I |
|502.341 STRUCTURAL | | | |
0170]CONCRETE ROADWAY MEDIAN | 90.000] | |
| ICY | I |
|527.303 ENERGY ABSORBING | | | |
0180]SYSTEM (ET-PLUS) | 1.000] | |
| IEA | I |
|534.71 PRECAST CONCRETE | | | l
0190]BOX CULVERT 1 | LUMP | LUMP | |
| | | I |
|534.71 PRECAST CONCRETE | | |
0200]BOX CULVERT 2 | LUMP | LUMP | |

|603.15 12 INCH CULVERT
0210|PIPE OPTION 1



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 120621
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015690.00 PROJECT(S): STP-A569(000)
STP-1735(700)X
CONTRACTOR :
LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY [ [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]603.159 12 INCH CULVERT | I I I I
0220|PIPE OPTION 111 I 52.000] I I I
| ILF | | | |
603.16 15 INCH CULVERT | I | I I
0230|PIPE OPTION | I 166.000| I I I
| ILF | | | |
603.169 15 INCH CULVERT | I I I I
0240|PIPE OPTION 111 I 122000 I I I
| ILF | | | |
]603.17 18 INCH CULVERT | I I I I
0250|PIPE OPTION | I 36.000] I I I
[ ILF | | | |
]603.175 18 INCH I I I I I
0260 | REINFORCED CONCRETE PIPE | 116.000]| I I I
ICLASS 111 ILF I I I I
]603.179 18 INCH CULVERT | I I I I
0270|PIPE OPTION 111 I 396.000] I I I
| ILF | | | |
1603.19 24 INCH CULVERT | I I I I
0280|PIPE OPTION | I 136.000]| I I I
[ ILF | | | |
]603.255 60 INCH I I I I I
0290 |REINFORCED CONCRETE PIPE | 76.000] I I I
ICLASS 111 ILF I I I I
|604.09 CATCH BASIN TYPE | I I I I
0300|B1 I 1.000] I I I
| |EA | | | |
]604.2402 BEHIND CURB I I I I I
0310 CATCH BASIN I 1.000] I I I
| |EA | | | |

1604.247 CATCH BASIN TYPE | I
0320|F5-C I 1.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 120621
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015690.00 PROJECT(S): STP-A569(000)
STP-1735(700)X
CONTRACTOR :
LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY [ [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|604.262 CATCH BASIN TYPE | I I I I
0330|B5-C I 23.000] I I I
| |EA | I I |
|605.09 6 INCH UNDERDRAIN | I | I I
0340| TYPE B I 1435.000] I I I
| ILF | I I |
]605.10 6 INCH UNDERDRAIN | I | | I
0350 | OUTLET I 81.000] I I I
| ILF | I I |
]605.11 12 INCH I I I I I
0360 | UNDERDRAIN TYPE C I 2515_000| I I I
[ ILF | | | |
]605.12 15 INCH I I I I I
0370 UNDERDRAIN TYPE C I 340.000] I I I
| ILF | I I |
]605.13 18 INCH I I I I I
0380 | UNDERDRAIN TYPE C I 115.000] I I I
| ILF | I I |
]606.23 GUARDRAIL TYPE 3C | I I I I
0390]- SINGLE RAIL I 567.500] I I I
[ ILF | | | |
|606.231 GUARDRAIL TYPE | I I I I
0400]3C - 15 FOOT RADIUS AND | 100.000]| I I I
ILESS ILF I I I I
|606.265 TERMINAL END - | I I I I
0410 SINGLE RAIL - GALVANIZED | 4.000] I I I
| STEEL IEA I I I I
]606.353 REFLECTORIZED I I I I I
0420 FLEXIBLE GUARDRAIL I 16.000] I I I
|MARKER |EA I I I I

|606.356 UNDERDRAIN I
0430 | DELINEATOR POST I 13.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5
DATE: 120621
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 015690.00 PROJECT(S): STP-A569(000)
STP-1735(700)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY l--——-—— l--——
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|606.47 SINGLE WOOD POST | | |
0440] | 20.000] I I
| IEA | I |
1606.79 GUARDRAIL 350 | | I I
0450 | FLARED TERMINAL | 3.000] I I
| IEA | I |
|608.26 CURB RAMP | | | |
0460 | DETECTABLE WARNING FIELD | 40.000] I I
| ISF | I |
1609.11 VERTICAL CURB | | | |
0470 TYPE 1 | 222.000] I |
| ILF | I |
1609.12 VERTICAL CURB | | | |
0480|TYPE 1 - CIRCULAR | 16.000] I |
I ILF | I |
1609.234 TERMINAL CURB | | I I
0490|TYPE 1 - 4 FOOT I 4.000] I I
| IEA | I |
1609.31 CURB TYPE 3 | | | |
05001 | 3930.000] I I
| ILF | I |
1610.08 PLAIN RIPRAP | | | |
0510] | 170.000] I |
| ICY | I |
|613.319 EROSION CONTROL | | | |
0520 BLANKET | 880.000]| I I
| ISY | I |
|615.07 LOAM | | I |
0530] | 710.000] I |
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6
DATE: 120621
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 015690.00 PROJECT(S): STP-A569(000)
STP-1735(700)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY l--——-—— l--——
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1618.1301 SEEDING METHOD | | |
0540|NUMBER 1 - PLAN QUANTITY | 50.000] I |
| IUN | I |
1618.1401 SEEDING METHOD | | | |
0550 |NUMBER 2 - PLAN QUANTITY | 41.000] I |
| IUN | I |
|619.1201 MULCH - PLAN | | | |
0560 | QUANTITY | 91.000] I |
| IUN | I |
1620.58 EROSION CONTROL | | | |
0570 GEOTEXTILE | 480.000] I |
| ISY | I |
1626.11 PRECAST CONCRETE | | I |
0580 ] JUNCTION BOX | 6.000] I |
| IEA | I |
1626.21 METALLIC CONDUIT | I I I
0590 | | 50.000] I I
| ILF | I |
1626.22 NON-METALLIC | | | |
0600 | CONDUIT | 400.000] | |
| ILF | I |
1626.31 18 INCH | | | |
0610 ] FOUNDATION | 2.000] | |
| IEA | I |
1626.33 30 INCH | | | |
0620 | FOUNDAT ION | 4_.000] I I
| IEA | I |
1626.35 CONTROLLER | | | |
0630 | CABINET FOUNDATION | 1.000] I |
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7
DATE: 120621
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015690.00 PROJECT(S): STP-A569(000)
STP-1735(700)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY S —— .
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1627.733 4" WHITE OR | I |
0640 YELLOW PAINTED PAVEMENT | 14200.000 | I |
IMARKING LINE ILF | I |
1627.75 WHITE OR YELLOW | | | |
0650 | PAVEMENT & CURB MARKING | 1150.000] I |
| ISF | I |
|627.76 TEMPORARY | | | |
0660 | PAVEMENT MARKING LINE,  |LUMP |LUMP I |
|[WHITE OR YELLOW | | I |
1629.05 HAND LABOR, | | | |
0670 STRAIGHT TIME | 50.000] I |
| IHR | I |
1631.12 ALL PURPOSE | | | |
0680 | EXCAVATOR (INCLUDING | 40.000]| I |
| OPERATOR) IHR | I |
1631.172 TRUCK - LARGE | | | |
0690] (INCLUDING OPERATOR) | 80.000] I |
| IHR | I |
|635.31 PREFAB CONCRETE | | | |
0700|BLOCK GRAVITY WALL | 250.000]| I |
| ISF | I |
1639.18 FIELD OFFICE TYPE | | | |
0710]A | 1.000] | |
| IEA | I |
|643.715 EMERGENCY | | | |
0720|VEHICLE PREEMPTION I 5.000] I |
|EMITTERS |EA | I |
|1643.80 TRAFFIC SIGNALS | | |
0730]AT ROUTE 3 AND 230 |LUMP | LUMP I |
| | | I |
|643.92 PEDESTAL POLE | | | |
0740] | 2.000]| I |
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8
DATE: 120621
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015690.00 PROJECT(S): STP-A569(000)
STP-1735(700)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l--——-—— l--——
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|643.93 STRAIN POLE | | I |
0750] | 4.000] | I |
| IEA | I I |
|645.292 REGULATORY, | | | | |
0760 |WARNING, CONFIRMATION | 70.000] I I |
|AND ROUTE MARKER |SF | | | |
|ASSEMBLY SIGNS TYPE 11 | | | | |
|652.33 DRUM | | | | |
0770] | 60-000] I I |
| IEA | I I |
|652.34 CONE | | | | |
0780] | 100.000] | | |
| IEA | I I |
|652.35 CONSTRUCTION | | | | |
0790|SIGNS | 770.000] I | |
| ISF | I I |
|652.36 MAINTENANCE OF | | | | |
0800| TRAFFIC CONTROL DEVICES | 332.000] I I |
| ICD | I I |
|652.38 FLAGGER | | | | |
0810] | 5000.000] I | |
| IHR | I I |
|652.41 PORTABLE | | | | |
0820 | CHANGEABLE MESSAGE SIGN | 2.000] I I |
| IEA | I I |
|656.75 TEMPORARY SOIL | | |
0830 EROSION AND WATER | LUMP | LUMP I I |
|POLLUTION CONTROL | | | | |
|659.10 MOBILIZATION | I |
0840] | LUMP | LUMP I I |

I
| TOTAL BID
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