

City of Bangor
Engineering Department

TRANSIENT VESSEL DOCK #4 PROJECT

Addendum #1
August 17, 2012

To All Plan Holders:

The following changes, additions and/or deletions are hereby made a part of the Bidding Documents for the **Transient Vessel Dock #4 Project**, August 17, 2012, as fully and completed as if same were fully set forth therein:

Project Manual

SECTION C - BID DOCUMENTS

DELETE ADD ALTERNATE #3


Add Alternate #3 requested an additional cost that would be associated with building the stiff arms from tube steel. This design was included in the base bid and depicted in the project drawings on sheets 2 and 3 of 8.

As a result, **Add Alternate #3 is hereby deleted.**

All other provisions of the Bidding Documents remain the same.

All Bidders shall acknowledge receipt and acceptance of this Addendum #1 by signing the acknowledgement of addendum in Section C, bid form, page C-5. Bids submitted without acknowledgement of this Addendum shall be considered informal.

Respectfully submitted,



Jeffrey Allen, PE
City of Bangor Engineering Department