
     LETTING DATE : 04/17/13                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 04/17/13
                                                                                                                   PAGE : 1
     COUNTIE(S): CUMBERLAND                             TABULATION OF BIDS

                                            CONTRACT ID : 014049.23
                                                           =========

   PROJECT(S):  ME57X001                LOCATION(S): PORTLAND / SO. PORTLAND,       MAINE STATE DEPARTMENT OF TRANSPORTATION
                AC-STP-1908(400)X                    SO. PORTLAND, 3/4" OVERLAY
                AC-STP-1909(700)X                    SO.PORTLAND, 3/4" OVERLAY     A TRUE COPY : __________________________
                OTHERS                               OTHERS
                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  PORTLAND & SOUTH PORTLAND, HIGHWAY RESURFACING. WORK                          NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   000116         SHAW BROTHERS CONSTRUCTION, INC.                                           $     1,649,124.55  100.0000%
   2   000059         PIKE INDUSTRIES, INC.                                                      $     1,792,951.10  108.7214%
   3   002363         GLIDDEN EXCAVATING & PAVING, INC.                                          $     1,875,139.55  113.7052%
   4   000022         LANE CONSTRUCTION CORPORATION (THE)                                        $     1,968,086.50  119.3413%
====================================================================================================================================
                                          |(   1  ) 000116              |(   2  ) 000059              |(   3  ) 002363
                                          |SHAW BROTHERS CONSTRUCTION,  |PIKE INDUSTRIES, INC.        |GLIDDEN EXCAVATING & PAVING,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 202.202              30095.000  SY   |       2.35000       70723.25|       2.50000       75237.50|       2.50000       75237.50
  REMOVING PAVEMENT SURFACE               |                             |                             |
0020 202.203               2150.000  SY   |      10.00000       21500.00|       9.85000       21177.50|      11.00000       23650.00
  PAVEMENT BUTT JOINTS                    |                             |                             |
0030 203.2001               120.000  CY   |      30.00000        3600.00|      55.00000        6600.00|      15.00000        1800.00
  COMMON EXCAVATION - PLAN QUANTITY       |                             |                             |
0040 304.09                 100.000  CY   |      50.00000        5000.00|      72.00000        7200.00|      35.00000        3500.00
  AGGREGATE BASE COURSE - CRUSHED         |                             |                             |
0050 403.208               3325.000  T    |      85.00000      282625.00|      89.00000      295925.00|     102.95000      342308.75
  HOT MIX ASPHALT 12.5 MM HMA SURFACE     |                             |                             |
0060 403.209                431.000  T    |     130.00000       56030.00|     150.00000       64650.00|     155.00000       66805.00
  HOT MIX ASPHALT 9.5 MM (SIDEWALKS,      |                             |                             |
  DRIVES, INCIDENTALS)                    |                             |                             |
0070 403.210                 22.000  T    |     175.00000        3850.00|     140.00000        3080.00|     125.00000        2750.00
  HOT MIX ASPHALT 9.5 MM                  |                             |                             |
0080 403.2104              2150.000  T    |      90.00000      193500.00|      97.00000      208550.00|     109.75000      235962.50
  HOT MIX ASPHALT 9.5 MM - 3/4" SURFACE   |                             |                             |
0090 403.211               1500.000  T    |     100.00000      150000.00|      97.00000      145500.00|     106.50000      159750.00
  HOT MIX ASPHALT (SHIMMING)              |                             |                             |
0100 409.15                4050.000  G    |       8.00000       32400.00|       7.00000       28350.00|       9.50000       38475.00
  BITUMINOUS TACK COAT - APPLIED          |                             |                             |
0110 604.161                 67.000  EA   |     950.00000       63650.00|     710.00000       47570.00|    1000.00000       67000.00
  ALTERING CATCH BASIN                    |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 000116              |(   2   ) 000059             |(   3  ) 002363
                                          |SHAW BROTHERS CONSTRUCTION,  |PIKE INDUSTRIES, INC.        |GLIDDEN EXCAVATING & PAVING,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0120 604.18                  39.000  EA   |     600.00000       23400.00|    1500.00000       58500.00|     650.00000       25350.00
  ADJUSTING MANHOLE OR CATCH BASIN TO     |                             |                             |
  GRADE                                   |                             |                             |
0130 604.182                 86.000  EA   |     225.00000       19350.00|     200.00000       17200.00|     175.00000       15050.00
  CLEAN EXISTING CATCH BASIN AND MANHOLE  |                             |                             |
0140 608.08                  25.000  SY   |     110.00000        2750.00|     140.00000        3500.00|     105.00000        2625.00
  REINFORCED CONCRETE SIDEWALK            |                             |                             |
0150 608.15                 100.000  SY   |      85.00000        8500.00|      90.00000        9000.00|     150.00000       15000.00
  BRICK SIDEWALK WITH BITUMINOUS BASE     |                             |                             |
0160 608.26                 100.000  SF   |      60.00000        6000.00|      78.00000        7800.00|      75.00000        7500.00
  CURB RAMP DETECTABLE WARNING FIELD      |                             |                             |
0170 609.11                  35.000  LF   |      50.00000        1750.00|      60.00000        2100.00|      35.00000        1225.00
  VERTICAL CURB TYPE 1                    |                             |                             |
0180 609.12                  54.000  LF   |      60.00000        3240.00|      54.00000        2916.00|      45.00000        2430.00
  VERTICAL CURB TYPE 1 - CIRCULAR         |                             |                             |
0190 609.234                  6.000  EA   |     175.00000        1050.00|     215.00000        1290.00|     200.00000        1200.00
  TERMINAL CURB TYPE 1 - 4 FOOT           |                             |                             |
0200 609.2341                 1.000  EA   |     225.00000         225.00|     300.00000         300.00|     300.00000         300.00
  TERMINAL CURB TYPE 1 - 4 FOOT - CIRCULA |                             |                             |
0210 609.2371                 1.000  EA   |     300.00000         300.00|     400.00000         400.00|     400.00000         400.00
  TERMINAL CURB TYPE 1- 7 FT - CIRCULAR   |                             |                             |
0220 609.238                  6.000  EA   |     275.00000        1650.00|     345.00000        2070.00|     400.00000        2400.00
  TERMINAL CURB TYPE 1 - 8 FOOT           |                             |                             |
0230 609.2381                 4.000  EA   |     350.00000        1400.00|     375.00000        1500.00|     500.00000        2000.00
  TERMINAL CURB TYPE 1 - 8' CIRCULAR      |                             |                             |
0240 609.31                  15.000  LF   |      20.00000         300.00|      10.00000         150.00|     150.00000        2250.00
  CURB TYPE 3                             |                             |                             |
0250 609.38                  41.000  LF   |      35.00000        1435.00|      23.00000         943.00|      25.00000        1025.00
  RESET CURB TYPE 1                       |                             |                             |
0260 615.07                 125.000  CY   |      80.00000       10000.00|     130.00000       16250.00|      45.00000        5625.00
  LOAM                                    |                             |                             |
0270 618.1301                 1.000  UN   |      45.00000          45.00|     210.00000         210.00|     400.00000         400.00
  SEEDING METHOD NUMBER 1 - PLAN QUANTITY |                             |                             |
0280 618.1401                 2.000  UN   |      45.00000          90.00|     210.00000         420.00|     200.00000         400.00
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
0290 619.12                   3.000  UN   |      30.00000          90.00|     100.00000         300.00|     100.00000         300.00
  MULCH                                   |                             |                             |
0300 626.11                   1.000  EA   |     400.00000         400.00|     440.00000         440.00|     500.00000         500.00
  PRECAST CONCRETE JUNCTION BOX           |                             |                             |
0310 626.21                  15.000  LF   |      22.00000         330.00|      24.00000         360.00|      25.00000         375.00
  METALLIC CONDUIT                        |                             |                             |
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                                          |(   1  ) 000116              |(   2   ) 000059             |(   3  ) 002363
                                          |SHAW BROTHERS CONSTRUCTION,  |PIKE INDUSTRIES, INC.        |GLIDDEN EXCAVATING & PAVING,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0320 626.22                 300.000  LF   |      41.00000       12300.00|      45.00000       13500.00|      45.00000       13500.00
  NON-METALLIC CONDUIT                    |                             |                             |
0330 626.31                   9.000  EA   |     630.00000        5670.00|     693.00000        6237.00|     750.00000        6750.00
  18 INCH FOUNDATION                      |                             |                             |
0340 627.733              36030.000  LF   |       0.11000        3963.30|       0.17000        6125.10|       0.14000        5044.20
  4" WHITE OR YELLOW PAINTED PAVEMENT     |                             |                             |
  MARKING LINE                            |                             |                             |
0350 627.75                6750.000  SF   |       1.00000        6750.00|       1.50000       10125.00|       1.50000       10125.00
  WHITE OR YELLOW PAVEMENT & CURB MARKING |                             |                             |
0360 627.76                          LUMP |    3500.00000        3500.00|   10000.00000       10000.00|    4500.00000        4500.00
  TEMPORARY PAVEMENT MARKING LINE, WHITE  |                             |                             |
  OR YELLOW                               |                             |                             |
0370 627.77                 600.000  SF   |       1.00000         600.00|       1.70000        1020.00|       2.00000        1200.00
  REMOVING PAVEMENT MARKINGS              |                             |                             |
0380 629.05                  50.000  HR   |      40.00000        2000.00|      50.00000        2500.00|      35.00000        1750.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0390 631.12                  41.000  HR   |     100.00000        4100.00|     165.00000        6765.00|     135.00000        5535.00
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
0400 631.172                 41.000  HR   |      60.00000        2460.00|      90.00000        3690.00|      65.00000        2665.00
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0410 631.22                   1.000  HR   |      80.00000          80.00|     220.00000         220.00|      95.00000          95.00
  FRONT END LOADER (INCLUDING OPERATOR)   |                             |                             |
0420 639.19                   1.000  EA   |   25000.00000       25000.00|    9000.00000        9000.00|   16000.00000       16000.00
  FIELD OFFICE TYPE B                     |                             |                             |
0430 643.71                          LUMP |    8160.00000        8160.00|    9400.00000        9400.00|    9000.00000        9000.00
  TRAFFIC SIGNAL MODIFICATION BROADWAY AT |                             |                             |
  EVANS                                   |                             |                             |
0440 643.71                          LUMP |   11160.00000       11160.00|   12800.00000       12800.00|   12500.00000       12500.00
  TRAFFIC SIGNAL MODIFICATION BROADWAY AT |                             |                             |
  MUSSEY                                  |                             |                             |
0450 643.71                          LUMP |    1980.00000        1980.00|    2280.00000        2280.00|    2500.00000        2500.00
  TRAFFIC SIGNAL MODIFICATION CONGRESS AT |                             |                             |
  PREBLE                                  |                             |                             |
0460 643.86                  23.000  EA   |     680.00000       15640.00|     780.00000       17940.00|     825.00000       18975.00
  TRAFFIC SIGNAL LOOP DETECTORS           |                             |                             |
0470 643.92                   9.000  EA   |     730.00000        6570.00|     840.00000        7560.00|     875.00000        7875.00
  PEDESTAL POLE                           |                             |                             |
0480 645.271                 12.000  SF   |     160.00000        1920.00|     185.00000        2220.00|      50.00000         600.00
  REGULATORY, WARNING, CONFIRMATION AND   |                             |                             |
  ROUTE MARKER ASSEMBLY SIGNS, TYPE I     |                             |                             |
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                                          |(   1  ) 000116              |(   2   ) 000059             |(   3  ) 002363
                                          |SHAW BROTHERS CONSTRUCTION,  |PIKE INDUSTRIES, INC.        |GLIDDEN EXCAVATING & PAVING,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0490 652.31                  10.000  EA   |     100.00000        1000.00|     190.00000        1900.00|     125.00000        1250.00
  TYPE I BARRICADE                        |                             |                             |
0500 652.311                 15.000  EA   |     110.00000        1650.00|     190.00000        2850.00|     175.00000        2625.00
  TYPE II BARRICADE                       |                             |                             |
0510 652.33                 115.000  EA   |      60.00000        6900.00|      60.00000        6900.00|      65.00000        7475.00
  DRUM                                    |                             |                             |
0520 652.34                 285.000  EA   |      20.00000        5700.00|      17.00000        4845.00|      16.00000        4560.00
  CONE                                    |                             |                             |
0530 652.35                4250.000  SF   |      11.00000       46750.00|      11.00000       46750.00|      16.50000       70125.00
  CONSTRUCTION SIGNS                      |                             |                             |
0540 652.36                 194.000  CD   |     245.00000       47530.00|     950.00000      184300.00|     175.00000       33950.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0550 652.38                3040.000  HR   |      15.00000       45600.00|      17.00000       51680.00|      16.00000       48640.00
  FLAGGER                                 |                             |                             |
0560 652.381                160.000  HR   |      90.00000       14400.00|      92.00000       14720.00|      75.26000       12041.60
  TRAFFIC OFFICER                         |                             |                             |
0570 652.41                   8.000  EA   |    4500.00000       36000.00|    4500.00000       36000.00|    7500.00000       60000.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0580 659.10                          LUMP |  137173.00000      137173.00|  150000.00000      150000.00|  193050.00000      193050.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $     1,419,739.55|           $     1,650,816.10|           $     1,655,924.55
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   UTILITY ITEM
                                          |                             |                             |
0590 812.162                 90.000  EA   |     600.00000       54000.00|     750.00000       67500.00|     600.00000       54000.00
  ADJUSTING SEWER MANHOLE TO GRADE        |                             |                             |
     SECTION TOTALS                       |           $        54,000.00|           $        67,500.00|           $        54,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   OPTION 2
                                          |                             |                             |
0600 627.407               6430.000  SF   |      20.00000      128600.00|       2.00000       12860.00|      18.00000      115740.00
  REFLECTORIZED PLASTIC WHITE OR YELLOW   |                             |                             |
  PAVEMENT MARKING                        |                             |                             |
     SECTION TOTALS                       |           $       128,600.00|           $        12,860.00|           $       115,740.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   OPTION 3
                                          |                             |                             |
0610 203.20                 150.000  CY   |      30.00000        4500.00|      58.00000        8700.00|      20.00000        3000.00
  COMMON EXCAVATION                       |                             |                             |
0620 304.10                 150.000  CY   |      50.00000        7500.00|      90.00000       13500.00|      35.00000        5250.00
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 000116              |(   2   ) 000059             |(   3  ) 002363
                                          |SHAW BROTHERS CONSTRUCTION,  |PIKE INDUSTRIES, INC.        |GLIDDEN EXCAVATING & PAVING,
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0630 403.207                 80.000  T    |     130.00000       10400.00|     165.00000       13200.00|     125.00000       10000.00
  HOT MIX ASPHALT 19.0 MM HMA             |                             |                             |
0640 608.08                 110.000  SY   |     100.00000       11000.00|     110.00000       12100.00|      95.00000       10450.00
  REINFORCED CONCRETE SIDEWALK            |                             |                             |
0650 608.26                 100.000  SF   |      60.00000        6000.00|      80.00000        8000.00|      70.00000        7000.00
  CURB RAMP DETECTABLE WARNING FIELD      |                             |                             |
0660 609.217                 12.000  EA   |     400.00000        4800.00|     300.00000        3600.00|     750.00000        9000.00
  CONCRETE SLIPFORM CURB - 7' TERMINAL EN |                             |                             |
0670 609.234                  2.000  EA   |     175.00000         350.00|     220.00000         440.00|     700.00000        1400.00
  TERMINAL CURB TYPE 1 - 4 FOOT           |                             |                             |
0680 627.744              10500.000  LF   |       0.17000        1785.00|       0.17000        1785.00|       0.25000        2625.00
  6" WHITE OR YELLOW PAINTED PAVEMENT     |                             |                             |
  MARKING LINE                            |                             |                             |
0690 627.75                 300.000  SF   |       1.50000         450.00|       1.50000         450.00|       2.50000         750.00
  WHITE OR YELLOW PAVEMENT & CURB MARKING |                             |                             |
     SECTION TOTALS                       |           $        46,785.00|           $        61,775.00|           $        49,475.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,649,124.55|           $     1,792,951.10|           $     1,875,139.55
====================================================================================================================================
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====================================================================================================================================
                                          |(   4  ) 000022              |(       )                    |(      )
                                          |LANE CONSTRUCTION CORP. (THE |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 202.202              30095.000  SY   |       5.60000      168532.00|                             |
  REMOVING PAVEMENT SURFACE               |                             |                             |
0020 202.203               2150.000  SY   |      10.50000       22575.00|                             |
  PAVEMENT BUTT JOINTS                    |                             |                             |
0030 203.2001               120.000  CY   |      31.00000        3720.00|                             |
  COMMON EXCAVATION - PLAN QUANTITY       |                             |                             |
0040 304.09                 100.000  CY   |      46.00000        4600.00|                             |
  AGGREGATE BASE COURSE - CRUSHED         |                             |                             |
0050 403.208               3325.000  T    |     100.00000      332500.00|                             |
  HOT MIX ASPHALT 12.5 MM HMA SURFACE     |                             |                             |
0060 403.209                431.000  T    |     130.50000       56245.50|                             |
  HOT MIX ASPHALT 9.5 MM (SIDEWALKS,      |                             |                             |
  DRIVES, INCIDENTALS)                    |                             |                             |
0070 403.210                 22.000  T    |     140.00000        3080.00|                             |
  HOT MIX ASPHALT 9.5 MM                  |                             |                             |
0080 403.2104              2150.000  T    |     117.00000      251550.00|                             |
  HOT MIX ASPHALT 9.5 MM - 3/4" SURFACE   |                             |                             |
0090 403.211               1500.000  T    |     107.00000      160500.00|                             |
  HOT MIX ASPHALT (SHIMMING)              |                             |                             |
0100 409.15                4050.000  G    |      10.50000       42525.00|                             |
  BITUMINOUS TACK COAT - APPLIED          |                             |                             |
0110 604.161                 67.000  EA   |     925.00000       61975.00|                             |
  ALTERING CATCH BASIN                    |                             |                             |
0120 604.18                  39.000  EA   |     525.00000       20475.00|                             |
  ADJUSTING MANHOLE OR CATCH BASIN TO     |                             |                             |
  GRADE                                   |                             |                             |
0130 604.182                 86.000  EA   |     350.00000       30100.00|                             |
  CLEAN EXISTING CATCH BASIN AND MANHOLE  |                             |                             |
0140 608.08                  25.000  SY   |     110.00000        2750.00|                             |
  REINFORCED CONCRETE SIDEWALK            |                             |                             |
0150 608.15                 100.000  SY   |      89.28000        8928.00|                             |
  BRICK SIDEWALK WITH BITUMINOUS BASE     |                             |                             |
0160 608.26                 100.000  SF   |      62.00000        6200.00|                             |
  CURB RAMP DETECTABLE WARNING FIELD      |                             |                             |
0170 609.11                  35.000  LF   |      52.00000        1820.00|                             |
  VERTICAL CURB TYPE 1                    |                             |                             |
0180 609.12                  54.000  LF   |      52.00000        2808.00|                             |
  VERTICAL CURB TYPE 1 - CIRCULAR         |                             |                             |
0190 609.234                  6.000  EA   |     205.00000        1230.00|                             |
  TERMINAL CURB TYPE 1 - 4 FOOT           |                             |                             |
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                                          |(   4  ) 000022              |(       )                    |(      )
                                          |LANE CONSTRUCTION CORP. (THE |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0200 609.2341                 1.000  EA   |     250.00000         250.00|                             |
  TERMINAL CURB TYPE 1 - 4 FOOT - CIRCULA |                             |                             |
0210 609.2371                 1.000  EA   |     310.00000         310.00|                             |
  TERMINAL CURB TYPE 1- 7 FT - CIRCULAR   |                             |                             |
0220 609.238                  6.000  EA   |     310.00000        1860.00|                             |
  TERMINAL CURB TYPE 1 - 8 FOOT           |                             |                             |
0230 609.2381                 4.000  EA   |     350.00000        1400.00|                             |
  TERMINAL CURB TYPE 1 - 8' CIRCULAR      |                             |                             |
0240 609.31                  15.000  LF   |      40.00000         600.00|                             |
  CURB TYPE 3                             |                             |                             |
0250 609.38                  41.000  LF   |      42.00000        1722.00|                             |
  RESET CURB TYPE 1                       |                             |                             |
0260 615.07                 125.000  CY   |      47.00000        5875.00|                             |
  LOAM                                    |                             |                             |
0270 618.1301                 1.000  UN   |     102.00000         102.00|                             |
  SEEDING METHOD NUMBER 1 - PLAN QUANTITY |                             |                             |
0280 618.1401                 2.000  UN   |     102.00000         204.00|                             |
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
0290 619.12                   3.000  UN   |      78.00000         234.00|                             |
  MULCH                                   |                             |                             |
0300 626.11                   1.000  EA   |     420.00000         420.00|                             |
  PRECAST CONCRETE JUNCTION BOX           |                             |                             |
0310 626.21                  15.000  LF   |      23.00000         345.00|                             |
  METALLIC CONDUIT                        |                             |                             |
0320 626.22                 300.000  LF   |      43.00000       12900.00|                             |
  NON-METALLIC CONDUIT                    |                             |                             |
0330 626.31                   9.000  EA   |     650.00000        5850.00|                             |
  18 INCH FOUNDATION                      |                             |                             |
0340 627.733              36030.000  LF   |       0.15000        5404.50|                             |
  4" WHITE OR YELLOW PAINTED PAVEMENT     |                             |                             |
  MARKING LINE                            |                             |                             |
0350 627.75                6750.000  SF   |       1.05000        7087.50|                             |
  WHITE OR YELLOW PAVEMENT & CURB MARKING |                             |                             |
0360 627.76                          LUMP |    8700.00000        8700.00|                             |
  TEMPORARY PAVEMENT MARKING LINE, WHITE  |                             |                             |
  OR YELLOW                               |                             |                             |
0370 627.77                 600.000  SF   |       1.05000         630.00|                             |
  REMOVING PAVEMENT MARKINGS              |                             |                             |
0380 629.05                  50.000  HR   |      32.00000        1600.00|                             |
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0390 631.12                  41.000  HR   |     126.00000        5166.00|                             |
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
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====================================================================================================================================
                                          |(   4  ) 000022              |(       )                    |(      )
                                          |LANE CONSTRUCTION CORP. (THE |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0400 631.172                 41.000  HR   |      78.00000        3198.00|                             |
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0410 631.22                   1.000  HR   |      92.00000          92.00|                             |
  FRONT END LOADER (INCLUDING OPERATOR)   |                             |                             |
0420 639.19                   1.000  EA   |   15900.00000       15900.00|                             |
  FIELD OFFICE TYPE B                     |                             |                             |
0430 643.71                          LUMP |    8200.00000        8200.00|                             |
  TRAFFIC SIGNAL MODIFICATION BROADWAY AT |                             |                             |
  EVANS                                   |                             |                             |
0440 643.71                          LUMP |   11500.00000       11500.00|                             |
  TRAFFIC SIGNAL MODIFICATION BROADWAY AT |                             |                             |
  MUSSEY                                  |                             |                             |
0450 643.71                          LUMP |    2000.00000        2000.00|                             |
  TRAFFIC SIGNAL MODIFICATION CONGRESS AT |                             |                             |
  PREBLE                                  |                             |                             |
0460 643.86                  23.000  EA   |     700.00000       16100.00|                             |
  TRAFFIC SIGNAL LOOP DETECTORS           |                             |                             |
0470 643.92                   9.000  EA   |     750.00000        6750.00|                             |
  PEDESTAL POLE                           |                             |                             |
0480 645.271                 12.000  SF   |     165.00000        1980.00|                             |
  REGULATORY, WARNING, CONFIRMATION AND   |                             |                             |
  ROUTE MARKER ASSEMBLY SIGNS, TYPE I     |                             |                             |
0490 652.31                  10.000  EA   |      34.00000         340.00|                             |
  TYPE I BARRICADE                        |                             |                             |
0500 652.311                 15.000  EA   |      28.00000         420.00|                             |
  TYPE II BARRICADE                       |                             |                             |
0510 652.33                 115.000  EA   |      18.00000        2070.00|                             |
  DRUM                                    |                             |                             |
0520 652.34                 285.000  EA   |       7.00000        1995.00|                             |
  CONE                                    |                             |                             |
0530 652.35                4250.000  SF   |       8.00000       34000.00|                             |
  CONSTRUCTION SIGNS                      |                             |                             |
0540 652.36                 194.000  CD   |     375.00000       72750.00|                             |
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0550 652.38                3040.000  HR   |      15.50000       47120.00|                             |
  FLAGGER                                 |                             |                             |
0560 652.381                160.000  HR   |      80.25000       12840.00|                             |
  TRAFFIC OFFICER                         |                             |                             |
0570 652.41                   8.000  EA   |    7400.00000       59200.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0580 659.10                          LUMP |  149000.00000      149000.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $     1,688,228.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   UTILITY ITEM
                                          |                             |                             |
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====================================================================================================================================
                                          |(   4  ) 000022              |(       )                    |(      )
                                          |LANE CONSTRUCTION CORP. (THE |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0590 812.162                 90.000  EA   |     629.00000       56610.00|                             |
  ADJUSTING SEWER MANHOLE TO GRADE        |                             |                             |
     SECTION TOTALS                       |           $        56,610.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   OPTION 2
                                          |                             |                             |
0600 627.407               6430.000  SF   |      26.80000      172324.00|                             |
  REFLECTORIZED PLASTIC WHITE OR YELLOW   |                             |                             |
  PAVEMENT MARKING                        |                             |                             |
     SECTION TOTALS                       |           $       172,324.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   OPTION 3
                                          |                             |                             |
0610 203.20                 150.000  CY   |      27.00000        4050.00|                             |
  COMMON EXCAVATION                       |                             |                             |
0620 304.10                 150.000  CY   |      50.00000        7500.00|                             |
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0630 403.207                 80.000  T    |     160.00000       12800.00|                             |
  HOT MIX ASPHALT 19.0 MM HMA             |                             |                             |
0640 608.08                 110.000  SY   |     130.00000       14300.00|                             |
  REINFORCED CONCRETE SIDEWALK            |                             |                             |
0650 608.26                 100.000  SF   |      64.00000        6400.00|                             |
  CURB RAMP DETECTABLE WARNING FIELD      |                             |                             |
0660 609.217                 12.000  EA   |     265.00000        3180.00|                             |
  CONCRETE SLIPFORM CURB - 7' TERMINAL EN |                             |                             |
0670 609.234                  2.000  EA   |     132.00000         264.00|                             |
  TERMINAL CURB TYPE 1 - 4 FOOT           |                             |                             |
0680 627.744              10500.000  LF   |       0.20000        2100.00|                             |
  6" WHITE OR YELLOW PAINTED PAVEMENT     |                             |                             |
  MARKING LINE                            |                             |                             |
0690 627.75                 300.000  SF   |       1.10000         330.00|                             |
  WHITE OR YELLOW PAVEMENT & CURB MARKING |                             |                             |
     SECTION TOTALS                       |           $        50,924.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,968,086.50|           $             0.00|           $
====================================================================================================================================


