
     LETTING DATE : 05/08/13                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 05/08/13
                                                                                                                   PAGE : 1
     COUNTIE(S): SAGADAHOC                              TABULATION OF BIDS

                                            CONTRACT ID : 014049.32                                     COMPLETION DATE : 06/30/13
                                                           =========

   PROJECT(S):  ME57X001                LOCATION(S): BATH NEW FREEDOM               MAINE STATE DEPARTMENT OF TRANSPORTATION

                                                                                   A TRUE COPY : __________________________

                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  BATH, NEW FREEDOM PEDESTRIAN ENHANCEMENT PROJECT. WORK                        NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   003043         RENOS EXCAVATION (STEPHEN RENAUD)                                          $        94,956.00  100.0000%
   2   002863         J PRATT CONSTRUCTION                                                       $        99,055.00  104.3167%
   3   004261         CALLAHAN CONSTRUCTION, LLC                                                 $        99,185.00  104.4536%
   4   002304         HAGAR ENTERPRISES, INC.                                                    $       100,950.50  106.3129%
   5   002566         ACETO CONSTRUCTION                                                         $       147,730.00  155.5773%
====================================================================================================================================
                                          |(   1  ) 003043              |(   2  ) 002863              |(   3  ) 004261
                                          |RENOS EXCAVATION DBA         |J PRATT CONSTRUCTION         |CALLAHAN CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 202.202                 60.000  SY   |      20.00000        1200.00|      30.00000        1800.00|      10.00000         600.00
  REMOVING PAVEMENT SURFACE               |                             |                             |
0020 203.2001                80.000  CY   |      30.00000        2400.00|      22.00000        1760.00|      12.00000         960.00
  COMMON EXCAVATION - PLAN QUANTITY       |                             |                             |
0030 304.09                  60.000  CY   |      25.00000        1500.00|      44.00000        2640.00|      40.00000        2400.00
  AGGREGATE BASE COURSE - CRUSHED         |                             |                             |
0040 403.209                 31.000  T    |     200.00000        6200.00|     150.00000        4650.00|     140.00000        4340.00
  HOT MIX ASPHALT 9.5 MM (SIDEWALKS,      |                             |                             |
  DRIVES, INCIDENTALS)                    |                             |                             |
0050 403.210                 22.000  T    |     200.00000        4400.00|     150.00000        3300.00|     140.00000        3080.00
  HOT MIX ASPHALT 9.5 MM                  |                             |                             |
0060 608.10                 212.000  SY   |      50.00000       10600.00|      98.00000       20776.00|      40.00000        8480.00
  BRICK SIDEWALK, REMOVE AND REBUILD      |                             |                             |
0070 608.15                  60.000  SY   |      35.00000        2100.00|     110.00000        6600.00|      60.00000        3600.00
  BRICK SIDEWALK WITH BITUMINOUS BASE     |                             |                             |
0080 608.26                 144.000  SF   |      70.00000       10080.00|      64.00000        9216.00|      60.00000        8640.00
  CURB RAMP DETECTABLE WARNING FIELD      |                             |                             |
0090 609.11                 174.000  LF   |      26.00000        4524.00|      32.00000        5568.00|      45.00000        7830.00
  VERTICAL CURB TYPE 1                    |                             |                             |
0100 609.12                  71.000  LF   |      37.00000        2627.00|      38.00000        2698.00|      50.00000        3550.00
  VERTICAL CURB TYPE 1 - CIRCULAR         |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 003043              |(   2   ) 002863             |(   3  ) 004261
                                          |RENOS EXCAVATION DBA         |J PRATT CONSTRUCTION         |CALLAHAN CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0110 609.234                 16.000  EA   |     135.00000        2160.00|     140.00000        2240.00|     225.00000        3600.00
  TERMINAL CURB TYPE 1 - 4 FOOT           |                             |                             |
0120 609.2341                 8.000  EA   |     185.00000        1480.00|     180.00000        1440.00|     240.00000        1920.00
  TERMINAL CURB TYPE 1 - 4 FOOT - CIRCULA |                             |                             |
0130 609.2371                 1.000  EA   |     300.00000         300.00|     426.00000         426.00|     350.00000         350.00
  TERMINAL CURB TYPE 1- 7 FT - CIRCULAR   |                             |                             |
0140 609.238                  7.000  EA   |     250.00000        1750.00|     320.00000        2240.00|     400.00000        2800.00
  TERMINAL CURB TYPE 1 - 8 FOOT           |                             |                             |
0150 609.2381                 2.000  EA   |     340.00000         680.00|     466.00000         932.00|     425.00000         850.00
  TERMINAL CURB TYPE 1 - 8' CIRCULAR      |                             |                             |
0160 609.38                  23.000  LF   |      20.00000         460.00|      18.00000         414.00|      35.00000         805.00
  RESET CURB TYPE 1                       |                             |                             |
0170 619.1301                 1.000  CY   |     250.00000         250.00|      80.00000          80.00|      40.00000          40.00
  BARK MULCH                              |                             |                             |
0180 626.11                   1.000  EA   |     350.00000         350.00|     300.00000         300.00|     400.00000         400.00
  PRECAST CONCRETE JUNCTION BOX           |                             |                             |
0190 626.22                  10.000  LF   |      50.00000         500.00|      15.00000         150.00|      50.00000         500.00
  NON-METALLIC CONDUIT                    |                             |                             |
0200 626.31                   1.000  EA   |     600.00000         600.00|     650.00000         650.00|    1200.00000        1200.00
  18 INCH FOUNDATION                      |                             |                             |
0210 626.36                   1.000  EA   |     350.00000         350.00|     375.00000         375.00|    1000.00000        1000.00
  REMOVE OR MODIFY CONCRETE FOUNDATION    |                             |                             |
0220 627.75                1000.000  SF   |       2.00000        2000.00|       1.50000        1500.00|       2.00000        2000.00
  WHITE OR YELLOW PAVEMENT & CURB MARKING |                             |                             |
0230 627.77                 930.000  SF   |       1.50000        1395.00|       1.00000         930.00|       2.00000        1860.00
  REMOVING PAVEMENT MARKINGS              |                             |                             |
0240 629.05                  10.000  HR   |      45.00000         450.00|      40.00000         400.00|      35.00000         350.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0250 645.106                  4.000  EA   |     200.00000         800.00|     150.00000         600.00|     100.00000         400.00
  DEMOUNT REGULATORY, WARNING,            |                             |                             |
  CONFIRMATION AND ROUTE MARKER ASSEMBLY  |                             |                             |
  SIGN                                    |                             |                             |
0260 645.116                  4.000  EA   |     300.00000        1200.00|     150.00000         600.00|     100.00000         400.00
  REINSTALL REGULATORY, WARNING,          |                             |                             |
  CONFIRMATION AND ROUTE MARKER ASSEMBLY  |                             |                             |
  SIGN                                    |                             |                             |
0270 652.311                 22.000  EA   |      50.00000        1100.00|      40.00000         880.00|     100.00000        2200.00
  TYPE II BARRICADE                       |                             |                             |
0280 652.33                 110.000  EA   |      30.00000        3300.00|      10.00000        1100.00|      90.00000        9900.00
  DRUM                                    |                             |                             |
0290 652.34                 110.000  EA   |      30.00000        3300.00|       5.00000         550.00|      35.00000        3850.00
  CONE                                    |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 003043              |(   2   ) 002863             |(   3  ) 004261
                                          |RENOS EXCAVATION DBA         |J PRATT CONSTRUCTION         |CALLAHAN CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0300 652.35                 400.000  SF   |      15.00000        6000.00|      10.00000        4000.00|       9.00000        3600.00
  CONSTRUCTION SIGNS                      |                             |                             |
0310 652.361                  1.000  LS   |    6000.00000        6000.00|    1000.00000        1000.00|    2000.00000        2000.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0320 652.38                 480.000  HR   |      16.00000        7680.00|      18.00000        8640.00|      16.00000        7680.00
  FLAGGER                                 |                             |                             |
0330 659.10                          LUMP |    7220.00000        7220.00|   10600.00000       10600.00|    8000.00000        8000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        94,956.00|           $        99,055.00|           $        99,185.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        94,956.00|           $        99,055.00|           $        99,185.00
====================================================================================================================================
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====================================================================================================================================
                                          |(   4  ) 002304              |(   5   ) 002566             |(      )
                                          |HAGAR ENTERPRISES, INC.      |ACETO CONSTRUCTION           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 202.202                 60.000  SY   |      20.00000        1200.00|      30.00000        1800.00|
  REMOVING PAVEMENT SURFACE               |                             |                             |
0020 203.2001                80.000  CY   |      25.00000        2000.00|      35.00000        2800.00|
  COMMON EXCAVATION - PLAN QUANTITY       |                             |                             |
0030 304.09                  60.000  CY   |      30.00000        1800.00|      45.00000        2700.00|
  AGGREGATE BASE COURSE - CRUSHED         |                             |                             |
0040 403.209                 31.000  T    |     135.00000        4185.00|     165.00000        5115.00|
  HOT MIX ASPHALT 9.5 MM (SIDEWALKS,      |                             |                             |
  DRIVES, INCIDENTALS)                    |                             |                             |
0050 403.210                 22.000  T    |     135.00000        2970.00|     165.00000        3630.00|
  HOT MIX ASPHALT 9.5 MM                  |                             |                             |
0060 608.10                 212.000  SY   |      45.00000        9540.00|     148.00000       31376.00|
  BRICK SIDEWALK, REMOVE AND REBUILD      |                             |                             |
0070 608.15                  60.000  SY   |      65.00000        3900.00|     135.00000        8100.00|
  BRICK SIDEWALK WITH BITUMINOUS BASE     |                             |                             |
0080 608.26                 144.000  SF   |      82.50000       11880.00|      74.00000       10656.00|
  CURB RAMP DETECTABLE WARNING FIELD      |                             |                             |
0090 609.11                 174.000  LF   |      25.00000        4350.00|      38.00000        6612.00|
  VERTICAL CURB TYPE 1                    |                             |                             |
0100 609.12                  71.000  LF   |      43.00000        3053.00|      48.00000        3408.00|
  VERTICAL CURB TYPE 1 - CIRCULAR         |                             |                             |
0110 609.234                 16.000  EA   |     150.00000        2400.00|     160.00000        2560.00|
  TERMINAL CURB TYPE 1 - 4 FOOT           |                             |                             |
0120 609.2341                 8.000  EA   |     200.00000        1600.00|     225.00000        1800.00|
  TERMINAL CURB TYPE 1 - 4 FOOT - CIRCULA |                             |                             |
0130 609.2371                 1.000  EA   |     400.00000         400.00|     355.00000         355.00|
  TERMINAL CURB TYPE 1- 7 FT - CIRCULAR   |                             |                             |
0140 609.238                  7.000  EA   |     290.00000        2030.00|     275.00000        1925.00|
  TERMINAL CURB TYPE 1 - 8 FOOT           |                             |                             |
0150 609.2381                 2.000  EA   |     400.00000         800.00|     450.00000         900.00|
  TERMINAL CURB TYPE 1 - 8' CIRCULAR      |                             |                             |
0160 609.38                  23.000  LF   |      50.00000        1150.00|      26.00000         598.00|
  RESET CURB TYPE 1                       |                             |                             |
0170 619.1301                 1.000  CY   |     150.00000         150.00|     300.00000         300.00|
  BARK MULCH                              |                             |                             |
0180 626.11                   1.000  EA   |     490.00000         490.00|     650.00000         650.00|
  PRECAST CONCRETE JUNCTION BOX           |                             |                             |
0190 626.22                  10.000  LF   |      20.00000         200.00|      45.00000         450.00|
  NON-METALLIC CONDUIT                    |                             |                             |



     LETTING DATE : 05/08/13                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 05/08/13
                                                                                                                   PAGE : 5
     COUNTIE(S): SAGADAHOC                              TABULATION OF BIDS

                                            CONTRACT ID : 014049.32
                                                           =========

====================================================================================================================================
                                          |(   4  ) 002304              |(   5   ) 002566             |(      )
                                          |HAGAR ENTERPRISES, INC.      |ACETO CONSTRUCTION           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0200 626.31                   1.000  EA   |     900.00000         900.00|    1400.00000        1400.00|
  18 INCH FOUNDATION                      |                             |                             |
0210 626.36                   1.000  EA   |     250.00000         250.00|     650.00000         650.00|
  REMOVE OR MODIFY CONCRETE FOUNDATION    |                             |                             |
0220 627.75                1000.000  SF   |       2.00000        2000.00|       2.00000        2000.00|
  WHITE OR YELLOW PAVEMENT & CURB MARKING |                             |                             |
0230 627.77                 930.000  SF   |       1.75000        1627.50|       4.00000        3720.00|
  REMOVING PAVEMENT MARKINGS              |                             |                             |
0240 629.05                  10.000  HR   |      35.00000         350.00|      40.00000         400.00|
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0250 645.106                  4.000  EA   |     150.00000         600.00|      75.00000         300.00|
  DEMOUNT REGULATORY, WARNING,            |                             |                             |
  CONFIRMATION AND ROUTE MARKER ASSEMBLY  |                             |                             |
  SIGN                                    |                             |                             |
0260 645.116                  4.000  EA   |     150.00000         600.00|     150.00000         600.00|
  REINSTALL REGULATORY, WARNING,          |                             |                             |
  CONFIRMATION AND ROUTE MARKER ASSEMBLY  |                             |                             |
  SIGN                                    |                             |                             |
0270 652.311                 22.000  EA   |      35.00000         770.00|     350.00000        7700.00|
  TYPE II BARRICADE                       |                             |                             |
0280 652.33                 110.000  EA   |      22.50000        2475.00|      50.00000        5500.00|
  DRUM                                    |                             |                             |
0290 652.34                 110.000  EA   |      10.00000        1100.00|      18.00000        1980.00|
  CONE                                    |                             |                             |
0300 652.35                 400.000  SF   |      12.00000        4800.00|      20.00000        8000.00|
  CONSTRUCTION SIGNS                      |                             |                             |
0310 652.361                  1.000  LS   |    6000.00000        6000.00|    8665.00000        8665.00|
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0320 652.38                 480.000  HR   |      18.50000        8880.00|      18.50000        8880.00|
  FLAGGER                                 |                             |                             |
0330 659.10                          LUMP |   16500.00000       16500.00|   12200.00000       12200.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       100,950.50|           $       147,730.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       100,950.50|           $       147,730.00|           $
====================================================================================================================================


