VERTICAL CURB TYPE 1 - CIRCULAR
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COUNTIE(S): HANCOCK TABULATION OF BIDS
CONTRACT ID : 014049.33 COMPLETION DATE : 09/30/13
PROJECT(S): ME57X001 LOCATION(S): BUCKSPORT, SAFETY IMPROVEMENTS MAINE STATE DEPARTMENT OF TRANSPORTATION
A TRUE COPY :
TITLE :
ATTEST :
CONTRACT DESCRIPTION : BUCKSPORT, INTERSECTION SAFETY IMPROVEMENTS. WORK INCLUDES NOTARY PUBLIC
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 000059 PIKE INDUSTRIES, INC. $ 218,003.00 100.0000%
IC 1 ) 000059 1(C ) 1(C )
IPIKE INDUSTRIES, INC. I I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT]  UNIT PRICE AMOUNT]  UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
SECTION 0001  PROJECT ITEMS
| | |
0010 202.202 40.000 SY | 85.00000 3400.00] I
REMOVING PAVEMENT SURFACE I I I
0020 203.2001 115.000 CY | 55.00000 6325.00] I
COMMON EXCAVATION - PLAN QUANTITY I I I
0030 304.09 90.000 CY | 65.00000 5850.00] I
AGGREGATE BASE COURSE - CRUSHED I I I
0040 403.209 21.000 T I 250.00000 5250.00] I
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, I I I
DRIVES, INCIDENTALS) I I I
0050 403.210 17.000 T I 250.00000 4250.00] I
HOT MIX ASPHALT 9.5 MM I I I
0060 409.15 5.000 G I 50.00000 250.00] I
BITUMINOUS TACK COAT - APPLIED I I I
0070 603.159 54.000 LF | 200.00000 10800.00] I
12 INCH CULVERT PIPE OPTION 111 I I I
0080 604.16 1.000 EA | 2000.00000 2000.00] I
ALTERING CATCH BASIN TO MANHOLES I I I
0090 604.262 2.000 EA | 6200.00000 12400.00] I
CATCH BASIN TYPE B5-C I I I
0100 608.26 64.000 SF | 150.00000 9600.00] I
CURB RAMP DETECTABLE WARNING FIELD I I I
0110 609.11 21.000 LF | 70.00000 1470.00] I
VERTICAL CURB TYPE 1 I I I
0120 609.12 58.000 LF | 85.00000 4930.00] I
| |
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IC 1 ) 000059 1(C ) 1(C )
IPIKE INDUSTRIES, INC. I I
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0130 609.234 3.000 EA | 325.00000 975.00] I
TERMINAL CURB TYPE 1 - 4 FOOT I I I
0140 609.2341 2.000 EA | 375.00000 750.00] I
TERMINAL CURB TYPE 1 - 4 FOOT - CIRCULA | I I
0150 609.237 1.000 EA | 500.00000 500.00] I
TERMINAL CURB TYPE 1 - 7 FOOT I I I
0160 609.238 6.000 EA | 570.00000 3420.00] I
TERMINAL CURB TYPE 1 - 8 FOOT I I I
0170 609.2381 6.000 EA | 570.00000 3420.00] I
TERMINAL CURB TYPE 1 - 8" CIRCULAR I I I
0180 609.38 27.000 LF | 30.00000 810.00] I
RESET CURB TYPE 1 I I I
0190 609.40 10.000 LF | 30.00000 300.00] I
RESET CURB TYPE 5 I I I
0200 615.0701 16.000 CY | 110.00000 1760.00] I
LOAM - PLAN QUANTITY I I I
0210 618.1301 2.000 UN | 210.00000 420.00] I
SEEDING METHOD NUMBER 1 - PLAN QUANTITY | I I
0220 619.1201 2.000 UN | 210.00000 420.00] I
MULCH - PLAN QUANTITY I I I
0230 627.733 50.000 LF | 0.50000 25.00] |
4" WHITE OR YELLOW PAINTED PAVEMENT I I I
MARKING LINE I I I
0240 627.75 910.000 SF | 4.00000 3640.00] I
WHITE OR YELLOW PAVEMENT & CURB MARKING | I I
0250 627.77 750.000 SF | 4.00000 3000.00] I
REMOVING PAVEMENT MARKINGS I I I
0260 629.05 10.000 HR | 100.00000 1000.00] I
HAND LABOR, STRAIGHT TIME I I
0270 645.106 2.000 EA | 350.00000 700.00] I
DEMOUNT REGULATORY, WARNING, I I I
CONFIRMATION AND ROUTE MARKER ASSEMBLY | I I
SIGN I I I
0280 645.116 2.000 EA | 350.00000 700.00] I
REINSTALL REGULATORY, WARNING, I I I
CONFIRMATION AND ROUTE MARKER ASSEMBLY | I I
SIGN I I I
0290 645.271 33.000 SF | 86.00000 2838.00] I
REGULATORY, WARNING, CONFIRMATION AND | I I
ROUTE MARKER ASSEMBLY SIGNS, TYPE I I I I
0300 645.306 2.000 EA | 175.00000 350.00] I
| | |

FLEXIBLE REFLECTORIZED DELINEATOR
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IC 1 ) 000059 1(C ) 1(C )
IPIKE INDUSTRIES, INC. I I
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0310 652.31 5.000 EA | 225.00000 1125.00] I
TYPE 1 BARRICADE I I I
0320 652.311 10.000 EA | 250.00000 2500.00] I
TYPE 11 BARRICADE I I I
0330 652.33 25.000 EA | 78.00000 1950.00] I
DRUM I I I
0340 652.34 25.000 EA | 23.00000 575.00] I
CONE I I I
0350 652.35 350.000 SF | 30.00000 10500.00] I
CONSTRUCTION SIGNS I I I
0360 652.361 60.000 LS | 45000.00000 45000.00] I
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
0370 652.38 200.000 HR | 24.00000 4800.00] I
FLAGGER I I I
0380 659.10 LUMP |  60000.00000 60000.00] I
MOBILIZATION I I I
SECTION TOTALS I $ 218,003.00] $ I $
—————————————————————————————————————————— S,
CONTRACT TOTALS | $ 218,003.00] $ | $




