
     LETTING DATE : 05/08/13                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 05/08/13
                                                                                                                   PAGE : 1
     COUNTIE(S): KENNEBEC                               TABULATION OF BIDS

                                            CONTRACT ID : 014049.35
                                                           =========

   PROJECT(S):  ME 57X001               LOCATION(S): AUGUSTA - HALLOWELL, INTERSECTIONISAFETYTIMPROVEMENTS OF TRANSPORTATION

                                                                                   A TRUE COPY : __________________________

                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  AUGUSTA AND HALLOWELL, INTERSECTION SAFETY IMPROVEMENTS.                      NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   004261         CALLAHAN CONSTRUCTION, LLC                                                 $        62,445.00  100.0000%
   2   002304         HAGAR ENTERPRISES, INC.                                                    $        72,832.50  116.6346%
   3   002863         J PRATT CONSTRUCTION                                                       $        78,676.00  125.9925%
   4   000164         CPM CONSTRUCTORS                                                           $       116,720.68  186.9176%
====================================================================================================================================
                                          |(   1  ) 004261              |(   2  ) 002304              |(   3  ) 002863
                                          |CALLAHAN CONSTRUCTION LLC    |HAGAR ENTERPRISES, INC.      |J PRATT CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 202.202                 35.000  SY   |      10.00000         350.00|      20.00000         700.00|      30.00000        1050.00
  REMOVING PAVEMENT SURFACE               |                             |                             |
0020 203.2001                95.000  CY   |      12.00000        1140.00|      25.00000        2375.00|      50.00000        4750.00
  COMMON EXCAVATION - PLAN QUANTITY       |                             |                             |
0030 304.094                 55.000  CY   |      45.00000        2475.00|      30.00000        1650.00|      50.00000        2750.00
  AGGREGATE BASE COURSE - CRUSHED (PLAN   |                             |                             |
  QUANTITY)                               |                             |                             |
0040 403.209                  8.000  T    |     140.00000        1120.00|     140.00000        1120.00|     150.00000        1200.00
  HOT MIX ASPHALT 9.5 MM (SIDEWALKS,      |                             |                             |
  DRIVES, INCIDENTALS)                    |                             |                             |
0050 403.210                 18.000  T    |     140.00000        2520.00|     140.00000        2520.00|     150.00000        2700.00
  HOT MIX ASPHALT 9.5 MM                  |                             |                             |
0060 603.159                 22.000  LF   |      50.00000        1100.00|      55.00000        1210.00|      54.00000        1188.00
  12 INCH CULVERT PIPE OPTION III         |                             |                             |
0070 604.16                   1.000  EA   |     300.00000         300.00|    1500.00000        1500.00|    1500.00000        1500.00
  ALTERING CATCH BASIN TO MANHOLES        |                             |                             |
0080 604.243                  1.000  EA   |    1600.00000        1600.00|    2050.00000        2050.00|    1500.00000        1500.00
  CATCH BASIN TYPE F3-C                   |                             |                             |
0090 608.08                  80.000  SY   |      60.00000        4800.00|      98.00000        7840.00|     150.00000       12000.00
  REINFORCED CONCRETE SIDEWALK            |                             |                             |
0100 608.10                   8.000  SY   |      60.00000         480.00|     100.00000         800.00|     220.00000        1760.00
  BRICK SIDEWALK, REMOVE AND REBUILD      |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 004261              |(   2   ) 002304             |(   3  ) 002863
                                          |CALLAHAN CONSTRUCTION LLC    |HAGAR ENTERPRISES, INC.      |J PRATT CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0110 608.26                 112.000  SF   |      60.00000        6720.00|      82.50000        9240.00|      70.00000        7840.00
  CURB RAMP DETECTABLE WARNING FIELD      |                             |                             |
0120 609.11                  56.000  LF   |      45.00000        2520.00|      45.00000        2520.00|      34.00000        1904.00
  VERTICAL CURB TYPE 1                    |                             |                             |
0130 609.12                  36.000  LF   |      50.00000        1800.00|      65.00000        2340.00|      36.00000        1296.00
  VERTICAL CURB TYPE 1 - CIRCULAR         |                             |                             |
0140 609.234                  3.000  EA   |     225.00000         675.00|     225.00000         675.00|     140.00000         420.00
  TERMINAL CURB TYPE 1 - 4 FOOT           |                             |                             |
0150 609.2341                 2.000  EA   |     240.00000         480.00|     300.00000         600.00|     160.00000         320.00
  TERMINAL CURB TYPE 1 - 4 FOOT - CIRCULA |                             |                             |
0160 609.238                  9.000  EA   |     400.00000        3600.00|     430.00000        3870.00|     332.00000        2988.00
  TERMINAL CURB TYPE 1 - 8 FOOT           |                             |                             |
0170 609.2381                 3.000  EA   |     425.00000        1275.00|     545.00000        1635.00|     426.00000        1278.00
  TERMINAL CURB TYPE 1 - 8' CIRCULAR      |                             |                             |
0180 609.38                  24.000  LF   |      35.00000         840.00|      50.00000        1200.00|      18.00000         432.00
  RESET CURB TYPE 1                       |                             |                             |
0190 615.0701                 2.000  CY   |      50.00000         100.00|     100.00000         200.00|     140.00000         280.00
  LOAM - PLAN QUANTITY                    |                             |                             |
0200 618.1301                 1.000  UN   |      50.00000          50.00|      75.00000          75.00|     200.00000         200.00
  SEEDING METHOD NUMBER 1 - PLAN QUANTITY |                             |                             |
0210 619.1201                 1.000  UN   |      25.00000          25.00|      75.00000          75.00|      20.00000          20.00
  MULCH - PLAN QUANTITY                   |                             |                             |
0220 627.75                1420.000  SF   |       2.00000        2840.00|       1.35000        1917.00|       1.50000        2130.00
  WHITE OR YELLOW PAVEMENT & CURB MARKING |                             |                             |
0230 627.77                1430.000  SF   |       2.00000        2860.00|       1.35000        1930.50|       1.50000        2145.00
  REMOVING PAVEMENT MARKINGS              |                             |                             |
0240 629.05                  20.000  HR   |      35.00000         700.00|      35.00000         700.00|      40.00000         800.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0250 652.311                 18.000  EA   |     100.00000        1800.00|      35.00000         630.00|      40.00000         720.00
  TYPE II BARRICADE                       |                             |                             |
0260 652.33                  30.000  EA   |      90.00000        2700.00|      25.00000         750.00|      40.00000        1200.00
  DRUM                                    |                             |                             |
0270 652.34                  55.000  EA   |      35.00000        1925.00|      10.00000         550.00|      15.00000         825.00
  CONE                                    |                             |                             |
0280 652.35                 450.000  SF   |       9.00000        4050.00|      12.00000        5400.00|      10.00000        4500.00
  CONSTRUCTION SIGNS                      |                             |                             |
0290 652.361                 89.000  LS   |    1500.00000        1500.00|    2900.00000        2900.00|    2000.00000        2000.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0300 652.38                 200.000  HR   |      16.00000        3200.00|      19.00000        3800.00|      18.00000        3600.00
  FLAGGER                                 |                             |                             |
0310 652.381                 10.000  HR   |      35.00000         350.00|     130.00000        1300.00|      80.00000         800.00
  TRAFFIC OFFICER                         |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 004261              |(   2   ) 002304             |(   3  ) 002863
                                          |CALLAHAN CONSTRUCTION LLC    |HAGAR ENTERPRISES, INC.      |J PRATT CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0320 659.10                          LUMP |    6550.00000        6550.00|    8760.00000        8760.00|   12580.00000       12580.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        62,445.00|           $        72,832.50|           $        78,676.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        62,445.00|           $        72,832.50|           $        78,676.00
====================================================================================================================================
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====================================================================================================================================
                                          |(   4  ) 000164              |(       )                    |(      )
                                          |CPM CONSTRUCTORS             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 202.202                 35.000  SY   |      55.75000        1951.25|                             |
  REMOVING PAVEMENT SURFACE               |                             |                             |
0020 203.2001                95.000  CY   |      29.13000        2767.35|                             |
  COMMON EXCAVATION - PLAN QUANTITY       |                             |                             |
0030 304.094                 55.000  CY   |      69.31000        3812.05|                             |
  AGGREGATE BASE COURSE - CRUSHED (PLAN   |                             |                             |
  QUANTITY)                               |                             |                             |
0040 403.209                  8.000  T    |     160.00000        1280.00|                             |
  HOT MIX ASPHALT 9.5 MM (SIDEWALKS,      |                             |                             |
  DRIVES, INCIDENTALS)                    |                             |                             |
0050 403.210                 18.000  T    |     160.00000        2880.00|                             |
  HOT MIX ASPHALT 9.5 MM                  |                             |                             |
0060 603.159                 22.000  LF   |     103.15000        2269.30|                             |
  12 INCH CULVERT PIPE OPTION III         |                             |                             |
0070 604.16                   1.000  EA   |    1284.97000        1284.97|                             |
  ALTERING CATCH BASIN TO MANHOLES        |                             |                             |
0080 604.243                  1.000  EA   |    2609.56000        2609.56|                             |
  CATCH BASIN TYPE F3-C                   |                             |                             |
0090 608.08                  80.000  SY   |      83.00000        6640.00|                             |
  REINFORCED CONCRETE SIDEWALK            |                             |                             |
0100 608.10                   8.000  SY   |     449.04000        3592.32|                             |
  BRICK SIDEWALK, REMOVE AND REBUILD      |                             |                             |
0110 608.26                 112.000  SF   |      75.00000        8400.00|                             |
  CURB RAMP DETECTABLE WARNING FIELD      |                             |                             |
0120 609.11                  56.000  LF   |      50.00000        2800.00|                             |
  VERTICAL CURB TYPE 1                    |                             |                             |
0130 609.12                  36.000  LF   |      65.00000        2340.00|                             |
  VERTICAL CURB TYPE 1 - CIRCULAR         |                             |                             |
0140 609.234                  3.000  EA   |     225.00000         675.00|                             |
  TERMINAL CURB TYPE 1 - 4 FOOT           |                             |                             |
0150 609.2341                 2.000  EA   |     285.00000         570.00|                             |
  TERMINAL CURB TYPE 1 - 4 FOOT - CIRCULA |                             |                             |
0160 609.238                  9.000  EA   |     425.00000        3825.00|                             |
  TERMINAL CURB TYPE 1 - 8 FOOT           |                             |                             |
0170 609.2381                 3.000  EA   |     545.00000        1635.00|                             |
  TERMINAL CURB TYPE 1 - 8' CIRCULAR      |                             |                             |
0180 609.38                  24.000  LF   |      30.00000         720.00|                             |
  RESET CURB TYPE 1                       |                             |                             |
0190 615.0701                 2.000  CY   |     146.44000         292.88|                             |
  LOAM - PLAN QUANTITY                    |                             |                             |
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====================================================================================================================================
                                          |(   4  ) 000164              |(       )                    |(      )
                                          |CPM CONSTRUCTORS             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0200 618.1301                 1.000  UN   |     175.00000         175.00|                             |
  SEEDING METHOD NUMBER 1 - PLAN QUANTITY |                             |                             |
0210 619.1201                 1.000  UN   |     175.00000         175.00|                             |
  MULCH - PLAN QUANTITY                   |                             |                             |
0220 627.75                1420.000  SF   |       1.00000        1420.00|                             |
  WHITE OR YELLOW PAVEMENT & CURB MARKING |                             |                             |
0230 627.77                1430.000  SF   |       1.00000        1430.00|                             |
  REMOVING PAVEMENT MARKINGS              |                             |                             |
0240 629.05                  20.000  HR   |      38.83000         776.60|                             |
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0250 652.311                 18.000  EA   |      70.64000        1271.52|                             |
  TYPE II BARRICADE                       |                             |                             |
0260 652.33                  30.000  EA   |      57.39000        1721.70|                             |
  DRUM                                    |                             |                             |
0270 652.34                  55.000  EA   |      17.59000         967.45|                             |
  CONE                                    |                             |                             |
0280 652.35                 450.000  SF   |      22.31000       10039.50|                             |
  CONSTRUCTION SIGNS                      |                             |                             |
0290 652.361                 89.000  LS   |    4751.98000        4751.98|                             |
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0300 652.38                 200.000  HR   |      15.30000        3060.00|                             |
  FLAGGER                                 |                             |                             |
0310 652.381                 10.000  HR   |     126.50000        1265.00|                             |
  TRAFFIC OFFICER                         |                             |                             |
0320 659.10                          LUMP |   39322.25000       39322.25|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       116,720.68|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       116,720.68|           $             0.00|           $
====================================================================================================================================


