Updated 10/04/12

FEDERAL PROJECT



Effective January 19, 2012
Supersedes December 23, 2011

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, c¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e¢) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and ¢) any other Certifications

or Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

¢) an electronic bid bond submitted with an electronic bid.

(98]

5. Ifapaper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:

6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are
submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, Revision of December 2002.



January 19, 2012
Supersedes September 09, 2011

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes or David Venner at the MDOT
Contracts mailbox at: MDOT.contracts@maine.qgov. Each bid package will require a
separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Patrick Corum
at patrick.corum@maine.qgov , Rebecca Snowden at rebecca.snowden@maine.gov or
Diane Barnes at diane.barnes@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
in the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions. Maine DOT
will not be bound to any answers to Project specific questions
received during the Bidding phase through other processes.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder shall submit the Disadvantaged
Business Enterprise Proposed Utilization form with their bid.
This 1s a curable bid defect.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form should be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact The Office of Civil Rights at (207)
624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at

www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php




INSTRUCTIONS FOR PREPARING THE
MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
UTILIZATION FORM

The Contractor Shall Extend equal opportunity to MaineDOT
certified DBE firms (as listed in MaineDOT’s DBE Directory of
Certified Businesses) in the selection and utilization of
Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the
form, and that person(s) telephone, fax number and e-mail address.

Calculate and provide percentage of your bid that will be allocated
to DBE firms, Federal Project Identification Number, and location
of the Project work.

In the columns, name each subcontractor, DBE and non-DBE firm
to be used, provide the Unit/Item cost of the work/product to be
provided by the subcontractor, give a brief description and the
dollar value of the work.

Revised 1/12



DBE GOAL NOTICE
Maine Department of Transportation
Disadvantaged Business Enterprise Program

Notice is hereby given that in accordance with US DOT regulation 49 CFR

Part 26, the Maine Department of Transportation has established a DBE

Program for disadvantaged business participation in the federal-aid highway and
bridge construction program; MaineDOT contracts covered by the program include
consulting, construction, supplies, manufacturing, and service contracts.

For FFY 2013-15 (October 1, 2012 through September 30, 2015) MaineDOT has
established an annual DBE participation goal of 4.0%0 to be achieved through
race/gender neutral means. This goal has been approved by the Federal Highway
Administration and remains in effect through September 30, 2015. Maine DOT
must meet this goal each federal fiscal year. If the goal is not met, MaineDOT
must provide a justification for not meeting the goal and provide a plan to ensure
the goal is met, which may include contract goals on certain projects that
contractors will be required to meet.

MaineDOT asks all contractors, consultants and subcontractors to seek certified
DBE firms for projects and to work to meet the determined 4.0% goal without the

need to impose contract goals. DBE firms are listed on the MaineDOT website at:

http://www.maine.gov/mdot/disadvantaged-business-enterprises/pdf/directory.pdf

Interested parties may view MaineDOT’s DBE goal setting methodology also
posted on this website. If you have questions regarding this goal or the DBE
program you may contact Sherry Tompkins at the Maine Department of
Transportation, Civil Rights Office by telephone at (207) 624-3066 or by e-mail at:
sherry.tompkins@maine.gov
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MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
PROPOSED UTILIZATION FORM

All Bidders must furnish this form with their bid on Bid Opening day

Contractor:

Telephone: Ext

Contact Person:

Fax:

E-mail:

BID DATE:

FEDERAL PROJECT PIN #

TOTAL ANTICIPATED

PROJECT LOCATION:

DBE % PARTICIPATION FOR THISCONTRACT

NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL

W| D | Non Firm Name Item Number & Quantity Cost Per Anticipated
B|B | DBE Description of Work Unit/Item $ Value
E|E
Subcontractor
Total>
DBE Total >

FEDERALLY FUNDED MAINE DOT CONTRACTS. THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL
NOT BECOME A PART OF THE CONTRACTUAL TERMS.

Form received:

Equal Opportunity Use:

/| Verified by:

For a complete list of certified firms and company designation (WBE/DBE) go to
http://www.maine.gov/mdot

Rev. 05/12

1"




THE
MAINE DIEFARTMENT
OF TRANSPORTATION

where

Maine Department of Transportation Civil
Rights Office

Directory of Certified Disadvantaged Business
Enterprises

Listing can be found at:
www.maine.gov/mdot/disadvantaged-business-
enterprises/dbe-home.php

For additional information and guidance contact: Civil
Rights Office at (207) 624-3066

It is the responsibility of the Contractor to access
the DBE Directory at this site in order to have
the most current listings.
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September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —
http://www.maine.gov/purchases/venbid/index.shtml
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Rids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for Interstate Highway Improvements and Highway Reconstruction in the city of
Augusta” will be received from contractors at the Reception Desk, Maine DOT Building, Capitol Street, Augusta,
Maine, until 11:00 o’clock A.M. (prevailing time) on January 30. 2013 and at that time and place publicly opened and
read. Bids will be accepted from all bidders. The lowest responsive bidder must have completed. or successfully
complete, a (Hishway Construction prequalification), or project specific prequalification to be considered for the award
of this contract. We now accept electronic bids for those bid packages posted on the bidx.com website. Electronic bids
do not have to be accompanied by paper bids. Please note: the Department will accept a facsimile of the bid bond:
however. the original bid bond must then be received at the MDOT Contract Section within 72 hours of the bid
opening. Until further notice, dual bids (one paper, one electronic) will be accepted, with the paper copy taking
precedence.

Description: Maine Federal Aid Project No. IM-1631(310)E, WIN. 16313.10

Location: In Kennebec County, project is located on [-93 at Exit 113 and extending across Old Belgrade Rd. to
Rte.27.

Outline of Work: Interstate Highway Improvements and Highway Reconstruction and other incidental work.

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207) 624-3410.
Our webpage at http://www.maine.gov/mdoticontractors/ contains a copy ol the schedule of items, Plan Holders List,
written portions of bid amendments (not drawings), and bid results. For Project-specific information fax all questions
to Project Manager Ernie Martin at (207) 624-3431. Questions received after 12:00 noon of Monday prior to bid date
will not be answered. Bidders shall not contact any other Departmental staff for clarification of Contract provisions,
and the Department will not be responsible for any interpretations so obtained. TTY users call Maine Relay 711.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine. They may be
purchased from the Department between the hours of 8:00 am. to 4:30 p.m. by cash. credit card (Visa/Mastercard) or
check payable to Treasurer, State of Maine sent to Maine Department of Transportation, Atin.: Mailroom, 16 State
House Station, Augusta, Maine 04333-0016. They also may be purchased by telephene at (207) 624-3536 between the
hours of 8:00 a.m. to 4:30 p.m. Full size plans $463.00 ($472.00 by mail). Half size plans $232.00 ($237.00 by mail),
Bid Book $10 (513 by mail), Single Sheets $2. payment in advance, all non-refundable.

Fach Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 3%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $275.000.00 payahle to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond. each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transpertation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [525 by mail].
They also may be purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Standard
Detail updates can be found at http://www.maine. gov/mdot/contractors/publications/ .

The right is hereby reserved to the Maine DOT to reject any or all bids.

Augusta, Maine \\\\'\\\\““m”mﬁf[i@.
£ OF Py

January 9, 2013 -~
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NOTICE

All bids for Federal Projects shall be accompanied by

the DBE Proposed Utilization form. If you are submitting
an electronic bid, the DBE Utilization Form may be
faxed to 207-624-3431. Failure to submit the form with
the bid will be considered a curable defect.
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Augusta
16313.10
April 14, 2011
Supercedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to
determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)
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http://www.maine.gov/mdot/contractors/

MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM I APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY - |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 Project Items
[201.11 CLEARING | | | |
0010] | 2.100] | | |
| IAC | | | |
[201.23 REMOVING SINGLE | | | | |
0020| TREE TOP ONLY | 53.000] | | |
| IEA | | | |
|201.24 REMOVING STUMP | | | |
0030] | 54.000] | | |
| IEA | | | |
|202.08 REMOVING BUILDING | | | | |
0040|NO.: 3 | LUMP | LUMP | | I
| | | | | |
|202.11 REMOVING PORTLAND | | | | |
0050 | CEMENT CONCRETE PAVEMENT | 16.000] | | |
| ISY | | | |
|202.15 REMOVING MANHOLE | | | | |
0060|OR CATCH BASIN | 35.000] | | |
| IEA | | | |
|202.203 PAVEMENT BUTT | | | | |
0070]JOINTS | 575.000] | | |
| ISY | | | |
|202.206 RUMBLE STRIP - | | | | |
OO80|EDGELINE AND CENTERLINE | 1397.000] | | |
| ILF | | | |
[203.20 COMMON EXCAVATION | | | | |
0090] | 75001.000] [ | |
| ICY | | | |

|203.21 ROCK EXCAVATION | I
0100] I 380.000]| I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |---—mmmmmmmmmmoe [
| | AND UNITS DOLLARS | CTS | DOLLARS |CTS
]203.24 COMMON BORROW | | | |
0110] 1 62100.000] I I |
| ICY I | I
|203.25 GRANULAR BORROW | | | |
0120] | 1000.000] | | |
| ICY I | I
]203.38 FILTER SAND | | | |
0130] | 50.000] | | |
| ICY | | |
|206.061 STRUCTURAL EARTH | | | |
0140 |EXCAVATION - DRAINAGE | 50.000] | | |
JAND MINOR STRUCTURES, lcy I I |
|BELOW GRADE | | | |
|206.07 STRUCTURAL ROCK | | | |
0150 |EXCAVATION - DRAINAGE I 65.000] I I |
|AND MINOR STRUCTURES lcy | | |
|304.10 AGGREGATE SUBBASE | | | |
0160]COURSE - GRAVEL I 59500.000] | | |
| ICY | | |
]403.207 HOT MIX ASPHALT | I I I
0170]19.0 MM HMA | 5540.000] | | |
| IT | | |
]403.2072 19 MM ASPHALT | I I I
0180|RICH BASE MIXTURE | 6500.000] | | |
| IT | | |
]403.2081 12.5 MM POLYMER | I I I
0190 |[MODIFIED HOT MIX ASPHALT | 4810.000] | | |
| IT | | |
]403.209 HOT MIX ASPHALT | | | |
0200]9.5 MM (SIDEWALKS, | 940.000] | | |
IDRIVES, INCIDENTALS) IT | | |
]403.210 HOT MIX ASPHALT | | | |
0210]9.5 MM I 1925.000] I I |
| IT | | |
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]403.211 HOT MIX ASPHALT | | l | |
0220 (SHIMMING) | 445000 | | |
| IT | | | |
]403.213 HOT MIX ASPHALT | | | | |
0230]12.5 MM BASE | 8050.000] | | |
| IT | | | |
]409.15 BITUMINOUS TACK | | | | |
0240|COAT - APPLIED | 4935.000]| I I |
| IG | | | |
]411.10 UNTREATED | | | | |
0250 | AGGREGATE SURFACE COURSE | 75.000] I I |
| (TRUCK MEASURE) lcy | | | |
|502.342 STRUCTURAL | | | | |
0260 | CONCRETE ROADWAY TRUCK | 229.000] | | |
| APRON lcy | | | |
|504.07 CONCRETE PIPE | | | | |
0270 TIES | 11.000] I I |
| IGP | | | |
|526.301 TEMPORARY | | | | |
0280 | CONCRETE BARRIER TYPE I |LUMP |LUMP | | |
| | | | | |
|527.303 ENERGY ABSORBING | | | | |
0290|SYSTEM (ET-PLUS) | 5.000] | | |
| IEA | | | |
]603.155 12 INCH | | | | |
0300 |REINFORCED CONCRETE PIPE | 596.000] | | |
ICLASS 111 ILF | | | |
1603.159 12 INCH CULVERT | | | | |
0310|PIPE OPTION I11 | 350.000] | | |
| ILF | | | |
1603.16 15 INCH CULVERT | | | | |
0320|PIPE OPTION I I 308.000] | | |
| ILF | | | |
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1603.165 15 INCH | | l | |
0330 |REINFORCED CONCRETE PIPE | 298.000] | | |
ICLASS 111 ILF | | | |
1603.169 15 INCH CULVERT | | | | |
0340|PIPE OPTION I11 | 332.000] | | |
| ILF | | | |
1603.17 18 INCH CULVERT | | | | |
0350|PIPE OPTION I 1 340.000] I I |
| ILF | | | |
1603.175 18 INCH | | | | |
0360 |REINFORCED CONCRETE PIPE | 210.000] | | |
ICLASS 111 ILF | | | |
]603.1752 18 INCH | | | | |
0370 |REINFORCED CONCRETE PIPE | 240.000] | | |
ICLASS 1V ILF | | | |
1603.179 18 INCH CULVERT | | | | |
0380|PIPE OPTION I11 | 434.000] | | |
| ILF | | | |
1603.19 24 INCH CULVERT | | | | |
0390|PIPE OPTION I | 60.000] | | |
| ILF | | | |
1603.191 24 INCH | | | | |
0400 | CORRUGATED METAL PIPE | 42.000] | | |
| ILF | | | |
1603.195 24 INCH | | | | |
0410 |REINFORCED CONCRETE PIPE | 332.000] | | |
ICLASS 111 ILF | | | |
1603.199 24 INCH CULVERT | | | | |
0420|PIPE OPTION 111 | 152.000] | | |
| ILF | | | |
1603.205 30 INCH | | | | |
0430 |REINFORCED CONCRETE PIPE | 10.000] | | |
ICLASS 111 ILF | | | |
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |-——————— |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1603.209 30 INCH CULVERT | | | | |
0440|PIPE OPTION 111 | 82.000] | | |
| ILF | | | |
1603.215 36 INCH | | | | |
0450 | REINFORCED CONCRETE PIPE | 144_000] | | |
ICLASS 111 ILF | | | |
1603.2891 96 RCP CLASS | | | | |
0460|111 | 256.000] | | |
| ILF | | | |
1603.80 24 INCH INLET | | | [ |
0470|GRATE UNIT | 1.000] | | |
| IEA | | | |
|604.072 CATCH BASIN TYPE | | | | |
0480]A1-C | 14.000] | | |
| IEA | | | |
|604.076 60 INCH CATCH | | | | |
0490|BASIN TYPE A1-C | 5.000] | | |
| IEA | | | |
|604.09 CATCH BASIN TYPE | | | | |
0500|B1 | 16.000] | | |
| IEA | | | |
1604.092 CATCH BASIN TYPE | | | | |
0510|B1-C | 31.000] | | |
| IEA | | | |
|604.096 60 INCH CATCH | | | | |
0520|BASIN TYPE B1-C | 3.000] | | |
| IEA | | | |
|604.15 MANHOLE | | | | |
0530] I 1.000] | | |
| IEA | | | |
|604.164 REBUILDING CATCH | | | | |
0540 | BASIN I 6.000] | | |
| IEA | | | |
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]604.18 ADJUSTING MANHOLE | | l | |
0550]OR CATCH BASIN TO GRADE | 2.000] | | |
| IEA | | | |
1604.2402 BEHIND CURB | | | | |
0560 | CATCH BASIN | 1.000] | | |
| IEA | | | |
1604.243 CATCH BASIN TYPE | | | | |
0570]|F3-C 1 11.000] I | |
| IEA | | | |
1604.245 CATCH BASIN TYPE | | | | |
0580|F4-C I 2.000] I I |
| IEA | | I I
1604.247 CATCH BASIN TYPE | | | | |
0590 F5-C I 1.000] I I |
| IEA | | I I
1604.249 CATCH BASIN TYPE | | | | |
0600]F6-C I 2.000] I I |
| IEA | | | |
|604.262 CATCH BASIN TYPE | | | | |
0610]B5-C | 3.000] | | |
| IEA | | | |
605.09 6 INCH UNDERDRAIN | | I I I
0620| TYPE B | 5465.000] | | |
| ILF | I |
|605.10 6 INCH UNDERDRAIN | | I I I
0630 | OUTLET | 236.000] | | |
| ILF | | | |
1605.11 12 INCH | | | | |
0640 | UNDERDRAIN TYPE C | 3641.000] | | |
| ILF | | | |

1605.12 15 INCH | |
0650 |UNDERDRAIN TYPE C | 1513.000] | | |
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7

DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1605.13 18 INCH | | l | |
0660 | UNDERDRAIN TYPE C | 208.000] | | |
| ILF | | | |
1605.15 24 INCH | | | | |
0670 | UNDERDRAIN TYPE C | 261.000] | | |
| ILF | | | |
1606.1721 BRIDGE | | | | |
0680 | TRANSITION - TYPE 1 | 4.000] I | |
| IEA | | | |
|606.23 GUARDRAIL TYPE 3C | | | | |
0690|- SINGLE RAIL I 400.000] I I |
| ILF | | I I
|606.24 GUARDRAIL TYPE 3D | | | | |
0700]- SINGLE RAIL I 2463.000] I I |
| ILF | | I I
|606.2401 GUARDRAIL TYPE | | | | |
0710]3D - DOUBLE RAIL | 432.000] I I |
| ILF | | | |
|1606.265 TERMINAL END - | I | I |
0720|SINGLE RAIL - GALVANIZED | 7.000] | | |
| STEEL IEA | | | |
|606.353 REFLECTORIZED I I I I I
0730 | FLEXIBLE GUARDRAIL | 22.000] | | |
IMARKER IEA | | | |
|606.356 UNDERDRAIN I I I I I
0740 | DELINEATOR POST | 30.000] | | |
| IEA | | | |
|606.47 SINGLE WOOD POST | | | | |
0750] | 10.000] | | |
| IEA | | | |

|606.51 MULTIPLE MAILBOX | I
0760 ] SUPPORT I 2.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8

DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1606.611 TIMBER GUARDRAIL | I I I
0770] | 72.000] | | |
| ILF | I |
]606.79 GUARDRAIL 350 | | | | |
0780 | FLARED TERMINAL | 6.000] | | |
| IEA | | | |
|607.09 WOVEN WIRE FENCE | | | | |
0790|- METAL POSTS 1 2036.000] I I |
| ILF | I |
|607.16 CHAIN LINK FENCE | | | | |
0800]- 4 FOOT I 654.000]| I I |
| ILF | | I I
|607.24 REMOVE AND RESET | | | | |
0810 | FENCE I 1882.000] I I |
| ILF | | I I
]607.32 BRACING ASSEMBLY | | | | |
0820|TYPE I - METAL POSTS | 11.000] I I |
| IEA | | | |
1607.33 BRACING ASSEMBLY | | | | |
0830|TYPE Il - METAL POSTS | 23.000] | | |
| IEA | | | |
|608.08 REINFORCED | | | | |
0840 | CONCRETE SIDEWALK | 20.000] | | |
| ISY | | | |
|608.26 CURB RAMP I I I I I
0850 | DETECTABLE WARNING FIELD | 48.000] | | |
| ISF | | | |
1609.11 VERTICAL CURB | | | | |
0860 TYPE 1 | 8317.000] | | |
| ILF | | | |

1609.12 VERTICAL CURB | |
0870 TYPE 1 - CIRCULAR | 1149.000] | | |
|
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DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|609.234 TERMINAL CURB | | | | |
0880|TYPE 1 - 4 FOOT | 10.000] | | |
| IEA | | | |
1609.2341 TERMINAL CURB | | | | |
0890|TYPE 1 - 4 FOOT - | 2.000] [ | |
|CIRCULAR |EA | | | |
1609.237 TERMINAL CURB | | | | |
0900|TYPE 1 - 7 FOOT | 2.000] | | |
| IEA | | | |
1609.31 CURB TYPE 3 | | | |
0910] | 8982.000] | | |
| ILF | | | |
|609.34 CURB TYPE 5 | | | |
0920] | 350.000] | | |
| ILF | | | |
|609.341 CURB TYPE 5 - | | | | |
0930] TRUCK APRON | 765.000] | | |
| ILF | | | |
|609.35 CURB TYPE 5 - | | | | |
0940 | CIRCULAR | 280.000] | | |
| ILF | | | |
|609.38 RESET CURB TYPE 1 | | | |
0950] | 45.000] | | |
| ILF | | | |
|610.08 PLAIN RIPRAP | | | |
0960| | 455.000] | | |
| ICY | | | |
1610.18 STONE DITCH | | | | |
0970 PROTECTION I 655.000] | | |
| ICY | | | |

1613.319 EROSION CONTROL | I
0980 | BLANKET I 7030.000] I I I
|
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DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :

LINE] ITEM | APPROX. | UNIT PRICE BID AMOUNT

NO | DESCRIPTION |  QUANTITY S [

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1615.07 LOAM | l |
0990 | 7800.000] | |
| ICY | | |
1618.13 SEEDING METHOD | | |
1000 | NUMBER 1 | 167.000] | |
| IUN | | |
1618.1401 SEEDING METHOD | | |
1010|NUMBER 2 - PLAN QUANTITY | 549.000]| I |
| IUN | | |
1618.1411 SEEDING METHOD | | |
1020|NUMBER 3 - PLAN QUANTITY | 81.000] | |
| JUN | | I
1619.1201 MULCH - PLAN | | |
1030 | QUANTITY | 797.000] I |
| JUN | | I
1620.54 STABILIZATION | | |
1040 | GEOTEXTILE I 360.000] | |
| ISY | | |
1620.58 EROSION CONTROL | | |
1050 | GEOTEXTILE | 3780.000] | |
| ISY | | |
1621.038 EVERGREEN TREES | | |
1060] (5 FOOT - 6 FOOT) GROUP | 10.000] | |
B IEA | | |
1621.044 EVERGREEN TREES | | |
1070] (6 FOOT - 8 FOOT) GROUP | 20.000] | |
IB IEA | | |
1621.045 EVERGREEN TREES | | |
1080] (6 FOOT - 8 FOOT) GROUP | 20.000] | |
IC IEA | | |
1621.047 EVERGREEN TREES | | |
1090] (8 FOOT - 9 FOOT) GROUP | 20.000] I |
IB IEA | | |
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 11

DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1621.048 EVERGREEN TR (8" | | l | |
1100]- 97) GP C | 10.000] | | |
| IEA | | | |
1621.053 EVERGREEN TREES | | | | |
1110] (10 FOOT - 12 FOOT) | 10.000] | | |
IGROUP B IEA | | | |
1621.202 MEDIUM DECIDUOUS | | | | |
1120|TREE (2 INCH - 2.50 INCH | 6.000] | | |
ICALIPER) GROUP B |EA | | | |

1621.274 LARGE DECIDUOUS | |
1130|TREE (2 INCH - 2.50 INCH | 18.000] | | |
ICALIPER) GROUP B |

1621.552 DECIDUOUS SHRUBS | | | | |
1140] (3 FOOT - 4 FOOT) GROUP | 70.000] | | |
1A IEA | | | |
1621.553 DECIDUOUS SHRUBS | | | | |
1150] (3 FOOT - 4 FOOT) GROUP | 30.000] | | |
IB IEA | | | |
1621.558 DECIDUOUS SHRUBS | | | | |
1160] (4 FOOT - 5 FOOT) GROUP | 60.000] | | |
1A IEA | | | |
1621.711 HERBACEOUS | | | | |
1170|PERENNIALS GROUP B I 600.000] | | |
| IEA | I I |
1621.80 ESTABLISHVMENT | | | I |
1180|PERIOD | LUMP | LUMP | | |
| | | I I |
1626.11 PRECAST CONCRETE | | | | |
1190] JUNCTION BOX | 13.000] | | |
| IEA | | | I

1626.21 METALLIC CONDUIT | I
1200] I 275.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 12
DATE: 130103
SCHEDULE OF REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :

LINE] ITEM | APPROX. | UNIT PRICE BID AMOUNT

NO | DESCRIPTION |  QUANTITY S [

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1626.22 NON-METALLIC | l |
1210] CONDUIT | 13650.000]| | |
| ILF | | |
1626.25 UNDER PAVEMENT | | |
1220|DUCT | 45.000] | |
| ILF | | |
1626.31 18 INCH | | |
1230 FOUNDAT 10N | 2.000] I |
| IEA | | |
1626.32 24 INCH | | |
1240 | FOUNDAT 10N I 37.000] | |
| IEA | | I
1626.33 30 INCH | | |
1250 | FOUNDAT 10N | 36.000] | |
| IEA | | I
1626.35 CONTROLLER | | |
1260 | CABINET FOUNDATION I 5.000] | |
| IEA | | |
1626.36 REMOVE OR MODIFY | | |
1270] CONCRETE FOUNDATION | 2.000] | |
| IEA | | |
1627.51 6" TEMPORARY | | |
1280 | PAVEMENT TAPE, YELLOW OR | 10500.000]| | |
[WHITE ILF | | |
1627.57 12" REMOVABLE | | |
1290|BLACK LINE MASKING TAPE | 10500.000]| | |
| ILF | | |
1627.733 4" WHITE OR | | |
1300] YELLOW PAINTED PAVEMENT | 42261.000] | |
IMARKING LINE ILF | | |
1627.744 6" WHITE OR | | |
1310]| YELLOW PAINTED PAVEMENT | 6880.000] | |
IMARKING LINE ILF | | |
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DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1627.75 WHITE OR YELLOW | | l | |
1320 | PAVEMENT & CURB MARKING | 4782.000] | | |
| ISF | | | |
1627.76 TEMPORARY | | | | |
1330| PAVEMENT MARKING LINE,  |LUMP JLUMP | | |
[WHITE OR YELLOW | | | | |
1627.94 PREFORMED | | | | |
1340 | THERMOPLASTIC PAVEMENT | 2968.000] I I |
IMARKING ISF | | | |

1627.941 PREFORMED | |
1350 | THERMOPLASTIC PAVEMENT | 1156.000] I I |
IMARKINGS - RECESSED |

1627.942 IMPRINTED | | | | |
1360 | PREFORMED THERMOPLASTIC | 11100.000] I I |
|PAVEMENT MARKING ISF | | | |
1629.05 HAND LABOR, | | | | |
1370|STRAIGHT TIME I 100.000] | | |
| IHR | | | |
1631.12 ALL PURPOSE | | | | |
1380 ] EXCAVATOR (INCLUDING | 60.000] | | |
| OPERATOR) IHR | | | |
1631.172 TRUCK - LARGE | | | | |
1390] (INCLUDING OPERATOR) | 120.000] | | |
| IHR | | | |
1631.18 CHAIN SAW RENTAL | | | | |
1400] (INCLUDING OPERATOR) | 10.000] | | |
| IHR | | | |
1631.20 STUMP CHIPPER | | | | |
1410] (INCLUDING OPERATOR) | 10.000] | | |
| IHR | | | |

|631.22 FRONT END LOADER | |
1420] (INCLUDING OPERATOR) | 20.000] | | |
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 14

DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1631.32 CULVERT CLEANER | | l | |
1430] (INCLUDING OPERATOR) | 15.000] | | |
| IHR | | | |
1634.16 HIGHWAY LIGHTING | |
1440 |LUMP JLUMP | | |
| | | | | |
1634.2042 LED LUMINARIES | | | | |
1450] 1 104.000] I I |
| IEA | | | |
1634.21 CONVENTIONAL | | | | |
1460 | LIGHT STANDARD I 52.000] I I |
| IEA | | I I
1634.721 RELOCATE LIGHT | | | | |
1470|POLE  (INC. FOUNDATION) |LUMP JLUMP | | I
| | | | I I
1639.18 FIELD OFFICE TYPE | | | |
1480|A I 1.000] | | |
| IEA | | | |
1643.60 FLASHING BEACON | | I I I
1490|AT: |LUMP |LUMP | | |
| | | | | |
1643.80 TRAFFIC SIGNALS | | | | |
1500 | AT |LUMP |LUMP | | |
| | | | | |
1643.90 INTERCONNECT WIRE | | I I |
1510 BETWEEN |LUMP |LUMP | | |
| | | | | |
1643.91 MAST ARM POLE | | | | |
1520] | 2.000] | | |
| IEA | | | |

1643.93 STRAIN POLE I |
1530} I 3.000] I I |
|
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DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1643.94 DUAL PURPOSE POLE | I I I
1540 | 4.000] | | |
| IEA | | | |
|645.103 DEMOUNT GUIDE | | | | |
1550 SIGN | 1.000] | | |
| IEA | | | |

1645.106 DEMOUNT | | | |

1560 |REGULATORY, WARNING, | I | |

ICONFIRMATION AND ROUTE  |EA | | | |

IMARKER ASSEMBLY SIGN | | | |
1645.113 REINSTALL GUIDE | | I
1570]SIGN | 1.000] | | |
| |

1645.116 REINSTALL | | | |
1580 | REGULATORY, WARNING, | | | |
ICONFIRMATION AND ROUTE  |EA | | | |
IMARKER ASSEMBLY SIGN | | | |

1645.12 OVERHEAD GUIDE | | I I I
1590|SIGN: STA. 155+69 "B*  |LUMP |LUMP | | |
| | | | | |
1645.15 CANTILEVER GUIDE | | I I |
1600|SIGN STA. 308+25.5 *NB* |LUMP |LUMP | | |
| | | | | |
1645.15 CANTILEVER GUIDE | | I I |
1610|SIGN STA. 401+00 "D" |LUMP |LUMP | | |
| | | | | |
1645.15 CANTILEVER GUIDE | | | | |
1620|SIGN STA. 555+82.5 "EB" |LUMP |LUMP | | |
| | | | | |
1645.15 CANTILEVER GUIDE | | | | |
1630|SIGN STA. 575+00 "EB"  |LUMP |LUMP | | |
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DATE: 130103

SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY [ [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1645.15 CANTILEVER GUIDE | | I I I
1640|SIGN STA. 579+00 "WB™  |LUMP JLUMP | | |
| | | | | |
1645.15 CANTILEVER GUIDE | | | | |
1650|SIGN STA. 900+00 "WBRT" |LUMP JLUMP | | |
| | | | | |
1645.161 BREAKAWAY | | | | |
1660|DEVICES SINGLE POLE | 1.000] | | |
| IEA | | | |
1645.162 BREAKAWAY | | | | |
1670|DEVICES MULTI-POLE I 3.000] | | |
| IEA | | | |
|645.251 ROADSIDE GUIDE | | | | |
1680 SIGNS I 1880.000] | | |
| ISF | | I I

1645.271 REGULATORY, | | | |
1690 | WARNING, CONFIRMATION | I I |
|AND ROUTE MARKER ISF | | | |
|ASSEMBLY SIGNS, TYPE I | I I I

1645.289 STEEL H-BEAM | | | | |
1700 POLES I 10000.000] | | |
| ILB | | | |
1645.291 ROADSIDE GUIDE | | | | |
1710|SIGNS TYPE 11 | 120.000] I I |
| ISF | | | |

1645.292 REGULATORY, | | | |

1720 | WARNING, CONFIRMATION | | | |

|AND ROUTE MARKER ISF | | | |

|ASSEMBLY SIGNS TYPE Il | | | |
1652.33 DRUM | | |
1730] | 275.000] | | |
| |

|652.34 CONE I |
1740 | 365.000]| I I |
|
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DATE: 130103
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1652.35 CONSTRUCTION | | l | |
1750 SIGNS | 2250.000] | | |
| ISF | | | |
1652.361 MAINTENANCE OF | | | | |
1760]| TRAFFIC CONTROL DEVICES |LUMP JLUMP | | |
| | | | | |
1652.38 FLAGGER | | | | |
1770] 1 7500.000] | | |
| IHR | | | |
1652.381 TRAFFIC OFFICER | | | |
1780] I 700.000] | | |
| IHR | | I I
1652.41 PORTABLE | | | | |
1790 | CHANGEABLE MESSAGE SIGN | 6.000] | | |
| IEA | | I I
1656.75 TEMPORARY SOIL | | | | |
1800|EROSION AND WATER JLUMP |LUMP | I |
|POLLUTION CONTROL | | | | I
1658.20 ACRYLIC LATEX | | | | |
1810]|COLOR FINISH, GREEN | 3031.000] | | |
| ISY | | | |
1659.10 MOBILIZATION I I
1820 |LUMP |LUMP | | |
| | | | | |
1660.21 ON-THE-JOB | | | | |
1830| TRAINING (BID) | 1000.000] | | |
| IHR | | | |
[801.141 4 PVC SANITARY | | | | |
1840|SEWER (SDR-35) | 50.000] | | |
| ILF | | | |

1801.16 6 INCH PVC | |
1850 SANITARY SEWER (SDR-35) | 50.000] | | |
|
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SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E
CONTRACTOR :
LINE] ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY S [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1841.49 BOLLARDS - | | l | |
1860 | COLLAPSIBLE | 4.000] | | |
| IEA | | | |
| |
| SECTION 0001 TOTAL | |



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN. 16313.10

for Interstate Highway Improvements and Highway Reconstruction in the city of
Augusta, County of Kennebec, Maine. The Work includes construction, maintenance
during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 22, 2013. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 16313.10 - Interstate Highway Improvements and Highway Reconstruction
in the city of Augusta,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN. 16313.10

for Interstate Highway Improvements and Highway Reconstruction in the city of
Augusta, County of Kennebec, Maine. The Work includes construction, maintenance
during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 22, 2013. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.

39



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 16313.10 - Interstate Highway Improvements and Highway Reconstruction
in the city of Augusta,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, AMaine 04333-0016, and
(Name of the firm  bidding e jofy)
a corporation or other legal entity organized underthe lavﬁ\of ?&tate of Maine, with its
principal place of business located at ___(address\of the firm\ bidding the job)
N

outh Nowhere, County of Washington,
aWance during construction, warranty as

erials and temporary materials required to perform the
ruction quality control including inspection, testing and
documentation, gl required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $102710) \ Performance

Bond and Payment Bond each being 100% of the amount of this Centract.

Contract.

1 and the Bid Documents, including those in Appendix A to
Division t the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay ,
State of Maine, on which bids will be received until the time speCified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contrad¢ to supply all the

edule of Items”, which
full compensation the amount

Second: TRat the bid band at 5%.ef the bid amount or the official bank check, cashier’s
check, certificate of deposid or U. S. Postal Money Order in the amount given in the
“Notice to Contractprs”, payable to the Treasurer of the State of Maine and
accompanying thrs=61d, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions

stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

(Signgture of Legally Ant Representative
of the Contracto
(Pxint Name

(J\iriand Titfe Printed)

Da

(Witness Si
Withes

G. Award.

Your offer is hereby accepted. = This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
AN i et e e s e e e
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeeiviiiiiiiiet ettt ettt e e e et eesbeesaeeenseenes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............c..cccoeevrnnnne day of oo ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STZNATUTC.....eeeiieeeiiie et ecee ettt erteeses eeeesteeesteeeasbeeeasseeeasseesssseeenns s s neseesnsseessseesnseens
Print Name Legibly ........ccccovvininnininnnnn Print Name Legibly ..........ccccivniininnenne.
SURETY:
SIZNATUTE ..vveeeiiiieeiieeccie et eteesceeses eeere et e eeeerreeessteeesseesasseessseesssseesseeesnseeennsens
Print Name Legibly ........ccccoeverinnninnen. Print Name Legibly .....cccocceviiniiiiniiinne
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE........ooiiiierciiiiit ettt et ettt
vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
111 OSSPSR
a corporation duly organized under the laws of the State of .......................... and having a
usual place of buSINESS 1N ...cccovveviieviieeeiiiii i .. e

as Surety, are held and firmly bound unto the Treasurer of the State of Malne for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and

administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly satisfies all claims and demands incurred for all

labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ..........ccoeeeveenneen. day of ooei i ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
SIGNATUTE. . .. oottt ecteies cteee e ettt ettt ettt sbe e bt et e sbeesbe et et s be et e nas
Print Name Legibly .......cccoeevvveveeenn i Print Name Legibly ......cccccooviviiiiiiiiiene

SURETY:
STGNALUTE.....cviiiiieiiieieceeeececeerteries eeee e te et e stteeteesteeebeensaeeabeesaeeenseensaeenseenneennnas
Print Name Legibly .......ccccooeviiininnnnnnen. Print Name Legibly ......ccccocooviiiiiiiiiieen.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE .......cooviiiieeeeeeee

viii
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July 16, 2009

SPECIAL PROVISION

SECTION 102.3
EXAMINATION OF DOCUMENTS, SITE, AND OTHER INFORMATION
(Geotechnical Information)

Add the following to Section 102.3, Examination of Documents, Site and Other Information:

102.3.1 Geotechnical Information In most cases, Geotechnical Information pertaining to the
project has been collected and assembled. Bidders and Contractors are obligated to examine and,
if necessary, obtain geotechnical information. If one is available, the project geotechnical report
may be accessed at the following web address:

http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php.

The Department shall not be responsible for the Bidders’ and Contractors’ interpretations of or
estimates or conclusions drawn from the Geotechnical Information. Data provided may not be
representative of the subsurface conditions between the boring locations.

This section does not diminish the duties imposed upon parties in Section 102 or in any other
sections.
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General Decision Number: ME130041 01/04/2013 ME41
Superseded General Decision Number: ME20120041

State: Maine

Construction Type: Highway

County: Kennebec County in Maine.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures iIn rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for

commercial navigation, bridges involving marine construction;
and other major bridges).

Modification Number Publication Date
0 01/04/2013

SUME2011-036 09/14/2011

Rates Fringes
CARPENTER, Includes Form Work....$ 18.34 2.84
INSTALLER - GUARDRAIL. ... ........ $ 10.00 0.00
IRONWORKER, REINFORCING.......... $ 18.98 0.00
LABORER: Asphalt Raker.......... $ 14.71 2.95
LABORER: Common or General...... $ 12.44 1.98
LABORER: Flagger-............... $ 9.09 0.00
LABORER: Landscape.-............. $ 14.79 1.76
LABORER: Pipelayer...._.......... $ 14.40 1.87
LABORER: Traffic
Control-Device Monitor........... $ 13.79 0.00
OPERATOR: Asphalt Roller........ $ 18.77 7.67
OPERATOR: Backhoe............... $ 14.51 2.95
OPERATOR: Bobcat/Skid
Steer/Skid Loader................ $ 16.73 5.57
OPERATOR: Bulldozer............. $ 16.95 1.94
OPERATOR: Cold Planer........... $ 17.63 0.00
OPERATOR: Crane..........c..o--- $ 20.99 6.40
OPERATOR: Excavator............. $ 17.33 3.67
OPERATOR: Grader/Blade.......... $ 18.63 3.29

http://www.wdol.gov/wdol/scafiles/davishacon/ME41.dvb?v=0 1/4/2013
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Page 2 of 4

OPERATOR: Loader................ $ 15.36 2.33
OPERATOR: Mechanic.............. $ 19.30 7.60
OPERATOR: Milling Machine

Reclaimer Combo. . ... . ... ... ... $ 13.00 0.80
OPERATOR: Paver..... .. .. .. ...... $ 20.29 8.12
OPERATOR: Screed................ $ 16.92 5.36
OPERATOR: Roller (Earth)......... $ 15.74 2.47

TRUCK DRIVER, Includes All
Dump TruckS. . ..o ie i eieaaan $ 12.71 2.27

TRUCK DRIVER: Semi-Trailer

* TEAM0340-001 08/01/2012
Rates Fringes

TRUCK DRIVER
Low BOY. i $ 14.75 17.0725

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers"” that indicate whether the particular
rate is union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with
characters other than "'SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUMO198-005 07/01/2011. The first
four letters , PLUM, indicate the international union and the
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four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Local 0198. The next number, 005 in the example, is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January.

Non-Union ldentifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. IT the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

http://www.wdol.gov/wdol/scafiles/davishacon/ME41.dvb?v=0

Page 30f 4

1/4/2013
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Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) IT the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party®s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davishacon/ME41.dvb?v=0

Page 4 of 4

1/4/2013
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Town: Augusta, Rte 27,
Old Belgrade Rd, Exit 113
Project: 16313.10

Date: December 18, 2012

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications IS required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility work to be undertaken in conjunction with this project. The following list identifies all
known utilities or railroads having facilities presently located within the limits of this project or
intending to install facilities during project construction.

Overview:
Utility Aerial | Underground

Central Maine Power Company X

Northern New England Telephone Operations LLC X

Time Warner Cable X

Mainecom Services X

Oxford Networks X

OTT Communications X X

Greater Augusta Utility District X

Maine Natural Gas X
Central Maine Power Company Tim Robbins 242-9595
Northern New England Telephone Operations LLC Jim Scheid 626-2031
Time Warner Cable Dave Bouchard 620-3411
Mainecom Services Mark Curtis 629-0198
Oxford Networks Ryan Newgard 333-3474
OTT Communications Jim Taplin 688-8824
Greater Augusta Utility District Mike Morey 622-3701
Maine Natural Gas Doug Rice 798-3760

Temporary utility adjustments are not anticipated on this project however, should the contractor
choose to have any utilities temporarily relocate, all work will be done by the facility owner at
the contractor’s request and expense at no additional cost to the Department.

TLBJr Page 1 of 3 Utility Spec (Ver. 12.00)
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All utility crossings over highways will provide not less than 20 feet vertical clearance over

Town: Augusta, Rte 27,

Old Belgrade Rd, Exit 113
Project: 16313.10
Date: December 18, 2012

finished grade elevation during construction of this project.

All adjustments are to be made by the respective utility unless otherwise specified herein.

Construction of any spot cuts or fills in excess of 2 feet must be complete prior to utility

relocations.

It is the responsibility of the Contractor with the Utility Pole owner, to layout all of the proposed

pole locations in the field prior to the start of utility relocations. Should any adjustments be

needed, the Utility will document adjustments and inform the Department prior to utility

relocations.

Utility working days are Monday through Friday. Times are estimated on the basis of a single
crew for each utility. Any times and dates mentioned are estimates only and are dependent upon

favorable weather, working conditions, and freedom from emergencies. The Contractor shall

have no claim against the Department if they are exceeded.

AERIAL
Pole Set New Trans. | Remove | Estimated
Utility Wires/ | Wires/ Poles Working
Cables | Cables Days
Central Maine Power Company *2-10 15 *5 5 37
Northern New England Telephone Operations LLC 1 59 *5 65
Time Warner Cable 35 *5 40
Mainecom Services *2-2 4
Oxford Networks *2-2 4
OTT Communications *2 *1 3
Total: *22-131

*Due to anticipated conflict with a buried OTT line located on Rte. 27 the Aerial Utilities
have agreed to break the project into two sections. The work on Rte. 27 will be treated as
one project and the remainder will be treated as a second project. The poles and lines on

Rte. 27 are scheduled to be relocated by April 1, 2013, at which time OTT will require 2
working days to connect the new aerial line to the existing buried line. The times noted

above for the Rte. 27 work alone are depicted with an asterisk.

Central Maine Power (CMP) will be moving 45 poles as a result of this project.

**CMP has several different systems configurations running throughout the Project. Specific
information regarding line voltage can be requested from CMP**

TLBJr
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Town: Augusta, Rte 27,
Old Belgrade Rd, Exit 113
Project: 16313.10

Date: December 18, 2012

Northern New England Telephone Operations LLC will be setting 1 new pole as a result of
this project. This pole will be set at station 507+75.1, 33.5 Rt.

OTT Communications has a buried telephone line running along the Rte 27 Portion of the
Project. As a result of this project OTT plans to relocate a portion of this line onto the poles
from a pedestal located at Sta. 215+75 on the right to a pedestal located beyond the southerly
limits of the project. Until this line is considered abandon, OTT requires a person onsite anytime
the contractor is digging near this facility, OTT requires 48 hrs. notification to have this person
onsite.

**Please See the Attached CMP Pole List**

SUBSURFACE
Summary:

Utility Summary of Work Working Days
Greater Augusta Utility Raise Valve Boxes / Sewer Manholes to Grade 30
District

Total: 30

Utility Specific Issues:

The Greater Augusta Utility District (GAUD) has both a drinking water system and a sanitary
sewer system located within the limits of the project. As a result of this project GAUD will be
adjusting 18 Water Gate Valves, 19 Sewer Manholes and relocating 2 Fire Hydrants. GAUD
requires 48 hrs notification to have a person onsite while the contractor is digging near their
facilities or to make any adjustments to them.

Maine Natural Gas (MNG) has plans to install a natural gas distribution line within the Project
Limits prior to this Project’s anticipated start date. The exact location of this line will need to be
supplied to the Contractor by MNG.

The contractor shall give all Utilities 10 working days notice prior to beginning any work on
this project.

MAINTAINING UTILITY LOCATION MARKINGS
The contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

TLBJr Page 3 of 3 Utility Spec (Ver. 12.00)




Augusta - 195 Exit 113 - Rts. 8\11\27
PIN # 16313.10

CMP Tl Right Eéif?;i;g Roft| o | soan | Cutr
Pole # Pole.# Existing Station  or from C.L. New Station or from C.L. (Ff’gn ?_t/JrF)'” Miscellaneous/Remarks
Left | 5. Left | = 5
Rts. 8\11\27 (New Belgrade Rd.)
575.1 105.1 195+32. L 84.0 149 Existing loc OK, replace in place if condition warrants.
575 105 196 +16. R 39.0 187 Existing loc OK, replace in place if condition warrants.
576 106 198+23 +/- R 36.5 + 228 +/- Existing loc OK, replace in place if condition warrants.
576 1/2 106 1/2 199+594 R 39.5 139 +/- -2.4' Existing loc OK, replace in place if set depth is not adequate for cut.
577.1 107.1 200+87.2 L 26.9 200+745 L 30.0 72 Set @ new station & offset.
577 107 200+885 R 40.6 130 -1.0' Existing loc OK, replace in place if set depth is not adequate for cut.
578 108 202+415 R 52.7 156 Existing loc OK, replace in place if condition warrants.
578S 202+575 L 34.0 88 Existing loc OK, replace in place if condition warrants.
579.2 109D 204 +38.1 L 36.0 116 Existing loc OK, replace in place if condition warrants.
579 109 204+53.4 R 36.7 Existing R 40.0 217 +1.1' Setto new offset @ existing station.
579.1 109.1 205+55.7 L 38.5 129 Existing loc OK, replace in place if condition warrants.
580 109 1/2 207+01.2 R 415 252 Existing loc OK, replace in place if condition warrants.
581.1 110.1 208 +59.2 L 69.9 114 Existing loc OK, replace in place if condition warrants.
581 110 208+83.7 R 414 185 Existing loc OK, replace in place if condition warrants.
582.1 111.1 210+23. L 58.2 102 Existing loc OK, replace in place if condition warrants.
Existing loc OK, replace in place if condition warrants.(Check for clearance issues
582 111 210+50.2 R 40.0 169 +3.1' due to fill.)
583 112 212+06. R 39.9 159 Existing loc OK, replace in place if condition warrants.
584 113 213+63. R 40.5 213+24. R 42.0 121 +0.6' Set @ new station & offset.
584 1/2 1131/2 214+70. R 42.0 147 -0.8  New pole to shorten spans. Take off for Wilson St. (Set 1' deeper)
585 114 215+86.6 R 421 119 -0.1' Existing location OK, (replace in place with taller pole if needed).
585S 114S 215+70. L 42.0 87 +0.8' New pole to hold new corner because of take off.
586 115 217+768 R 40.4 193 Existing loc OK, replace in place if condition warrants.
587 116 219+286 R 40.7 154 -0.7"  Existing loc OK, replace in place if condition warrants.(Check set depth)
588 117 220+756 R 32.2 149 +0.7" | Existing loc OK, replace in place if condition warrants.
589 118 222+213 R 30.7 147 +0.4' Existing loc OK, replace in place if condition warrants.
590S 1198 223+354 L 30.7 70 Existing loc OK, replace in place if condition warrants.
590 119 223+67. R 317 146 Existing loc OK, replace in place if condition warrants.
Old Beldgrade Rd. (Belgrade Rd. - CMP)
83 4 501+17. L 71.0 500+92. L 45.0 185 +2.7' Set @ new station & offset. (span to 585 = 185') (Set 1' shallow)
82 3 501+76.4 R 19.0 502+29. R 22.0 112 +1.2' Set @ new station & offset.
82.1 3.1 501+84.2 L 30.5 Existing L 37.0 77 +1.8' Set @ new offset at existing station. (Set 1' shallow)
81 2 502+975 R 23.0 503 +41. R 22.0 112 Set @ new station & offset.
81.1 2.1 503+31.6 L 23.6 503+62. L 34.0 60 +0.4' Set @ new station & offset.
80 1 504+63. R 222 504+53. R 235 125 -0.8" Set @ new station & offset. (Set 1' deeper)
80.1 504+79.4 L 58.7 87 Existing loc OK, replace in place if condition warrants.
79 506 +11.1 R 22.4 505+785 R 24.5 89 -1.0' Set @ new station & offset. (Set 1' deeper)
78 1/2 506 +68. R 24.5 135 -0.6' New pole to shorten span. (Set 1' deeper)
78.1 1A 507+77.7 L 33.2 507 +84. L 335 71 Set @ new station & offset (Align with service hook).
78 1 507+75.8 R 23.9 508 +035 R 24.5 86 +1.5' Set @ new station & offset.
Set to new offset @ existing station. (Possibly hold for construction of
77 2 508+89.1 R 20.9 Existing R 23.0 122 +1.6' underdrain)
Existing loc OK, replace in place if condition warrants.(May have to hold for
76 3 510+11.2 R 20.4 169 +0.6' underdrain) (Road Xing)
75 4 511+749 L 20.7 162 +1.6' Existing loc OK, replace in place if condition warrants.(Road Xing)
74 ) 513+36.3 L 231 171 +0.2' Existing loc OK, replace in place if condition warrants.
73 6 515+07.2 L 22.4 166 +2.5' Existing loc OK, replace in place if condition warrants.
73S 6S 515+50.4 R 27.2 65 +0.8' | Existing loc OK, replace in place if condition warrants. 57
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Augusta - 195 Exit 113 - Rts. 8\11\27
PIN # 16313.10

Right Existing Right New
CMP  Tel. _ . . RO ottset : RO oftset  span  cut/Fill .
Existing Station New Station or Miscellaneous/Remarks
Pole# Pole# from C.L. from C.L.  (ft) (-1+)
Left Left
= (ft). = (ft)
72 7 516 +69. L 33.2 186 Existiing location OK, replace in place if condition warrants.
70 8 518+49.8 L 27.6 Existing L 36.0 198 +2.7' Setto new offset @ existing station. (2.7' spot fill needed) No pole 71
69 9 520+455 L 24.6 Existing L 34.0 196 +0.1' Set to new offset @ existing station.
68 10 522+415 L 23.7 Existing L 33.0 224 -0.9' Setto new offset @ existing station. (Road Xing) (Set 1' deeper)
66 11 524+85.1 L 22.5 524 +66. L 28.0 133 +0.6' Set @ new station & offset. (Road Xing) No pole 67
65.1 12D 525+68.1 R 24.5 525+65. R 31.0 64 Set @ new station & offset.
65 12 525+98.8 L 285 146 +0.3' Existing loc OK, replace in place if condition warrants.
65S 12S 526 +93.9 R 222 527+11. R 26.0 122 Set @ new station & offset.
64 13 527 +448 L 27.3 158 +1.0' Existing loc OK, replace in place if condition warrants.
63 14 529+025 L 30.9 168 Existing loc OK, replace in place if condition warrants.
63.1 14D 529+50.2 R 19.3 529+535 R 26.0 76 +0.8' _Set @ new station & offset.
62 15 530+70.1 L 28.4 172 +0.8' Existing loc OK, replace in place if condition warrants.
61 16 532+419 L 27.9 178 +1.6' Existing loc OK, replace in place if condition warrants.
61S 16S 533+10.1 R 21:5; 88 +1.3' Existing loc OK, replace in place if condition warrants.
60 17 534 +20. L 27.4 128 +1.7' Existing loc OK, replace in place if condition warrants.
59 18 535+477 L 2547 127 +2.6' Existing loc OK, replace in place if condition warrants.
58 1/2 19 536 +74.4 | 28.0 133 +1.0' Existing loc OK, replace in place if condition warrants.
581/2.1 19S 536+78. R 24.5 Existing R 33.0 61 -0.5' Setto new offset @ existing station (Set 1' deeper)
Existing loc OK, replace in place if condition warrants.(Riser for U.G. to cancer
58 19 1/2 538+09.6 L 34.3 26 -0.6' ctr.)(Check set depth)
Existing loc OK, replace in place if condition warrants.(Riser for U.G. to cancer
57 20 538+358 L 34.1 150 -0.4' ctr.)(Check set depth)
56S 21S 539+875 R 23.7 56 +3.1' Existing loc OK, replace in place if condition warrants.
56 21 539+88.3 L 30.1 Existing L 325 223 -1.7" Setto new offset @ existing station (Set 2' deeper)
55 22 542+07.1 L 29.7 542 +135 L 35.0 214 +/- Set @ new station & offset.
New pole is already set at new station & offset, will have to field locate for exact
54 23 544 +299 L 343 5444245 +/- L 36 +/- 174+/- -0.2' station & offset. (Not shown on plans)
Existing loc OK, replace in place with taller pole for clearance issues with traffic signal
53 24 545+92.7 L 56.0 168  +3.1' mast arm, if MDOT cannot relocate mast arm. (Set 1' shallow)
53S 24S 545+978 R 19.5 545+99. R 41.0 97 Set @ new station & offset.
52 25 547+541 L 44.3 220 +3.0' | Existing loc OK, replace in place if condition warrants.
50 26 549+833 L 22.6 549 +71. L 40.0 178 Set @ new station & offset. (Road Xing) No pole 51.
49 27 551+943 R 12.6 551+31. R 41.0 191 +0.7' Set @ new station & offset. (Road Xing)
48.1 28.1 552+523 R 105.0 60 Existing loc OK, replace in place if condition warrants.
Set @ new station & offset, approx 65' north of existing location & 23" west of Old
48 28 553+73.6 R 72.4 553+04.6 R 90.0 165 Belgrade Rd. centerline.
a7 29 555+235 R 166.5 51+65FR L 33.0 165 Set @ new station & offset.
46 1/2 53+30FR L 32.0 165 New pole to balance spans.
47.1 29X 555+419 R 244.0 To be eliminated & removed, replace by 47 @ new location.
46 30 307+85.5SBOB L 57.5 +/- 307+30SBOB L 63.5 165 Set @ new station & offset.
45 31 306+33NBOB n/a 305+86NBOB L 39.0 165 Set @ new station & offset. (Road Xing)
44.1 32X 305+17NBOB L 24.0 To be eliminated & removed, Service to be run from pole 44.
44 32 304+72.5NBOB R 24.0 304+36.5NBOB R 25.0 163 Set @ new station & offset. (Road Xing)
43 33 302+74.5NBOB R 26.5 Existing loc OK, replace in place if condition warrants. (At end of project)
Henry's Way (MESA Comm. Line)
1S 1S 5+31. L 23.0 43 -9.1' New pole & location. (9' spot cut needed)
1 1 5+18. R 18.5 175 +0.7" New pole & location.
2 2 3+40. R 18.0 180 +0.9' New pole & location.
3 3 1+68. L 23.0 177 New pole & location.
Existing loc OK, replace in place if condition warrants. Existing poles 3 & 2 to be
4 4 0+025 R 36.5 176 renumber to 4.01 & 4.02 respectively and left at existing locations.
58
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Augusta - 195 Exit 113 - Rts. 8\11\27
PIN # 16313.10

Right Existing Right New
CMP  Tel. _ . . RO ottset : RO oftset  span  cut/Fill .
Existing Station  or New Station or Miscellaneous/Remarks
Pole# Pole# from C.L. from C.L.  (ft) (-1+)
Left Left
= (ft). = (ft)
Wilson St.
1 42+38. R 24.5 42+58. R 25.0 130 Set @ new station & offset. (Span from CMP 584 1/2)
11/2 41+08. R 23.0 150 New pole to shorten spans.
Bog Rd.
1 11 + 67. L 22.0 148 +0.2' Existing loc OK, replace in place if condition warrants.
Set @ new station & offset. Replace 3 phase with single phase and dead end at new
578.2 1 22 +05.5 R 24.0 24+255 R 25.0 184 +2.3' location for 578.2. Leave existing 578.2 at existing location and sell to Fairpoint
578.1 24 +475 R 29.0 26+115 R 18.5 179 +0.3' Set @ new station & offset. (Road Xing)
578.1/2 25 + 76. R 26.0 Eliminate & remove.
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December 17, 2010
Supersedes December 30, 2009

SPECIAL PROVISION
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

(Electronic Payroll Submission)
(Payment Tracking)

104.3.8.1 Electronic Payroll Submission The prime contractor and all subcontractors and
lower-tier subcontractors will submit their certified payrolls electronically on this
contract utilizing the Elation System web based reporting. There is no charge to the
contracting community for the use of this service. The submission of paper payrolls will
not be allowed or accepted. Additional information can be found at
http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php  under
the first “Notice”.

104.3.8.2 Payment Tracking The prime contractor and all subcontractors and lower-tier
subcontractors will track and confirm the delivery and receipt of all payments through the
Elation System

1of1l
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May 18, 2012

SPECIAL PROVISION
SECTION 104.5.5
GENERAL RIGHTS AND RESPONSIBILITIES

Prompt Payment of Subcontractors

104.5.5 Prompt Payment of Subcontractors

A. Pay When Paid The Contractor shall pay Subcontractors for all Work satisfactorily
performed and Invoiced by the Subcontractor no later than 30 Days from the date the
Contractor receives payment from the Department for such Subcontractor’s Work.

B. Payment Tracking Federal Projects On federally funded projects, the prime
contractor, subcontractors and lower-tier subcontractors will track and confirm the
delivery and receipt of all payments through the Elation System. They will be responsible
for entering all payments to all sub and lower tier contractors. MaineDOT will run a
query monthly to ensure that contractors are complying and generate an e-mail to
contractors who have not responded to confirm receipt of MaineDOT payment or
contractor payment to lower tier subcontractors.

B-C. Retainage The Contractor shall return to the Subcontractor all retainage withheld from
the Subcontractor within 30 Days after the date the Subcontractor's Work is satisfactorily
completed. If there is a Delay in such return of retainage, the Subcontractor may pursue all
rights it may have under the claims procedure referenced in Section 104.5.6 - Subcontractor
Claims for Payment.
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December 5, 2011
Supersedes December 1, 2010

SPECIAL PROVISION
SECTION 105

GENERAL SCOPE OF WORK
(Buy America Certification)

105.11 Federal Requirements Add the following as the third and subsequent paragraphs:

“Prior to payment by the Department, the Contractor shall provide a certification from
the producer of steel or iron, or any product containing steel or iron as a component,
stating that all steel or iron furnished or incorporated into the furnished product was
manufactured in the United States in accordance with the requirements of the Buy
America provisions of 23 CFR 635.410, as amended. Such certification shall also include
(1) a statement that the iron or steel product or component was produced entirely within
the United States, or (2) a statement that the iron or steel product or component was
produced within the United States except for minimal quantities of foreign steel and iron
valued at $ (actual value).

All manufacturing processes must take place domestically. Manufacturing begins with
the initial melting and mixing, and continues through the coating stage. Any process
which modifies the chemical content, the physical size and shape, or the final finish is
considered a manufacturing process. These processes include rolling, extruding,
machining, bending, grinding, drilling, and coating. “Coating” includes epoxy coating,
galvanizing, painting, or any other coating that protects or enhances the value of the
material.

A Buy America Certification is required from each manufacturer, fabricator, supplier,
subcontractor, etc. that meets the “manufacturing” definition above.

Buy America does not apply to raw materials (iron ore and alloys), scrap, pig iron, or
processed, pelletized, and reduced iron ore.”
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May 9, 2011

SPECIAL PROVISION 105
GENERAL SCOPE OF WORK
Equal Opportunity and Civil Rights

(Disadvantaged Business Enterprises Program)

105.10.1.1 Disadvantaged Business Enterprises Program The Maine Department of
Transportation (MaineDOT) has established a Disadvantaged Business Enterprise (DBE)
program in accordance with regulations of the United States Department of Transportation
(USDOT), 49 CFR Part 26. The MaineDOT receives federal financial assistance from USDOT,
and as a condition of receiving this assistance, the Department has signed an assurance that it
will comply with 49 CFR Part 26.The MaineDOT is responsible for determining the eligibility of
and certifying DBE firms in Maine.

A DBE is defined as a for-profit business that is owned and controlled by one or more socially
and economically disadvantaged person(s). For the purpose of this definition:

1. “Socially and economically disadvantaged person” means an individual who is a citizen
or lawful permanent resident of the United States and who is Black, Hispanic, Native
American, Asian, Female; or a member of another group or an individual found to be
disadvantaged by the Small Business Administration pursuant to Section 3 of the Small
Business Act.

2. “Owned and controlled” means a business which is:

a. A sole proprietorship legitimately owned and controlled by an individual who is a
disadvantaged person.

b. A partnership or limited liability company in which at least 51% of the beneficial
ownership interests legitimately are held by a disadvantaged person(s).

c. A corporation or other entity in which at least 51% of the voting interest and 51%
of the beneficial ownership interests legitimately are held by a disadvantaged
person(s).

The disadvantaged group owner(s) or stockholder(s) must possess control over management,
interest in capital, and interest in earnings commensurate with the percentage of ownership. If
the disadvantaged group ownership interests are real, substantial and continuing and not created
solely to meet the requirements of this program, a firm is considered a bona fide DBE.

105.10.1.2 Commercially Useful Function MaineDOT will count expenditures of a DBE
contractor toward DBE goals only if the DBE is performing a commercially useful function on
that contract. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. Credit will only be given when the
DBE meets all conditions for a CUF. Credit for labor will be in accordance with the
responsibilities outlined in the contract. To perform a commercially useful function, the DBE
must also be responsible, with respect to materials and supplies used on the Contract, for
negotiating price, determining quality and quantity, ordering the materials, and installing (where
applicable) and paying for the material itself. To determine whether a DBE is performing a
commercially useful function, MaineDOT will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the Contract is commensurate
with the work it is actually performing and DBE credit claimed for its performance of the work,
and other relevant factors.
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May 9, 2011

Rented equipment used by the DBE must not be rented from the Prime Contractor on a job that
the DBE is subcontracted with that Prime Contractor for regular course of business.

A current listing of certified DBEs that may wish to participate in the highway construction

program and the scope of work for which they are certified can be found at

http://www.maine.gov/mdot/disadvantaged-business-enterprises/pdf/directory.pdf. Credit will be
given for the value described by a DBE performing as:

A prime contractor; 100% of actual value of work performed by own workforces.

An approved subcontractor; 100% of work performed by own workforces.

An owner-operator of construction equipment; 100% of expenditures committed.

A manufacturer; 100% of expenditures committed. The manufacturer must be a firm that

operates or maintains a factory or establishment that produces on the premises the

materials or supplies obtained by the Contractor. Brokers and packagers shall not be
regarded as manufacturers.

E. A regular dealer; 60% of expenditures committed. A regular dealer is defined as a firm
that owns, operates, or maintains a store, warechouse or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in
stock, and regularly sold to the public. For purposes of this provision a “Broker” is a
DBE that has entered into a legally binding relationship to provide goods or services
delivered or performed by a third party. Brokers and packagers shall not be regarded as
regular dealers.

F. A bona fide service provider; 100% of reasonable fees or commissions. Eligible services
include professional, technical, consultant, or managerial, services and assistance in the
procurement of essential personnel, facilities, equipment, materials or supplies required
for the performance of the contract. Eligible services also include agencies providing
bonding and insurance specifically required for the performance of the contract.

G. A trucking, hauling or delivery operation. 100% of expenditures committed when trucks
are owned, operated, licensed and insured by the DBE and used on the contract and, if
applicable, includes the cost of the self supplied materials and supplies.100% of
expenditures committed when the DBE leases trucks from another DBE firm including an
owner-operator. 100% of reasonable fees or commissions the DBE receives as a result of
a lease arrangement for trucks from a non-DBE, including an owner-operator.

H. Any combination of the above.

Sawp

105.10.1.3 Race-neutral Goals The Maine DOT is required to set an annual goal (approved on a
three year basis) for DBE participation in Federal-aid projects. In order to fulfill that goal,
bidders are encouraged to utilize DBE businesses certified by the MaineDOT. MaineDOT seeks
to meet the established DBE goal solely through race-neutral means. Race-neutral DBE
participation occurs when a DBE is awarded a prime contract through customary competitive
procurement procedures, is awarded a subcontract on a contract that does not carry a DBE
contract goal, or wins a subcontract from a prime contractor that did not consider its DBE status
in making the award. A DBE/subcontractor Utilization Proposed Form is required to be included
in bid documents.

MaineDOT will analyze each project and create a Project Availability Target (PAT), based on a
number of factors including project scope, available DBE firms, firms certified in particular
project work, etc. Each bid will request that the contractor attempt to meet the PAT. This PAT is
developed to assist contractors to better understand what the MaineDOT expectations are for a
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specific project. The PAT is NOT a mandate but an assessment of what this particular project
can bear for DBE participation. The Department anticipates that each contractor will make the
best effort to reach or exceed this PAT for the project.

105.10.1.4 Race-conscious Project Goals If it is determined by the Department that the annual
DBE goal will not be met through race-neutral means, the Department may implement race-
conscious contract goals on some projects. Race-conscious contract goals are goals that are
enforceable by the Department and require that the prime contractor use good faith effort to
achieve the goal set by the Department for that particular project. If race conscious means are
implemented on a project, the Prime must comply with the requirements of 49 CFR.

At the time of the bid opening, all Bidders shall submit with their bid a Disadvantaged Business
Enterprise (DBE) Commitment Form provided by the Department. This form will list the DBE
and non-DBE firms that are proposed to be used during the execution of the Work. The list shall
show the name of the firm, the item/material/type of work involved and the dollar amount of
work to be performed. The dollar total of each commitment shall be totaled and a percentage
determined.

If the project goal is not met, acceptable documentation showing all good faith efforts made to
obtain participation may be required in order to award the project. Failure to provide the required
listing with the dollar participation total or acceptable documentation of good faith efforts to
obtain DBE participation within 3 days after the bid opening date will be considered a lack of
responsiveness on the part of the low bidder. Rejection of the low bid under these circumstances
will require the low bidder to surrender the Proposal Guaranty to the Department. The
submission and approval of the above forms does not constitute a formal subcontract.

If for any reason during the progress of the Work the Contractor finds that DBEs included on the
list are unable to perform the proposed work, the Contractor, with written release by the
committed DBE or approval of the Department, may substitute other DBE firms for those named
on the list. If the Contractor is able to clearly document their inability to find qualified substitute
firms to meet the project goal, the Contractor may request in writing approval to substitute the
DBE with a non-DBE firm. If at any time during the life of the Contract it is determined that the
Contractor is not fulfilling the goal or commitment(s) and is not making a good faith effort to
fulfill the DBE requirement, the Department may withhold progress payments. If good faith
effort is determined by the Department, failure to meet the DBE contract goal will not be a
detriment to the bid award. Fulfillment of the goal percentage shall be determined by dividing
the dollars committed to the DBEs by the actual contract dollars. These requirements are in
addition to all other Equal Employment Opportunity requirements on Federal-aid contracts.

105.10.1.5 Certification of DBE attainment on Contracts The MaineDOT must certify that it has
conducted post-award monitoring of all contracts to ensure that DBEs had done the work for
which credit was claimed. The certification is for the purpose of ensuring accountability for
monitoring which the regulation already requires. The MaineDOT will certify these contracts
through review of CUF forms, Elations sub-contract payment tracking as well as occasional on-
site reviews of projects and through the project’s final closeout documentation provided by our
Contracts Section.
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105.10.1.6 Bidders’ List Survey Pursuant to 49 CFR 26.11 the MaineDOT is required to “create
and maintain” a bidders list and gather bidder information on our construction/consultant
projects, Contractors will maintain information on all subcontract bids submitted by DBE and
Non-DBE firms and provide that information to the Department. The Following information is
required:

Firm Name

Firm Address

Firm status (DBE or non-DBE)

Age of firm (years)

And the annual gross receipts amount as indicated by defined brackets, i.e. $500,000 to
$800,000, rather than requesting exact figures.

Not only is this information critical in determining the availability of DBE businesses relative to

other businesses that do similar work, but the Federal Highway Administration requires that we
obtain this information.
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MaineDOT DBE Project Attainment Target (PAT)
for this Projectis 5.16 %

The MaineDOT seeks to meet the specified annual Disadvantaged Business Enterprise (DBE)
usage goal set out by 49 CFR 26.45 through the efforts of contractors seeking to employ
qualified DBE subcontractors. We seek to meet this goal by race neutral means and do not, at
this time, use contract specific requirements for each project. We do however, understand the
capacity of Maine’s DBE community and the unique characteristics a project may have that
would differ from the broad annual goal.

Taking this into consideration, the MaineDOT will review each project and develop an
anticipated attainment or Project Attainment Target (PAT) based on several factors that are
project specific. Those factors include:

Scope of Work

DBE availability according to Specification Item
Geographic location

DBE capacity

oooo

This PAT is developed to assist contractors to better understand the DBE participation that the
MaineDOT can reasonably expect for a specific project. The PAT is NOT a mandate but an
assessment of the DBE opportunities that this project could meet or exceed. MaineDOT
anticipates that each contractor will make the best effort to reach or exceed the PAT for this
project.
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Town: Augusta
PIN #: 16313.10
Date: 12/20/12

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

In-Water work consists of any activity conducted below the normal high water mark of a river, steam, brook,
lake, pond or “Coastal Wetland” areas that are subject to tidal action during the highest tide level for the year
which an activity is proposed as identified in the tide tables published by the National Ocean Service.
http://www.oceanservice.noaa.gov/ For the full definition of “Coastal Wetlands”, please refer to 38 MRSA
480-B(2)

I. In-Water Work shall not be allowed between the dates of 10/1 and 7/14.
(In-Water work is allowed from 7/15 to 9/30.)

I1. In-Water work window applies to the following water bodies at the following station #’s:
1. Stone Brook 547+75

I11. Special Conditions:
1. See ACOE Permit page 2 and MDEP permit for all special conditions.

IV. Approvals:
1. Temporary Soil Erosion and Water Pollution Control Plan

V. All activities are prohibited (including placement and removal of cofferdams unless otherwise permitted by
Regulatory Agencies) below the normal high water mark if outside the prescribed in-water work window,
except for the following:

1. Work within a cofferdam constructed according to MaineDOT’s Standard Specifications and in
adherence with the contractors approved “Soil Erosion and Water Pollution Control Plan”.

VI. No work is allowed that completely blocks a river, stream, or brook without providing downstream flow.
When working in Tidal streams flow needs to be provided in both directions

NOTE: Regulatory Review and Approval is required to modify the existing In-Water work window.
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July 29, 2011

SPECIAL PROVISION
SECTION 105

GENERAL SCOPE OF WORK
(Project Survey Control & Construction Layout)

Description The Contractor may elect to utilize electronic methods of project location
layout and control (such as, but not limited to, Global Position System (GPS) and/or
Robotic Total Station (RTS) equipment) provided the following requirements are met.

Project Control Work Plan The Contractor shall provide a Project Control Work Plan to
the Department at least 14 days prior to the preconstruction meeting. The Project Control
Work Plan shall include:
e Design software and version used to develop Digital Terrain Model (DTM)
e Make and model of equipment and software used for project layout/staking
e Make and model of equipment and software used for machine guidance/control
and the make and model of machine to be used
e Manufacturer stated vertical and horizontal accuracy attainable by equipment
e Site Calibration and control verification procedures including timetable and
tolerances
e Calibration procedure and records for equipment used for machine
guidance/control
e Description of procedure used to integrate vertical refinement equipment (i.e.
laser), including process of determining and verifying transmitter set-up location
and communicating any necessary adjustments to the machine control equipment
e Narrative description of methods used to establish any additional project control
points (horizontal or vertical)
e Type(s) and locations of base stations to be used, including methods for
determining on-site bases and localization procedure for off-site bases
e Name, title and role of all contractor personnel involved with equipment utilized
on the project (including development of DTM)
e Designated on-site contractor person to be primary contact for issues arising from
Contractor’s use of GPS or RTS equipment

The Department will review and provide comments to the Contractor within 14 days of
receipt of the Project Control Work Plan.

Digital Terrain Model (DTM) Any electronic project design data provided to the
Contractor will not be deemed a part of the contract. Any electronic data provided to the
Contractor is done as a courtesy by the Department. The Contractor shall not take
advantage of any Ambiguity, error, omission, conflict, or discrepancy contained in the
electronic data. If the Contractor discovers any such ambiguity, etc., the Contractor shall
notify the Department before performing any Work related to the ambiguity, etc.

The Contractor shall convert any electronic data provided by the Department into the
format required by the Contractor’s system and equipment at the Contractor’s expense.

Page 1 of 2

69



July 29, 2011

The completed Digital Terrain Model (DTM) to be used for construction shall be
submitted to the Department in InRoads DTM, LandXML, or other format acceptable to
the Department for review with the Project Control Work Plan. No changes shall be
made to the electronic model after submittal without prior written consent by the Project
Resident.

Department Verification The Contractor shall furnish a GPS Rover or RTS equipment
with the same capabilities as units used by the Contractor and compatible with the
system(s) used by the Contractor to the Project Resident prior to commencing work
utilizing electronic layout methods. The unit(s) shall stay in the possession of the
Department for the duration of the project and shall be returned, in good condition, to the
Contractor upon final acceptance of the field work.

Any augmented features (such as laser refinement) used by the contractor shall be
included in the features available on the equipment provided to the Department.

With the equipment, the Contractor shall provide eight hours of manufacturer certified
training on the use of the GPS or RTS and the Contractor’s systems to Department
project personnel prior to beginning any work. This training is for the purpose of
providing Department project personnel with an understanding of the equipment,
software, and electronic data being used by the Contractor.

Equipment Use All work accomplished through electronic layout methods and/or
machine control must meet the same accuracy requirements as conventional grading
construction as detailed in the Standard Specifications. The contractor shall not utilize
GPS or RTS equipment for a construction activity that requires a greater precision than
the machine’s capability as per the manufacturer’s recommendation.

Basis of Payment No payment shall be made for the elected use of electronic methods of
project location layout and control. Any delays arising from the operation of GPS or
RTS layout or machine control systems will not result in adjustment to the bid price or
quantity of any construction items or be justification for granting any type of contract
extension. Any costs incurred through incorrect use of GPS or RTS layout or machine
control systems or re-construction necessary through their use are the sole responsibility
of the Contractor. Training of Department project personnel in the use of GPS or RTS
will be paid on a reimbursable basis based on submitted invoices, without Contractor
markup.
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AUGUSTA
IM-1631(310)E
16313.10
12/19/12

SPECIAL PROVISION
SECTION 105
(LIMITS OF OPERATION)

. The Contractor will be limited to one paving operation and one hand work operation per
day on the Contract, unless otherwise authorized by the Resident.

. The Contractor shall give the Department 24 hour notice for any changes in work
schedule. In addition, the Contractor shall notify the Department whether they plan on
working Saturday by the preceding Thursday at 5:00 p.m.

. A 48 hour notice is required for any changes in paving schedule. A 48 hour notice is
required for paving operation according the Department’s Standard Specification Section
105.3.1.

. Flaggers shall not stop mainline traffic in order to let construction traffic merge into the
mainline flow of traffic. Flaggers shall coordinate the flow of side road traffic into the
mainline without stopping the mainline flow of traffic at the intersecting road. The
Contractor shall address this issue in their Traffic Control Plan.

. The use of TOMS for Item 627.76 shall not be allowed on interstate lane closures or lane

shifts longer in duration than 3 days. Temporary striping shall be used for lane closures
or lane shifts lasting longer than 3 days on pavement that is going to be overlayed.
Temporary marking tape and temporary black-out tape shall be used for lane closures or
lane shifts lasting longer than 3 days on pavement that is not going to be overlayed.

. The coordination and sequencing of the installation of traffic signals at intersections
where traffic patterns will be altered shall be addressed in the Traffic Control Plan.

. All hospital related signs that will be installed as part of this contract will remain covered
until such time the new hospital is ready to open. At such a time the Contractor shall
uncover all hospital related signs within the same Calendar Day unless otherwise directed
by the Resident. Failure to do so will result in a Traffic Control Violation. If the hospital
is not ready to open by the completion date of this contract then the Contractor shall not
receive any Liquidated Damages in regards to uncovering all hospital related signs, but
will still be required to do so. In this event, no additional payment for traffic control will
be made for this associated work.
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Project No. IM-1631(310)E

SPECIAL PROVISION 105
CONSTRUCTION AREA

A Construction Area located in the City of Augusta has been established by the Maine Department of
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated
(MRSA).

(a) The sections of highway under construction with limits of work beginning at Sta. 224+15.00

(Rte.27) and ending with limits of work at Sta. 585+00.00 (Rte.3) of the construction
centerline plus approaches.

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment
employed on public way construction projects, United States Government projects or construction of private
ways, when within construction areas established by the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within that municipality;

B. May require the contractor to be responsible for damage to ways used in the construction areas and
may provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department of
Transportation on state-maintained ways and bridges, otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract; and

D. For construction areas, carries no fee and does not come within the scope of this section.”
The Municipal Officers for the City of Augusta agreed that an Overlimit Permit will be issued to the
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified
in 29-A MRSA, on the municipal ways as described in the “Construction Area”.
As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined
prior to use of any municipal way. The MDOT will assist in determining the bond amount if requested by the

municipality.

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal
limit is specifically agreed upon in writing by the Municipal Officers concerned.
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December 10, 2004
Supercedes February 7, 1996

SPECIAL PROVISION 105
OVERLIMIT PERMITS

Title 29-A § 2382 MRSA Overlimit Movement Permits.

1. Overlimit movement permits issued by State. The Secretary of State, acting under
guidelines and advice of the Commissioner of Transportation, may grant permits to move
nondivisible objects having a length, width, height or weight greater than specified in this
Title over a way or bridge maintained by the Department of Transportation

2. Permit fee. The Secretary of State, with the advice of the Commissioner of
Transportation, may set the fee for single trip permits, at not less than $6, nor more than
$30, based on weight, height, length and width. The Secretary of State may, by rule,
implement fees that have been set by the Commissioner of Transportation for multiple
trip, long-term overweight movement permits. Rules established pursuant to this section
are routine technical rules pursuant to Title 5, chapter 375, subchapter I1-A.

3. County and municipal permits. A county commissioner or municipal officer may
grant a permit, for a reasonable fee, for travel over a way or bridge maintained by that
county or municipality

4. Permits for weight. A vehicle granted a permit for excess weight must first be
registered for the maximum gross vehicle weight allowed for that vehicle.

5. Special mobile equipment. The Secretary of State may grant a permit, for no more
than one year, to move pneumatic-tire equipment under its own power, including Class A
and Class B special mobile equipment, over ways and bridges maintained by the
Department of Transportation. The fee for that permit is $15 for each 30-day period.

6. Scope of permit. A permit is limited to the particular vehicle or object to be moved,
the trailer or semitrailer hauling the overlimit object and particular ways and bridges.

7. Construction permits. A permit for a stated period of time may be issued for loads
and equipment employed on public way construction projects, United States Government
projects or construction of private ways, when within construction areas established by
the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within
that municipality;

B. May require the contractor to be responsible for damage to ways used in the
construction areas and may provide for:

(1) Withholding by the agency contracting the work of final payment
under contract; or
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December 10, 2004
Supercedes February 7, 1996

(2) The furnishing of a bond by the contractor to guarantee suitable repair
or payment of damages.

The suitability of repairs or the amount of damage is to be determined by
the Department of Transportation on state-maintained ways and bridges,
otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in
charge of the construction contract; and

D. For construction areas, carries no fee and does not come within the scope of
this section.

8. Gross vehicle weight permits. The following may grant permits to operate a vehicle
having a gross vehicle weight exceeding the prescribed limit:

A. The Secretary of State, with the consent of the Department of Transportation,
for state and state aid highways and bridges within city or compact village limits;

B. Municipal officers, for all other ways and bridges within that city and compact
village limits; and

C. The county commissioners, for county roads and bridges located in
unorganized territory.

9. Pilot vehicles. The following restrictions apply to pilot vehicles.

A. Pilot vehicles required by a permit must be equipped with warning lights and
signs as required by the Secretary of State with the advice of the Department of
Transportation.

B. Warning lights may be operated and lettering on the signs may be visible on a
pilot vehicle only while it is escorting a vehicle with a permit on a public way.

With the advice of the Commissioner of Transportation and the Chief of the State Police,
the Secretary of State shall establish rules for the operation of pilot vehicles.

9-A. Police escort. A person may not operate a single vehicle or a combination of
vehicles of 125 feet or more in length or 16 feet or more in width on a public way unless
the vehicle or combination of vehicles is accompanied by a police escort. The Secretary
of State, with the advice of the Commissioner of Transportation, may require a police
escort for vehicles of lesser dimensions.
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December 10, 2004
Supercedes February 7, 1996

A. The Bureau of State Police shall establish a fee for state police escorts to
defray the costs of providing a police escort. A county sheriff or municipal police
department may establish a fee to defray the costs of providing police escorts.

B. The Bureau of State Police shall provide a police escort if a request is made by
a permittee. A county sheriff or municipal police department may refuse a
permittee's request for a police escort.

C. A vehicle or combination of vehicles for which a police escort is required must
be accompanied by a state police escort when operating on the interstate highway
system.

10. Taxes paid. A permit for a mobile home may not be granted unless the applicant
provides reasonable assurance that all property taxes, sewage disposal charges and drain
and sewer assessments applicable to the mobile home, including those for the current tax
year, have been paid or that the mobile home is exempt from those taxes. A municipality
may waive the requirement that those taxes be paid before the issuance of a permit if the
mobile home is to be moved from one location in the municipality to another location in
the same municipality for purposes not related to the sale of the mobile home.

11. Violation. A person who moves an object over the public way in violation of this
section commits a traffic infraction.

Section History:

PL 1993, Ch. 683, §A2 (NEW).
PL 1993, Ch. 683, §BS (AFF).
PL 1997, Ch. 144, §1,2 (AMD).
PL 1999, Ch. 117, §2 (AMD).
PL 1999, Ch. 125, §1 (AMD).
PL 1999, Ch. 580, §13 (AMD).
PL 2001, Ch. 671, §30 (AMD).
PL 2003, Ch. 166, §13 (AMD).
PL 2003, Ch. 452, §Q73,74 (AMD).
PL 2003, Ch. 452, §X2 (AFF).
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April 5, 2007
Supersedes March 8, 2007

SPECIAL PROVISION
SECTION 107

TIME
(Scheduling of Work — Projected Payment Schedule)

Description The Contractor shall also provide the Department with a Quarterly Projected
Payment Schedule that estimates the value of the Work as scheduled, including requests
for payment of Delivered Materials. The Projected Payment Schedule must be in
accordance with the Contractor's Schedule of Work and prices submitted by the
Contractor’s Bid. The Contractor shall submit the Projected Payment Schedule as a
condition of Award.

Page 1 of 1
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October 25, 2011
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and
review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, submittals and approvals, and a timeline.
Milestones to be included in the schedule include: (A) start of Work, (B) beginning and
ending of planned Work suspensions, (C) Completion of Physical Work, and (D)
Completion. If the Contractor Plans to Complete the Work before the specified
Completion date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”
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AUGUSTA
IM-1631(310)E
16313.10
12/19/12

SPECIAL PROVISION
SECTION 107
PROSECUTION PROGRESS
(CONTRACT TIME)

. The Contractor will be allowed to commence work as soon as all required submittals
have been received and approved by the Department and a pre-construction/pre-utility
conference has been held and afield office has been accepted by the Resident.

. The completion date for this contract is November 22", 2013,

. The contractor must complete the following by the end of the day November 1%, 2013; all
roadway surface pavement, al signing, all striping and hand paint, al highway lighting
and all work associated with the traffic signals. Supplemental Liquidated Damages will
be assessed the Contractor in the amount of Twenty-Five Thousand Dollars ($25,000.00)
for every Calendar Day beyond November 1%, 2013 that this work remains incomplete.

. Two way traffic must be maintained at all times after November 1%, 2013

. All travel lanes shall be open to traffic and the roadway in safe operating condition when
the Contractor suspends work for holiday or extended periods of time unless closures or
detours are included in the Contractor Traffic Control Plan and have been approved by
the department.

. For every weekday not worked once operations commence, the Contractor will be
charged Liquidated Damages per calendar day at the rate stated in section 107.7.2 of the
Standard Specifications, excluding inclement weather days unless prior approval by the
Resident has been given.

. A Staging Plan isincluded in this contract in the 652 Specia Provision showing closures
and detours for amounts of calendar days that have aready been approved by the
Department. The Contractor may submit an alternate Staging Plan as part of their Traffic
Control Plan and/or Vaue Engineering Proposal. For each day a detour and/or closureis
in place beyond the amount of calendar day specified, either by the included staging plan
or by one submitted, the Contractor will receive a Traffic Control Violation.

. Any work associated with Item 202.08 Removing Building No. 3 that takes place after
the contract completion date shall not result in Liquidated Damages if this structure is
used as the Field Office.
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July 23, 2012
Supersedes March 14, 2012

SPECIAL PROVISION
SECTION 108

PAYMENT
(Asphalt Escalator)

108.4.1 Price Adjustment for Hot Mix Asphalt: For all contracts with hot mix asphalt in excess of 500
tons total, a price adjustment for performance graded binder will be made for the following pay items:

Item 403.102 Mot Mix Asphalt — Special Areas

Item 403.206 Hot Mix Asphalt - 25 mm

Item 403.207 Hot Mix Asphalt - 19 mm

Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified)

Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base)

Item 403.2073 Warm Mix Asphalt - 19 mm

Item 403.208 Hot Mix Asphalt - 12.5 mm

Item 403.2081 Hot Mix Asphalt - 12.5 mm (Polymer Modified)

Item 403.20813 Warm Mix Asphalt - 12.5 mm (Polymer Modified)

Item 403.2083 Warm Mix Asphalt - 12.5 mm

Item 403.209 Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)

Item 403.210 Hot Mix Asphalt - 9.5 mm

Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Item 403.2102 Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base)

Item 403.2103 Warm Mix Asphalt - 9.5 mm

Item 403.2104 Hot Mix Asphalt - 9.5 mm (3/4” Surface)

Item 403.211 Hot Mix Asphalt — Shim

Item 403.2111 Hot Mix Asphalt — Shim (Polymer Modified)

Item 403.2113 Warm Mix Asphalt - Shim

Item 403.212 Hot Mix Asphalt - 4.75 mm (Shim)

Item 403.2123 Warm Mix Asphalt - 4.75 mm (Shim)

Item 403.213 Hot Mix Asphalt - 12.5 mm (base and intermediate course)

Item 403.2131 Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer Modified)
Item 403.2132 Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate course)
Item 403.2133 Warm Mix Asphalt - 12.5 mm (base and intermediate course)

Item 403.214 Hot Mix Asphalt - 4.75 mm (Surface)

Item 403.2143 Warm Mix Asphalt - 4.75 mm (Surface)

Item 404.70 Colored Hot Mix Asphalt — 9.5mm (Surface)

Item 404.72  Colored Hot Mix Asphalt — 9.5mm (Islands, sidewalks, & incidentals)
Item 461.13 Maintenance Surface Treatment

Price adjustments will be based on the variance in costs for the performance graded binder component of
hot mix asphalt. They will be determined as follows:

The quantity of hot mix asphalt for each pay item will be multiplied by the performance graded binder

percentages given in the table below times the difference in price between the base price and the period
price of asphalt cement. Adjustments will be made upward or downward, as prices increase or decrease.
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Item 403.102-6.2%
Item 403.206-4.8%
Item 403.207-5.2%
Item 403.208-5.6%
Item 403.209-6.2%
Item 403.210-6.2%
Item 403.2104-6.2%
Item 403.211-6.2%
Item 403.212-6.8%
Item 403.213-5.6%
Item 403.214-6.8%
Item 404.70-6.2%
Item 404.72—-6.2%
Item 461.13-6.4%

Item 403.2071-5.2%
Item 403.2081-5.6%

Item 403.2101-6.2%

Item 403.2111-6.2%

Item 403.2131-5.6%

Item 403.2072-5.8%

July 23, 2012

Supersedes March 14, 2012

Item 403.2073-5.2%

Item 403.20813-5.6% Item 403.2083-5.6%

Item 403.2102-6.8%

Item 403.2132-6.2%

Item 403.2103-6.2%

Item 403.2113-6.2%
Item 403.2123-6.8%
Item 403.2133-5.6%
Item 403.2143-6.8%

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity shown on the
progress estimate for each pay period.

Base Price: The base price of performance graded binder to be used is the price per standard ton
current with the bid opening date. This price is determined by using the average New England Selling

Price (Excluding the Connecticut market area), as listed in the Asphalt Weekly Monitor.

Period Price: The period price of performance graded binder will be determined by the Department

by using the average New England Selling Price (Excluding the Connecticut market area), listed in

the Asphalt Weekly Monitor current with the paving date. The maximum Period Price for paving after

the adjusted Contract Completion Date will be the Period Price on the adjusted Contract Completion

Date.
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July 14, 2009
Supersedes August 30, 2006

SPECIAL PROVISION
SECTION 202
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Under Section 202.02 of the Standard Specifications, ownership of buildings and all
equipment, fixtures, and materials therein shall be interpreted as meaning all equipment,
fixtures, and materials that are recognized as real property. Any items that are recognized
as personal property are excepted and are reserved to the owner. If the bidder is in doubt
as to whether any item not listed is real or personal property, they shall request a
determination of the matter prior to date on which bids are to be received.

The following list of items is to be reserved to the property owners and/or occupants of
Buildings No. 3

Buildings to be removed under Section 202 - Removing Structures and Obstructions of
the contract will be made available to the Contractor as follows: Immediately

Failure by the Maine State Department of Transportation to meet dates of availability
may entitle the Contractor to time extension if requested by the Contractor, in writing,
such request indicating delays in construction, if any, caused by changes in availability
dates.

With the "Notice to Proceed", or when a building becomes available to the Contractor,
the Department will designate whether rodent control measures are required or not.

The Contractor shall not remove a building until the Contractor has certified it to be free
of rodents. Should rodent control measures be required, the Contractor shall procure the
extermination services as soon as possible. The cost of extermination services until the
building is found to be rodent free will be paid for under Section 109.3.7.5 — Force
Account.

This building may or may not contain asbestos. Prior to any demolition of building(s) the
Contractor will conduct an asbestos survey on the building(s) to determine if any
asbestos exists. The survey will be conducted by a DEP certified Asbestos Inspector. No
separate payment will be made for the survey and it shall be considered incidental. The
survey results will be communicated with the Resident. If no asbestos is discovered, the
demolition process may proceed. If asbestos is found, the Contractor will employ a DEP
certified Asbestos Abatement Contractor for its’ removal and disposal. The Department
will bear all expenses incurred in the abatement of any asbestos containing material as
detailed in Standard Specification 109.7.5 — Force Account. Any questions can be
directed to the Office of Legal Service (624-3020).

Each building shall be removed promptly after certification that it is free of rodents. All

subsequent inspection costs and extermination services necessary to assure that the
building is rodent free at time of removal will be at the expense of the Contractor.
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July 19, 2007

SPECIAL PROVISION
SECTION 202

REMOVING STRUCTURES AND OBSTRUCTIONS
(Rumble Strip)

Description. This work shall consist of milling a pattern onto highway shoulders and
centerline at the spacing, offset, width and depth shown on the plans. Rumble strips shall
not be placed across areas where the centerline or edgeline is broken for a side road or
commercial entrance.

CONSTRUCTION REQUIREMENTS

Removing Material. The bituminous material shall be removed by a cold milling machine
capable of removing the pavement to the required depth and width. The machine must be
adjustable to grind or plane on various cross-slopes. Bituminous material removed shall
become the property of the contractor. The pavement shall be removed such that crisp
edges are provided.

Method of Measurement. Rumble strips will be measured by the linear foot
longitudinally along the edge of the travel way for shoulder rumble strips and down the
center of the travelway for centerline rumble strips.

Basis of Payment. The accepted quantity of rumble strips will be paid for at the unit price
bid per linear foot which price will be full compensation for removing and salvaging the
bituminous material and for any labor, equipment, and incidentals required to complete
this work.

Payment will be made under:

Pay Item Pay Unit
202.206 Rumble Strip - Edge Line and Centerline Linear Foot
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PIN 16313.10
Augusta
February 29, 2012
Special Provision
SECTION 203
Excavation and Embankment
(Filter Sand)

Description This work shall consist of furnishing and placing Filter Sand as
shown on the Special Detail and as directed by the Resident.

Materials Aggregates used for Filter Sand shall meet the requirements of
Standard Specification 703.22, Underdrain Backfill Material Type B.

Method of Measurement The quantity of Filter Sand will be measured by the
cubic yard, in place.

Basis of Payment The accepted quantities of Filter Sand will be paid for at the
contract price per cubic yard. Payment shall be full compensation for
excavating, disposing, installing, grading and compacting material necessary
for the placement of this item.

Item No. Pay Item Pay Unit
203.38 Filter Sand Cubic Yard
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AUGUSTA 16313.10
[-95, EXIT 113 HIGHWAY IMPROVEMENT PROECT
AUGUST 1, 2012

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(Dredge Materials)

Description: Dredge Material (See MaineDOT Standard Specifications § 101.2) is
regulated as a Special Waste.

Culvert work associated with the 1-95, Exit 113 Highway Improvement Project will
require the excavation of select Dredge Material at Stone Brook for the installation of
two culverts. It is anticipated that less than 100-cubic yards of Dredge Material will be
excavated at the installation site. There is onsite Beneficial Use for all of the Dredge
Materials.

It is acknowledged that the excavation of Dredge may include some boulders. The
Maine Department of Environmental Protection has determined that sound boulders
(rock 12-inches or more in diameter) that are free of adhering sediment or other
contaminants shall be deemed to be Inert Fill material and shall not be included in the
Dredge Material Quantities.

The contractor shall Beneficially Use all Dredge Material excavated from Stone Brook in
areas adjacent to and draining into the dredged water body. No more than 100-cubic
yards of Dredge Material may be excavated at each culvert location.

CONSTRUCTION REQUIREMENTS

Management: The contractor shall Beneficially Use all Dredge Material excavated at
the Stone Brook site in areas adjacent to and draining into the dredged water body. No
more than 100-cubic yards of Dredge Material may be excavated at the individual
culvert site.

Method of Measurement: Dredge Material will be measured by the cubic yard of
material removed.

Basis of Payment: Payment for the Beneficial Use of Dredge Material will be
incidental to the Contract Pay Items.

Payment shall be full compensation for excavation, dewatering, managing, transporting,
and placement of the Dredge Materials.
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August 30, 1995
Supersedes May 20, 1991

SPECIAL PROVISIONS
SECTION 304

AGGREGATE BASE AND SUBBASE COURSE
(Aggregate Subbase)

If the Contractor wishes to route public traffic over the completed Aggregate Subbase
Course for a period of time greater than 48 hours, the Aggregate Subbase Course shall be
constructed with a minimum 50 mm [2 in] surcharge above the design grade. Whenever
the surcharge is used, it shall be constructed with material meeting the requirements of
Section 703.06(b), Type D Aggregate. Also, whenever, the surcharge is used, it shall be
placed on all the Aggregate Subbase Course subjected to public traffic. When the
surcharge is removed, it may be placed in driveways, sidewalks, approach roads, or the
outer portions of the shoulders. Removal of the surcharge shall be followed immediately
in succession by the fine grading of the aggregate subbase and construction of the next
course.

The furnishing, placing, maintaining, and removal of the surcharge will not be paid for
directly, but will be considered incidental to the Aggregate Subbase Course pay item.

If salvaged bituminous pavement is placed as the top layer of the aggregate subbase
course, a surcharge is not required.
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November 15, 2012
Supersedes March 11, 2010

SPECIAL PROVISION
DIVISION 400
PAVEMENTS

SECTION 401 - HOT MIX ASPHALT PAVEMENT

401.01 Description The Contractor shall furnish and place one or more courses of Hot Mix Asphalt Pavement
(HMA) on an approved base in accordance with the contract documents and in reasonably close conformity with
the lines, grades, thickness, and typical cross sections shown on the plans or established by the Resident. The
Department will accept this work under Quality Assurance provisions, in accordance with these specifications
and the requirements of Section 106 — Quality, the provisions of AASHTO M 323 except where otherwise noted
in sections 401 and 703 of these specifications, and the Maine DOT Policies and Procedures for HMA Sampling
and Testing.

401.02 Materials Materials shall meet the requirements specified in Section 700 - Materials:

Asphalt Cement 702.01
Aggregates for HMA Pavement 703.07
HMA Mixture Composition 703.09

401.021 Recycled Asphalt Materials Recycled Asphalt Pavement (RAP) may be introduced into the mixture at
percentages approved by the Department according to the Maine DOT Policies and Procedures for HMA
Sampling and Testing. If approved by the Department, the Contractor shall provide documentation stating the
source, test results for average residual asphalt content, and stockpile gradations showing RAP materials have
been sized to meet the maximum aggregate size requirements of each mix designation. The Department will
obtain samples for verification and approval prior to its use.

For specification purposes, RAP will be categorized as follows:

Class III — The Contractor may use a maximum of 10 percent Class III RAP in any base, binder, surface, or
shim course. Class III RAP will be allowed in hand-placed mixes for item 403.209 at a rate of up to 20
percent.

Class II — The Contractor may use a maximum of 20 percent Class II RAP in any base, binder, surface, or
shim course.

Class I — The Contractor may use a maximum of 30 percent Class I RAP in any base, binder, surface, or
shim course provided that PG 58-34 asphalt binder is used in the mixture. A PG 52-34 may be used when
approved by the Department.

In the event that RAP source or properties change, the Contractor shall notify the Department of the change
and submit new documentation stating the new source or properties a minimum of 72 hours prior to the change
to allow for obtaining new samples and approval.

401.03 Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate,
Performance Graded Asphalt Binder (PGAB), and mineral filler if required. HMA shall be designed and tested
according to AASHTO R35 and the volumetric criteria in Table 1. The Contractor shall size, uniformly grade,
and combine the aggregate fractions in proportions that provide a mixture meeting the grading requirements of
the Job Mix Formula (JMF).
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November 15, 2012
Supersedes March 11, 2010
The Contractor shall submit for Department approval a JMF to the Central Laboratory in Bangor for each mixture
to be supplied. The Department may approve 1 active design per nominal maximum size, per traffic level, per
plant, plus a 9.5mm “fine” mix for shimming and where required, a non-RAP design for bridge decks. The
Department shall then have 15 calendar days in which to process a new design before approval. The JMF shall
establish a single percentage of aggregate passing each sieve size within the limits shown in section 703.09. The
mixture shall be designed and produced, including all production tolerances, to comply with the allowable control
points for the particular type of mixture as outlined in 703.09. The JMF shall state the original source, gradation,
and percentage to be used of each portion of the aggregate including RAP when utilized, and mineral filler if
required. It shall also state the proposed PGAB content, the name and location of the refiner, the supplier, the
source of PGAB submitted for approval, the type of PGAB modification if applicable, and the location of the
terminal if applicable.
In addition, the Contractor shall provide the following information with the proposed JMF:
Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.)
Stockpile Gradation Summary
Design Aggregate Structure Consensus Property Summary
Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart)
Trial Blend Test Results for at least three different asphalt contents
Design Aggregate Structure for at least three trial blends
Test results for the selected aggregate blend at a minimum of three binder contents
Specific Gravity and temperature/viscosity charts for the PGAB to be used
Recommended mixing and compaction temperatures from the PGAB supplier
Material Safety Data Sheets (MSDS) For PGAB
Asphalt Content vs. Air Voids trial blend curve
Test report for Contractor’s Verification sample
Summary of RAP test results (if used), including count, average and standard deviation of binder
content and gradation

At the time of JMF submittal, the Contractor shall identify and make available the stockpiles of all proposed
aggregates at the plant site. There must be a minimum of 150 Mg [150 ton] for stone stockpiles, 75 Mg [75
ton] for sand stockpiles, and 50 Mg [50 ton] of blend sand before the Department will sample. The Department
shall obtain samples for laboratory testing. The Contractor shall also make available to the Department the
PGAB proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce
samples for testing of the mixture. Before the start of paving, the Contractor and the Department shall split a
production sample for evaluation. The Contractor shall test its split of the sample and determine if the results
meet the requirements of the Department’s written policy for mix design verification (See Maine DOT Policies
and Procedures for HMA Sampling and Testing available at the Central Laboratory in Bangor). If the results
are found to be acceptable, the Contractor will forward their results to the Department’s Lab, which will test
the Department’s split of the sample. The results of the two split samples will be compared and shared
between the Department and the Contractor. If the Department finds the mixture acceptable, an approved JMF
will be forwarded to the Contractor and paving may commence. The first day’s production shall be monitored,
and the approval may be withdrawn if the mixture exhibits undesirable characteristics such as checking,
shoving or displacement.

The Contractor shall be allowed to submit aim changes within 24 hours of receipt of the first Acceptance test
result. Should all of the Acceptance samples of a Lot be obtained prior to the receipt of the first Acceptance
result, the Department will not allow the aim changes to be applied to that Lot. Adjustments will be allowed of
up to 2% on the percent passing the 2.36 mm sieve through the 0.075 mm and 3% on the percent passing the
4.75 mm or larger sieves. Adjustments will be allowed on the %PGAB of up to 0.2%. Adjustments will be
allowed on GMM of up to 0.010.
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The Contractor shall submit a new JMF for approval each time a change in material source or materials

properties is proposed. The same approval process shall be followed. The cold feed percentage of any

aggregate may be adjusted up to 10 percentage points from the amount listed on the JMF, however no

aggregate listed on the JMF shall be eliminated. The cold feed percentage for RAP may be reduced up to 10

percentage points from the amount listed on the JMF and shall not exceed the percentage of RAP approved in
the JMF or for the specific application under any circumstances.

TABLE 1: VOLUMETRIC DESIGN CRITERIA

) . . Voids in the Mineral Aggregate Voids Filled
Devn | Sesirsd Densy | (UMA i Pty | with Binder |
(Millions Nominal Maximum Aggregate Size (mm) (YEB) Fmgs/Eff.
) Ninitial Ndesign Ninax 25 19 12.5 9.5 4.75 (Mlnlmum Binder
%) Ratio

<0.3 |<91.5 70-80
0.3 to <3 |<90.5 65-80
3to <10 96.0 | <98.0 | 13.0 14.0 15.0 16.0 16.0 0.6-1.2%*
10 to <30 [<89.0 65-80*

>30

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is §2.
*For 4.75 mm nominal maximum aggregate size mixtures, the maximum VFB is 84.
**For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4.

401.04 Temperature Requirements After the JMF is established, the temperatures of the mixture shall conform
to the following tolerances:

In the truck at the mixing plant — allowable range 135° to 163°C [275 to 325°F]

At the Paver — allowable range 135° to 163°C [275 to 325°F]

The JMF and the mix subsequently produced shall meet the requirements of Tables 1 and Section 703.07.

401.05 Performance Graded Asphalt Binder Unless otherwise noted in Special Provision 403 - Hot Mix
Asphalt Pavement, the PGAB shall be 64-28, except that for mixtures containing greater than 20 percent but no
more than 25 percent RAP the PGAB shall be PG 58-34 (or PG 52-34 when approved by the Department). The
PGAB shall meet the applicable requirements of AASHTO M320 - Standard Specification for PGAB. The
Contractor shall provide the Department with an approved copy of the Quality Control Plan for PGAB in
accordance with AASHTO R 26 Certifying Suppliers of PGAB.

The Contractor shall request approval from the Department for a change in PGAB supplier or source by
submitting documentation stating the new supplier or source a minimum of 24 hours prior to the change. In the
event that the PGAB supplier or source is changed, the Contractor shall make efforts to minimize the
occurrence of PGAB co-mingling.

401.06 Weather and Seasonal Limitations The State is divided into two paving zones as follows:

a. Zone 1 Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to
Calais.
b. Zone 2 Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.

The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way wearing course in
either Zone between the dates of April 15™ and November 15", provided that the air temperature as determined
by an approved thermometer (placed in the shade at the paving location) is 4°C [40°F] or higher and the area to
be paved is not frozen. The Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course
in Zone 1 between the dates of May 1st and the Saturday following October Ist and in Zone 2 between the
dates of April 15™ and the Saturday following October 15", provided the air temperature determined as above
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is 10°C [50°F] or higher. For the purposes of this Section, the traveled way includes truck lanes, ramps,

approach roads and auxiliary lanes. The atmospheric temperature for all courses on bridge decks shall be 10°C
[50°F] or higher.

Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals is not subject to
seasonal limitations, except that conditions shall be satisfactory for proper handling and finishing of the
mixture. All mixtures used for curb, driveways, sidewalks, islands, or other incidentals shall conform to section
401.04 - Temperature Requirements. Unless otherwise specified, the Contractor shall not place Hot Mix
Asphalt Pavement on a wet or frozen surface and the air temperature shall be 4°C [40°F] or higher.

On all sections of overlay with wearing courses less than 25 mm [1 in] thick, the wearing course for the
travelway and adjacent shoulders shall be placed between the dates of May 15™ and the Saturday following
September 15"

On all sections of overlay with wearing courses less than 1 inch thick, the wearing course for the travelway and
adjacent shoulders shall be placed between the dates of June 1% and the Saturday following September 1% if the
work is to be performed, either by contract requirement, or Contractor option, during conditions defined as
“night work”.

401.07 Hot Mix Asphalt Plant

401.071 General Requirements HMA plants shall conform to AASHTO M156.

a. Truck Scales When the hot mix asphalt is to be weighed on scales meeting the requirements of Section
108 - Payment, the scales shall be inspected and sealed by the State Sealer as often as the Department
deems necessary to verify their accuracy.

Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new
location. Subsequent checks will be made as determined by the Resident. The Contractor will have at least
ten 20 Kg [50 pound] masses for scale testing.

401.072 Automation of Batching Batch plants shall be automated for weighing, recycling, and monitoring the
system. In the case of a malfunction of the printing system, the requirements of Section 401.074 c. of this
specification will apply.

The batch plant shall accurately proportion the various materials in the proper order by weight. The entire
batching and mixing cycle shall be continuous and shall not require any manual operations. The batch plant
shall use auxiliary interlock circuits to trigger an audible alarm whenever an error exceeding the acceptable
tolerance occurs. Along with the alarm, the printer shall print an asterisk on the delivery slip in the same row
containing the out-of-tolerance weight. The automatic proportioning system shall be capable of consistently
delivering material within the full range of batch sizes. When RAP is being used, the plant must be capable of
automatically compensating for the moisture content of the RAP.

All plants shall be equipped with an approved digital recording device. The delivery slip load ticket shall
contain information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass and
paragraphs a, b, and ¢ of Section 401.073

401.073 Automatic Ticket Printer System on Automatic HMA Plant An approved automatic ticket printer
system shall be used with all approved automatic HMA plants. The requirements for delivery slips for
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payment of materials measured by weight, as given in the following Sections, shall be waived: 108.1.3 a.,
108.1.3 b., 108.1.3 c., and 108.1.3 d. The automatic printed ticket will be considered as the Weight Certificate.

The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the weigh slip or ticket, printed by the
automatic system, which accompanies each truckload, except for the following changes:

a. The quantity information required shall be individual weights of each batch or total net weight of
each truckload.

b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a malfunction
as described in 401.074 c.).

c. The MDOT designation for the JMF.

401.074 Weight Checks on Automatic HMA Plant At least twice during each 5 days of production either of
the following checks will be performed:

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by the State
Sealer of Weights and Measures within the past 12 months. The inspector will notify the producer to
take corrective action on any discrepancy over 1.0%. The producer may continue to operate for 48
hours under the following conditions.
1. If the discrepancy does not exceed 1.5%; payment will still be governed by the printed
ticket.
2. If the discrepancy exceeds 1.5%, the plant will be allowed to operate as long as payment is
determined by truck platform scale net weight.
If, after 48 hours the discrepancy has not been addressed and reduced below 1.0%, than plant operations
will cease. Plant operation may resume after the discrepancy has been brought within 1.0%.

b. Where platform scales are not readily available, a check will be made to verify the accuracy and
sensitivity of each scale within the normal weighing range and to assure that the interlocking devices
and automatic printer system are functioning properly.

c. In the event of a malfunction of the automatic printer system, production may be continued without
the use of platform truck scales for a period not to exceed the next two working days, providing total
weights of each batch are recorded on weight tickets and certified by a Licensed Public Weighmaster.

401.08 Hauling Equipment Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth
metal dump bodies, which have been thinly coated with a small amount of approved release agent to prevent
the mixture from adhering to the bodies. Solvent based agents developed to strip asphalts from aggregates will
not be allowed as release agents.

All truck dump bodies shall have a cover of canvas or other water repellent material capable of heat retention,
which completely covers the mixture. The cover shall be securely fastened on the truck, unless unloading.

All truck bodies shall have an opening on both sides, which will accommodate a thermometer stem. The
opening shall be located near the midpoint of the body, at least 300 mm [12 in] above the bed.

401.09 Pavers Pavers shall be self-contained, self-propelled units with an activated screed (heated if
necessary) capable of placing courses of Hot Mix Asphalt Pavement in full lane widths specified in the contract
on the main line, shoulder, or similar construction.
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On projects with no price adjustment for smoothness, pavers shall be of sufficient class and size to place Hot

Mix Asphalt Pavement over the full width of the mainline travel way with a 3 m [10 ft] minimum main screed
with activated extensions.

The Contractor shall place Hot Mix Asphalt Pavement on the main line with a paver using an automatic grade
and slope controlled screed, unless otherwise authorized by the Department. The controls shall automatically
adjust the screed and increase or decrease the layer thickness to compensate for irregularities in the preceding
course. The controls shall maintain the proper transverse slope and be readily adjustable so that transitions and
superelevated curves can be properly paved. The controls shall operate from a fixed or moving reference such
as a grade wire or ski type device (floating beam) with a minimum length of 10 m [30 ft], a non-contact grade
control with a minimum span of 7.3 m [24 ft], except that a 12 m [40 ft] reference shall be used on Expressway
projects.

The Contractor shall operate the paver in such a manner as to produce a visually uniform surface texture and a
thickness within the requirements of Section 401.101 - Surface Tolerances. The paver shall have a receiving
hopper with sufficient capacity for a uniform spreading operation and a distribution system to place the mixture
uniformly, without segregation in front of the screed. The screed assembly shall produce a finished surface of
the required evenness and texture without tearing, shoving, or gouging the mixture. Pavers with extendible
screeds shall have auger extensions and tunnel extenders as per the manufacturer’s recommendations, a copy of
which shall be available if requested.

The Contractor shall have the paver at the project site sufficiently before the start of paving operations to be
inspected and approved by the Department. The Contractor shall repair or replace any paver found worn or
defective, either before or during placement, to the satisfaction of the Department. Pavers that produce an
unevenly textured or non-uniform mat will be repaired or replaced before continuing to place HMA on
MaineDOT projects.

On a daily basis, the Contractor shall perform nuclear density testing across the mat being placed, prior to being
compacted by equipment., at 300 mm [12 in] intervals, If the density values vary by more than 2.0% from the
mean, the Contractor shall make adjustments to the screed until the inconsistencies are remedied.

Failure to replace or repair defective placement equipment may result in a letter of suspension of work and
notification of a quality control violation resulting in possible monetary penalties as governed by Section 106 -

Quality

401.10 Rollers Rollers shall be static steel, pneumatic tire, oscillatory, or approved vibrator type. Rollers shall
be in good mechanical condition, capable of starting and stopping smoothly, and be free from backlash when
reversing direction. Rollers shall be equipped and operated in such a way as to prevent the picking up of hot
mixed material by the roller surface. The use of rollers, which result in crushing of the aggregate or in
displacement of the HMA will not be permitted. Any Hot Mix Asphalt Pavement that becomes loose, broken,
contaminated, shows an excess or deficiency of Performance Graded Asphalt Binder, or is in any other way
defective shall be removed and replaced at no additional cost with fresh Hot Mix Asphalt Pavement, which
shall be immediately compacted to conform to the adjacent area.

The Contractor shall repair or replace any roller found to be worn or defective, either before or during
placement, to the satisfaction of the Department. Rollers that produce grooved, unevenly textured or non-
uniform mat will be repaired or replaced before continuing to place HMA on MaineDOT projects.

The type of rollers to be used and their relative position in the compaction sequence shall generally be the
Contractor’s option, provided specification densities are attained and with the following requirements:
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a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, an irregular or

milled surfaces, or on bridges, at least one roller shall be 14.5 Mg [16 ton] pneumatic-tired. Unless

otherwise allowed by the Resident, pneumatic-tired rollers shall be equipped with skirting to minimize the

pickup of HMA materials from the paved surface. When required by the Resident, the roller shall be
ballasted to 18.1 Mg [20 ton].

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, unless otherwise
authorized by the Department.

c. Vibratory rollers shall not be operated in the vibratory mode when checking or cracking of the mat
occurs, or on bridge decks.

d. Any method, which results in cracking or checking of the mat, will be discontinued and corrective action
taken.

The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the manufacturer’s
recommendations, a copy of which shall be available if requested.

401.101 Surface Tolerances The Department will check surface tolerance utilizing the following methods :

a.) A 5 m [16 ft] straightedge or string line placed directly on the surface, parallel to the centerline of
pavement.
b.) A 3 m [10 ft] straightedge or string line placed directly on the surface, transverse to the centerline of
pavement.

The Contractor shall correct variations exceeding 6 mm [ in] by removing defective work and replacing it with
new material as directed by the Department. The Contractor shall furnish a 10 foot straightedge for the
Departments use.

401.11 Preparation of Existing Surface The Contractor shall thoroughly clean the surface upon which Hot Mix
Asphalt Pavement is to be placed of all objectionable material. When the surface of the existing base or
pavement is irregular, the Contractor shall bring it to uniform grade and cross section. All surfaces shall have a
tack coat applied prior to placing any new HMA course. Tack coat shall conform to the requirements of
Section 409 — Bituminous Tack Coat, Section 702 — Bituminous Material, and all applicable sections of the
contract.

401.12 Hot Mix Asphalt Documentation The Contractor and the Department shall agree on the amount of Hot
Mix Asphalt Pavement that has been placed each day.

401.13 Preparation of Aggregates The Contractor shall dry and heat the aggregates for the HMA to the
required temperature. The Contractor shall properly adjust flames to avoid physical damage to the aggregate
and to avoid depositing soot on the aggregate.

401.14 Mixing The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction
of aggregate required to meet the JMF. The Contractor shall measure the amount of PGAB and introduce it
into the mixer in the amount specified by the JMF.

The Contractor shall produce the HMA at the temperature established by the JMF.

The Contractor shall dry the aggregate sufficiently so that the HMA will not flush, foam excessively, or

displace excessively under the action of the rollers. The Contractor shall introduce the aggregate into the mixer
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at a temperature of not more than 14°C [25°F] above the temperature at which the viscosity of the PGAB being
used is 0.150 Pass.

The Contractor shall store and introduce into the mixer the Performance Graded Asphalt Binder at a uniformly
maintained temperature at which the viscosity of the PGAB is between 0.150 Pa-s and 0.300 Pass. The
aggregate shall be coated completely and uniformly with a thorough distribution of the PGAB. The Contractor
shall determine the wet mixing time for each plant and for each type of aggregate used.

401.15 Spreading and Finishing On areas where irregularities or unavoidable obstacles make the use of
mechanical spreading and finishing equipment impracticable, the Contractor shall spread, rake, and lute the
HMA with hand tools to provide the required compacted thickness. Solvent based agents developed to strip
asphalts from aggregates will not be allowed as release agents.

On roadways with adjoining lanes carrying traffic, the Contractor shall place each course over the full width of
the traveled way section being paved that day, unless otherwise noted by the Department in Section 403 - Hot
Bituminous Pavement.

401.16 Compaction Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, and any
surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling.

The Contractor shall roll the surface when the mixture is in the proper condition and when the rolling does not
cause undue displacement, cracking, or shoving. The Contractor shall prevent adhesion of the HMA to the
rollers or vibrating compactors without the use of fuel oil or other petroleum based release agents. Solvents
designed to strip asphalt binders from aggregates will not be permitted as release agents on equipment, tools,
or pavement surfaces.

The Contractor shall immediately correct any displacement occurring as a result of the reversing of the
direction of a roller or from other causes to the satisfaction of the Department. Any operation other than
placement of variable depth shim course that results in breakdown of the aggregate shall be discontinued. Any
new pavement that shows obvious cracking, checking, or displacement shall be removed and replaced for the
full lane width as directed by the Resident at no cost to the Department.

Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor shall
thoroughly compact the HMA with mechanical vibrating compactors. The Contractor shall only use hand
tamping in areas inaccessible to all other compaction equipment. On depressed areas, the Contractor may use a
trench roller or cleated compression strips under a roller to transmit compression to the depressed area.

Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or deformation as a
result of an interruption in mix delivery shall be removed and replaced, with material that meets contract
specifications at no cost to the Department.

401.17 Joints The Contractor shall construct wearing course transverse joints in such a manner that minimum
tolerances shown in Section 401.101 - Surface Tolerances are met when measured with a straightedge.

The paver shall maintain a uniform head of HMA during transverse and longitudinal joint construction.

The HMA shall be free of segregation and meet temperature requirements outlined in section 401.04.
Transverse joints of the wearing course shall be straight and neatly trimmed. The Contractor may form a
vertical face exposing the full depth of the course by inserting a header, by breaking the bond with the
underlying course, or by cutting back with hand tools. The Department may allow feathered or "lap" joints on
lower base courses or when matching existing base type pavements.
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Longitudinal joints shall be generally straight to the line of travel, and constructed in a manner that best ensure

joint integrity. Methods or activities that prove detrimental to the construction of straight, sound longitudinal
joints will be discontinued.

The Contractor shall apply a coating of emulsified asphalt immediately before paving all joints to the vertical
face and 75 mm [3 in] of the adjacent portion of any pavement being overlaid except those formed by pavers
operating in echelon. The Contractor shall use an approved spray apparatus designed for covering a narrow
surface. The Department may approve application by a brush for small surfaces, or in the event of a
malfunction of the spray apparatus, but for a period of not more than one working day.

Where pavement under this contract joins an existing pavement, or when the Department directs, the
Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical joint. The
Department will not permit broken or raveled edges. The cost of all work necessary for the preparation of
joints is incidental to related contract pay items.

401.18 Quality Control Method A, B & C The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet the
requirements of Section 106.6 - Acceptance and this Section. The Contractor shall not begin paving operations
until the Department approves the QCP in writing.

Prior to placing any mix, the Department and the Contractor shall hold a Pre-paving conference to discuss the
paving schedule, source of mix, type and amount of equipment to be used, sequence of paving pattern, rate of
mix supply, random sampling, project lots and sublots and traffic control. A copy of the QC random numbers
to be used on the project shall be provided to The Resident. The Departments’ random numbers for
Acceptance testing shall be generated and on file with the Resident and the Project Manager. All field and
plant supervisors including the responsible onsite paving supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but not
limited to, the following:

JME(s)

Hot mix asphalt plant details

Stockpile Management (to include provisions for a minimum 2 day stockpile)

Make and type of paver(s)

Make and type of rollers including weight, weight per inch of steel wheels, and average contact
pressure for pneumatic tired rollers

Name of QCP Administrator, and certification number

Name of Process Control Technician(s) and certification number(s)

Name of Quality Control Technicians(s) and certification number(s)

Mixing & transportation including process for ensuring that truck bodies are clean and free of debris
or contamination that could adversely affect the finished pavement

Testing Plan

Laydown operations including longitudinal joint construction, procedures for avoiding paving in
inclement weather, type of release agent to be used on trucks tools and rollers, compaction of
shoulders, tacking of all joints, methods to ensure that segregation is minimized, procedures to
determine the maximum rolling and paving speeds based on best engineering practices as well as
past experience in achieving the best possible smoothness of the pavement. Solvent based agents
developed to strip asphalts from aggregates will not be allowed as release agents.

1. Examples of Quality Control forms including a daily plant report and a daily paving report

m. Silo management and details (can show storage for use on project of up to 36 hours)
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Provisions for varying mix temperature due to extraordinary conditions.
Name and responsibilities of the Responsible onsite Paving Supervisor.
Method for calibration/verification of Density Gauge
A note that all testing will be done in accordance with AASHTO and the Maine DOT Policies and
Procedures for HMA Sampling and Testing.
A detailed description of RAP processing, stockpiling and introduction into the plant as well as a
note detailing conditions under which the percent of RAP will vary from that specified on the JMF.
s. A detailed procedure outlining when production will be halted due to QC or Acceptance testing
results.
t. A plan to address the change in PGAB source or supplier and the potential co-mingling of differing
PGAB’s.
. A procedure to take immediate possession of acceptance samples once released by MaineDOT and
deliver said samples to the designated acceptance laboratory.
. Provisions for how the QCP will be communicated to the Contractor’s field personnel
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The QCP shall include the following technicians together with following minimum requirements:

a. QCP Administrator - A qualified individual shall administer the QCP. The QCP Administrator must be
a full-time employee of or a consultant engaged by the Contractor or paving subcontractor. The QCP
Administrator shall have full authority to institute any and all actions necessary for the successful operation
of the QCP. The QCP Administrator (or its designee in the QCP Administrator’s absence) shall be
available to communicate with the Department at all times. The QCP Administrator shall be certified as a
Quality Assurance Technologist certified by the New England Transportation Technician Certification
Program (NETTCP).

b. Process Control Technician(s) (PCT) shall utilize test results and other quality control practices to assure
the quality of aggregates and other mix components and control proportioning to meet the JMF(s). The
PCT shall inspect all equipment used in mixing to assure it is operating properly and that mixing conforms
to the mix design(s) and other Contract requirements. The QCP shall detail how these duties and
responsibilities are to be accomplished and documented, and whether more than one PCT is required. The
Plan shall include the criteria to be utilized by the PCT to correct or reject unsatisfactory materials. The
PCT shall be certified as a Plant Technician by the NETTCP.

c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the job site to
assure that delivered materials meet the requirements of the JMF(s). The QCT shall inspect all equipment
utilized in transporting, laydown, and compacting to assure it is operating properly and that all laydown and
compaction conform to the Contract requirements. The QCP shall detail how these duties and
responsibilities are to be accomplished and documented, and whether more than one QCT is required. The
QCP shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials. The QCT
shall be certified as a Paving Inspector by the NETTCP.

The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the QCT. The
Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the
QCP shall be outlined.

The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the following
minimum frequencies:

TABLE 2 : MINIMUM QUALITY CONTROL FREQUENCIES
Page 10 of 23
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Test or Action Frequency Test Method
Temperature of mix 6 per day at street and plant -
Temperature of mat 4 per day -
%TMD (Surface) 1 per 125 Mg [125 ton] ASTM D2950

(As noted in QC Plan)
%TMD (Base) 1 per 250 Mg [250 ton] AASHTO T269
(As noted in QC Plan)
Fines / Effective Binder 1 per 500 Mg [500 ton] AASHTO T 312*
Gradation 1 per 500 Mg [500 ton] AASHTO T30
PGAB content 1 per 500 Mg [500 ton] AASHTO T164 or
T308
Voids at Neegion 1 per 500 Mg [500 ton] AASHTO T 312*
Voids in Mineral Aggregate at 1 per 500 Mg [500 ton] AASHTO T 312*
Ndcsign
Rice Specific Gravity 1 per 500 Mg [500 ton] AASHTO T209
Coarse Aggregate Angularity 1 per 5000 Mg [5000 ton] ASTM D5821
Flat and Elongated Particles 1 Per 5000 Mg [5000 ton] ASTM D4791
Fine Aggregate Angularity 1 Per 5000 Mg [5000 ton] AASHTO T304

*Method A and B only

The Contractor may utilize innovative equipment or techniques not addressed by the Contract documents to
produce or monitor the production of the mix, subject to approval by the Department.

The Contractor shall submit all Hot Mix Asphalt Pavement plant test reports, inspection

reports and updated pay factors inwriting, signed by the appropriate technician
and present them to the Department by 1:00 P.M. on the next working day, except when otherwise noted in the
QCP due to local restrictions. The Contractor shall also retain splits of the previous 5 QC tests, with QC results
enclosed for random selection and testing by The Department during QA inspections of the HMA production
facility. Test results of splits that do not meet the Dispute Resolution Variance Limits in Table 10 shall trigger an
investigation by the MDOT Independent Assurance Unit, and may result in that lab losing NETTCP certification
and the ability to request a dispute [Section 401.223 - Process for Dispute Resolution (Methods A , B and C

only)].

The Contractor shall make density test results, including randomly sampled densities, available to the Department
onsite. Summaries of each day's results, including a daily paving report, shall be recorded and signed by the QCT
and presented to the Department by 1:00 p.m. the next working day.

The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary to
complete the tests in Table 2. The Contractor shall locate an approved Gyratory Compactor at the plant testing
lab or within 30 minutes of the plant site.

The Contractor shall fill all holes in the pavement resulting from cutting cores by the Contractor or the
Department with a properly compacted, acceptable mixture no later than the following working day. Before
filling, the Contractor shall carefully clean the holes and apply a coating of emulsified asphalt. On surface
courses, cores shall not be cut except for Verification of the Nuclear Density Gauge, at a rate not to exceed 3 per
day or 2 per 1000 Mg [1000 ton] placed.

The Contractor shall monitor plant production using running average of three control charts as specified in
Section 106 - Quality. Control limits shall be as noted in Table 3 below. The UCL and LCL, shall not exceed
the allowable gradation control points for the particular type of mixture as outlined in Table 1 of section 703.09
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TABLE 3: Control Limits

Property UCL and LCL
Passing 4.75 mm and larger sieves Target +/-4.0
Passing 2.36 mm sieve Target +/-2.5
Passing .075 mm sieve Target +/-1.2
PGAB Content* Target +/-0.3
Voids in the Mineral Aggregate LCL=LSL+0.2
% Voids at Nesion JMF Target +/-1.3
*Based on AASHTO T 308

The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress:

a. Method A: The Pay Factor for VMA, Voids @ Ng, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.85.

b. Method B: The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.90.

c. Method C: The Pay Factor for VMA, Voids @ Ny Percent PGAB, percent passing the nominal
maximum sieve, percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing
0.075 mm sieve or density using all Acceptance or all available Quality Control tests for the current
lot is less than 0.85.

d. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level.

e. Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves,
or percent PGAB.

f. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

g. There is any visible damage to the aggregate due to over-densification other than on variable depth
shim courses.

h. The Contractor fails to follow the approved QCP.

The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the proposed
corrective action, by the end of the work day. Failure to do so will be treated as a second incident under 106.4.6
QCP Non-compliance. The Department will consider corrective action acceptable if the pay factor for the failing
property increases, based on samples already in transit, or a verification sample is tested and the property falls
within the specification limits.

In cases where the corrective action can be accomplished immediately, such as batch weight or cold feed
changes, the Contractor may elect to resume production once the corrective action is completed. Additional QC
testing shall be performed to verify the effectiveness of the corrective action. Subsequent occurrences of
shutdown for the same property in a Lot in progress will require paving operations to cease. Paving operations
shall not resume until the Contactor and the Department determines that material meeting the Contract
requirements will be produced. The Department may allow the Contractor to resume production based upon a
passing QC sample, with a split of the sample being sent to the Department for verification testing. If the
submitted verification sample test results fall outside the specification limits, the Contractor shall cease
production until a verification sample is submitted to the Department has been tested by the Department and
found to be within specification limits.
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If the Contractor’s control chart shows the process to be out of control (defined as a single point outside of the

control limits on the running average of three chart) on any property listed in Table 3: Control Limits, the

Contractor shall notify the Resident in writing of any proposed corrective action by 1:00 PM the next working
day.

The Department retains the exclusive right, with the exception of the first day’s production of a new JMF, to
determine whether the resumption of production involves a significant change to the production process. If the
Department so determines, then the current lot will be terminated, a pay factor established, and a new lot will
begin.

401.19 Quality Control Method D For Items covered under Method D, the Contractor shall submit a modified
QC Plan detailing, how the mix is to be placed, what equipment is to be used, and what HMA plant is to be used.
All mix designs (JMF) shall be approved and verified by MDOT prior to use. Certified QC personnel shall not
be required. The Contractor shall certify the mix and the test results for each item by a Certificate of Compliance.

401.20 Acceptance Method A, B & C These methods utilizes Quality Level Analysis and pay factor
specifications.

For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance provisions, the Department
will sample once per sublot on a statistically random basis, test, and evaluate in accordance with the following
Acceptance Criteria:

TABLE 4: ACCEPTANCE CRITERIA

PROPERTIES POINT OF TEST METHOD
SAMPLING

Gradation Paver Hopper AASHTO T30

PGAB Content Paver Hopper AASHTO T308

%TMD Mat behind all Rollers | AASHTO T269

(Surface)

%TMD (Base Mat behind all Rollers | AASHTO T269

or Binder)

Air Voids at Ng Paver Hopper AASHTO T 312

%VMA at Ny Paver Hopper AASHTO T 312

Fines to Paver Hopper AASHTO T 312

Effective Binder

%VFB Paver Hopper AASHTO T 312

In the event the Department terminates a Lot prematurely but fails to obtain the required number of
acceptance samples to calculate the volumetric property pay factor under the test method specified in the
contract, the pay factor shall be calculated using the number of samples actually obtained from the contract.
Should the number of acceptance samples taken total less than three, the resulting pay factor shall be 1.0 for
volumetric properties. A minimum of three cores will be used for a density pay factor, if applicable, for
quantities placed to date.

Should the Contractor request a termination of the Lot in progress prior to three acceptance samples being
obtained, and the Department agrees to terminate the Lot, then the pay factor for mixture properties shall be
0.80. A minimum of three cores will be used to determine a density pay factor, if applicable, for quantities
placed to date.

Lot Size For purposes of evaluating all acceptance test properties, a lot shall consist of the total quantity
represented by each item listed under the lot size heading.
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Sublot size - Refer to section 401.201, 401.202, and 401.203 for minimum size and number of sublots. The
quantity represented by each sample will constitute a sublot.

If there is less than one-half of a sublot remaining at the end, then it shall be combined with the previous
sublot. If there is more than one-half sublot remaining at the end, then it shall constitute the last sublot and
shall be represented by test results. If it becomes apparent partway through a Lot that, due to an underrun,
there will be insufficient mix quantity to obtain the minimum number of sublots needed, the Resident may
adjust the size of the remaining sublots and select new sample locations based on the estimated quantity of
material remaining in the Lot.

Acceptance Testing The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with
AASHTO T168 Sampling Bituminous Paving Mixtures, and the Maine DOT Policies and Procedures for
HMA Sampling and Testing, which will then be transported by the Contractor to the designated MDOT
Laboratory within 48 hours (except when otherwise noted in the project specific QCP due to local
restrictions), as directed by MDOT in approved transport containers to be provided by the Department, unless
otherwise directed by the Resident. Failure to deliver an acceptance sample to the designated acceptance
laboratory will be considered the second incident under 106.4.6—-QCP Non-Compliance.

The Department will take the sample randomly within each sublot. Target values shall be as specified in the
JMF. The Department will use Table 5 for calculating pay factors for gradation, PGAB Content, Air Voids at
Nesignn VMA, Fines to Effective Binder and VFB. The Department will withhold reporting of the test results
for the Acceptance sample until 7:00 AM, on the second working day of receipt of the sample, or after
receipt of the Contractors results of the Acceptance sample split. Upon conclusion of each lot, where there is
a minimum of four sublots, results shall be examined for statistical outliers, as stated in Section 106.7.2 -
Statistical Outliers.

Isolated Areas During the course of inspection, should it appear that there is an isolated area that is not
representative of the lot based on a lack of observed compactive effort, excessive segregation or any other
questionable practice, that area may be isolated and tested separately. An area so isolated that has a
calculated pay factor below 0.80, based on three random tests shall be removed and replaced at the expense of
the Contractor for the full lane width and a length not to be less than 50 m [150 ft].

Pavement Density The Department will measure pavement density using core samples tested according
to AASHTO T-166. The Department will randomly determine core locations. The Contractor shall cut
6 inch diameter cores at no additional cost to the Department by the end of the working day following
the day the pavement is placed, and immediately give them to the Department. Cores for Acceptance
testing shall be cut such that the nearest edge is never within 0.225 m (9 inches) of any joint. The cores
will be placed in a transport container provided by the Department and transported by the Contractor to
the designated MDOT Lab as directed by the Department. Pre-testing of the cores will not be allowed.
At the time of sampling, the Contractor and the Department shall mutually determine if a core is
damaged. If it is determined that the core(s) is damaged, the Contractor shall cut new core(s) at the
same offset and within 1 m [3 ft] of the initial sample. At the time the core is cut, the Contractor and
the Department will mutually determine if saw cutting of the core is needed, and will mark the core at
the point where sawing is needed. The core may be saw cut by the Contractor in the Department's
presence onsite, or in an MDOT Lab by The Department, without disturbing the layer being tested to
remove lower layers of Hot Mix Asphalt Pavement, gravel, or RAP. No recuts are allowed at a test
location after the core has been tested. Upon conclusion of each lot, density results shall be examined
for statistical outliers as stated in Section 106.7.2.

On all sections of overlay with wearing courses designed to be 19 mm [3/4 in] or less in thickness, there shall

be no pay adjustment for density otherwise noted in Section 403 - Hot Bituminous Pavement. For overlays
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designed to be 19 mm [3/4 in] or less in thickness, density shall be obtained by the same rolling train and

methods as used on mainline travelway surface courses with a pay adjustments for density, unless otherwise
directed by the Department.

There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - Hot
Bituminous Pavement. Density for shoulders shall be obtained by the same rolling train and methods as used
on mainline travelway, unless otherwise directed by the Department. Efforts to obtain optimum compaction
will not be waived by the Department unless it is apparent during construction that local conditions make
densification to this point detrimental to the finished pavement surface course.

401.201 Method A Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 Mg [4500 tons], with unanticipated over-runs of up to 1500 Mg
[1500 ton] rolled into the last lot. Sublot sizes shall be 750 Mg [750 ton] for mixture properties, S00 Mg [500 ton]
for base or binder densities and 250 Mg [250 ton] for surface densities. The minimum number of sublots for
mixture properties shall be 4, and the minimum number of sublots for density shall be five.

TABLE 5: METHOD A ACCEPTANCE LIMITS

Property USL and LSL
Passing 4.75 mm and larger sieves Target +/-7%
Passing 2.36 mm to 1.18 mm sieves Target +/-4%

Passing 0.60 mm

Target +/-3%

Passing 0.30 mm to 0.075 mm sieve

Target +/-2%

PGAB Content

Target +/-0.4%

Air Voids

4.0% +/-1.5%

Fines to Effective Binder

0.9 +/-0.3

Voids in the Mineral Aggregate

LSL Only from Table 1

Voids Filled with Binder

Table 1 values plus a 4%
production tolerance for USL only

% TMD (In place density)

95.0% +/- 2.5%

**For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4.

401.202 Method B Lot Size will be the entire production per JMF for the project and shall be divided into 3

equal sublots for Mixture Properties and 3 equal sublots for density.

TABLE 6: METHOD B ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
Air Voids 4.0% +/-2.0
Fines to Effective Binder 0.9 +/-0.3

Voids in the Mineral Aggregate

LSL from Table 1

Voids Filled with Binder

Tablel plus a 4% production tolerance for USL.

% TMD (In-place Density)

95.0% +/- 2.5%

401.203 Testing Method C Lot Size will be the entire production per JMF for the project, or if so agreed at the
Pre-paving Conference, equal lots of up to 4500 Mg [4500 tons], with unanticipated over-runs of up to 1500
Mg [1500 ton] rolled into the last lot. Sublot sizes shall be 750 Mg [750 ton] for mixture properties, S00 11\/([)%
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[500 ton] for base or binder densities and 250 Mg [250 ton] for surface densities. The minimum number of
sublots for mixture properties shall be 4, and the minimum number of sublots for density shall be five.

TABLE 7: METHOD C ACCEPTANCE LIMITS

Property

USL and LSL

Passing 4.75 mm and larger sieves

Target +/-7%

Passing 2.36 mm to 1.18 mm sieves

Target +/-5%

Passing 0.60 mm Target +/-4%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
Air Voids 4.0% +/-1.5%

Fines to Effective Binder

0.9 +/-0.3

Voids in the Mineral Aggregate

LSL Only from Table 1

Voids Filled with Binder

Table 1 values plus a 4% production

tolerance for USL only
% TMD (In place density) 95.0% +/- 2.5%
**For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4.

401.204 Testing Method D For hot mix asphalt items designated as Method D in Section 403 - Hot
Bituminous Pavement, one sample will be taken from the paver hopper or the truck body per 250 Mg [250 ton]
per pay item. The mix will be tested for gradation and PGAB content. Disputes will not be allowed. If the mix
is within the tolerances listed in Table 8: Method D Acceptance Limits, the Department will pay the contract
unit price. Contractor shall cut two 150 mm [6 in] cores, which shall be tested for percent TMD per AASHTO
T-269 unless otherwise noted in Section 403 - Hot Bituminous Pavement. If the average for the two tests falls
below 92.5% the disincentive shall apply. If the test results for each 250 Mg [250 ton] increment are outside
these limits, the following deductions (Table 8b) shall apply to the HMA quantity represented by the test.

TABLE 8: METHOD D ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
% TMD (In-place Density) 95.0% +/- 2.5%

TABLE 8b Method “D” Price Adjustments

PGAB Content -5%
2.36 mm sieve -2%
0.30 mm sieve -1%
0.075 mm sieve -2%

Density -10%

401.21 Method of Measurement The Department will measure Hot Mix Asphalt Pavement by the Mg [ton] in
accordance with Section 108.1 - Measurement of Quantities for Payment.

401.22 Basis of Payment The Department will pay for the work, in place and accepted, in accordance with the
applicable sections of this Section, for each type of HMA specified.
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The Department will pay for the work specified in Section 401.11, for the HMA used, except that cleaning
objectionable material from the pavement and furnishing and applying bituminous material to joints and contact
surfaces is incidental.

Payment for this work under the appropriate pay items shall be full compensation for all labor, equipment,
materials, and incidentals necessary to meet all related contract requirements, including design of the JMF,
implementation of the QCP, obtaining core samples, transporting cores and samples, filling core holes, applying
emulsified asphalt to joints, and providing testing facilities and equipment.
The Department will make a pay adjustment for quality as specified below.

401.221 Pay Adjustment The Department will sample, test, and evaluate Hot Mix Asphalt Pavement in
accordance with Section 106 - Quality and Section 401.20 - Acceptance, of this Specification.

401.222 Pay Factor (PF) The Department will use the following criteria for pay adjustment using the pay
adjustment factors under Section 106.7 - Quality Level Analysis:

Density If the pay factor for Density falls below 0.80 for Method A or C or 0.86 for Method B, all of the cores
will be randomly re-cut by Sublot. A new pay factor will be calculated that combines all initial and retest
results. If the resulting pay factor is below 0.80 for Method A or C or below 0.86 for Method B, the entire Lot
shall be removed and replaced with material meeting the specifications at no additional cost to the Department,
except that the Department may, when it appears that there is a distinct pattern of defective material, isolate
any defective material by investigating each mix sample sublot and require removal of defective mix sample
sublots only, leaving any acceptable material in place if it is found to be free of defective material. Pay factors
equal to or greater than the reject level will be paid accordingly.

Gradation For HMA evaluated under Acceptance Method A or B, the Department will determine a composite
pay factor (CPF) using applicable price adjustment factors “f* from Table 9: Table of Gradation Composite “f”
Factors, and Acceptance limits from Table 5: Method A Acceptance Limits, for Method A or Table 6: Method B
Acceptance Limits, for Method B. The Department will not make price adjustments for gradation on Methods A
and B, but will monitor them as shutdown criteria.

TABLE 9: TABLE OF GRADATION COMPOSITE " " FACTORS (Methods A and B)

"f" Factor
Constituent 19 mm 12.5 mm 95mm | 4.75 mm

25 mm - - - -

19 mm 4 - - -

12.5 mm 4 4 -

9.50 mm 4

Gradation 2.36 mm 6 6 6 8
1.18 mm

0.60 mm 2 2 2 2

0.30 mm 2 2 2 2

0.075 mm 6 6 6 8

For HMA evaluated under Acceptance Method C, the Department will determine a pay factor using acceptance
limits from Table 7: Method C Acceptance Limits.

VMA., Air Voids, VFB and Fines to Effective Binder The Department will determine a pay factor (PF) using the
applicable Acceptance Limits.
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The following variables will be used for pay adjustment:

PA = Pay Adjustment

Q = Quantity represented by PF in Mg [ton]
P = Contract price per Mg [ton]

PF = Pay Factor

Pay Adjustment Method A

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng, VMA, VFB, F/B.s, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.80, then the composite
pay factor for PGAB Content, VMA, and Air Voids shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 5:
Method A Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 5: Method
A Acceptance Limits as follows:

PA = (voids @ Nq PF- 1.0)(Q)(P)x0.20 + (VMA @ Ny PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10

VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 5: Method A
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.

Pay Adjustment Method B

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng, VMA, VFB, F/B.s, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.86, then the composite
pay factor for PGAB Content, VMA, and Air Voids shall be 0.70.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 6:
Method B Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 6: Method
B Acceptance Limits as follows:

PA = (voids @ Ng PF- 1.0)(Q)(P)x0.20 + (VMA @ Ny PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10
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VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 6: Method B

Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.

Pay Adjustment Method C

The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7:
Method C Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content and Gradation The Department will determine a pay factor using Table 7: Method C Acceptance
Limits. The Department will calculate the price adjustment for Mixture Properties as follows:

PA = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25

VMA, Air Voids, VFB and Fines to Effective Binder The Department will determine a pay factor (PF) using
Table 7: Method C Acceptance Limits. The Department will not make price adjustments for VMA, Air Voids,
VEB or Fines to Effective Binder, but will monitor them as shutdown criteria.

Pay Adjustment Method D

The Department will use density, Performance Graded Asphalt Binder content, and the screen sizes listed in
Table 8b for the type of HMA represented in the JMF. If test results do not meet the Table 8 requirements,
deducts as shown in Table 8b shall be applied to the quantity of mix represented by the test.

401.223 Process for Dispute Resolution (Methods A B & C only)

a. Dispute Resolution sampling At the time of Hot-Mix Asphalt sampling, the Department will obtain a
split sample of each Acceptance test random sample for possible dispute resolution testing. The Contractor
shall also obtain a split sample of the HMA at this same time. If the Contractor wishes to retain the option
of requesting dispute testing of the initial Acceptance sample, the Contractor will test their split of the

Acceptance sample and shall report their results to the Resident, with a copy to the QA Engineer at the
Central Laboratory in Bangor by 7:00 AM, on the second working day from time of QA sampling,
otherwise dispute resolution will not be initiated. The Department’s dispute resolution split sample will be
properly labeled and stored for a period of at least two weeks, or until the sample is tested.

b. Disputing Acceptance results The Contractor may dispute the Department’s Acceptance results and
request (Methods A, B, & C) that the dispute resolution split sample be tested by notifying the
Department’s Resident and the QA Engineer at the Central Laboratory in Bangor in writing within two
working days after receiving the results of the Acceptance test. The following shall be provided in the
request:

* Acceptance sample reference number

* The specific test result(s) or property(ies) being disputed, and
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* The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP and

MDOT) of their split of the Acceptance sample indicating that the variances in Table10: Dispute
Resolution Variance Limits, for the specific test result(s) or property(ies) were exceeded.

c. Disputable items The Contractor may dispute any or all of the following Method A or B test results
when the difference between the Department’s value and the Contractor’s value for that test equals or
exceeds the corresponding allowable variation in Table 10: Dispute Resolution Variance Limits, PGAB
content, G, and G, In addition, if the allowable variation for these tests is not met or exceeded, the
Contractor may dispute either or both of the following material properties provided the difference between
results for them equals or exceeds the corresponding allowable variation in Table 10: Voids at Ngesign, and
VMA.

For Method C only: The results for PGAB content and the screen sizes used for pay adjustment may be
disputed.

d. Outcome The value of any disputed result or property reported for the initial Acceptance sample
shall stand if the value reported for the dispute resolution sample is not closer to the value the Contractor
reported for their split sample than to the value reported for the initial Acceptance sample. If the value
reported for the dispute resolution falls precisely half-way between the other two values the value reported
for the dispute resolution will replace the original acceptance value. Otherwise, the value reported for the
dispute resolution sample will replace the value reported for the initial Acceptance sample, and will be used
to re-calculate any other affected results or properties.

TABLE 10: DISPUTE RESOLUTION VARIANCE LIMITS

PGAB Content +/-0.4%

Gmb +/-0.030

Gmm +/-0.020

Voids @ Ny +/-0.8%

VMA +/-0.8%

Passing 4.75 mm and larger sieves +/- 4.0%
Passing 2.36 mm to 0.60 mm sieves +/- 3.0%
Passing 0.30 mm to 0.15 +/-2.0 %
0.075 mm sieve +/- 1.0%

SECTION 402 - PAVEMENT SMOOTHNESS

402.00 Smoothness Projects Projects to have their pavement smoothness analyzed in accordance with this
Specification will be so noted in Special Provision 403 - Bituminous Box

402.01 Pavement Smoothness The final pavement surface shall be evaluated for smoothness using a Class I or
Class II profiler as defined by ASTM E950 (94). Smoothness measurements will be expressed in terms of the
International Roughness Index (IRI) as defined by the World Bank, in units of inches/mile.

402.02 Lot Size Lot size for smoothness will be 1000 lane-meters [3000 lane-feet]. A sublot will consist of 20
lane-meters [50 lane-feet]. Partial lots will be included in the previous lot if less than one-half the size of a
normal lot. If equal to or greater than one-half the normal lot size, it will be tested as a separate lot.

402.03 Acceptance Testing The Department will conduct Acceptance testing following completion of the
surface course. Sections to be excluded from testing include the following:

Bridge decks and joints (no smoothness measurements will be taken within 30 m [100 ft] of bridge jointsjgs
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Acceleration and deceleration lanes
Shoulders and ramps
Side streets and roads
Within 30 m [100 ft] of transverse joints at the beginning and end of the project
Within 30 m [100 ft] of railroad crossings
Urban areas with speed limits of 50 kph [30 mph] or lower
Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements will
determine the smoothness for that lot.

The smoothness measurements will be statistically evaluated for pay factors as described in Subsection 106.7 -
Quality Level Analysis, using the specification limits shown below.

ACCEPTANCE LIMITS
Level USL
I 0.95 m/km [60 in/mile]
11 1.10 m/km [70 in/mile]
111 1.25 m/km [80 in/mile]

Computation of Smoothness Pay Adjustment:

PA = (PF-1.0)(Q)(P)

where:

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, ramps,
acceleration and deceleration lanes)

PF = smoothness pay factor for the Lot

P = Contract unit price for surface pavement

PA = pay adjustment

402.04 Unacceptable Work In the event that any Lot is found to have a pay factor less than 0.80, the
Contractor shall take whatever remedial action is required to correct the pavement surface in that Lot at no
additional expense to the Department. Such remedial action may include but is not limited to removal and
replacement of the unacceptable pavement. In the event remedial action is necessary, the Contractor shall
submit a written plan to the Resident outlining the scope of the remedial work. The Resident must approve this
plan before the remedial work can begin. Following remedial work, the Lot shall be retested, and will be
subject to the specification limits listed above. The resulting pay factor, if within the acceptable range, will be
used in the final pay adjustment. The Contractor shall pay the cost of retesting the pavement following
corrective action.

Localized surface tolerance defects will be subject to the provisions outlined in Section 401.101 Surface
Tolerances.

Payment will be made under:

Pay Item Pay Unit
402.10 Incentive/Disincentive - Pavement Smoothness Lump Sum
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November 15, 2012
Supersedes March 11, 2010

SECTION 403 - HOT BITUMINOUS PAVEMENT

403.01 Description This work shall consist of constructing one or more courses of bituminous pavement on an
approved base in accordance with these specifications, and in reasonably close conformity with the lines,
grades, thickness and typical cross sections shown on the plans or established.

The bituminous pavement shall be composed of a mixture of aggregate, filler if required, and bituminous
material.

403.02 General The materials and their use shall conform to the requirements of Section 401 - Hot Mix
Asphalt Pavement.

403.03 Construction The construction requirements shall be as specified in Section 401 - Hot Mix Asphalt
Pavement.
In addition, hot bituminous pavement placed on bridges shall also conform to the following requirements.

a. The mixture shall be composed of aggregate, PGAB and mineral filler but no recycled asphalt
pavement and placed in courses as specified in the Special Provisions.

b. The bottom course shall be placed with an approved rubber mounted bituminous paver of such type and
operated in such a manner that the membrane waterproofing will not be damaged in any way.

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide stability.

d. The Contractor will not be required to cut sample cores from the compacted pavement on the bridge
deck.

e. After the top course has been placed, the shoulder areas shall be sealed 1 meter [3 ft] wide with two
applications of an emulsified bituminous sealer meeting the requirements of Section 702.12 -
Emulsified Bituminous Sealing Compound. The first application shall be pre-mixed with fine, sharp
sand, similar to mortar sand, as needed to fill all voids in the mix in the area being sealed. The second
application may be applied without sand. The sealer shall be carried to the curb at the gutter line in
sufficient quantity to leave a bead or fillet of material at the face of the curb. The area to be sealed shall
be clean, dry and the surface shall be at ambient temperature.

f. The furnishing and applying of the required quantity of sealer for the bridge shoulder areas shall be
incidental to placing the hot bituminous pavement.

g. The atmospheric temperature for all courses on bridge decks shall be 10°C [50°F] or higher.
h. The use of an oscillating steel roller shall be required to compact all mixtures pavements placed on bridge decks.

403.04 Method of Measurement Hot bituminous pavement will be measured as specified in Section 401.21-
Method of Measurement.

403.05 Basis of Payment The accepted quantities of hot bituminous pavement will be paid for at the contract
unit price per Megagram [ton] for the bituminous mixtures, including bituminous material complete in place.

Method A, Method B, Method C and Method D shall be used for acceptance as specified in Section 401 - Hot
Mix Asphalt Pavements. (See Complementary Notes, Section 403 - Hot Bituminous Pavement, for Method

location).
107
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Payment will be made under:

Pay Item

403.102
403.206
403.207
403.2071
403.2072

403.208
403.2081
403.209

403.210
403.2101
403.2102

403.211
403.212
403.2131

403.2132

Hot Mix Asphalt Pavement for Special Areas

Hot Mix Asphalt, 25 mm Nominal Maximum Size

Hot Mix Asphalt, 19.0 mm Nominal Maximum Size

Hot Mix Asphalt , 19.0 mm Nominal Maximum Size

Asphalt Rich Hot Mix Asphalt,19.0 mm Nominal Maximum Size
(Asphalt Rich Base and Intermediate course)

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (PG 70-28)

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size
(sidewalks, drives, islands & incidentals)

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size

Hot Mix Asphalt - 9.5 mm Nominal Maximum Size (PG 70-28)

Asphalt Rich Hot Mix Asphalt, 9.5 mm Nominal Maximum Size
(Asphalt Rich Intermediate course)

Hot Mix Asphalt (shimming)

Hot Mix Asphalt, 4.75 mm Nominal Maximum Size

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size, (PG 70-28)
(Base and Intermediate Base course)

Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size
(Base and Intermediate Base course)
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Pay Unit

MG [Ton]
MG [Ton]
MG [Ton]
MG [Ton]
MG [Ton]

MG [Ton]
MG [Ton]
MG [Ton]

MG [Ton]
MG [Ton]
MG [Ton]

MG [Ton]
MG [Ton]
MG [Ton]

MG [Ton]
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November 15, 2012

SPECIAL PROVISION
SECTION 703
AGGREGATES

The Standard Specifications, Revision of 2002 Section 700 - Materials, Subsection 703.09 HMA Mixture
Composition has been revised as follows:

703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of Section
703.07. The several aggregate fractions for mixtures shall be sized, graded, and combined in such proportions
that the resulting composite blends will meet the grading requirements of the following tables or as otherwise
specified.

TABLE 1: COMPOSITION OF MIXTURES - CONTROL POINTS

GRADING
SIEVE SIZE TYPE 19 mm | TYPE 12.5 mm TYPE 9.5 mm TYPE 4.75 mm
PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE
37.5 mm
25 mm 100
19 mm 90-100 100
12.5 mm -90 90-100 100 100
9.5 mm - -90 90-100 95-100
4.75 mm - - -90 80-100
2.36 mm 23-49 28-58 32-67 40 - 80
1.18 mm - - - -
600 um - - - -
300 um - - - -
75 pm 2-7 2-7 2-7 2-7
RESTRICTED ZONES
SIEVE SIZE TYPE 19mm | TYPE 12.5mm | *TYPE 9.5mm | TYPE 4.75 mm
[% in] [Y2 1n] [¥% in] [#40]
PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE
37.5mm [1% in] - - - -
25 mm [1 in] - - - -
19 mm [% in] - - - -
12.5mm [%2in] - - - -
9.5 mm [¥sin] - - - -
475 mm [No. 4] - - - -
2.36 mm [No. 8] 34.6 39.1 47.2 -
1.18 mm [No. 16] 22.3-28.3 25.6-31.6 31.6-37.6 -
600 um [No. 30] 16.7-20.7 19.1-23.1 23.5-27.5 -
300 um [No. 50] 13.7 15.5 18.7 -
75 um [No. 200] - - - -

Page 1 of 1

* The restricted zone is presented for information and definition of “Fine” 9.5mm mixes only.
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Augusta

IM-1631(310)
Interstate 95
Reconstruction
January 4, 2013

SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT

Desc. Of
Course

Grad Item Bit Cont. Total No. Of  Comp. Notes

Design.  Number % of Mix Thick  Layers

9” HMA Overlay Areas

Exit 113 — Northbound Off Ramp, Exit 113 — Southbound On Ramp

Wearing
Base
Base
Base

Old Belgrade Road (Hospital to Westside Roundabout)
Mainline Travelway

125 mm  403.2081 N/A 1" 1 1,57
125mm  403.213 N/A 1" 1 5,7
19.0 mm  403.207 N/A 3”7 1 4,7,16
19.0 mm  403.2072 N/A 3”7 1 4,7,16

6 2 HMA Overlay Areas

Exit 113 — Northbound On Ramp, Exit 113 — Southbound Off Ramp

Mainline Travelway

Wearing 125 mm  403.2081 N/A 17 1 1,57
Base 12.5 mm 403.213 N/A 2” 1 5,7
Base 19.0 mm 403.207 N/A 3” 1 4,7,16

9 %" HMA Overlay Areas
Existing Route 3 — Westside Approach
Route 3 (Between Eastside Roundabout and Overpass)
Route 3 (Between Westside Roundabout and Overpass)
Mainline Travelway

Wearing 125 mm  403.2081 N/A 17 1 1,57
Base 12.5 mm 403.213 N/A 2” 1 5,7
Base 19.0 mm 403.207 N/A 3” 1 4,7,16
Base 19.0mm  403.2072 N/A 3” 1 4,7,16

11” HMA Overlay Areas
Eastside / Westside Roundabout
Mainline Travelway & Shoulders

Wearing 125 mm  403.2081 N/A 27 1 1,57
Base 19.0 mm 403.207 N/A 3” 1 4,7,16
Base 19.0 mm 403.207 N/A 3” 1 4,7,16
Base 19.0mm  403.2072 N/A 3” 1 4,7,16

8” HMA Overlay Areas
Old Belgrade Road (Route 27 to Hospital)
Mainline Travelway

Wearing 125 mm  403.2081 N/A 17 1 1,57
Base 12.5 mm 403.213 N/A 1" 1 57
Base 12.5 mm 403.213 N/A 2” 1 5,7
Base 19.0mm  403.2072 N/A 3” 1 4,7,16

Page 1 of 3

111



Augusta

IM-1631(310)
Interstate 95
Reconstruction
January 4, 2013

3” HMA Overlay Areas
Exit 113 — Northbound Off Ramp, Exit 113 — Southbound On Ramp
Route 3, Old Belgrade Road (Route 27 to West Roundabout)

Shoulders
Wearing 125 mm  403.2081 N/A 17 1 1,57
Base 125mm  403.213 N/A 115” 1 5,7

3 ¥ HMA Overlay Areas
Exit 113 — Northbound On Ramp, Exit 113 — Southbound Off Ramp

Shoulders
Wearing 125 mm  403.2081 N/A 17 1 1,57
Base 12.5 mm 403.213 N/A 2" 1 5,7

5”7 HMA Overlay Areas
Existing Old Belgrade Road (Leg of Westside Roundabout)
Mainline Travelway

Wearing 9.5mm 403.210 N/A 17 1 5,7
Base 125mm  403.213 N/A 1%” 1 5,7
Base 12.5 mm 403.213 N/A 27 1 5,7

4 1” HMA Overlay Areas
Bog Road, Bog Road Extension
Mainline Travelway

Wearing 9.5mm 403.210 N/A 17 1 5,7
Base 125mm  403.213 N/A 1%” 1 5,7
Base 125mm  403.213 N/A 1% 1 5,7

3” HMA Overlay Areas
Existing Old Belgrade Rd , Bog Rd, Bog Rd Extension

Shoulders
Wearing 9.5mm 403.210 N/A 17 1 5,7
Base 125mm  403.213 N/A 115” 1 5,7

4” HMA Overlay Areas
New Hospital Entrance, Middle Road
Mainline Travelway & Shoulders
Wearing 9.5mm 403.210 N/A 17 1 5,7
Base 12.5 mm 403.213 N/A 2V 1 5,7

1% HMA Overlay Areas
Route 27, Gabriel Drive, Wilson Street
Mainline Travelway & Shoulders
Wearing 9.5 mm 403.210 N/A 1Ya” 1 5,7

Shim 9.5 mm 403.211 N/A variable 1/more 2,5,8,11,25

7Y HMA Overlay Areas
Route 27 Widening Areas
Mainline Travelway & Shoulders

Wearing 9.5mm 403.210 N/A 1Ya” 1 5,7
Base 125mm  403.213 N/A 1% 1 5,7
Base 125mm  403.213 N/A 1% 1 5,7
Base 19.0 mm  403.2072 N/A 215" 1 4,7,16
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Augusta
IM-1631(310)
Interstate 95
Reconstruction
January 4, 2013

Shim As Directed

Shim 9.5 mm 403.211 N/A variable 1/more 2,5,8,11,25

Henry’s Way, Islands, Misc.

Wearing 9.5 mm 403.209 N/A 2”7 1/more 2,3,10,11,14

Pedestrian / Bike Path

Wearing 9.5 mm 403.209 N/A 3” 2 2,3,10,11,14

10.
11.

14.

16.

25.

COMPLEMENTARY NOTES

The required PGAB for this mixture will meet a PG 70-28 to PG 76-28 grading. Refer to
Special Provision 400 - Polymer Modified PGAB for HMA, for additional testing and
documentation requirements.

The incentive/disincentive provisions for density shall not apply. Rollers shall meet the
requirements of this special provision. The use of an oscillating steel roller shall be required to
compact all mixtures pavements placed on bridge decks.

The design traffic level for mix placed shall be <0.3 million ESALS. The design, verification,
Quality Control, and Acceptance tests for this mix will be performed at 50 gyrations.

The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at 50
gyrations.

The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix
placed under this contract. The design, verification, Quality Control, and Acceptance tests for
this mix will be performed at 75 gyrations.

Section 106.6 Acceptance, (1) Method A.

Section 106.6 Acceptance, (2) Method B.

Section 106.6 Acceptance, (2) Method D.

The combined aggregate gradation required for this item shall be classified as a 9.5mm “fine
graded ” mixture, (using the Primary Control Sieve control point) as defined in 703.09.

A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

Any base or binder mix left exposed to traffic over the winter shall have a layer of 12.5 mm
mix substituted for the 19mm mix. If this substitution is made, the specified layers may need
to be modified, as approved by the Resident.

Side roads shall be shimmed as directed.

Tack Coat

A tack coat of emulsified asphalt, RS-1, Item 409.15 shall be applied to any existing pavement at a rate of
approximately 0.025 gal/yd?, and on milled pavement approximately 0.05 gal/yd? prior to placing a new
course. A fog coat of emulsified asphalt shall be applied between shim /base courses and the surface
course, at a rate not to exceed 0.025 gal/yd2. Tack used between layers of pavement will be paid for at
the contract unit price for Item 409.15 Bituminous Tack Coat.

Page 3 of 3
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Augusta
16313.10
January 3, 2013

SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)

CLASS OF ITEM DESCRIPTION P METHOD
CONCRETE | NUMBER

LP Structural Concrete Foundations - C

LP 502.342 | Structural Concrete Roadway Truck Apron | $450 A

LP 608.08 Reinforced Concrete Sidewalk - C

P values listed above reflect the price per cubic meter (yd®) for all pay adjustment
purposes.

Page 1 of 1




Augusta
Project 16313.10
November 1, 2012

SPECIAL PROVISIONS
SECTION 502
STRUCTURAL CONCRETE
(Roadway Truck Apron)

Description. This work shall consist of furnishing and placing a portland cement
concrete pavement and incidental construction as shown on the plans and as directed.
Except as otherwise specified in this Special Provision, all work shall be in conformity
with the applicable provisions of Section 502, Structural Concrete; Section 503,
Reinforcing Steel; and Section 515, Protective Coating for Concrete Surfaces.

MATERIALS
Concrete. Concrete shall be Class LP and shall be red-pigmented.

Reinforcement. Reinforcement shall be 4” x 4” W4 x W4 Steel Welded Wire Fabric,
Deformed, conforming to Section 503 and Section 709.02.

Preformed Expansion Joint Filler. Preformed Expansion Joint Fillers shall meet the
requirements of Section 705.01.

Color Conditioning Admixture.  Colored pavement shall consist of Portland cement
concrete replicating color # 3292-Navajo Red or color # 4821-Shady Red, as
manufactured by L. M. Scofield Company, or approved equal, as directed by the Resident.

The color-conditioning admixture shall be a single-component, colored, water-reducing,
set-controlling admixture, factory formulated and packaged in cubic yard dosage
increments, not multiple additives and pigments added separately into the mix. It shall
comply with ASTM C494, ASTM C979, and AASHTO M194.

Test Slabs. Test slabs of colored pavement shall be poured replicating jobsite conditions,
using the contemplated materials and construction techniques, and shall be submitted for
approval. Each test slab of colored concrete shall be a minimum of 4” thick and 2’ by 2’
square. Four separate test slabs replicating each of the two colors shall be cast unless
otherwise directed by the Resident. All work associated with constructing test slabs will
not be paid for directly, but shall be considered incidental to the contract.

CONSTRUCTION REQUIREMENTS

Preparation of Foundation. The existing material shall be removed to the depth shown on
the plans. The foundation bed shall be well graded and compacted, as directed by the
Resident, and additional gravel shall be placed to provide the thickness of concrete
indicated on the plans.

Page 1 of 2
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Prior to the concrete placement, the foundation bed shall be thoroughly and uniformly
saturated with water. The bed shall be free of puddles and excessive surface water.

Placement of Concrete. Concrete shall be placed in a continuous placement operation
between preformed expansion joints. No construction joints will be allowed. Expansion
joints shall have an approved expansion joint sealer installed as detailed on the plans.
Preformed expansion joints shall be continuous and of an approved material, and control
joints shall be sawcut into the surface of the concrete. Expansion joints and control joints
shall be placed as shown on the details.

The surface of the concrete shall receive a float finish in accordance with Subsection
502.14(A). Immediately following the float finish, the surface shall be textured at right
angles to the roadway using an approved open-pile, stiff bristle broom or mat.

The curing period for the concrete shall be seven days and shall meet the requirements of
Standard Specifications Section 502.15. The finished surface of the concrete shall
receive a protective coating in accordance with Section 515.

Quality Assurance. Quality assurance of Structural Concrete, Roadway Truck Apron
will be by Method A as defined in the Standard Specifications.

Method of Measurement. Structural Concrete, Roadway Truck Apron, satisfactorily
placed and accepted, will be measured for payment by the cubic yard, in accordance with
the dimensions shown on the plans or authorized by the Resident.

Basis of Payment. The accepted quantity of Structural Concrete, Roadway Truck Apron
will be paid for at the contract unit price per cubic yard, which payment will be full
compensation for all labor, materials, equipment and incidentals necessary to complete
the work, including the fabrication, delivery and placement of reinforcement; the
furnishing and placement of expansion and contraction joints and joint sealant; and the
furnishing and application of protective coating.

Any grading or shimming of the existing subbase material that may be necessary after
pavement removal to provide a suitable foundation for Structural Concrete, Roadway
Truck Apron will be incidental to payment under Pay Item 502.342. Excavation for the
placement of Structural Concrete, Roadway Truck Apron will be paid under the
appropriate contract item, Section 203 — Excavation and Embankments.

Payment will be made under:
Pay Item Pay Unit

502.342 Structural Concrete, Cubic Yard
Roadway Truck Apron
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May 5, 2010
Supersedes September 29, 2004

SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(Quality Level Analysis)

502.01 Description In second sentence, replace “... METHOD B Small Quantity Product
Verification...” with “... METHOD B Statistical Acceptance...”

502.05 Composition and Proportioning Delete Table 1 and replace with the following;

TABLE 1- Methods A, B, and C

Concrete| Compressive | Permeability |Entrained| Notes
CLASS Strength (COULOMBS) Air

(PSI) (%)
LSL | USL | LSL | USL |LSL|USL

S 2900 N/A | NJA | N/A |60 |85]L,5

A 4,350{ ---—- | ----- 2,400 | 6.0 | 8.5 ]1,2,5,6
P 5%|7%(1,2,3,4,5
LP  |5,075] ---—- | ----- 2,000 | 6.0 | 8.5 |1,2,5,6

Fill {2,900 N/A | N/A | N/A |[N/A|N/A|6

502.503 Delete and replace with the following;

“502.0503 Quality Assurance METHOD B The Department will determine the
acceptability of the concrete through a quality assurance program.

The Department will take Quality Assurance samples a minimum of once per sublot
on a statistically random basis. Quality Assurance tests will include compressive strength,
air content and permeability.

Concrete sampling for quality assurance tests will be taken at the discharge point,
with pumped concrete sampling taken at the discharge end of the pump line.

Lot Size A lot size shall consist of the total quantity represented by each class of
concrete in the Contract, except in the case when the same class of concrete is paid for
under both lump sum items and unit price items in the Contract; in this case, the lump
sum item quantities shall comprise 1 lot and the unit price item quantities shall comprise a
separate lot. A lot shall consist of a minimum of 3 and a maximum of 10 sublots. If a lot
is comprised of more than 10 sublots, sized in accordance with Table #3, then this
quantity shall be divided equally into 2, or more, lots such that there is a minimum of 3
and a maximum of 10 sublots per lot. If there is insufficient quantity in a lot to meet the
recommended minimum sublot size, then the lot shall be divided into 3 equal sublots.

Page 1 of 4
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May 5, 2010
Supersedes September 29, 2004

Sublot Size, General The size of each sublot shall be determined in accordance
with Table #3. The Resident may vary sublot sizes based on placement sizes and
sequence.

Sublot Size, Unit Price Items Sublot sizes will initially be determined from
estimated quantities. When the actual final quantity of concrete is determined: If there is
less than one-half the estimated sublot quantity in the remaining quantity, then this
quantity shall be combined with the previous sublot, and no further Acceptance testing
will be performed; if there is more than one-half the estimated sublot quantity in the
remaining quantity, then this quantity shall constitute the last sublot and shall be
represented by Acceptance test results. If it becomes apparent part way through a lot that,
due to an underrun in quantity, there will be an insufficient quantity of concrete to
comprise three sublots, then the Resident may adjust the sizes of the remaining sublots
and select new sample locations based on the revised estimated quantity of concrete
remaining in the lot.

Sublot Size, Lump Sum Items Each lot shall be divided into sublots of equal size,
based on the estimated quantity of concrete.

TABLE 3
Quantity m’ [cy] Recommended Sublot Size m’ [cy]
0-400 [0-500] 40 [50]
401-800 [501-1000] 60 [75]
801-1600 [1001-2000] 80 [100]
1601 [2001 Jor greater 200 [250]

Determination of the concrete cover over reinforcing steel for structural concrete shall
be made prior to concrete being placed in the forms. Bar supports, chairs, slab bolsters,
and side form spacers shall meet the requirements of Concrete Reinforcing Steel Institute
(CRSI) Manual of Standard Practice, Chapter 3 Section 2.5 Class 1, Section 2.6 Class
1A, or Section 4. All supports shall meet the requirements for type and spacing as stated
in the CRSI Manual of Standard Practice, Chapter 3. Concrete will not be placed until
the placing of the reinforcing steel and supports have been approved by the Resident. If
the Contractor fails to secure Department approval prior to placement, the Contractor’s
failure shall be cause for removal and replacement at the Contractor’s expense. The
Contractor shall notify the Resident, at least 48 hours prior to the placement, when the
reinforcing steel will be ready for checking. Sufficient time must be allowed for the
checking process and any needed repairs.

Evaluation of materials will be made using the specification limits in Table 1.
Compressive strength tests will be completed by the Department in accordance with
AASHTO-T22 at > 28 days, except that no slump will be taken. The average of two

concrete cylinders per sublot will constitute a test result and this average will be used to
determine the compressive strength for pay adjustment computations.
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Supersedes September 29, 2004

Testing for Entrained Air in concrete, at the rate of one test per sublot, shall be in
accordance with AASHTO T152.

Rapid Chloride Permeability test specimens will be completed by the Resident in
accordance with AASHTO T-277 at an age > 56 days. Two 100 mm x 200 mm [4 in x 8
in] cylinders will be taken per sublot placed.

Surface Tolerance, Alignment and Trueness, Plumb and Batter, and Finish will be
measured as described in Section 502.0502.

Rejection by Resident For an individual sublot with a calculated pay factor of
less than 0.80, the Department will, at its sole discretion:

A. Require the Contractor to remove and replace the entire affected
placement with concrete meeting the Contract requirements at no additional
expense to the Department, or

B. Accept the material, at a reduced payment as determined by the
Department. (See also Section 502.191)

For a lot in progress, the Contractor shall discontinue operations whenever one or
more of the following occurs:

A. The pay factor for any property drops below 1.00 and the Contractor is taking
no corrective action

B. The pay factor for any property is less than 0.90
C. The Contractor fails to follow the QC Plan”
502.18 Method of Measurement Under Section E. make the following change from

“....Method A, and under Section 502.19...” to “...Method A, Section 502.0503- Quality
Assurance Method B, and under Section 502.19...”

502.19 Basis of Payment Modify the first sentence of the seventh paragraph from
“...accepted under Method A.” to ““...accepted under Method A and Method B.”

502.191 Pay Adjustment for Compressive Strength Add the following as the second
sentence to the first paragraph; “Pay factors (PF) for pay adjustments for compressive
strength will be determined using the Quality Level Analysis as specified in Section
106.”

502.192 Pay Adjustment for Chloride Permeability Delete and replace with the
following;

“Pay factors (PF) for pay adjustments for Chloride Permeability will be determined
using the Quality Level Analysis as specified in Section 106.
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119



May 5, 2010
Supersedes September 29, 2004

Values greater than 4000 coulombs shall be subject to rejection and replacement at no
additional cost to the Department.”

502.193 Pay Adjustment for Air Content Delete and replace with the following;

“Pay factors (PF) for pay adjustments for air content will be determined using the Quality
Level Analysis as specified in Section 106.”

Add the following Section;
“502.195 Pay Adjustments for Compressive Strength, Chloride Permeability and Air

Content The Composite Pay Factor (CPF) for each lot of concrete shall be computed
as follows:

CPF = [(Compressive Strength PF-1)(0.20)] + [(Air Content PF-1)(0.40)]
+ [(Chloride Permeability PF-1)(0.40)]

The pay adjustment for each lot of concrete shall be computed as follows:
Lot Pay Adjustment = P x CPF x Lot Size

There will be no positive pay adjustments for Method B Concrete.”
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January 26, 2009

SPECIAL PROVISION
SECTION 504
CONCRETE PIPE TIES

Description This work shall consist of furnishing and installing concrete pipe ties in
conformance with the Standard Details.

Materials All materials shall meet the requirements shown in the Standard Details.

Method of Measurement Concrete pipe ties shall be measured per Group (2 ties per Group).

Basis of Payment The accepted quantity of concrete pipe ties will be paid for at the contract
unit price per Group. Such payment will be full compensation for furnishing, installing, and
all other necessary incidentals for satisfactory completion of the work. Any grout or mortar
necessary to repair chipping shall be incidental to the installation of the pipe ties.

Pay Item Pay Unit
504.07 Concrete Pipe Ties Group

1ofl
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May 13, 2008
Supercedes June 24, 2004

SPECIAL PROVISION
SECTION 526
CONCRETE BARRIER

(Temporary Concrete Barrier)

Materials

Temporary concrete barriers must be connected using a 1-1/8 inch diameter rod, with a washer and
cotter pin on the bottom. The contractor has the option to use a nut and washer connection as
shown on the Standard Detail 526(02) or the top of the rod may be hooked over the top connector.
The connecting pin must be smooth and not deformed. Reinforcing bar will not be permitted.

Page 1 of 1
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Augusta

16313.10
Route 3
June 1, 2012
SPECIAL PROVISION
SECTION 527
ENERGY ABSORBING UNIT
(ET-Plus)

Description: This work shall consist of furnishing and installing an ET-Plus crash cushion as a
permanent energy absorbing system in accordance with these specifications at locations shown
on the Plans or as directed by the Resident.

Materials: The Energy Absorbing Unit shall be the NCHRP 350 Test Level 3 ET-Plus system as
manufactured by Trinity Highway Products as approved and crash tested by the Federal
Highway Administration.

Installation: A set of installation drawings shall be submitted to the Resident for the system
installed. The system shall be installed according to the manufacturer’s recommendations and
the installation drawings.

Method of Measurement: Energy Absorbing Units shall be measured by each unit, complete, in
place, and accepted.

Basis of Payment: The accepted quantity of Energy Absorbing Units shall be paid for at the
contract unit price, such payment being full compensation for all labor, materials, equipment,
and incidentals necessary to complete the work.

Payment will be made under:

Pay Item Unit
527.303 Energy Absorbing System (ET-Plus) Each

lofl

123



PIPE CULVERTS AND STORM DRAINS

SPECIAL PROVISION
SECTION 603

Augusta
16313.10
November 1, 2012

603.12 Basis of Payment: This section shall be amended with the addition of the

following:

Pay Item
603.1752

603.155
603.205
603.165
603.175
603.195
603.215
603.2891

18" RCP Class IV
12" RCP Class III
30" RCP Class III
15" RCP Class III
18” RCP Class III
24" RCP Class III
36" RCP Class III
96" RCP Class III

1of1l

Pay Unit

LF
LF
LF
LF
LF
LF
LF
LF
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Augusta
16313.10
Nov 3, 2012

SPECIAL PROVISION
SECTION 604
MANHOLES AND CATCH BASINS

This section is amended by the addition of the following:
Description: This work consists of constructing catch basins and manholes in accordance
with the requirements of Section 604 of the Standard Specifications and as shown in the

Standard Details.

Method of Measurement: Measurement shall be in accordance with Subsection 604.05.

Basis of Payment: Payment shall be in accordance with Subsection 604.06.

Payment will be made under:

Pay Item Pay Unit
604.076 60" Catch Basin Type A1-C Ea.
604.096 60" Catch Basin Type B1-C Ea.

1of1l
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Augusta
16313.10

Route 3

October 23, 2012

SPECIAL PROVISION
SECTION 604

MANHOLES AND CATCH BASINS
(Behind Curb Catch Basin)

This section is amended by addition of the following:

Description: This work shall consist of construction catch basins and manholes in
accordance with the requirements of Section 604 of the Standard Specifications and
Standard Details, revision of December 2002 for Construction. The catch basin frame
and lid shall conform to Neehan Foundry Item R-3303 or an approved equal.

CONSTRUCTION REQUIREMENTS

Method of Measurement: Measurement shall be in accordance with Subsection 604.05.

Basis of Payment: Payment shall be in accordance with Subsection 604.06.

Payment shall be made under:

Pay Items Pay Unit
604.2402 Behind Curb Catch Basin Each

BEHIND THE CURB INLETS

R-3303
Catch Basin Frame and Lid

Heawy Duty
For bshind-the-curly construction.
Fumished standard with as-cast bearing surfacss.
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January 22, 2007
Supersedes May 25, 2006

SPECIAL PROVISION
SECTION 606
GUARDRAIL

606.01 Description This work shall consist of furnishing and installing guardrail components in
accordance with these specifications and in reasonably close conformity with the lines and grades shown
on the plans or as established. The types of guardrail are designated as follows:

Type 3-Galvanized steel "w" beam, wood posts or galvanized steel posts.

Type 3a-Galvanized steel "w" beam, wood posts, wood or composite offset blocks.

Type 3aa-Corrosion resistant steel "w" beam, wood posts, wood or composite offset blocks.

Type 3b-Galvanized steel "w" beam, galvanized steel posts, galvanized steel offset blocks.

Type 3c-Galvanized steel "w" beam, wood posts or galvanized steel posts, wood or composite
offset blocks.

Type 3d-Galvanized steel "w" beam, galvanized steel posts, wood or composite offset blocks.
Thrie Beam-Galvanized steel thrie beam, wood posts or galvanized steel posts, wood or
composite offset blocks.

Median barriers shall consist of two beams of the above types, mounted on single posts. Except for
thrie beam, median barriers may include rub rails when called for.

Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to
install guardrail as shown on the plans. This work shall also include drilling for and installation of offset
blocks if specified, and incidental hardware necessary for satisfactory completion of the work.

Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing
designated guardrail and resetting in a new location as shown on the plans or directed by the Resident.
Remove, Modify, and Reset guardrail and Modify guardrail include the following guardrail
modifications: Removing plate washers at all posts, except at anchorage assemblies as noted on the
Standard Details, Adding offset blocks, and other modifications as listed in the Construction Notes or
General Notes. Modifications shall conform to the guardrail Standard Details.

Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing
bridge. This work shall consist of constructing a concrete end post or modifying an existing endpost as
required, furnishing, and installing a terminal connector, necessary hardware, and incidentals required to
complete the work as shown on the plans. Bridge Transition shall consist of a bridge connection and
furnishing and installing guardrail components as shown in the Standard Details.

606.02 Materials Materials shall meet the requirements specified in the following Sections of
Division 700 - Materials:

Timber Preservative 708.05
Metal Beam Rail 710.04
Guardrail Posts 710.07
Guardrail Hardware 710.08
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Supersedes May 25, 2006

Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative
Committee, Task Force 13 Report.

Posts for underdrain delineators shall be “U” channel steel, 2.44m [8 ft] long, 3.72 kg/m [2 " Ib/ft]
minimum and have 9.5 mm [3/8 in] round holes, 25 mm [1 in] center to center for a minimum distance
of 610 mm [2 ft] from the top of the post.

Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be
mounted onto guardrail posts at the flared end treatment’s terminal and its tangent point, both at the
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be grey with either
silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading ends, and
green at trailing ends. Whenever the end treatment is not flared, markers will only be required at the end
treatment’s terminal. These shall be red or green as appropriate. Markers shall be installed on the
protected side of guardrail posts unless otherwise approved by the Resident. Reflectorized flexible
guardrail markers shall be from the Maine DOT’s Approved Product List of Guardrail Material. The
marker shall be grey, flexible, durable, and of a non-discoloring material to which 75 mm [3 in] by 225
mm [9 in] reflectors shall be applied, and capable of recovering from repeated impacts. Reflective
material shall meet the requirements of Section 719.01 for ASTM D 4956 Type III reflective sheeting.
The marker shall be secured to the guardrail post with two fasteners, as shown in the Standard Details.

Reflectorized beam guardrail (“butterfly”-type) delineators shall be mounted on all “w”-beam
guardrail. The delineators shall be mounted within the guardrail beam at guardrail posts. Delineators
shall be fabricated from high-impact, ultraviolet & weather resistant thermoplastic. Reflectorized beam
guardrail delineators shall be placed at approximately 20 m [62.5 ft] intervals or every tenth post on
tangents and at approximately 10 m [31.25 ft] intervals or every fifth post on curves. Exact locations of
the delineators shall be as directed by the Resident. On divided highways, the left hand delineators shall
be yellow and the right hand delineators shall be silver/white. On two directional highways, the right
hand side shall be silver/white and no reflectorized delineator used on the left. All reflectors shall have
reflective sheeting applied to only one side of the delineator facing the direction of traffic as shown in
the Standard Detail 606(07). Reflectorized sheeting for guardrail delineators shall meet the requirements
of Section 719.01.

Single wood post shall be of cedar, white oak, or tamarack, well seasoned, straight, and sound and
have been cut from live trees. The outer and inner bark shall be removed and all knots trimmed flush
with the surface of the post. Posts shall be uniform taper and free of kinks and bends.

Single steel post shall conform to the requirements of Section 710.07 b.

Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of
ASTM A120, Schedule No. 40, Standard Weight.

Acceptable multiple mailbox assemblies shall be listed on the Department’s Approved Products List
and shall be NCHRP 350 tested and approved.
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The Guardrail 350 Flared Terminal shall be a terminal with a 1.2 m [4 ft] offset as shown in the
Manufacturer’s installation instructions.

Existing materials damaged or lost during adjusting, removing and resetting, or removing,
modifying, and resetting, shall be replaced by the Contractor without additional compensation. Existing
guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when directed by the
Resident.

606.03 Posts Posts for guardrail shall be set plumb in holes or they may be driven if suitable
driving equipment is used to prevent battering and distorting the post. When posts are driven through
pavement, the damaged area around the post shall be repaired with approved bituminous patching.
Damage to lighting and signal conduit and conductors shall be repaired by the Contractor.

When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in
layers with suitable material, thoroughly tamped.

The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the
oncoming traffic. Markers shall be installed on the protected side of guardrail posts. Markers, which
become bent or otherwise damaged, shall be removed and replaced with new markers.

Single wood posts shall be set plumb in holes and backfilled in layers with suitable material,
thoroughly tamped. The Resident will designate the elevation and shape of the top. The posts, that are
not pressure treated, shall be painted two coats of good quality oil base exterior house paint.

Single steel posts shall be set plumb in holes as specified for single wood posts or they may be
driven if suitable driving equipment is used to prevent battering and distorting the post.

Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes shall
not be burned.

606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans. Rail beams
shall be erected and aligned to provide a smooth, continuous barrier. Beams shall be lapped with the
exposed end away from approaching traffic.

End assemblies shall be installed as shown on the plans and shall be securely attached to the rail
section and end post.

All bolts shall be of sufficient length to extend beyond the nuts but not more than 13 mm [' in].
Nuts shall be drawn tight.

Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes shall
not be burned.
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606.045 Offset Blocks The same offset block material is to be provided for the entire project unless
otherwise specified.

606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be
widened as shown on the plans. All grading, paving, seeding, and other necessary work shall be in
accordance with the Specifications for the type work being done.

606.06 Mail Box Post Single wood post shall be installed at the designated location for the support
of the mailbox. The multiple mailbox assemblies shall be installed at the designated location in
accordance with the Standard Details and as recommended by the Manufacturer. Attachment of the
mailbox to the post will be the responsibility of the home or business owner.

606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and cut
ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint.

606.08 Method of Measurement Guardrail will be measured by the meter [linear foot] from center
to center of end posts along the gradient of the rail except where end connections are made to masonry
or steel structures, in which case measurement will be as shown on the plans.

Terminal section, low volume end, NCHRP 350 end treatments, reflectorized flexible guardrail
marker, terminal end, bridge transition, bridge connection, multiple mailbox post, and single post will be
measured by each unit of the kind specified and installed.

Widened shoulder will be measured as a unit of grading within the limits shown on the plans.

Excavation in solid rock for placement of posts will be measured by the cubic meter [cubic yard]
determined from the actual depth of the hole and a hypothetical circle diameter of 600 mm [2 ft].

606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit
price per meter [linear foot] for the type specified, complete in place. Reflectorized beam guardrail
(“butterfly”-type) delineators will not be paid for directly, but will be considered incidental to guardrail
items. Terminal section, buffer end, NCHRP 350 end treatment, bridge connection, single post and
reflectorized flexible guardrail markers will be paid for at the contract unit price each for the kind
specified complete in place.

NCHRP 350 end treatments and low volume guardrail ends will be paid for at the contract price
each, complete in place which price shall be full payment for furnishing and installing all components
including the terminal section, posts, offset blocks, "w" beam, cable foundation posts, plates and for all
incidentals necessary to complete the installation within the limits as shown on the Standard Details or
the Manufacturer’s installation instructions. Each end treatment will be clearly marked with the
manufacturers name and model number to facilitate any future needed repair. Such payment shall also
be full compensation for furnishing all material, excavating, backfilling holes, assembling, and all
incidentals necessary to complete the work, except that for excavation for posts or anchorages in solid
ledge rock, payment will be made under Pay Item 206.07. Type III Retroreflective Adhesive Sheeting
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shall be applied to the approach buffer end sections and sized to substantially cover the end section. On
all roadways, the ends shall be marked with alternating black and retroreflective yellow stripes. The
stripes shall be 75 mm [3 in] wide and sloped down at an angle of 45 degrees toward the side on which
traffic is to pass the end section. Guardrail 350 flared terminal shall also include a set of installation
drawings supplied to the Resident.

Anchorages to bridge end posts will be part of the bridge work. Connections thereto will be
considered included in the unit bid price for guardrail.

Guardrail to be placed on a radius of curvature of 45 m [150 ft] or less will be paid for under the
designated radius pay item for the type guardrail being placed.

Widened shoulder will be paid for at the contract unit price each complete in place and will be full
compensation for furnishing and placing, grading and compaction of aggregate subbase and any required
fill material.

Adjust guardrail will be paid for at the contract unit price per meter and will be full compensation for
adjusting to grade. Payment shall also include adjusting terminal end treatments where required.

Modify guardrail will be paid for at the contract unit price per meter and will be full compensation
for furnishing and installing offset blocks, additional posts, and other specified modifications; removing,
modifying, installing, and adjusting to grade existing posts and beams; removing plate washers and
backup plates, and all incidentals necessary to complete the work. Payment shall also include removing
and resetting terminal ends where required.

Remove and Reset guardrail will be paid for at the contract unit price per meter and will be full
compensation for removing, transporting, storing, reassembling all parts, necessary cutting, furnishing
new parts when necessary, reinstalling at the new location, and all other incidentals necessary to
complete the work. Payment shall also include removing and resetting terminal ends when required. No
payment will be made for guardrail removed, but not reset and all costs for such removal shall be
considered incidental to the various contract pay items.

Remove, Modify, and Reset guardrail will be paid for at the contract unit price per meter and will be
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail.

Bridge Connections will be paid for at the contract unit price each. Payment shall include, attaching
the connection to the endpost including furnishing and placing concrete and reinforcing steel necessary
to construct new endposts if required, furnishing and installing the terminal connector, and all
miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.

Bridge Transitions will be paid for at the contract unit price each. Payment shall include furnishing
and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary

materials and labor, including the bridge connection as stated in the previous paragraph.

Payment will be made under:
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606.15
606.151
606.17
606.1721
606.1722
606.1731
606.1732
606.178
606.18
606.19
606.191
606.20
606.201
606.21
606.22
606.23
606.2301
606.231
606.232
606.24
606.2401
606.241
606.242
606.25
606.257
606.265
606.266
606.275
606.276
606.353
606.354
606.356
606.358
606.3581
606.362
606.365
606.3651
606.366
606.367
606.47
606.48
606.50

Pay Item

Guardrail Type 3a-Single Rail

Guardrail Type 3aa-Single Rail

Guardrail Type 3b-Single Rail

Bridge Transition - Type I

Bridge Transition - Type Il

Bridge Connection - Type |

Bridge Connection - Type II

Guardrail Beam

Guardrail Type 3b - Double Rail

Guardrail Type 3a - 4.5 m [15 ft] radius and less
Guardrail Type 3aa - 4.5 m [15 ft] radius and less
Guardrail Type 3a - over 4.5 m [15 ft] radius
Guardrail Type 3aa - over 4.5 m [15 ft] radius
Guardrail Type 3b - 4.5 m [15 ft] radius and less
Guardrail Type 3b - over 4.5 m [15 ft] radius
Guardrail Type 3c - Single Rail

Guardrail Type 3¢ - Double Rail

Guardrail Type 3c - 4.5 m [15 ft] radius and less
Guardrail Type 3c - over 4.5 m [15 ft] radius
Guardrail Type 3d - Single Rail

Guardrail Type 3d - Double Rail

Guardrail Type 3d - 4.5 m [15 ft] radius and less
Guardrail Type 3d - over 4.5 m [15 feet] radius
Terminal Connector

Terminal Connector - Thrie Beam

Terminal End-Single Rail - Galvanized Steel
Terminal End-Single Rail - Corrosion Resistant Steel
Terminal End-Double Rail - Galvanized Steel

Terminal End-Double Rail - Corrosion Resistant Steel

Reflectorized Flexible Guardrail Marker

January 22, 2007
Supersedes May 25, 2006

Pay Unit

meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
Each
Each
Each
Each
meter [Linear foot]
meter [Linear foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
Each
Each
Each
Each
Each
Each
Each

Remove and Reset Reflectorized Flexible Guardrail Marker Each

Underdrain Delineator Post

Guardrail, Modify, Type 3b to 3c

Guardrail, Modify Existing to Type 3d

Guardrail, Adjust

Guardrail, Remove, Modify, and Reset, Type 3b to 3¢

Each

meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]

Guardrail, Remove, Modify, and Reset Existing to Type 3d meter [Linear Foot]

Guardrail, Removed and Reset, Type 3¢
Replace Unusable Existing Guardrail Posts
Single Wood Post

Single Galvanized Steel Post

Single Steel Pipe Post
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606.51 Multiple Mailbox Support Each
606.55 Guardrail Type 3 - Single Rail meter [Linear Foot]
606.551 Guardrail Type 3 - Single Rail with Rub Rail meter [Linear Foot]
606.56 Guardrail Type 3 - Double Rail meter [Linear Foot]
606.561 Guardrail Type 3 - Double Rail with Rub Rail meter [Linear Foot]
606.568 Guardrail, Modify Type 3¢ -Double Rail meter [Linear Foot]
606.59 Guardrail Type 3 - 4.5 m [15 ft] radius and less meter [Linear Foot]
606.60 Guardrail Type 3 - over 4.5 m [15 ft] radius meter [Linear Foot]
606.63 Thrie Beam Rail Beam meter [Linear Foot]
606.64 Guardrail Thrie Beam - Double Rail meter [Linear Foot]
606.65 Guardrail Thrie Beam - Single Rail meter [Linear Foot]
606.66 Terminal End Thrie Beam Each
606.70 Transition Section - Thrie Beam Each
606.71 Guardrail Thrie Beam - 4.5 m [15 ft] radius and less meter [Linear Foot]
606.72 Guardrail Thrie Beam - over 4.5 m [15 ft] radius meter [Linear Foot]
606.73 Guardrail Thrie Beam - Single Rail Bridge Mounted meter [Linear Foot]
606.74 Guardrail Type 3 - Single Rail Bridge Mounted meter [Linear Foot]
606.753 Widen Shoulder for Low Volume Guardrail End - Type 3 Each
606.754 Widen Shoulder for Guardrail 350 Flared Terminal Each
606.47 Single Wood Post Each
606.78 Low Volume Guardrail End - Type 3 Each
606.79 Guardrail 350 Flared Terminal Each
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I, Reflectorized Flexible Guardrail Markers shall be from Maine DOT’s
Approved Product List of Guardrail Material.

2. Installation:

a. Each bolt-hole diameter shall be the bolt diameter + Yg".

b. Wood post attachment - attach marker with 2, %g" diameter zinc-coated lag
bolts, having 2" of embedment into wood post.

c. Steel post attachment - attach marker with 2, '/;" diameter zinc-coated
bolt, washer and nut assemblies, having /5" of bolt extension behind steel
post.

d. When provided by the marker manufacturer, a stiffening pipe shall be
inserted into the base of the marker prior to drilling bolt holes and shall
remain in-place.

A_/_ 3"x 9" Ref/ec{or meeting ASTM 4956
Type [ requirements

6555\5510

Top Of Guardrail Post
Top of Stiffening Pipe

A

AIS
Y
| I 6 g v

MANUFACTURER - PROVIDED
STIFFENING PIPE

F_____
/ﬁ |

?Direcﬁon of Traffic

REFLECTORIZED FLEXIBLE GUARDRAIL

MARKER DETAILS 134
606(34)



January 3, 2001

SPECIAL PROVISION
SECTION 606
GUARDRAIL
(Timber Guardrail)

Description This work shall consist of furnishing and installing timber guardrail where shown on
the plans or as directed by the Resident.

Materials Materials shall meet the requirements specified in the following subsections of
Division 700 - Materials:

Timber Preservative 708.05
Timber Posts and Rails 710.07
Guardrail Hardware 710.08
Gravel Backfill 703.20

Submittals Submit a certificate of compliance for timber components and hardware detailing
conformance with the above Subsections.

CONSTRUCTION REQUIREMENTS

Posts Posts shall be set at a typical spacing of 2.4 m [8 ft] center to center. The Contractor
shall stake the spacing of posts in the field for the approval of the Resident prior to excavating
post holes.

Excavate post holes to provide an undisturbed bearing surface. The bottom of the holes shall
be thoroughly tamped to grade. Posts shall be set plumb at the required location.

Posts may also be driven if suitable driving equipment is used to prevent battering and distorting
the post as determined by the Resident.

Posts holes shall be backfilled with gravel backfill placed in layers and thoroughly compacted.

Rails Wood rail shall be constructed as shown on the enclosed detail. Rails shall be erected to
result in a smooth continuous guardrail conforming to the line and grade as shown on the plans.
Top of rail shall be flush with the top of supporting post and shall be set 0.9 mm [24 in] above
finished grade. Butt adjoining rail sections; maximum separation between adjoining rail sections
shall be 0.002 mm [1/16 in].

Material damaged due to the Contractor’s negligence shall be replaced with new materials at no
additional cost.
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Wood surface, cut or injured, and field bored holes in wood posts or rails shall be brush treated
with two applications using same preservative material as specified above.

Method of Measurement Timber guardrail will be measured by the meter [foot] complete in
place center to center of end posts along gradient of the rail.

Basis of Payment The accepted quantities of timber guardrail will be paid for at the contract
unit price per meter [foot], complete in place. Payment shall be full compensation for treating,
furmnishing and assembling all materials, for excavating and backfilling holes, driving of posts,
installation of removable posts and sleeves, and for all incidentals to complete the work. Gravel
backfill will not be paid for separately, but will be considered incidental.

Payment will be made under:

Pay Item Pay Unit
606.611 Timber Guardrail Meter [Foot]
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November 27, 2012
Supersedes May 15, 2008

SPECIAL PROVISION
SECTION 608
DETECTABLE WARNINGS
(Cast Iron)

Description This work shall consist of furnishing and installing curb ramp detectable
warning plates with truncated domes at the locations shown on the plans or as established
by the Resident.

MATERIALS
Detectable Warnings The Contractor shall provide new cast iron detectable warning

plates as manufactured by one of the manufacturers listed on Maine DOT’s Qualified
Products list of Cast Iron Detectable Warning Plates. This list can be found at:

http://www.maine.gov/mdot/tr/qpl/

Each field shall match the width of the ramp and shall have a natural finish.

Prior to starting this work, the Contractor shall submit for approval the name of the
selected supplier, manufacturer’s literature describing the product, installation
procedures, and routine maintenance required.

Concrete Portland cement concrete shall meet the requirements of Section 502,
Structural Concrete, Class A

CONSTRUCTION REQUIREMENTS

Existing Concrete Curb Ramps Existing Concrete shall be saw-cut to a dimension
100mm [4 in] larger than the detectable warning plates. New concrete shall be placed in
the resulting opening and finished, and the new plates set into the wet concrete, according
to manufacturer recommendations. New plates shall be set square with the curb edge and
the base of the truncated domes shall be flush with adjacent surfaces to allow proper
drainage.

New Concrete Curb Ramps New concrete shall be placed and finished for the ramp, and
the new plates set into the wet concrete, according to manufacturer recommendations.
New plates shall be set square with the curb edge and the base of the truncated domes
shall be flush with adjacent surfaces to allow proper drainage

New Asphalt Ramps Asphalt shall be saw cut and removed to provide an opening that
will allow for the dimensions of the cast iron plate surrounded by an additional 100mm [4
in] border on all sides of the plate. New concrete shall be placed in the resulting opening
and finished, and the new plates set into the wet concrete, according to manufacturer
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recommendations. New plates shall be set square with the curb edge and the base of the
truncated domes shall be flush with adjacent surfaces to allow proper drainage.

Method of Measurement Detectable warning fields properly placed and accepted shall be
measured for payment by the square meter [ft’]. Measurement shall include actual plate
area, not surrounding concrete.

Basis of Payment Payment will be full compensation at the contract unit price for all
labor, materials, and equipment required to install the detectable warning fields. This
shall include surface preparation and removal of concrete or asphalt, and necessary
replacement concrete. On new concrete ramps, concrete shall be paid for under separate
items

Pay Item Pay Unit

608.26 Curb Ramp Detectable Warning Field Square Meter [Square Foot]
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Augusta
16313.10
January 3, 2013

SPECIAL PROVISION
SECTION 609

CURBING
(Truck Apron)

Description This work shall consist of installing Curb Type 5 at a 4:1 slope around the
perimeter of the truck aprons, as shown on the Special Detail in the Highway portion and the
Special Detail in the Interstate portion of the plans depending on where the work is going to
take place.

CONSTRUCTION REQUIREMENTS

General The curb shall be set at a 4:1 slope with a 3 inch reveal. The curb shall be placed on
precast concrete supports. Grout or shims shall be used in order to set the curb to grade prior
to placing class LP concrete.

Method of Measurement Curb Type 5 — Truck Apron will be measured by the linear foot
along the front face of the curb.

Basis of Payment The accepted quantity of Curb Type 5 — Truck Apron will be paid for at the
contract unit price per linear foot, complete in place. Payment shall be full compensation for
furnishing curb, LP concrete, precast concrete supports, grout, shims, and all labor and
incidentals necessary to satisfactorily complete the work.

Pay Item Pay Unit
609.341 Curb Type 5 — Truck Apron Linear Foot
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Augusta
16313.10
January 2, 2013

SPECIAL PROVISION
SECTION 609
Curb

603.12 Basis of Payment: This section shall be amended with the addition of the
following:

Pay Item Pay Unit
609.2341  Terminal Curb Type I — 1.2 m [4{t] - Circular Each
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SPECIAL PROVISION
SECTION 621 LANDSCAPE
(Plant Species Specification and Quantities List)

Augusta
16313.10

November 8, 2012

The following list of items provides the estimated quantities for use on this project. The
scientific name of the plant material is provided along with the common name in parenthesis.

In accordance with Section 104.5.9, a separate Performance Bond will not be required for the
Landscape portion of this contract. The requirement for a Maintenance Bond for a Two-Year
Establishment period shall be required for this project.

The contractor shall follow MaineDOT Standard Specifications for landscape materials and
installation procedures (Section 621). The MaineDOT Landscape Architect or their designee will

be available to inspect plant materials and stake plant locations at the time of planting.

Unless otherwise directed by the MaineDOT landscape architect or the Resident Engineer
plantings shall be located in the following areas:
1. In the centers of the two roundabouts

2. Within State ROW and beyond the fill line between Sta. 579+00WB and Sta.583+00WB
3. Within State ROW and beyond the fill line between Sta. 581+00EB and Sta.583+50EB
4. Within State ROW between Sta. 553+00EB and Sta.555+50EB
5. Within State ROW between Sta.50+00FR and 54+00FR left and right
ITEM NO | Description Unit | Quantity | Total
621.038 | Evergreen Trees 5 — 6’ Group B, B&B 10
Picea glauca (White Spruce) Ea. 10
621.044 | Evergreen Trees 6’ — 8’ Group B, B&B 20
Picea abies (Norway Spruce) Ea. 10
Picea glauca (White Spruce) Ea. 10
621.045 | Evergreen Trees 6’ — 8’ Group C, B&B 20
Picea pungens (Colorado Spruce) Ea. 10
Picea pungens ‘Glauca’ (Colorado Blue Spruce) Ea. 10
621.047 | Evergreen Trees 8’ —9’ Group B, B&B 20
Picea abies (Norway Spruce) Ea. 10
Picea glauca (White Spruce) Ea. 10
621.048 | Evergreen Trees 8 —9’ Group C, B&B 10
Picea pungens (Colorado Spruce) Ea. 5
Picea pungens ‘Glauca’ (Colorado Blue Spruce) Ea. 5
621.053 | Evergreen Trees 10’ — 12’ Group B, B&B 10
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Picea abies (Norway Spruce) Ea. 4
Picea glauca (White Spruce) Ea. 6
621.202 | Med. Deciduous Trees 2—2v2” Group B, B&B 6
Malus ‘Zumi Calocarpa’ (White Flower Crabapple) Ea. 6
621.274 | Lg. Deciduous Trees 2—2%%" cal. Group B, B&B 18
Acer rubrum (Red Maple) Ea. 12
Acer saccharum (Sugar Maple) Ea. 6
621.552 | Deciduous Shrubs 3 — 4’ Group A, Cont. or B&B 70
Aronia arbutifolia (Red Chokeberry) Ea. 35
Cornus racemosa (Grey Dogwood) Ea. 35
621.553 Deciduous Shrubs 3 — 4’ Group C, Cont. or B&B 30
Amelanchier sp. (Shadblow) Ea. 15
Cornus mas (Corneliancherry Dogwood) Ea. 15
621.558 | Deciduous Shrubs 4 -5’ Group A, Cont. or B&B 60
Aronia arbutifolia (Red Chokeberry) Ea. 20
Cornus racemosa (Grey Dogwood) Ea. 40
621.711 | Herbaceous Perennials Group B (No. 1 Container) 600
Rudbeckia nitida 'Herbstsonne' (Black-Eyed Susan) Ea. 200
Rudebeckia fulgida ‘Goldsturm’ (Black-Eyed Susan) Ea. 400
621.80 | Establishment Period LS 1 1
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SUPPLEMENTAL SPECIFICATION
SECTION 626
FOUNDATIONS, CONDUIT AND JUNCTION BOXES FOR
HIGHWAY SIGNING, LIGHTING AND SIGNALS

ADD the following paragraph to subsection 626.032:

METALLIC CONDUIT INSTALLATION

Where noted on the drawings, under pavement ducts shall be provided to facilitate conduit
crossing of the existing highway and ramps without disruption to the existing highway and ramp
pavement surface. Under pavement ducts shall consist of metallic or Schedule 80 PVC conduit to
be hydraulically jacked or directional bored below the highway and ramp at a depth of not less
than 900 mm (36 inches). Under pavement duct shall extend for a distance of 3 meters (10 feet)
beyond the highway or ramp edge at each side.

ADD the following paragraph to subsection 626.05

Payment will be made for the total number of meters (linear feet) of under pavement duct actually
furnished, installed and accepted at the contract price per meter (linear foot). This price shall
include the cost of: furnishing and installing the conduit; excavating; furnishing special
backfilling materials, pull wire, fittings, grounding and bonding; test cleaning interiors of
conduits and all materials, labor, equipment and incidentals necessary to complete the work.

Pay Item Pay Unit

626.25 Under Pavement Duct Meter (Linear Foot)
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Augusta
16313.10
July 20, 2011

SPECIAL PROVISION

SECTION 627
REMOVABLE PAVEMENT MARKING TAPE

Construction

Preformed removable pavement marking tape shall be applied at locations determined by the Resident by
mechanical or manual methods. Mechanical applications shall be suitable for all markings. Manual
applications shall normally be used for transverse lines, symbols and legends. Follow manufacturer's
recommendations for equipment operation and maintenance, and product applications. Black line masking
tape shall be wider than the colored line it is intended to mask.

Removable pavement marking tape shall be removed prior to placing subsequent pavement courses but not
until immediately prior to beginning paving operations.

Preformed pavement marking tape shall be stored and applied as directed by the manufacturer. The
Contractor shall provide a copy of the manufacturer's storage and application recommendations and the
manufacturer's certificate of compliance to the Resident upon delivery of the material to the project. The
certificate shall include the process, batch, or lot number(s) and corresponding date(s) of manufacture.

Material

A. Temporary Pavement Tape. Use removable pavement marking tape consisting of polymeric backing
materials with a retroreflective surface. Ensure that the underside of the tape is pre-coated with a pressure
sensitive adhesive to bond the tape to the roadway surface and is capable of withstanding traffic immediately
after installation and for the duration of the intended service. Use a primer only if recommended by the
manufacturer.

Provide tape that has a minimum skid resistance of 35 British petroleum number (BPN) when tested
according to ASTM E 303. Do not use lead based pigment in traffic tape. Provide tape that conforms to the
requirements specified in the table below:

Requirements for Temporary Pavement Tape

Property White Yellow
Minimum Specific Luminance (mcd/sq foot/foot-candles) ASTM D 4061" 500 300
Minimum Tensile Stress (psi)2 ASTM D 638 40 40
FED-STD-595B Color Chip No. 37778 33538

1. Use an entrance angle of 88.76° and an observation angle of 1.05°.
2. Perform tensile stress testing with a testing speed of 6 inches per minute.

Use tape that is capable of being removed manually, intact or in large pieces, without the use of solvents,
burning, grinding, or blasting and without damage to the underlying surface.

B. Removable Black Line Masking Tape. Use black line masking tape that is black in color, non-
retroreflective, and a pliant polymer material. Ensure that the color conforms to FED-STD-595B color chip No.
37030. Provide tape that does not produce a sheen under day, night, or wet conditions. Ensure that the tape
is capable of masking the underlying stripes so that they do not reflect through. Provide tape that has a
minimum skid resistance of 30 BPN when tested according to ASTM E 303. Ensure that the
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Augusta
16313.10
July 20, 2011
underside of the tape is pre-coated with a pressure sensitive adhesive to bond the tape to the roadway
surface and is capable of withstanding traffic immediately after installation and for the duration of the
intended service. Use a primer only if recommended by the manufacturer.

Ensure that the removable tape is capable of being removed manually, intact or in large pieces, at
temperatures above 40 °F, without the use of solvents, burning, grinding, or blasting and without damage to
the underlying surface.

Material shall be delivered to the project in original containers. Each container shall be clearly marked to
indicate the color of the material, a specific description of the contents, and the process batch or lot numbers.

Material found to be discolored or damaged in any way or material manufactured more than one year prior to
installation shall not be used.

Method of Measurement

Removable pavement marking tape will be measured in linear feet along the line of the applied tape for each
line of tape applied. When the line style is dashed the gaps in the line will not be measured or paid for. This
applies to instances when black line masking tape is used to cover up painted dashed lines as well.

Basis of Payment

The accepted quantities of temporary pavement tape will be paid for at the contract unit price per linear foot.
The contract unit price will be full compensation for all work associated with the installation of the following
items which includes but is not limited to the following: cleaning, preparation, application and removal of all
pavement marking tape.

ltem Number Width Type of Line Unit of Payment
627.51 6 inch Temporary Pavement Tape, Yellow or White Linear Foot.
627.57 12 inch Removable Black Line Masking Tape Linear Foot.
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July 23,2010

SPECIAL PROVISION
SECTION 627
PAVEMENT MARKINGS

The last paragraph of Subsection 627.10, Basis of Payment is revised by the addition of
the following:

Pay Item Pay Unit
627.733 4” White or Yellow Painted Pavement Marking Line LF
627.744 6” White or Yellow Painted Pavement Marking Line LF
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Augusta
16313.10
October 23, 2012

SPECIAL PROVISION
SECTION 627
PAVEMENT MARKINGS

(Imprinted Preformed Thermoplastic Pavement Marking)

Description The Contractor shall furnish and place imprinted aggregate reinforced
preformed thermoplastic pavement markings at those locations shown on the plans.

Materials Preformed thermoplastic pavement marking shall meet the requirements of
TrafficPatternsXD™  Preformed Thermoplastic Pavement Markings, as
manufactured by Flint Trading, Inc. (115 Todd Court, Thomasville, NC 27360, Tel 336-
475-6600) or an approved equal.

Thermoplastic material shall be an ester-modified rosin impervious to degradation by
motor fuels and automotive lubricants, and containing a minimum of 30% by volume of
intermixed anti-skid aggregate reinforcement material. Minimum thickness shall be 150
mil (3.8mm). Thermoplastic material shall conform to AASHTO M249, except for color,
reflectivity, and being supplied preformed. Anti-skid aggregate reinforcement shall have
a minimum hardness of 6 on the Mohs scale, must be uniformly distributed throughout
the thermoplastic material, and must provide a minimum skid resistance value of 60 BPN
when tested according to ASTM E 303.

Pigment of the specified color must be uniformly distributed throughout the
thermoplastic material. Pigment must not contain any heavy metals or carcinogens as
defined in 29 CFR 1910.1200 in amounts exceeding permissible limits specified in
Federal Regulations. Unless otherwise specified on the plans or directed by the Resident,
pigment color for use in textured median areas shall be Flint Trading, Inc. “Heritage
Red” or another approved “brick red” equal.

Two-part epoxy sealer for pre-application to the pavement surface shall be as
recommended by the thermoplastic marking manufacturer.

Template pattern and color shall be submitted and approved by the Resident before
application begins. Unless otherwise specified on the plans or directed by the Resident,
imprinting template pattern for use in textured median areas shall be Ennis-Flint
“Diagonal Herringbone” or “Offset Brick”, or approved equal, with imprint depth of
approximately 0.375 inch.

Thermoplastic materials must be kept dry at all times before installation and must be
stored flat, indoors, and at temperatures between 35° and 90° F.

Construction All surfaces to receive application of preformed thermoplastic pavement
marking shall be dry and free of dirt, dust, deicing agents, paint, chemicals and oils.
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Augusta
16313.10
October 23, 2012

Preformed thermoplastic pavement markings shall not be applied over areas that
previously have had temporary painted pavement markings, even if removed, due to the
increased potential for delamination of the thermoplastic pavement markings.
Bituminous pavement surface to receive application of preformed thermoplastic
pavement markings shall be free of cracks, ruts and other pavement defects. Boundaries
of the area to receive preformed thermoplastic pavement markings shall be laid out in
advance. Where standard panels overlap boundaries, panels shall be precut to fit.

Ambient air and pavement surface temperature must be at 45°F or higher at the time of
application, without any pre-heating of the pavement by mechanical means. Two-part
epoxy sealer shall be applied to the pavement surface as recommended by the
manufacturer. Immediately following application of the sealer, aggregate reinforced
preformed thermoplastic panels shall be positioned with aggregate side up. Heat shall be
applied with reciprocating infrared heating equipment recommended by the
manufacturer. The melting process shall follow manufacturer’s directions strictly. Upon
completion of the heating process, the approved imprinting template shall be applied and
seated to the required depth with a vibratory plate compactor. Imprinted thermoplastic
material shall be allowed to cool for a time period as recommended by the manufacturer,
at minimum, and shall be approved by the Resident before being subjected to vehicular or
pedestrian traffic.

Method of Measurement The accepted quantity of Imprinted Preformed Thermoplastic
Pavement Marking will be measured by the square foot.

Basis of Payment Payment for the accepted quantity of Imprinted Preformed
Thermoplastic Pavement Marking will be at the contract unit price, which will be full
compensation for all labor, materials, and incidentals needed to satisfactorily complete
the work.

Payment will be made under;

Pay Item Pay Unit
627.942  Imprinted Preformed Thermoplastic Square Foot

Pavement Marking

2 of2

149



Augusta
16313.10
April 14, 2010

SPECIAL PROVISION
SECTION 627
PREFORMED THERMOPLASTIC PAVEMENT MARKING

Description The Contractor shall furnish and place preformed thermoplastic pavement
markings at those locations shown on the plans.

Materials Preformed thermoplastic pavement marking shall meet the requirements of
PreMark® Preformed Thermoplastic Pavement Markings, 125 mil thickness,
manufactured by Flint Trading, Inc. (115 Todd Court, Thomasville, NC 27360 Tel 336-
475-6600) or an approved equal. Template patterns and color shall be submitted and
approved by the Resident before application begins. Materials must be kept dry at all
times before installation and must be stored flat, indoors, and at temperatures between
35°and 90° F.

Construction Where noted on the plans or directed by the resident, grind pavement areas
on which thermoplastic markings are to be applied to a depth of 188 mils (3/16”) to
receive the markings. Grinding shall cover all area to be marked but shall keep excess
area outside of pavement lines and symbols to a minimum. All surfaces to receive
application of preformed thermoplastic pavement marking shall be dry and free of dirt,
dust, deicing agents, chemicals and oils. Paint from temporary painted pavement
markings shall be removed before applying preformed thermoplastic pavement markings.
Position markings on pavement with exposed beaded side up with no gaps between
adjoining segments of any symbol.  Edges may be slightly overlapped. = Confirm
satisfactory layout of markings with the Resident before application of heat. Apply heat
slowly in a sweeping motion, with the heat source at four to eight inches above the
material to avoid scorching. Indents in the surface of the material will close when the
material has reached the desired molten state and proper bead embedment has been
achieved. Do not overheat.

After the material has cooled to ambient temperature, the marking shall be inspected to
ensure complete bonding of the material. An area in the interior of the marking where it
appears that the material has received the least amount of heat shall be cut slightly with a
chisel. If the marking material can be lifted without evidence of asphalt on the underside,
insufficient heat has been applied. Reapply heat immediately until a sufficient bond is
established.

Method of Measurement The accepted quantities of Preformed Thermoplastic Pavement
Marking and Preformed Thermoplastic Pavement Marking -Recessed will be measured
by the square foot.
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Augusta

16313.10

Special Provision 627
April 14, 2010

Basis of Payment Payment for the accepted quantity of Preformed Thermoplastic
Pavement Marking and Preformed Thermoplastic Pavement Marking -Recessed will be
at the contract unit prices, which will be full compensation for all labor, materials, and

incidentals, including preparatory surface grinding and cleaning, needed to satisfactorily
complete the work.

Payment will be made under;

Pay Item Pay Unit
627.94 Preformed Thermoplastic Square Foot

Pavement Markings

627.941 Preformed Thermoplastic Square Foot
Pavement Markings-Recessed
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Augusta
WIN 16313.10
January 2013

Special Provisions
Traffic Signal
Item 643

The provisons of Section 643 of the Standard Specifications shall apply with the following
additions and modifications:

643.0211 Additional Materials

Material shall also meet the requirements in the following Special Provision to Section of
Division 700 - Materials:

Wireless Interconnect System 718.19

643.19 Basis of Payment

The accepted quantity for wireless interconnect systems will be paid for at the contract
lump sum price, which price shall be full compensation for furnishing and placing all
materials including antennas, antenna cables, media converters, control equipment,
frequency surveys, path analyses, signal strength testing, and all appurtenances and
incidentals required for a complete functioning wireless interconnect system.

Payment will be made under:
Pay Item Description Pay Unit

643.90 Radio Interconnect Between: Route 27 &  lump sum
MaineGeneral along Old Belgrade Rd

lof1l
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June 29, 2007

SPECIAL PROVISION
Section 634 and 643
Highway Lighting and Traffic Signals

Section 634.09 testing of highway lighting, the first sentence shall be amended as
follows:

Before acceptance of the work, the contractor shall cause the following tests to be
made on all lighting circuits, by a licensed electrician.

The tests do not need to be performed in the presence of the Resident, but the test
results shall be recorded on the Highway Lighting Quality Control Check List and
submitted to the Resident by the Contractor for acceptance. The form shall be signed by
the licensed electrician certifying that the highway lighting meets the requirements of
section 634.009.

Subsection 634.14, field testing of Traffic Signals, the first sentence shall be amended as
follows:
Before acceptance of the work the contractor shall cause the following tests to be
made on all traffic signal equipment and circuits, by a licensed electrician.

The tests do not need to be performed in the presence of the Resident, but the test
results shall be recorded on the Traffic Signal Quality Control Check List and submitted
to the Resident by the Contractor for acceptance. The form shall be signed by the licensed
electrician certifying that the signal equipment and circuits meet the requirements of
section 634.14.

Page 1 of 4
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Highway Lighting Quality Control Checklist

Subsection 634.09 Field Testing

Project Pin #

Location (if multiple services, please be specific)-

Grounding Electrode Resistance at service
Number of Circuits

Hand-Off-Auto Switch?

Circuit #1

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1

Operating Voltage at last pole

Leg #2

Circuit #2

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1

Operating Voltage at last pole

Leg #2

l, , certify that this work was done in accordance

with subsection 643.14 and current NEC

(YEAR)
when tested, was functioning as intended.

Electrician's Signature

guidelines, and

Electrician's License #
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Highway Lighting Quality Control Checklist

Subsection 634.09 Field Testing

Project Pin #

Location (if multiple services, please be specific)-

Grounding Electrode Resistance at service

Number of Circuits

Hand-Off-Auto Switch?

Circuit #3

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole

Circuit #4

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole

l, , certify that this work was done in accordance

with subsection 643.14 and current NEC guidelines, and
(YEAR)

when tested, was functioning as intended.

Electrician's Signature

Electrician's License #
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Traffic Signal Quality Control Checklist

Subsection 643.14 Field Testing

Project Pin #

Grounding Electrode Resistance at service

ID tags on loop amps / detector cards?

Location

Street Approach
Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Resistance
Meg to ground

Amount of bondo covering loop

Street Approach
Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Resistance
Meg to ground

Amount of bondo covering loop

Street Approach
Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Resistance
Meg to ground

Amount of bondo covering loop

, certify that this work was done in accordance

with subsection 643.14 and current NEC guidelines, and

(YEAR)

when tested, was functioning as intended.

Electrician's Signature

Electricain's License #
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Augusta
WIN 16313.10
December 24, 2012

SPECIAL PROVISIONS
SECTION 634
HIGHWAY LIGHTING
(Relocate Light Pole Including Foundation)

Description. This work shall consist of removing highway light standards and
foundations and resetting at new locations as shown on the plans or directed by the
Resident.

MATERIALS

Materials. Materials for removing and resetting shall consist of the existing light
standards, foundations, breakaway devices and other hardware of the existing highway
lighting installations, other than the luminaires. Materials removed shall be used in the
new lighting locations.

Materials used for replacement of damaged or lost components shall conform to the
Standard Specifications and Standard Details on the plans.

CONSTRUCTION REQUIREMENTS

General. Existing light standards, foundations, breakaway devices and other hardware of
the existing highway lighting installations designated to be removed and reset shall be
carefully removed from its present location, temporarily stored, if necessary, and
reinstalled at the new location in accordance with the applicable requirements of Sections
626 and 634 of the Standard Specifications. Components found to be unfit for reuse prior
to or upon removal shall be replaced when directed by the Resident. Any material
damaged or lost during removing, storage or resetting shall be replaced by the Contractor
without additional compensation.

Method of measurement. Relocate Light Pole (Including Foundation) will be measured
by each unit accepted in place in its relocation.
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Augusta
Special Provision 634
December 24, 2012

Basis of Payment. The accepted quantity of Relocate Light Pole (Including Foundation)
will be paid for at the contract unit price per each complete in place at the relocation.
Such payment will be full compensation for removing, transporting, storing,
reassembling all parts, furnishing of new hardware as needed, excavating in earth and
backfilling holes, reinstalling at the new location, connections to conduit, and all other
incidentals necessary to complete the work. Replacement of damaged material shall be
considered incidental to the contract bid price for Relocate Light Pole (Including
Foundation).

Payment will be made under:

Pay Item Pay Unit
634.721 Relocate Light Pole (Including Foundation) Each
20f2
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Augusta
WIN 16313.10
December 28, 2012

Special Provision
SECTION 643
Traffic Signals

643.021 Materials
Add Concrete Section 502.03
Add Reinforcing Steel Section 503.02

Add Section 643.041 Foundations as follows:

Foundations shall consist of cast-in-place reinforced concrete drilled shafts; one drilled shaft per
mast arm or dual purpose pole. Supplier shall determine the Bending Moment, Shear Force,
Torsion and Axial Load at the top of each mast arm or dual purpose pole foundation. Foundation
size (diameter and length) shall depend on the Bending Moment and Torsion at the top of the
foundation based on Chart 1 through 4, below. The larger of the foundation sizes shown for
Bending Moment or Torsion shall be the required foundation size. Length shall be added as
noted to account for embankment fill or sloping ground conditions. Lengths are depths below
lowest adjacent (proposed) grade. The requirements for steel reinforcing will be provided by
MaineDOT when the Contractor’s structural submittal for the related items is received. Boring
logs for the signal foundations are attached to this Special Provision.

Station 214+41, 33 LT, use Charts 1 and 2, add four feet to length
Station 213+69, 36.5 LT, use Charts 1 and 2

Chart 1 - Foundation Length (ft) Based on Torsion

FOUNDATION DIAMETER
TORSION (inches)

(kip-ft) 30 36 ) 48
30 14 T 10 9
40 13 1 10
50 15 12 1
60 17 14 12
70 19 15 13
80 17 14
90 18 15
100 20 16
110 21 17
120 2 18
130 24 20
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Chart 2 - Foundation Length (ft) Based on Bending Moment

Augusta
WIN 16313.10
December 28, 2012

FOUNDATION DIAMETER
MOMEN T (inches)

(kip-ft) 30 36 ) 48
30 9 9
40 11 10
50 11
60 12
70 12
80 13
90 13
100 14
110 14
120 14
130 15

Station 546+23, 43 RT, use Charts 3 and 4
Station 546+86, 46 RT, use Charts 3 and 4, add two feet to length shown
Station 545+86, 37 LT, use Charts 3 and 4

Station 546+95, 53 LT, use Charts 3 and 4, add three feet to length shown

Chart 3 - Foundation Length (ft) Based on Torsion

FOUNDATION DIAMETER
TORSION (inches)

(kip-ft) 30 36 4 48
30 14 13 T 10
40 16 13 1
50 18 s 13
60 21 17 14
70 23 19 16
80 21 17
90 2 19
100 24 20
110 26 21
120 28 23
130 30 24
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Augusta
WIN 16313.10
December 28, 2012

Chart 4 - Foundation Length (ft) Based on Bending Moment

FOUNDATION DIAMETER
MOMEN T (inches)

(kip-ft) 30 36 ) 48
30 11 10
40 12 11
50 12 12
60 13 13
70 14 13
80 14 14
90 15 14
100 15
110 15
120 16
130 17

Concrete for foundations shall be placed immediately after excavation to prevent water from
accumulating in the excavated areas. Concrete shall be Class LP in accordance with Section
502, Structural Concrete. Drilled shaft foundation holes, except in bedrock, shall be excavated
by auger method to the neat line of the outside dimensions of the footing without disturbing the
soil around or below the proposed footing. Drilled shafts shall not be permanently cased, except
for the top 3 feet; concrete shall be cast directly against the surrounding soil. Precast foundations
will not be permitted.

All provisions of Section 626.034 Concrete Foundations shall apply to these drilled shaft
foundations.

In areas where bedrock is encountered above the proposed bottom of the drilled shaft, the
Contractor will have the option of removing rock and placing the shaft at the design depth shown
above, or constructing a rock-anchored foundation system to the depth of the foundation shown.
Rock-anchored foundations shall be constructed according to Standard Detail 626(06)
Foundations for Traffic Signals, Highway Signing and Lighting, or as approved by the
Department for drilled shafts greater than 36 inches in diameter.

Section 643.19 Basis of Payment Add the following sentence: Foundations for Mast Arm Poles
and Dual Purpose Poles shall be incidental to the Pole Item and shall be full compensation for all
labor, equipment and materials for the accepted complete signal foundation installation,
including but not limited to foundations, excavation, excavation stabilization, backfill,
replacement of subbase gravel, replacement or repair of pavement, slope regarding, and
placement of loam, seed and mulch on disturbed slopes.
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Maine Department of Transportation Project: Henry's Way and Wilson St. Boring No.: HB-AUG-301
Soil/Rock Exploration Log i .
US CUSTOMARY UNITS Location: Augusta, Maine PIN: 16313.10
Driller: MaineDOT Elevation (ft.) Auger ID/OD: 5" Soild Stem
Operator: Enos/Giles Datum: NAVDS88 Sampler: Standard Split Spoon
Logged By: B. Wilder Rig Type: CME 45C Hammer Wt./Fall: 140#/30"
Date Start/Finish: 12/5/12; 08:00-12:30 Drilling Method: Cased Wash Boring Core Barrel: NQ-2"
Boring Location: 5+92.8, 48.0 ft Rt. Casing ID/OD: NW Water Level*: 4.3 ft bgs.

Hammer Efficiency Factor: 0.756

Hammer Type:

Automatic X

Hydraulic ) Rope & Cathead J

Definitions:

D = Split Spoon Sample

MD = Unsuccessful Split Spoon Sample attempt

U = Thin Wall Tube Sample

MU = Unsuccessful Thin Wall Tube Sample attempt
V = Insitu Vane Shear Test

R = Rock Core Sample
SSA = Solid Stem Auger

HSA = Hollow Stem Auger

RC = Roller Cone

WOH = weight of 140lb. hammer
WOR = weight of rods

Sy = Insitu Field Vane Shear Strength (psf)

Ty = Pocket Torvane Shear Strength (psf)

ap = Unconfined Compressive Strength (ksf)
N-uncorrected = Raw field SPT N-value

Hammer Efficiency Factor = Annual Calibration Value

Ngg = SPT N-uncorrected corrected for hammer efficiency

Suélab) = Lab Vane Shear Strength (psf)
WC = water content, percent

LL = Liquid Limit

PL = Plastic Limit

PI = Plasticity Index

G = Grain Size Analysis

MV = Unsuccessful Insitu Vane Shear Test attempt WO1P = Weight of one person Ngg = (Hammer Efficiency Factor/60%)*N-uncorrected C = Consolidation Test
Sample Information
— Laboratory
' = _é = . E o Testing
le] = O £ o 5] o . .
= =z 51 a © & 1 c - Visual Description and Remarks Results/
= o ¢ o = £ a 5 o S ) AASHTO
s| 8| ¢ 3 252 _G 8 2|8 | 5 and
8| s 3 SZ Z2LERE | 8| &3|3z| g Unified Class.
[a] (2] o (2 =2 mwwn=0 P4 P4 Om w (O]
0 SSA Brown, damp, gravelly, fine to coarse SAND, trace silt.
2.50]
Olive, moist, clayey-SILT, trace fine sand.
-4.50 2 4.507
- S Grey, wet, very loose, fine to medium SAND, some silt.
1D 24/14 5.00 - 7.00 WOH/WOH/1/1 1 1 WOH
6
9
1 L
-9.00 friritrr 9.001
2D 24/22 19.00 - 11.00 1/8/5/6 13 16 17 i Olive grey, wet, very soft, clayey SILT, trace fine sand.
- 10
28
27
23
24
3D 204 |14.00-16.00] VO %?E/ WOH/ 9 | -1450pE84 14.501
- 15 ikl Grey, wet, very soft, clayey SILT, trace fine sand.
12 Roller Coned ahead to 17.0 ft bgs.
11
55x110 mm vane raw torque readings:
V1 17.00 - 17.37 Su=536/112 pSf 9 R1:12.0/2.5 ft-1bs
R2:12.0/3.0 ft-lbs
V2 18.00 - 18.37)  Su=536/134 psf 9 Roller Coned ahead to 19.0 ft bgs.
R3:21.0/3.0 ft-lbs
V3 24/24 119.00 - 19.37 Su=937/134 psf - 6 4D: Similar to above.
L 120 4D 19.00 -21 00l WOR/WOR/WOH,
R4:19.5/3.5 ft-lbs
V4 20.00 - 20.37 WOH WOH
Su=871/156 psf
WOH
WOH
44 a25 blows for 0.5 ft.
a5 | -23.50) . o \Roller Coned ahead from 23.5-24.0 ft bgs.
P 23.501
R1 24.00 - 26.50 RQD =N/A% OPEN ‘: 4 Boulders from 23.5-26.0 ft bgs.
25
Remarks:
Stratification lines represent approximate boundaries between soil types; transitions may be gradual. Page 10f2 ’] 62
* Water level readings have been made at times and under conditions stated. Groundwater fluctuations may occur due to conditions other .
than those presen?at the time measurements were made. Y Borlng No.: HB-AUG-301




Soil/Rock Exploration Log

Maine Department of Transportation Project: Henry's Way and Wilson St.

Boring No.: HB-AUG-301

than those present at the time measurements were made.

* Water level readings have been made at times and under conditions stated. Groundwater fluctuations may occur due to conditions other

Location: Augusta, Maine .
US CUSTOMARY UNITS ¢ PIN: 16313.10
Driller: MaineDOT Elevation (ft.) Auger ID/OD: 5" Soild Stem
Operator: Enos/Giles Datum: NAVDS8 Sampler: Standard Split Spoon
Logged By: B. Wilder Rig Type: CME 45C Hammer Wt./Fall: 140#/30"
Date Start/Finish: 12/5/12; 08:00-12:30 Drilling Method: Cased Wash Boring Core Barrel: NQ-2"
Boring Location: 5+92.8, 48.0 ft Rt. Casing ID/OD: NW Water Level*: 4.3 ft bgs.
Hammer Efficiency Factor: 0.756 Hammer Type:  Automatic X Hydraulic () Rope & Cathead O
Definitions: R = Rock Core Sample Sy = Insitu Field Vane Shear Strength (psf) Sy lab) = Lab Vane Shear Strength (psf)
D = Split Spoon Sample SSA = Solid Stem Auger Ty = Pocket Torvane Shear Strength (psf) WC = water content, percent
MD = Unsuccessful Split Spoon Sample attempt HSA = Hollow Stem Auger ap = Unconfined Compressive Strength (ksf) LL = Liquid Limit
U = Thin Wall Tube Sample RC = Roller Cone N-uncorrected = Raw field SPT N-value PL = Plastic Limit
MU = Unsuccessful Thin Wall Tube Sample attempt WOH = weight of 140lb. hammer Hammer Efficiency Factor = Annual Calibration Value Pl = Plasticity Index
V = Insitu Vane Shear Test WOR = weight of rods Ngo = SPT N-uncorrected corrected for hammer efficiency G = Grain Size Analysis
MV = Unsuccessful Insitu Vane Shear Test attempt WO1P = Weight of one person Ngg = (Hammer Efficiency Factor/60%)*N-uncorrected C = Consolidation Test
Sample Information
— Laboratory
. = % = . ?.’- o Testing
— [e] ~ [0 = <3 O () . L.
= z g [a] © s 2 c - Visual Description and Remarks Results/
= o ¢ o > £ Q0 5 o S ° AASHTO
gl 2| £ o 252 _0 ° gel8 | 5 and
| s & 3 528%% 3 8| gs|a5| g Unified Class.
[=} n o nE nnhs z z Om |WE| O
25 HOLE . R1: Boulder.
. L
-26.00 5 26.001
5D 24/8 126.50 - 28.50 7/10/22/20 32 40 Grey, wet, dense, gravelly, fine to coarse SAND, little silt.
-28.50 28.501
Bottom of Exploration at 28.50 feet below ground surface.
NO REFUSAL
- 30
- 35
- 40
- 45
S0
Remarks:
Stratification lines represent approximate boundaries between soil types; transitions may be gradual. Page 20of2 163
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Maine Department of Transportation Project: Henry's Way and Wilson St. Boring No.: HB-AUG-302
Soil/Rock Exploration Log i .
US CUSTOMARY UNITS Location: Augusta, Maine PIN: 16313.10
Driller: MaineDOT Elevation (ft.) Auger ID/OD: 5" Soild Stem
Operator: Enos/Giles Datum: NAVDS88 Sampler: Standard Split Spoon
Logged By: B. Wilder Rig Type: CME 45C Hammer Wt./Fall: 140#/30"
Date Start/Finish: 12/6/12; 08:00-12:30 Drilling Method: Cased Wash Boring Core Barrel: NQ-2"
Boring Location: 42+61, 14.0 ft Rt. Casing ID/OD: NW Water Level*: 5.1 ft bgs.

Hammer Efficiency Factor:

0.756

Hammer Type:

Automatic X

Hydraulic ) Rope & Cathead J

Definitions:
D = Split Spoon Sample

V = Insitu Vane Shear Test

MD = Unsuccessful Split Spoon Sample attempt
U = Thin Wall Tube Sample
MU = Unsuccessful Thin Wall Tube Sample attempt

R = Rock Core Sample
SSA = Solid Stem Auger

HSA = Hollow Stem Auger

RC = Roller Cone

WOH = weight of 140lb. hammer
WOR = weight of rods

Sy = Insitu Field Vane Shear Strength (psf)

Ty = Pocket Torvane Shear Strength (psf)

ap = Unconfined Compressive Strength (ksf)
N-uncorrected = Raw field SPT N-value

Hammer Efficiency Factor = Annual Calibration Value

Ngg = SPT N-uncorrected corrected for hammer efficiency

Suélab) = Lab Vane Shear Strength (psf)
WC = water content, percent

LL = Liquid Limit

PL = Plastic Limit

PI = Plasticity Index

G = Grain Size Analysis

MV = Unsuccessful Insitu Vane Shear Test attempt WO1P = Weight of one person Ngg = (Hammer Efficiency Factor/60%)*N-uncorrected C = Consolidation Test
Sample Information
— Laboratory
. = _é = . E o Testing
= O £ ° o . s
= =z 51 a © & 1 c - Visual Description and Remarks Results/
= [ (] [ = £ [a) 5] o i Q AASHTO
gl g| S| ¢ £58-9 | & 2els |5 and
8| s 3 SZ Z2LERE | 8| &3|3z| g Unified Class.
[a] (2] o (2 =2 mwwn=0 P4 P4 Om w (O]
0 sda | 038 412" PAVEMENT. o
Brown, damp, gravelly, fine to coarse SAND, trace silt.
-3.00 3.001
- S Olive brown, moist, stiff, fine sandy SILT, little clay.
1D 24/20 5.00 - 7.00 4/6/8/9 14 18
2D 24/24 (10.00 - 12.00 4/4/4/4 8 10 -10.50 4 10.501
Grey, wet, medium stiff, clayey SILT, little fine sand.
\ / -14.00 [ 14.00]
[ 15 aHP = Hydraulic Push
3D 24/24 115.00 - 17.00 WOH/WOH/2/3 2 3 aHpP Grey, wet, very soft, clayey SILT, trace fine sand.
HP
HP
55x110 mm vane raw torque readings:
V1 18.00 - 18.37 Su=848/134 pSf OPEN R1:19.0/3.0 ft-1bs
R2:20.0/3.0 ft-1bs
V2 19.00 - 19.37 Su=893/134 psf HQLE
- 20 L
4D: Similar to above.
4D 24/24 120.00 - 22.00 WOR/\\NVC())II{{/WOH/ --- V3:19.5/2.0 ft-lbs
3 20.00-20.37
Su=871/89 psf V4:21.0/1.0 ft-lbs
V4 21.00 - 21.37 Su=937/45 psf
24.00 [ 24.00]
25
Remarks:
Stratification lines represent approximate boundaries between soil types; transitions may be gradual. Page 10f2 ’] 64
* Water level readings have been made at times and under conditions stated. Groundwater fluctuations may occur due to conditions other .
than those presen?at the time measurements were made. Y Borlng No.: HB-AUG-302




Maine Department of Transportation Project: Henry's Way and Wilson St. Boring No.: HB-AUG-302
Soil/Rock Exploration Log i .
US CUSTOMARY UNITS Location:  Augusta, Maine PIN: 16313.10
Driller: MaineDOT Elevation (ft.) Auger ID/OD: 5" Soild Stem
Operator: Enos/Giles Datum: NAVDS8 Sampler: Standard Split Spoon
Logged By: B. Wilder Rig Type: CME 45C Hammer Wt./Fall: 140#/30"
Date Start/Finish: 12/6/12; 08:00-12:30 Drilling Method: Cased Wash Boring Core Barrel: NQ-2"
Boring Location: 42+61, 14.0 ft Rt. Casing ID/OD: NW Water Level*: 5.1 ft bgs.

Hammer Efficiency Factor:

0.756

Hammer Type:

Automatic X

Hydraulic OJ

Rope & Cathead [J

Definitions:
D = Split Spoon Sample

U = Thin Wall Tube Sample

V = Insitu Vane Shear Test

MD = Unsuccessful Split Spoon Sample attempt

MU = Unsuccessful Thin Wall Tube Sample attempt

R = Rock Core Sample
SSA = Solid Stem Auger

HSA = Hollow Stem Auger

RC = Roller Cone

WOH = weight of 140lb. hammer

WOR = weight of rods

Sy = Insitu Field Vane Shear Strength (psf)
Ty = Pocket Torvane Shear Strength (psf)
ap = Unconfined Compressive Strength (ksf)
N-uncorrected = Raw field SPT N-value

Hammer Efficiency Factor = Annual Calibration Value
Ngo = SPT N-uncorrected corrected for hammer efficiency

Sy(lab) = Lab Vane Shear Strength (psf)
= water content, percent

LL = Liquid Limit

PL = Plastic Limit

Pl = Plasticity Index

G = Grain Size Analysis

W

* Water level readings have been made at times and under conditions stated. Groundwater fluctuations may occur due to conditions other
than those present at the time measurements were made.

MV = Unsuccessful Insitu Vane Shear Test attempt WO1P = Weight of one person Ngg = (Hammer Efficiency Factor/60%)*N-uncorrected C = Consolidation Test
Sample Information
— Laboratory
. = % = . ?.’- o Testing
[e) ~ [0) =3 ° 5] o
= z 3] a © s 2 c - Visual Description and Remarks Aiessﬁllt%
= o K o > = N I} o o L
S g. < g— 25 2 _ o e £¢ § s and
| s & 3 528%% 3 8| gs|a5| g Unified Class.
[=} n o nE nwnhl z z Om |WE| O
25 WOR/WOR/WOR/ WHH  Grey, wet, very loose, silty, fine SAND, little clay.
5D 24/24 (25.00 - 27.00 - 10 ) ! oge
Vs 2200 . a<a WOR 55x110 mm vane raw torque readings:
Su=536/67 psf V5:12.0/1.5 ft-lbs
\Q 26.00 - 26.37 Su=536/89 psf V6: 12.0/2.0 ft-lbs
[ 30 WOR/WOR/WOR/ Similar to above.
6D 24/24 (30.00 - 32.00 WOR - 55x110 mm vane raw torque readings:
VT 3000303 SU=R93/67 pst V7:20.0/1.5 fi-Ibs
V8 31.00 - 31.37 Su=804/45 psf V8:18.0/1.0 ft-lbs
Roller Coned ahead from 32.0-45.0 ft bgs.
- 35
[ 40 Similar to above off cuttings.
\\ //
L 45 45,002 45,001
Bottom of Exploration at 45.00 feet below ground surface.
NO REFUSAL
S0
Remarks:
Stratification lines represent approximate boundaries between soil types; transitions may be gradual. Page 20of2 165
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May 31, 2005
Supercedes January 29, 2004

SPECIAL PROVISION

SECTION 643
TRAFFIC SIGNALS

Under 643.023 Design and Fabrication, add the following to the end of the first
paragraph:

Cantilevered signal support structures with mast arms shall be classified as Fatigue
Category III with Fatigue Importance Factors (Ir) of 0.59 for Natural Wind Gusts and
0.68 for Truck-Induced Gusts unless specified otherwise on the contract plans.

If Category II is specified on the contract plans, the Fatigue Importance Factors (If) shall
be 0.80 for Natural Wind Gusts and 0.84 for Truck-Induced Gusts. If Category I is
specified on the contract plans, the Fatigue Importance Factors (Iy) shall be 1.0 for
Natural Wind Gusts and 1.0 for Truck-Induced Gusts.

Designing for fatigue induced by Galloping or Vortex Shedding is not required for traffic
signal structures with mast or bracket arms.

643.09 Service Connection, add the following after the last paragraph:

“All meter mounting devices shall be installed so that the meters will be upright (plumb).
They shall be installed with the top of the meter not less than 1.2 M [48 in] nor more than
1.5 M [60 in] from the floor to the final grade. Exceptions to this height requirement will
be made where special permission has been given to install group or modular metering,
overall metering enclosures, or pole-mounted meters. Level grade shall be maintained for
a minimum of 1.0 M [3 ft] in front of the meter enclosure to provide a safe working
space. In order to meet this requirement on uneven terrain, as an option, the Contractor
may install a pressure-treated wood platform.

For any non-residential (industrial or commercial) self-contained meter socket the by-
pass requirements are single phase, 100 or 150 amp, single handle lever operated.

The Contractor shall meet all requirements and regulations of Utility Companies when
installing equipment on their poles and for the service connection. It is the responsibility
of the Contractor to contact the appropriate Utility to determine their specific
requirements.”

Page 1 of 1
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Augusta
WIN 16313.10
December 28, 2012

Special Provision
SECTION 645
Highway Signing

Replace Section 645.024 Bridge, Cantilever and Butterfly Support Structure Foundations with
the following:

Foundations shall consist of cast-in-place reinforced concrete drilled shafts; one drilled shaft per
cantilever sign support or sign bridge leg. Contractor will determine the required sign
foundation lengths based on the proposed diameter from the following table of alternatives:

Table 1 — Foundation Length (ft) Requirements

SIGN LOCATION FOUNDATION DIAMETER (inches)
Station Offset 36” diameter 42” diameter 48” diameter

A 555+82.5 44 RT 17 feet 15 feet

B 308+28.5 44 RT 19 feet 17 feet 15 feet

C 900+00 34 RT 28 feet 24 feet

D 401+00 44 LT 24 feet 21 feet

E 575+00 35RT 16 feet 15 feet 14 feet

F 579+00 43 LT 17 feet 14 feet
G-H 155+69 sign bridge 14 feet 14 feet

Note: Lengths are depths below the lowest adjacent (proposed) grade.

These shaft lengths are based on conservative estimates of loads and forces. The Contractor
shall be responsible for final design of the sign support structures, attachment of signs, and
connection of the sign support structure to the drilled shaft foundation. Design computations,
including the actual loads (bending moment, torsion, shear force, and axial load) at the top of the
foundation, shall be submitted by the Contractor for approval by the Department. The actual
design loads at the top of the foundation that are provided by the contractor as part of their
submittal will be used by the Department to confirm that the foundation sizes shown above are
appropriate. The Contractor shall not commence foundation construction until the Department’s
review is complete.. MaineDOT will provide a schedule of steel reinforcing when the
Contractor’s submittal is received.

Soil properties used to develop the above foundation chart were based on test borings that were
drilled in the general vicinity of the signs, and soil conditions at the footing locations were
estimated based on conditions at these nearby borings. If unsuitable material (peat, organic
material, etc.) is encountered within the limits of a foundation, work shall stop on that foundation
and the Resident Engineer shall be notified. Likewise, if soil conditions differ materially from
those described on the boring logs, the contractor shall stop work on that foundation and contact
the Resident Engineer.

Concrete for foundations shall be placed immediately after excavation to prevent water from
accumulating in the excavated areas. Concrete shall be Class LP in accordance with Section
502, Structural Concrete. Drilled shaft foundation holes, except in bedrock, shall be excavated
by auger method to the neat line of the outside dimensions of the foundation without disturbing
the soil around or below the proposed foundation. Drilled shafts shall not be permanently cased,
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Augusta
WIN 16313.10
December 28, 2012

except for the top 3 feet; concrete shall be cast directly against the surrounding soil. Precast
foundations will not be permitted.

All provisions of Section 626.034 Concrete Foundations shall apply to these drilled shaft
foundations.

In areas where bedrock is encountered above the proposed bottom of the drilled shaft, the
Contractor will have the option of removing rock and placing the shaft at the design depth shown
above, or constructing a rock-anchored foundation system to the depth of the foundation shown.
Rock-anchored foundations shall be constructed according to Standard Detail 626(06)
Foundations for Traffic Signals, Highway Signing and Lighting, or as approved by the
Department for drilled shafts greater than 36 inches in diameter.

168



January 29, 2004
Supercedes December 1, 2002

SPECIAL PROVISION

SECTION 645
HIGHWAY SIGNING

Under 645.023 Support Structures, add the following to the first paragraph just prior to
the last sentence:

Minimum fatigue design default values for cantilever & butterfly sign support structures
shall be classified as Fatigue Category I with Fatigue Importance Factors ( I ) of 1.0 for
Galloping, 1.0 for Natural Wind Gusts and 1.0 for Truck-Induced Gusts. Bridge type sign
support structures supporting variable message signs (VMS) shall also use this fatigue
criteria in their design.

Minimum fatigue design default values for bridge type structures, without VMS, shall be
classified as Fatigue Category I with Importance Factors (If) of 0.65 for Galloping, 0.75
for Natural Wind Gusts and 0.89 for Truck-Induced Gusts.

Under 645 Support Structures, b. Bridge, Cantilever, and Butterfly Type Sign Supports,
modify the 1 sentence in paragraph 2 to read:

“Signs shall be placed on the support structure such that the bottom edges are aligned
(unless written consent from the Fabrication Engineer is obtained), while accommodating
the minimum height requirement - see Section 645.06.

Modify the 4™ sentence of paragraph 2 to read:

“This additional theoretical sign load shall be computed by: For single signs increasing
the sign widths an additional 25% without changing the horizontal midpoint of the sign;
For multiple signs the sign widths shall be increased 25% toward the outside sign edges.
The height shall be increased 25% without changing the bottom edge elevation of the
signs.”

Under 645.06 Installation of Type I Signs, b. Sign Panels, modify the 4™ sentence of the
1st paragraph to read:

“Sign panels on overhead structures shall provide a minimum vertical clearance of 5.5
meters [18 ft] to the highest point of the roadway surface under the sign(s).

Page 1 of 1
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Augusta
WIN 16313.10
December 24, 2012

SPECIAL PROVISION
SECTION 645
HIGHWAY SIGNING

Super high intensity microprismatic retroreflective sheeting, ASTM D 4956 — Type VII,
Type VIII, or Type IX, is required for all Type I signs.
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Augusta
16313.10
Nov. 4, 2012

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC
(Traffic Officers)

Description. This work shall consist of furnishing uniformed police officer(s) in the
following situations:

1.) As directed by the Resident

General

The Contractor shall make requests for uniformed police officers a minimum of 48

hours in advance.

Method of Measurement. Traffic officers will be measured for payment by the
number of man-hours measured to the nearest % hour.

Basis of Payment. The accepted quantity of traffic officers will be paid for at the
contract unit price per man-hour with no additional payment for overtime. The contract unit
price will be full compensation for transporting, equipping, supervising and the payment of
traffic officers and police cruisers, and for all incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
652.381 Traffic Officers Man-hour
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February 4, 2011
Supersedes February 27, 2003

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road work Next x Miles
Road work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by
the Resident. Signs include:

Road Work xxxx 1
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
Requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not
be restricted to one lane for more than 800 m [2,500 ft] at each work area. To encourage
quality paving in warm-weather conditions, the length can be extended to 4,000 ft
depending on the traffic impacts. Where more than one work area restricts traffic to one
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way
operation.

Temporary Centerline A temporary centerline shall be placed each day on all new
pavement to be used by traffic. The temporary centerline, when specified of reflectorized
traffic paint, shall conform to the standard marking patterns used for permanent
markings.

Failure to apply a temporary centerline daily will result in a Traffic Control Violation and
suspension of paving operations until temporary markers are applied to all previously
placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft”” to be used in stationary
operations as directed by the Resident.

Page 1 of 1
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January 4, 2013
Supersedes January 19, 2007

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

Failure by the contractor to follow the Contracts 652 Special Provisions and Standard
Specification and/or The Manual on Uniform Traffic Control Devices (MUTCD) and/or The
Contractors own Traffic Control Plan will result in a violation letter and result in a reduction
in payment as shown in the schedule below. The Department’s Resident or any other
representative of The Department reserves the right to suspend the work at any time and
request a meeting to discuss violations and remedies. The Department shall not be held
responsible for any delay in the work due to any suspension under this item. Any reduction
in payment under this Special Provision will be in addition to forfeiting payment of
maintenance of traffic control devices for that day.

ORIGINAL CONTRACT

AMOUNT
From Up to and Amount of Penalty Damages per Violation
More Than Including 15 2nd 3" & Subsequent
$0 $1,000,000 $250 $500 $1,250
$1,000,000 $2,000,000 $500 $1,000 $2,500
$2,000,000  $4,000,000 $1,000 $2,000 $5,000
$4,000,000 and more $2,000 $4,000 $10,000

lofl
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April 17,2007
Supersedes May 10, 2006

SPECIAL PROVISION

SECTION 652
MAINTENANCE OF TRAFFIC
Construction Sign Sheeting Material

Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type
VIII, or Type IX (prismatic), is required for all construction signs.

Page 1 of 1
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Augusta, WIN-16313.10
1-95 / Exit 113

Proposed Construction Sequence and Maintenance of Traffic

Construction Staging

The schedule of operations shall conform to the construction staging as shown in the
construction staging plans, unless the engineer approves modifications to the schedule in
writing. The schedule of operations shall conform to the following construction staging
described herein:

Stage 1A
Prepare new northbound ramps for embankment (off alignment)

Place borrow for NB on ramp

Construct temporary pavement on NB off ramp connection
Begin west roundabout construction

Prepare east roundabout for embankment (off alignment)

Stage 1B
¢ Construct northbound on ramp
e Construct northbound off ramp and bypass lane (off alignment)
e Construct east roundabout (off alignment)
e West roundabout construction

Stage 2A
e (Construct northbound off ramp connection to 1-95

e (Construct northbound on ramp connection to I-95
e Pave westbound lane of east roundabout
e Construct southbound off ramp connection to Old Belgrade Road

Stage 2B
e Pave east and west roundabouts

e Construct Route 3 and Old Belgrade approach to west roundabout
e Pave [-95 shoulders

Stage 2C
e Pave east and west roundabout

e Construct Old Belgrade approach to west roundabout

Stage 3
e Construct Frontage Road

e Remove pavement northbound Route 3 near east roundabout
¢ Finishing items

175



Maintenance of Traffic

Stage 1A (10 Calendar Days)
e Maintain all traffic movements

Stage 1B (54 Calendar Days)

e Maintain northbound off ramp traffic on existing alignment, and temporary
pavement connection to Route 3 existing. Stop controlled intersection at Route 3

e Maintain northbound on ramp traffic
e Maintain southbound ramp traffic
e Maintain Old Belgrade Road traffic

Stage 2A (52 Calendar Days)

Traffic partially on new northbound ramps

Temporary pavement connections on northbound ramps to [-95
Maintain southbound ramp traffic

Maintain Old Belgrade Road traffic

Stage 2B (52 Calendar Days)
e Traffic on new northbound ramps
¢ Route 3 northbound to [-95 southbound open
e Southbound I-95 to Route 3 closed/detoured to Old Belgrade Road

Stage 2C (37 Calendar Days)
e Traffic on new northbound ramps
e Route 3 northbound to I-95 southbound open on new pavement
e Southbound I-95 to Route 3 closed/detoured to Old Belgrade Road

Stage 3 (26 Calendar Days)
e All traffic open — all directions
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Augusta

16313.10
1/03/12

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sedimentation Control (a.k.a. Best Management Practices manual or BMP Manual)
are a reference to the latest revision of said manual. The latest version is dated "February 2008”
and is available at:

http://www.maine.gov/mdot/environmental-office-homepage/surface-water-resources.php

Procedures specified shall be according to the BMP Manual unless stated otherwise.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary soil
erosion and water pollution control measures associated with this work shall be addressed in the
Soil Erosion and Water Pollution Control Plan (SEWPCP.)

1. Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

2. The SEWPCP shall describe the location and method of temporary erosion and sediment
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets.

3. If water is flowing within the drainage system, the water shall be diverted to a stable
area or conduit and work shall be conducted in the dry. The Contractor’s plan shall
address when and where the diversions will be necessary.

4. Dust control items other than those under Standard Specification 637, if applicable, shall
be included in the plan.

5. Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance. Temporary slope stabilization is required on a daily basis.

6. Permanent seeding shall be done in accordance with Special Provision, Section 618,
Seeding unless the Contract states otherwise.

Special Provision 656 - Page 1 of 2
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Augusta
16313.10
1/03/12
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

Culvert inlet and outlet protection shall be installed within 48 hours of culvert
installation, or prior to a storm event, whichever is sooner.

Temporary winter stabilization must be used between November 1% and April 1% or
outside of that time period if the ground is frozen or snow covered. Temporary winter
stabilization involves, at a minimum, covering all disturbed soils and seeded ground that
is not Acceptable Work with an approved method. If temporary winter stabilization
practices are used then spring procedures for permanent stabilization shall also be
described in the SEWPCP. Use of these methods for over-winter temporary erosion
control will be incidental to the contract and be paid for as part of Pay Item 656.75.

A preconstruction field review is mandatory for this project. The preconstruction
field review shall take place before commencing any work that involves soil
disturbance or potential impacts on water quality. Attendees shall include the
Environmental Coordinator, the preparer of the SEWPCP, the Construction
Manager, and a representative from the Department’s ENV Water Resources Unit.
The date and time shall be set by the Contractor in consultation with the
Construction Manager and ENV Water Resources Unit representative.

Due to the project sensitivity, CONSTRUCTION SHALL BE PHASED to limit the
amount of disturbed area. The Contractor’s SEWPCP shall include specific provisions
for phasing the work. Each section must be stabilized to the approval of the MaineDOT
Resident and the Water Resources Unit before work can begin on any subsequent section.

DRAINAGE WORK SHALL NOT COMMENCE UNTIL AFTER APRIL 1°T OF
ANY YEAR DUE TO HIGH GROUNDWATER LEVELS AND NUMEROUS
INTERMITTENT STREAMS. This date shall only be adjustable upon approval of
both the Construction Manager and a representative from the Water Resources Unit.

Special Provision 656 - Page 2 of 2
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AUGUSTA

OLD BELGRADE ROAD/EXIT 113
HIGHWAY IMPROVEMENT PROJECT
PIN 16313.10/17592.00

GENERAL NOTE

A Maine Department of Transportation (MaineDOT) Environmental Office
investigation specific with this project encountered data suggesting petroleum
related contamination was present at the southern end of the project.
Subsequent on-site work failed to unearth any issues within these areas.
However, in light of the available environmental data, the contractor shall employ
appropriate health and safety measures to protect its workers against hazards
associated with working near petroleum-impacted soils. Furthermore, the
Contractor shall remain alert for any additionally evidence of contamination. If
the Contractor encounters evidence of soil or groundwater contamination, the
Contractor shall secure the excavation, stop work in the contaminated area, and
immediately notify the Resident. The Resident shall contact the Hydrogeologist
in MDOT’s Environmental Office at 207-624-3100 and the Maine Department of
Environmental Protection at 800-482-0777. Work may only continue with
authorization from the Resident.
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Augusta

WIN 16313.10
December 2012
SPECIAL PROVISION
SECTION 700
Materials

718.19 Wireless I nterconnect System  Thisitem of work shall consist of the Contractor
furnishing and installing afully operational radio communications network for the closed
loop traffic signa control system, as noted on the plans and in accordance with this Special
Provision. The Contractor shall be responsible for performing all necessary site surveysto
ensure that the Radios along the corridor communicate reliably with each other. The
Contractor shall submit proposed locationsto the Engineer for approval. The site surveys
shall include, as aminimum, spectrum analysis and path analysis, and shall be performed in
accordance with the methods approved by the manufacturer of the Radio. The site surveys
shall account for the Fresnel zone requirements of the radios. Reliable operation shall be
defined as down-time of five minutes per year, maximum, averaged over aone year period,
for each location shown on the plans. Minimum radio path link budget shall be 14 dB for
all links shown in the plans. The radio hardware shall be guaranteed in writing by the radio
manufacturer for aperiod of 5 years and the radios shall be installed according to the radio
supplier’s recommendations.

MATERIALS:. The materialsfor thiswork shall conform to the following:

1. Radio Communications. Thelocation and type of radio antenna shall be as
recommended by the radio supplier. The supplier’s recommended equipment will be
based on their on-site survey to provide reliable operation as defined above.

2. Radio Units. At each of the locations proposed, the Contractor shall furnish and install
aradio unit. These units shall operate in the 5.725 — 5.875 Ghz unlicensed U-NI|
Upper Band. These units shall meet al applicable Federa Communications
Commission (FCC) Part 15.407 U-NII regulations. The radio units shall have a
sufficient number of distinct frequency channels such that no harmful interference
exists between the two different radio links on this project. All units supplied for this
project shall be identical models of current production and recent manufacture.

2.1.The Radio unit shall be a self contained unit designed for outdoor use, and shall
contain afully integrated antenna within aweather proof housing. The Contractor
shall supply, install, and configure the Radio units, along with al necessary
cabling.

2.2.The Radio unit shal provide an RJ}-45 Ethernet data interface and shall provide an
aggregate throughput of 54 Mbps, minimum.

2.3.The Radio unit shal provide a transmitter output power of +15 dBm, minimum.

2.4.The Radio unit shal include an integrated antenna providing 20 dBi gain,
minimum, and a beam width of 10 degrees azimuth, 10 degrees elevation.

Specia Provision 718 - Page 1 of 3
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2.5. The Radio unit shall provide a data throughput latency of 5 milliseconds,
maximum.

2.6. The Radio unit shall be supplied by the manufacturer complete with integrated
radio unit, a Power Supply, and ultraviolet protected CAT5 cabling over which
power and data will be transported between the control cabinet and the Radio
unit.

2.7. The data connector on the Radio unit shall be RJ-45 female modular plug with a
weather protected shell.

2.8. The Radio unit shall employ a cyclic redundancy check (CRC) on all wireless
data, strongly reducing the likelihood of undetected errors in the data streams.

2.9. The Contractor shall be responsible for optimally aigning the antennas of the
Radio units. The Radio unit shall provide an audible beeper for aiding in antenna
alignment.

Antennas and Lightning Protection: The Contractor shall submit mounting plans for
the radio units on the indicated poles for review and approval prior to installation.

3.1.Theradio units shall have integral lightning protection.

3.2.Each radio unit shall be securely attached to a grounded metallic structure and such
grounding and bonding shall be in conformance with the State of Maine
construction practices for grounding and bonding.

3.3.Theradio units shall be securely fastened to the support structure and shall be
capable of withstanding wind loads of 120 miles per hour (MPH).

3.4.A lightning surge protector device recommended by the radio unit manufacturer
shall beinstalled in the cabinet between the lead-in cable and the Ethernet switch
a al locations. The protector shall be electricaly bonded to the ground rod, which
shall meet applicable State of Maine specifications for ground at all locations. The
grounding conductor for connecting the antennato the protector shall be 6 AWG
or larger copper wire. All connections shall be weatherproof with outdoor RF
connection sealant tape or other approved method.

Environmenta: Theradio unit shall be fully operationa and rated by the manufacturer
for operation over the temperature range of -34°to +74° C. Theradio unit shall be fully
operationa with humidity levels of 95% at 40° C (104° F) non-condensing.

Management Software: The Radio unit shall be supplied with management software

for dl discovery, status, and configuration of the unit. The management software shall
also provide two level password access, and over-the-air firmware reprogramming of

Specia Provision 718 - Page 2 of 3
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theradio unit. The management software shall run on alaptop computer and on the
City of Presque Ide Central Control computer located at the Police Department. Any
required cabling for connection of the specified laptop or PC computers to the radio
unit shall be supplied with each radio unit.

INSTALLATION and TESTING: Installation and Testing shall meet the following
requirements:

1. The Contractor shall submit to the Engineer a Radio System Submittal and Radio
Test Plan Submittal for review and approval to confirm conformance to these
Plans and Specia Provisions. These submittals shall describe the radio
equipment, antenna and mounting equipment, lightning protection, connections
between them, and site survey results. The Test Plan Submittal shall fully
describe the test methods and equipment to be employed by the Contractor, and
shall demonstrate that the Radio System will be fully tested in accordance with
this special provision. Upon receiving the Radio System Submittal package and
Radio Test Plan Submittal package, the Engineer will respond in writing within
ten (15) working days, indicating acceptance or rejection. The Contractor shall
address all comments from the Engineer and shall resubmit all affected elements.

2. The Contractor shall perform an “On-the-Air” test once the system is installed to
confirm reliable operation, as defined above. The Contractor shall execute the
approved radio system test plan and submit atest report to the Engineer. The
Engineer will respond in writing within ten (15) working days, indicating
acceptance or rgjection. The Contractor shall address al comments from the
Engineer and shall retest and resubmit al affected elements, as directed by the
Engineer.

Specia Provision 718 - Page 3 of 3
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SUPPLEMENTAL SPECIFICATION
SECTION 715
LIGHTING MATERIAL

DELETE paragraph 715.10 and replace with the following new paragraph 715.10:

715.10 PHOTOELECTRIC/TIMER CONTROL The control will meet the following minimum
requirements:

a.

Unit Design The photoelectric/Timer Control unit will consist of a silicon photocell
sensor and solid state timer device which control an integral single pole, single throw
relay having contacts which are in the normally closed position at night.

Housing The photoelectric/Timer Control housing will be constructed of UV stabilized
high-impact polypropylene and be of weatherproof design.

Operating Levels The operating levels will be factory set to turn on at dusk (2.6 foot-
candles) with a 60 second time delay and turn off at a pre-set time as determined and
adjusted by the user.

Supply Voltage The photoelectric/Timer Control unit will be capable of operation on a
supply voltage of 105 to 285 VAC.

Base The base of the unit will be of high temperature engineered polymer material rated
at 125 degrees C and be provided with a 3-prong, EEI-NEMA standard twist lock plug
mounting.

Directional Design The photoelectric/Timer Control unit will be oriented in a northerly
direction as recommended by the manufacturer.

Surge Protection The photoelectric/Timer Control unit will have built-in surge protection
consisting of a 320 joule rated Metal Oxide Varistor for protection of the unit from
induced high voltage surges.

The photoelectric/Timer Control unit will be Model ESC-124DS as manufactured by
Precision Multiple Controls or approved equal by Tork or Intermatic.
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January 3, 2003

SPECIAL PROVISION
SECTION 801
SANITARY SEWER

Description This work shall consist of constructing sewer lines, in accordance with these
specifications and in reasonably close conformity with the lines and grades shown on the plans

or established.

Materials Meet Sections:
Sewer Line Bedding and Initial Backfilling Stone 703.02 for class AA
PVC Pipes & Fittings (100 mm [4 in] to 375 mm [15 in]) ASTM D3034 (SDR 35)
PVC Pipes & Fittings (450 mm [18 in] to 600 mm [24 in]) ASTM F679 (SDR 35)

Construction Requirements

Excavation Trenches shall be excavated in accordance with the requirements of Section 206
- Structural Excavation and wide enough to allow joining the pipe and compacting the
bedding and backfill material under and around the pipe. Unless otherwise designated,
trench walls shall be as nearly vertical as possible and the trench width no greater than
necessary for installation of the pipe.

Bedding The sewer line shall be bedded in 150 mm [6 in] minimum of stone.

Laying The Contractor shall not install nor backfill sewer pipes between December 15" and
April 1* without written permission. Installing shall begin at the downhill end of the sewer
line. Bell or groove ends shall be placed facing uphill.

Joining The pipe ends shall be thoroughly cleaned before the joint is made. Joints shall be
made in accordance with the manufacturer's recommended procedures.

Backfilling After the sewer pipe is installed, it will be inspected before any backfill material
is placed. All sewer pipe found to be out of alignment, unduly settled or damaged to the
extent that full performance is impaired, shall be taken up and re-laid or replaced.

Trenches shall be backfilled in accordance with Section 206.03 and as follows. The initial
layer of backfill material shall cover the pipe by a minimum of 150 mm [6 in] of stone. The
remainder of the backfill shall be original excavation in 300 mm [12 in] maximum lifts and
shall be thoroughly compacted with power tampers or vibratory compactors or other
approved equipment or combination of equipment.

Testing Deflection tests shall not be performed until at least 30 days after completion of

installation and compaction of backfill. The pipe shall be cleaned and inspected for offsets
and obstructions before testing.

Page 1 of 2
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January 3, 2003

For all pipes 600 mm [24 in] and smaller, a mandrel shall be pulled through the pipe by hand
to ensure the maximum allowable deflections have not been exceeded. The mandrel shall be
certified by the Department prior to use. If the mandrel fails to pass through the pipe, the
pipe will be deemed overdeflected.

Any overdeflected pipe shall be uncovered and if not damaged as determined by the
Department shall be allowed for reinstallation. Damaged pipe shall not be reinstalled and
shall be removed from the work site.

The mandrel shall be a rigid non-adjustable, odd numbered-leg (9 legs minimum) mandrel
having an effective length not less than its nominal diameter and having a minimum diameter
at any point along the full length as follows:

Nominal Size Minimum Mandrel Diameter
mm [in] mm [in]

100 [4] 95 [3.74]

150 [6] 143 [5.63]

200 [8] 190 [7.48]

300 [12] 285 [11.23]

375[15] 356 [14.02]

450 [18] 428 [16.84]

600 [24] 570 [22.46]

The completed installed sewer line will be pressure tested using normal approved industry
standards.

Method of Measurement Sanitary sewer pipe will be measured by the length in meter
[foot] along the invert including fittings, laid as directed, complete in place, and accepted.
Pipe laid in excess of the authorized length will not be included. Pipe installed inside a
manhole will not be measured for payment.

Basis of Payment The accepted quantities of Sanitary sewer pipe will be paid for at the
contract unit price per meter [linear foot], for the types and sizes specified, complete in place
and shall be full compensation for all labor, materials, equipment, excavation, dewatering,
bedding, furnishing and installing pipe, removal and disposal of existing pipes, connecting to
manholes, backfill, compacting, cleaning, testing, maintaining existing flows, and all other
incidental required.

No payment will be made for pipe ordered without written approval of the Resident when
such pipe is not required to be installed for completion of the work.

Payment will be made under:
Pay Item Pay Unit

801.141 100 mm [4 in] PVC Sanitary Sewer (SDR-35) meter [Linear Foot]
801.16 150 mm [6 in] PVC Sanitary Sewer (SDR-35) meter [Linear Foot]

Page 2 of 2
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SPECIAL PROVISION
SECTION 801
SANITARY SEWER

Description This work shall consist of constructing sewer lines, in accordance with these

specifications and in reasonably close conformity with the lines and grades shown on the plans

or established.

Materials Meet Sections:
Sewer Line Bedding and Initial Backfilling Stone 703.02 for class AA
PVC Pipes & Fittings (100 mm [4 in] to 375 mm [15 in]) ASTM D3034 (SDR 35)
PVC Pipes & Fittings (450 mm [18 in] to 600 mm [24 in]) ASTM F679 (SDR 35)

Construction Requirements

Excavation Trenches shall be excavated in accordance with the requirements of Section 206
- Structural Excavation and wide enough to allow joining the pipe and compacting the
bedding and backfill material under and around the pipe. Unless otherwise designated,
trench walls shall be as nearly vertical as possible and the trench width no greater than
necessary for installation of the pipe.

Bedding The sewer line shall be bedded in 150 mm [6 in] minimum of stone.

Laying The Contractor shall not install nor backfill sewer pipes between December 15 and
April 1% without written permission. Installing shall begin at the downhill end of the sewer
line. Bell or groove ends shall be placed facing uphill.

Joining The pipe ends shall be thoroughly cleaned before the joint is made. Joints shall be
made in accordance with the manufacturer's recommended procedures.

Backfilling After the sewer pipe is installed, it will be inspected before any backfill material
is placed. All sewer pipe found to be out of alignment, unduly settled or damaged to the
extent that full performance is impaired, shall be taken up and re-1laid or replaced.

Trenches shall be backfilled in accordance with Section 206.03 and as follows. The initial
layer of backfill naterial shall cover the pipe by a minimum of 150 mm [6 in] of stone. The
remainder of the backfill shall be original excavation in 300 mm [12 in] maximum lifts and
shall be thoroughly compacted with power tampers or vibratory compactors or other
approved equipment or combination of equipment.

Testing Deflection tests shall not be performed until at least 30 days after completion of

installation and compaction of backfill. The pipe shall be cleaned and inspected for offsets
and obstructions before testing.
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For all pipes 600 mm [24 in] and smaller, a mandrel shall be pulled through the pipe by hand
to ensure the maximum allowable deflections have not been exceeded. The mandrel shall be
certified by the Department prior to use. If the mandrel fails to pass through the pipe, the
pipe will be deemed overdeflected.

Any overdeflected pipe shall be uncovered and if not damaged as determined by the
Department shall be allowed for reinstallation. Damaged pipe shall not be reinstalled and
shall be removed from the work site.

The mandrel shall be a rigid non-adjustable, odd numbered-leg (9 legs minimum) mandrel
having an effective length not less than its nominal diameter and having a minimum diameter
at any point along the full length as follows:

Nominal Size Minimum Mandrel Diameter
mm [in] mm [in]

100 [4] 95 [3.74]

150 [6] 143 [5.63]

200 [8] 190 [7.48]

300 [12] 285 [11.23]

375 [15] 356 [14.02]

450 [18] 428 [16.84]

600 [24] 570 [22.46]

The completed installed sewer line will be pressure tested using normal approved industry
standards.

Method of Measurement Sanitary sewer pipe will be measured by the length in meter
[foot] along the invert including fittings, laid as directed, complete in place, and accepted.
Pipe laid in excess of the authorized length will not be included. Pipe installed inside a
manhole will not be measured for payment.

Basis of Payment The accepted quantities of Sanitary sewer pipe will be paid for at the
contract unit price per meter [linear foot], for the types and sizes specified, complete in place
and shall be full compensation for all labor, materials, equipment, excavation, dewatering,
bedding, furnishing and installing pipe, removal and disposal of existing pipes, connecting to
manholes, backfill, compacting, cleaning, testing, maintaining existing flows, and all other
incidental required.

No payment will be made for pipe ordered without written approval of the Resident when
such pipe is not required to be installed for completion of the work.

Payment will be made under:

Pay Item Pay Unit

801.141 100 mm [4 in] PVC Sanitary Sewer (SDR-35) meter [Linear Foot]
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801.16
801.17
801.18
801.19
801.194
801.20

150 mm [6 in] PVC Sanitary Sewer (SDR-35)
200 mm [8 in] PVC Sanitary Sewer (SDR-35)
300 mm [12 in] PVC Sanitary Sewer (SDR-35)
375 mm [15 in] PVC Sanitary Sewer (SDR-35)
450 mm [18 in] PVC Sanitary Sewer (SDR-35)
600 mm [24 in] PVC Sanitary Sewer (SDR-35)
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meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
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16313.10
May 25, 2010
SPECIAL PROVISION
SECTION 841
(Bollards)

Description The work under this item consists of furnishing and installing collapsible
bollards as shown on the plans. Work under this item shall be in conformance with the
manufacturer’s recommendations.

Materials Collapsible bollards shall be Traffic Guard, LLC Double Hinged Collapsible
Bollards or approved equal.

Each bollard shall be supplied with two padlocks. All padlocks shall be Master Lock
commercial grade all-weather locks. One lock on each bollard shall use key # 57 and one
lock on each bollard shall use key #3810. All padlocks shall be installed and locked after
installation of the bollards and the keys provided to the Resident.

Construction Bollards shall be installed in accordance with manufacturer’s recommendations
and as shown on the plans.

Foundations shall be constructed in accordance to the details shown on the plans.
Method of Measurement Collapsible bollards will be measured for payment by each unit

satisfactorily constructed, installed, and accepted. Excavation and concrete will not be
measured for payment but shall be incidental to the work under this item.

Basis of Payment Collapsible bollards shall be paid for at the contract unit price per each,
which price shall be full compensation for all materials, labor, and incidentals required to
complete the work.

Pay Item Pay Unit
841.49  Bollards — Collapsible Each



October 11, 2012
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STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://www.maine.gov/mdot/contractor-consultant-information/ss_standard_details_updates.php

Detail #
203(03)
502(03)
502(03)A
502(07)
502(07)A
502(08)
502(09)
502(10)
502(11)
502(12)
502(12)A
504(15)

504(21)

504(22)
504(23)
502(24)
507(04)

507(09)

Description

Backslope Rounding

Concrete Curb - Bituminous Wearing Surface
Concrete Curb - Concrete Wearing Surface
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Panel Plan
Precast Concrete Deck Panels - Blocking Detail
Precast Concrete Deck Panels

Precast Concrete Deck Panels

Precast Concrete Deck Panels - Notes
Precast Concrete Deck Panels - Notes
Diaphragms

Tension Flange Connection for Diaphragm
and Cross Frames

Diaphragm & Crossframe Notes
Hand-Hold Details

Hand-Hold Details

Steel Bridge Railing

Steel Bridge Railing
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Revision Date
1/29/08
8/08/11
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
10/28/09
2/2/09
5/19/11

10-11-12

10/11/12
12/08/05
10/11/12
2/05/03

5/19/11
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507(09)A
526(06)
526(08)

526(08)A
526(13)

526(14)
526(21)
526(33)
526(39)
526(40)
526(41)
526(42)
535(01)
535(02)
535(03)
535(04)
535(05)
535(06)
535(07)
535(08)
535(09)
535(10)

535(11)

Steel Bridge Railing
Permanent Concrete Barrier
Permanent Concrete Barrier — Type I1IA

Permanent Concrete Barrier — Type I1IA
Permanent Concrete Barrier — Type I1IB

Permanent Concrete Barrier — Type I1IB
Concrete Transition Barrier

Concrete Transition Barrier

Texas Classic Rail — Between Window
Texas Classic Rail — Through Window
Texas Classic Rail — Through Post

Texas Classic Rail — Through Nose

Precast Superstructure - Shear Key

Precast Superstructure - Curb Key & Drip Notch
Precast Superstructure - Shear Key

Precast Superstructure - Shear Key

Precast Superstructure - Post Tensioning
Precast Superstructure - Sections

Precast Superstructure - Precast Slab & Box
Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Sections
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5/19/11
2/2/09
10/07/10

12/07/10
2/2/09

2/2/09
2/2/09
8/18/03
2/2/09
2/2/09
2/2/09
2/2/09
10/12/06
5/20/08
12/5/07
12/05/07
5/20/08
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06

10/12/06
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535(12)
535(13)
535(14)
535(15)
535(16)
535(17)
604(01)
604(05)
604(06)
604(07)
604(09)
606(02)
606(03)
606(07)
606(20)
606(21)
606(22)
606(23)
609(03)
609(06)

609(07)

Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Stirrups
Precast Superstructure - Plan
Precast Superstructure - Reinforcing
Precast Superstructure - Notes
Catch Basins

Type “A” & “B” Catch Basin Tops
Type “C” Catch Basin Tops
Manhole Top “D”

Catch Basin Type “E”

Multiple Mailbox Support

Guardrail Standard Detail

Reflectorized Beam Guardrail Delineator Details

Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted

Guardrail - Type 3 - Single Rail - Bridge Mounted

Curb Type 3
Vertical Bridge Curb

Curb Type 1
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10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
12/05/07
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
9/19/12
11/16/05
2/2/09
2/2/09
2/2/09
2/2/09
6/27/06
2/12/09

6/27/06
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609(08)
610(02)
610(03)
610(04)

620(05)

626(09)

645(06)
645(09)
801(01)

801(02)

Precast Concrete Transition Curb
Stone Scour Protection
Stone Scour Protection
Stone Scour Protection

Geotextile Placement for Protection of Slopes
Adjactent to Stream & Tidal Areas

Electrical Junction Box for Traffic Signals
and Lighting

H-Beam Posts — Highway Signing
Installation of Type II Signs
Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections
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2/2/09
8/9/11
5/19/11
5/19/11

5/19/11

8/27/10

7/21/04
7/21/04
12/13/07

12/13/07
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December 20, 2011
Supersedes November 17, 2011

SUPPLEMENTAL SPECIFICATION

(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Closeout Documentation Replace the sentence “A letter stating the amount..... DBE goals.”
with “DBE Goal Attainment Verification Form”

Add “Environmental Information Hazardous waste assessments, dredge material test results,
boring logs, geophysical studies, and other records and reports of the environmental
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.”

Add “Fabrication Engineer The Department’s representative responsible for Quality
Assurance of pre-fabricated products that are produced off-site.”

Geotechnical Information Replace with the following: “Boring logs, soil reports, geotechnical
design reports, ground penetrating radar evaluations, seismic refraction studies, and other
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation
and Interpolation.”

SECTION 102
DELIVERY OF BIDS

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will
submit a Bid Package consisting of the Notice to Contractors, the completed
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other
Certifications or Bid Requirements listed in the Bid Book.”

102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not
provided or a lump sum price is not provided or is illegible as determined by the Department.”

SECTION 103

AWARD AND CONTRACTING
103.3.1 Notice and Information Gathering Change the first paragraph to read as follows:
“After Bid Opening and as a condition for Award of a Contract, the Department may require
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder
is responsible and qualified to perform the Work.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.3.14 Interpretation and Interpolation In the first sentence, change “...and Geotechnical
Information.” to ““...Environmental Information, and Geotechnical Information.”
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SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertical and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control
is necessary. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide one
set of two points at each end of the Project. For Projects in excess of 5,000 feet in length, the
Department will provide one set of two points at each end of the Project, plus one additional
set of two points for each mile of Project length. For non-full construction Projects and other
Projects where survey control is not necessary, the Department will not set any control points
and, therefore, will not provide description and coordinates of any control points. Upon
request of the Contractor, the Department will provide the Department’s survey data
management software and Survey Manual to the Contractor, or its survey Subcontractor, for
the exclusive use on the Department’s Projects.

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shall provide all additional survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing all points provided by the Department,
establishing additional control points, running axis lines, providing layout and maintenance of
all other lines, grades, or points, and survey quality control to ensure conformance with the
Contract. The Contractor is also responsible for providing construction centerline, or close
reference points, for all Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work is to connect with existing Structures, the Contractor shall verify
all dimensions before proceeding with the Work. The Contractor shall employ or retain
competent engineering and/or surveying personnel to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey
quality control. Construction survey quality control is generally defined as, first, performing
initial field survey layout of the Work and, second, performing an independent check of the
initial layout using independent survey data to assure the accuracy of the initial layout;
additional iterations of checks may be required if significant discrepancies are discovered in
this process. Construction survey layout quality control also requires written documentation of
the layout process such that the process can be followed and repeated, if necessary, by an
independent survey crew.

105.6.3 Survey Quality Assurance It is the Department’s prerogative to perform construction
survey quality assurance. Construction survey quality assurance may, or may not, be
performed by the Department. Construction survey quality assurance is generally defined as
an independent check of the construction survey quality control. The construction survey
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quality assurance process may involve physically checking the Contractor’s construction
survey layout using independent survey data, or may simply involve reviewing the
construction survey quality control written documentation. If the Department elects to
physically check the Contractor’s survey layout, the Contractor’s designated surveyor may be
required to be present. The Department will provide a minimum notice of 48 hours to the
Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.
Any errors discovered through the quality assurance process shall be corrected by the
Contractor, at no additional cost to the Department.

105.6.4 Boundary Markers The Contractor shall preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area that must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from all claims to reestablish the former
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.
For a related provision, see Section 104.3.11 - Responsibility for Property of Others.

SECTION 106
QUALITY

106.4.3 Testing Change the first sentence in paragraph three from “...maintain records of all
inspections and tests.” to “...maintain original documentation of all inspections, tests, and
calculations used to generate reports.”

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Level Analysis, and”

106.7.1 Standard Deviation Method Add the following to F: “Note: In cases where the mean
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the
computed value of s.”

Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01”

SECTION 107

TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”

107.7.2 Schedule of Liquidated Damages Replace the table of Liquidated Damages as follows:

From Up to and Amount of Liquidated
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More Than Including Damages per Calendar Day
$0 $100,000 $225
$100,000 $250,000 $350
$250,000 $500,000 $475
$500,000 $1,000,000 $675
$1,000,000 $2,000,000 $900
$2,000,000 $4,000,000 $1,000
$4,000,000 and more $2,100

SECTION 108
PAYMENT

Remove Section 108.4 and replace with the following:

“108.4 Payment for Materials Obtained and Stored Acting upon a request from the Contractor
and accompanied by bills or receipted bills, the Department will pay for all or part of the value
of acceptable, non-perishable Materials that are to be incorporated in the Work, including
Materials that are to be incorporated into the Work, not delivered on the Work site, and stored
at places acceptable to the Department. Examples of such Materials include steel piles, stone
masonry, curbing, timber and lumber, metal Culverts, stone and sand, gravel, and other
Materials. The Department will not make payment on living or perishable Materials until
acceptably planted in their final locations.

If payment for Materials is made to the Contractor based on bills, only, then the Contractor
must provide receipted bills to the Department for these Materials within 14 days of the date
the Contractor receives payment for the Materials.  Failure of the Contractor to provide
receipted bills for these Materials within 14 days of the dated the Contractor receives payment
will result in the paid amount being withheld from the subsequent progress payment, or
payments, until such time the receipted bills are received by the Department.

Materials paid for by the Department are the property of the Department, but the risk of
loss shall remain with the Contractor. Payment for Materials does not constitute Acceptance of
the Material. If Materials for which the Department has paid are later found to be
unacceptable, then the Department may withhold amounts reflecting such unacceptable
Materials from payments otherwise due the Contractor.

In the event of Default, the Department may use or cause to be used all paid-for
Materials in any manner that is in the best interest of the Department.”

SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”
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109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantial changes to Major Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Investigation / Adjustment Third sentence, delete the words “subsections (A) - (E)”

109.5.1 Definitions - Types of Delays

B. Compensable Delay Replace (1) with the following; “a weather related
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls
within the geographic boundaries prescribed under the disaster declaration.”

109.7.2 Basis of Payment Replace with the following: “Adjustments will be established by
mutual Agreement based upon Unit or Lump Sum Prices. These agreed Unit or Lump Sum
prices will be full compensation and no additions or mark-ups are allowed. If Agreement
cannot be reached, the Contractor shall accept payment on a Force Account basis as provided
in Section 109.7.5 - Force Account Work, as full and complete compensation for all Work
relating to the Equitable Adjustment.”

109.7.3 Compensable Items Delete this Section entirely.

109.7.4 Non-Compensable Items Replace with the following: “The Contractor is not entitled
to compensation or reimbursement for any of the following items:
A. Total profit or home office overhead in excess of 15%,

109.7.5 Force Account Work

C. Equipment
Paragraph 2, delete sentence 1 which starts; “Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rental rate, including all records that are
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actually used on the Project will be paid for at the actual invoice amount plus
10% markup for administrative costs.”

Add the following section;
“F. Subcontractor Work When accomplishing Force Account Work that utilizes
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and
overhead on the Subcontractor’s portion of the Force Account Work. If the Department
does not accept the Subcontractor quote, then the Subcontractor work will be subject to
the Force Account provisions with a 5% markup for profit & overhead..”
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SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a signed,
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Final Acceptance.

The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any significant variations from the
Department’s forms as solely determined by the Department.

The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period described in Special
Provision 621.0036 - Establishment Period. If the Surety becomes financially insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the
United States, the Contractor shall file new bonds complying with this Section within 10 Days
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or approved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the
Contract are contained in the bond(s).

Regarding claims related to any obligations covered by the bond, the Surety shall provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of all bases upon which it is denying or contesting payment. Failure of the Surety to
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the claim is valid and
undisputed.

SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

202.02 Removing Buildings Make the following change to the last sentence in the final
paragraph, change ““...Code of Maine Regulations 401.” to “...Department of Environmental
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting,
Design and Operation.”
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SECTION 203
EXCAVATION AND EMBANKMENT

203.01 Description Under b. Rock Excavation; add the following sentence: “The use of
perchlorate is not allowed in blasting operations.”

Delete the entire Section 203.041 and replace with the following:

“203.041 Salvage of Existing Hot Mix Asphalt Pavement All existing hot mix asphalt
pavement designated to be removed under this contract must be salvaged for utilization.
Existing hot mix asphalt pavement material shall not be deposited in any waste area or be
placed below subgrade in any embankment.

Methods of utilization may be any of the following:

1. Used as a replacement for untreated aggregate surface course on entrances provided
the material contains no particles greater than 50 mm [2 in] in any dimension. Payment
will be made under Pay Item 411.09, Untreated Aggregate Surface Course or 411.10,
Untreated Aggregate Surface Course, Truck Measure. Material shall be placed, shaped,
compacted and stabilized as directed by the Resident.

2. Used as the top 3” of gravel. Recycled Asphalt Pavement (RAP) shall be process to
1'2” minus and blending will not be allowed. When this method is utilized, a surcharge will
not be required

3. Stockpiled at commercial or approved sites for commercial or MaineDOT use.

4. Other approved methods proposed by the Contractor, and approved by the Resident
which will assure proper use of the existing hot mix asphalt pavement.

The cost of salvaging hot mix asphalt material will be included for payment under the
applicable pay item, with no additional allowances made, which will be full compensation for
removing, temporarily stockpiling, and rehandling, if necessary, and utilizing the material in
entrances or other approved uses, or stockpiling at an approved site as described above. The
material will also be measured and paid for under the applicable Pay Item if it is reused for
aggregate in entrances, or other approved uses.”

SECTION 502
STRUCTURAL CONCRETE

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change
...alcohol based saline sealer...” to “alcohol based silane sealer...”. Add NOTE #6 to Class
S Concrete.

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80...... ”
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502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to
read: “For material represented by a verification test with test results failing to meet the criteria

in Table #1, the Department will...... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”
502.10 Forms and False work

D. Removal of Forms and False work 1., First paragraph; first, second, and third
sentence; replace “forms” with “forms and false work”

502.11 Placing Concrete

G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures Last
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24°
C [75° F} at the time the concrete is placed in its final position.”

502.15 Curing Concrete First paragraph; replace the first sentence with the following; “All
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10
(D) - Removal of Forms and False work.”

Second paragraph; delete the first two sentences.

Third paragraph; delete the entire paragraph which starts “When the ambient temperature....”
Fourth paragraph; delete “approved” to now read “...continuously wet for the entire curing
period...”

Fifth paragraph; second sentence; change “...as soon as it is possible to do so without
damaging the concrete surface.” to ““...as soon as possible.”

Seventh paragraph; first sentence; change “...until the end of the curing period.” to “...until
the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms
and False work.”

502.19 Basis of Payment First paragraph, second sentence; add "pier nose armor" to the list of
items included in the contract price for concrete.

SECTION 503

REINFORCING STEEL
503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.”

SECTION 504
STRUCTURAL STEEL
504.09 Facilities for Inspection Add the follow as the last paragraph: “Failure to comply with
the above requirements will be consider to be a denial to allow access to work by the
Contractor. The Department will reject any work done when access for inspection is denied.”
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504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicable and...”

504.31 Shop Assembly Add the following as the last sentence: “The minimum assembly
length shall include bearing centerlines of at least two substructure units.”

504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the
third paragraph, first sentence from “One hundred percent...” to “Twenty five percent...”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans.
Coarse aggregate....”

535.05 Inspection Facilities Add the follow as the last paragraph: “If the above requirements
are not met, the Contractor shall be considered to be in violation of Standard Specification
104.2.5 — Right to Inspect Work. All work occurring during a violation of this specification
will be rejected.”

535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shall be no less than 100% of
the design jacking force.”

SECTION 603

PIPE CULVERTS AND STORM DRAINS
603.0311 Corrugated Polyethylene Pipe for Option III Replace the Minimum Mandrel
Diameter Table with the following:

Nominal Size Minimum Mandrel | Nominal Size | Minimum Mandrel

US Customary (in) | Diameter (in) Metric (mm) | Diameter (mm)

12 11.23 300 280.73

15 14.04 375 35091

18 16.84 450 421.09

24 22.46 600 561.45

30 28.07 750 701.81

36 33.69 900 842.18

42 39.30 1050 982.54

48 44.92 1200 1122.90
SECTION 604
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MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “metal pipe”.

SECTION 606

GUARDRAIL
606.02 Materials Delete the entire paragraph which reads “The sole patented supplier of
multiple mailbox....” and replace with “Acceptable multiple mailbox assemblies shall be listed
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators....” and

replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact,
ultraviolet and weather resistant thermoplastic.

606.09 Basis of Payment First paragraph; delete the second and third sentence in their entirety
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators
shall be yellow on the left hand side and silver/white on the right hand side. On two-way
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail
delineators will not be paid for directly, but will be considered incidental to the guardrail
items.”

SECTION 609
CURB

609.04 Bituminous Curb f., Delete the requirement “Color Natural (White)”

SECTION 610
STONE FILL, RIPRAP, STONE BLANKET,
AND STONE DITCH PROTECTION

Add the following paragraph to Section 610.02:
“Materials shall meet the requirements of the following Sections of Special Provision 703:
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Stone Fill 703.25
Plain and Hand Laid Riprap 703.26
Stone Blanket 703.27
Heavy Riprap 703.28
Definitions 703.32”

Add the following paragraph to Section 610.032.a.
“Stone fill and stone blanket shall be placed on the slope in a well-knit, compact and uniform
layer. The surface stones shall be chinked with smaller stone from the same source.”

Add the following paragraph to Section 610.032.b:
“Riprap shall be placed on the slope in a well-knit, compact and uniform layer. The surface
stones shall be chinked with smaller stone from the same source.”

Add the following to Section 610.032: “Section 610.032.d. The grading of riprap, stone fill,
stone blanket and stone ditch protection shall be determined by the Resident by visual
inspection of the load before it is dumped into place, or, if ordered by the Resident, by
dumping individual loads on a flat surface and sorting and measuring the individual rocks
contained in the load. A separate, reference pile of stone with the required gradation will be
placed by the Contractor at a convenient location where the Resident can see and judge by eye
the suitability of the rock being placed during the duration of the project. The Resident
reserves the right to reject stone at the job site or stockpile, and in place. Stone rejected at the
job site or in place shall be removed from the site at no additional cost to the Department.”

SECTION 615
LOAM
615.02 Materials Make the following change:
Organic Content Percent by Volume
Humus “5% - 10%”, as determined by Ignition Test
SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consist of
furnishing and applying seed .....” Also remove “,and cellulose fiber mulch” from 618.01(a).
618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

Tn 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 1b]/unit.”

618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].
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SECTION 620
GEOTEXTILES

620.03 Placement Section (c)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the second sentence with the following: “Damaged geotextiles, as identified by
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”

SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Final Acceptance” to
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end
of the period of establishment” and change “date of Final Acceptance” to “end of the period of
establishment”.

SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two
years after the project is completed. If the lean is greater than 2 degrees from normal or the
foundation is spalling within the first two years, the Contractor shall replace the foundation at
no extra cost.”

SECTION 627
PAVEMENT MARKINGS

627.10 Basis of Payment Add to the following to the end of the third paragraph: “If allowed
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and
White(As required) Delineators as temporary pavement marking lines and paid for at the
contract lump sum price. Such payment will include as many applications as required and
removal.”

SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functional desktop copier...” to “....desktop copier/scanner...”

Description Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor
area from “15 (160)” to “20 (217)”.

639.09 Telephone Paragraph 1 is amended as follows:
“The contractor shall provide two telephone lines and two telephones,....”

Add- “In addition the contractor will supply one computer broadband connection, modem lease
and router. The router shall have wireless access and be 802.11n or 802.11g capable and
wireless. The type of connection supplied will be contingent upon the availability of services
(i.e. DSL or Cable Broadband). It shall be the contractor’s option to provide dynamic or static
IP addresses through the service. The selected service will have a minimum downstream
connection of 1.5 Mbps and 384 Kbps upstream. The contractor shall be responsible for the
installation charges and all reinstallation charges following suspended periods. Monthly
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly
to the contractor.”

SECTION 652

MAINTENANCE OF TRAFFIC
652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on
the Maine Department of Transportations’ Approved Products List of Portable Changeable
Message Signs & Flashing Arrow Panels.

FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices
(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46
elements capable of either flashing or sequential displays as well as the various operating
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used,
each element should be recess-mounted or equipped with an upper hood of not less than 180
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degrees. The color presented by the elements shall be yellow.

FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full
brilliance should be used for daytime operation and the dimmed mode shall be used for
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].

Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow
point shall not operate.

The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more
than 40 flashes per minute. All on-board circuitry shall be solid state.

Primary power source shall be 12 volt solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs, up to 30 days with fully charged
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power
source and the unit shall be equipped with a cable for this purpose.

Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.

The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1
M [7 feet] from the roadway to the bottom of the panel.

The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective
material, known as conspicuity material, in a continuous line as seen by oncoming drivers.

A portable changeable message sign may be used to simulate an arrow panel display.”

652.2.4 Other Devices Delete the last paragraph and add the following:

“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine
Department of Transportations’ Approved Products List of Portable Changeable Message
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55.

The front face of the sign should be covered with a low-glare protective material. The color of
the LED elements shall be amber on a black background. The PCMS should be visible from a
distance of 0.8 km [0.5 mile] day and night and have a minimum 15° viewing angle. Characters
must be legible from a distance of at least 200 M [650 feet].

The message panel should have adjustable display rates (minimum of 3 seconds per phase), so
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall
consist of either one or two phases. A phase shall consist of up to eight characters per line. The
unit must be capable of displaying at least three lines of text with eight characters per line.
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Each character shall be 457 mm [18”] high. Each character module shall use at least a five
wide and seven high pixel matrix. The text of the messages shall not scroll or travel
horizontally or vertically across the face of the sign.

Units shall automatically adjust their brightness under varying light conditions to maintain
legibility.

The control system shall include a display screen upon which messages can be reviewed before
being displayed on the message sign. The control system shall be capable of maintaining
memory when power is unavailable. Message must be changeable with either a notebook
computer or an on-board keypad. The controller shall have the capability to store a minimum
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments
shall be enclosed in lockable, weather-tight boxes.

PCMS units shall have the capability of being made programmable by means of wireless
communications. PCMS units shall also be fully capable of having an on-board radar system
installed if required for a particular application.

PCMS’ primary power source shall be solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs. Batteries must be capable of being
charged from a 110 volt AC power source. The unit must also be capable of being operated
solely from a 110 volt AC power source and be equipped with a cable for this purpose.

The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of
a heavy duty type with a 51 mm [2”’] ball hitch and a minimum of four leveling jacks (at each
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as
conspicuity material, in a continuous line as seen by oncoming drivers.”

652.3.3 Submittal of Traffic Control Plan In item e. change “A list of all certified flaggers...”
to “A list of all the Contractor’s certified flaggers...”

Change a. in the list of requirements to: “a. The name, telephone number, and other contact
numbers (cellular phone, pager, if any) of the Contractor's Traffic Control Supervisor (the
person with overall responsibility for following the TCP), who has received Work Zone Traffic
Control Training commensurate with the level of responsibility shown in the requirements of
the Contract, and who is empowered to immediately resolve any work zone traffic control
deficiencies or issues. Provide documentation that the Traffic Control Supervisor has
completed a Work Zone Traffic Control Training Course (AGC, ATSSA, or other industry-
recognized training), and a Supervisory refresher training every 5 years thereafter. Submit the
course name, training entity, and date of training.

Traffic Control Training Course curriculum must be based on the standards and guidelines of
the MUTCD and must include, at a minimum, the following:

1. Parts of Temporary Traffic Control Zone

2. Appropriate use and spacing of signs

3. Use and spacing of channelizing devices
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H 4. Flagging basics

5. Typical examples and applications

The Traffic Control Supervisor, or designee directly overseeing physical installation,
adjustment, and dismantling of work zone traffic control, will ensure all personnel performing
those activities are trained to execute the work in a safe and proper manner, in accordance with
their level of decision-making and responsibility.”

Add the follow to the list of requirements: “k. The plan for unexpected nighttime work along
with a list of emergency nighttime equipment available on-site.”

In the last paragraph add the following as the second sentence: “The Department will review
and provide comments to the Contractor within 14 days of receipt of the TCP.” Add the
following as the last sentence: “The creation and modification of the TCP will be considered
incidental to the related 652 items.”

652.3.5 Installation of Traffic Control Devices In the first paragraph, first sentence; change
“Signs shall be erected...” to “Portable signs shall be erected..” In the third sentence; change
“Signs must be erected so that the sign face...” to “Post-mounted signs must also be erected so
that the sign face...”

652.4 Flaggers Replace the first paragraph with the following; “The Contractor shall furnish
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must
have successfully completed a flagger test approved by the Department and administered by a
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry
an official certification card with them while flagging that has been issued by their employer.
Flaggers shall wear safety apparel meeting ANSI 107-2004 Class 2 risk exposure that clearly
identifies the wearer as a person, and is visible at a minimum distance of 300 m [1000 ft], and
shall wear a hardhat with 360° retro-reflectivity. For nighttime conditions, Class 3 apparel,
meeting ANSI 107-2004, shall be worn along with a hardhat with 360° retro-reflectivity.
Retro-reflective or flashing SLOW/STOP paddles shall be used, and the flagger station shall be
illuminated to assure visibility in accordance with 652.6.2.”

Second paragraph, first sentence; change “...have sufficient distance to stop before entering
the workspace.” to “...have sufficient distance to stop at the intended stopping point.” Third
sentence; change “At a spot obstruction...” to “At a spot obstruction with adequate sight
distance,...”

Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10
minute break, every 2 hours and a 30 minute or longer lunch period away from the work
station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid.
Sufficient certified flaggers shall be available onsite to provide for continuous flagging
operations during break periods. If the flaggers are receiving the appropriate breaks, breaker
flagger(s) shall be paid starting 2 hours after the work begins and ending 2 hours before the
work ends. A maximum of 1 breaker per 6 flaggers will be paid. (1 breaker flagger for 2 to 6
flaggers, 2 breaker flaggers for 7 to 12 flaggers, etc)”

Add the following:
“652.5.1 Rumble Strip Crossing When lane shifts or lane closures require traffic to cross a
permanent longitudinal rumble strip for 7 calendar days or less, the Contractor shall install
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warning signs that read “RUMBLE STRIP CROSSING” with a supplemental Motorcycle
Plaque, (W8-15P).

When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip
for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced
prior to the end of the project, when it is no longer necessary to cross them.”

652.6 Nightwork Delete this section entirely and replace with the following:

“652.6.1 Daylight Work Times Unless otherwise described in the Contract, the Contractor is
allowed to commence work and end work daily according to the Sunrise/Sunset Table at:
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before
sunrise or after sunset will be considered Night Work.

652.6.2 Night Work When Night Work occurs (either scheduled or unscheduled), the
Contractor shall provide and maintain lighting on all equipment and at all work stations.

The lighting facilities shall be capable of providing light of sufficient intensity to permit
good workmanship, safety and proper inspection at all times. The lighting shall be cut off and
arranged on stanchions at a height that will provide perimeter lighting for each piece of
equipment and will not interfere with traffic, including commercial vehicles, approaching the
work site from either direction.

The Contractor shall have available portable floodlights for special areas.

The Contractor shall utilize padding, shielding or other insulation of mechanical and
electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare
lamps, generators, etc. to maintain lighting of the work site.

The Contractor shall submit, as a subset of the Traffic Control Plan, a lighting plan at the
Preconstruction Conference, showing the type and location of lights to be used for night work.
The Resident may require modifications be made to the lighting set up in actual field
conditions.

Prior to beginning any Night Work, the Contractor shall furnish a light meter for the
Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles.

Horizontal illumination, for activities on the ground, shall be measured with the
photometer parallel to the road surface. For purposes of roadway lighting, the photometer is
placed on the pavement. Vertical illumination, for overhead activities, shall be measured with
the photometer perpendicular to the road surface. Measurements shall be taken at the height
and location of the overhead activity.

Night Work lighting requirements:

Page 17 of 27

219



December 20, 2011
Supersedes November 17, 2011

Mobile Operations: For mobile-type operations, each piece of equipment (paver, roller, milling
machine, etc) will carry indirect (i.e. balloon type) lights capable of producing at least 10 foot-
candles of lighting around the work area of the equipment.

Fixed Operations: For fixed-type operations (flaggers, curb, bridge, pipes, etc.), direct (i.e.
tower) lighting will be utilized capable of illuminating the work area with at least 10 foot-
candles of light.

Hybrid Operations: For hybrid-type operations (guardrail, sweeping, Inslope excavation, etc.),
either direct or indirect lighting may be utilized. The chosen lights must be capable of
producing at least 10 foot-candles of light around the work area of the equipment

Inspection Operations: Areas required to be inspected by the Department will require a
minimum of 5 foot-candles of lighting. This may be accomplished through direct or indirect
means.

All workers shall wear safety apparel labeled as meeting the ANSI 107-2004 standard
performance for Class 3 risk exposure.

The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white
segments, to outline the front back and sides of construction vehicles and equipment, to define
their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt
from this requirement. The Contractor shall furnish approved signs reading "Construction
Vehicle - Keep Back" to be used on trucks hauling to the project when such signs are deemed
necessary by the Resident. The signs shall be a minimum of 30 inches by 60 inches, Black and
Orange, ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic).

All vehicles used on the project, including pickup trucks and personal vehicles, shall be
equipped with amber flashing lights, visible from both front and rear, or by means of single,
approved type, revolving, flashing or strobe lights mounted so as to be visible 360°. The
vehicle flashing system shall be in continuous operation while the vehicle is on any part of the
project.

The Resident or any other representative of the Department reserves the right to suspend
the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Failure to follow the approved Lighting Plan will result in a Traffic Control
violation.

Payment for lighting, vehicle mounted signs and other costs accrued because of night work
will not be made directly but will be considered incidental to the related contract items.”

652.8.2 Other Items Replace the first paragraph with the following: “The accepted quantities
of flagger hours will be paid for at the contract unit price per hour for each flagging station
occupied excluding lunch breaks, and for each approved breaker flagger. Overtime hours, as
reported on the certified payrolls, will be paid an additional 30% of the bid price for 652.38.
The computation and additional payment for overtime hours will occur during the project
close-out process and will be paid as additional hours of 652.38 to the nearest 4 hour. The
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contract unit price shall be full compensation for hiring, transporting, equipping, supervising,
and the payment of flaggers and all overhead and incidentals necessary to complete the work.”
Replace the last paragraph with the following: “There will be no payment made under any 652
pay items after the expiration of the adjusted total contract time.”

SECTION 653
POLYSTYRENE PLASTIC INSULATION

653.05 Placing Backfill In the second sentence; change “...shall be not less than 150 mm [6
in] loose measure.” to “...shall be not less than 250 mm [10 in] loose measure.” In the third
sentence; change “...crawler type bulldozer of not more than 390 kg/m® [80 Ib/ft’] ground
contact pressure...” to “...crawler type bulldozer of not more than 4875 kg/m® [2000 Ib/ft’]
ground contact pressure...”

653.06 Compaction In the last sentence; change “...not more than 390 kg/m* [80 Ib/ft’]
ground contact...” to “...not more than 4875 kg/m? [2000 Ib/ft*] ground contact...”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.”

SECTION 701
STRUCTURAL CONCRETE RELATED MATERIALS

701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to
“ASTM C114”.

SECTION 703

AGGREGATES
703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve
from “85 — 10" to “85 — 100”

703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall
have...” and replace with “The material shall have a minimum degradation value of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Value (January 2009 version), except that the reported degradation value will
be the result of testing a single specimen from that portion of a sample that passes the 12.5 mm
[2 in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt
pavement used."
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703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend
shall have...” and replace with “The composite blend, minus any reclaimed asphalt pavement
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO T 327. In the
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be
performed. The material shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Value (January 2009 version) except that the reported degradation value will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt
pavement used."

703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of
Section 703.07. The several aggregate fractions for mixtures shall be sized, graded, and
combined in such proportions that the resulting composite blends will meet the grading
requirements of the following table.

AGGREGATE GRADATION CONTROL POINTS

Nominal Maximum Aggregate Size---Control Points (Percent Passing)
SIEVE TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5 TYPE 4.75
SIZE mm mm mm mm mm
PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE
37.5 mm 100
25 mm 90-100 100
19 mm -90 90-100 100
12.5 mm -90 90-100 100 100
9.5 mm - -90 90-100 95-100
4.75 mm - - -90 80-100
2.36 mm 19-45 23-49 28-58 32-67 40 - 80
1.18 mm - - - -
600 um - - - -
300 um - - - -
75 um 1-7 2-8 2-10 2-10 2-10

Gradation Classification---- The combined aggregate gradation shall be classified as coarse-
graded when it passes below the Primary Control Sieve (PCS) control point as defined in the
following table. All other gradations shall be classified as fine-graded.

GRADATION CLASSIFICATION

PCS Control Point for Mixture Nominal Maximum Aggregate Size

(% passing)
Nominal Maximum Aggregate TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5
Size mm mm mm mm
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm
PCS Control Point (% passing) 40 47 39 47
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If a Grading “D” mixture is allowed per Special Provision Section 403, it shall meet the
following gradation and the aggregate requirements of Section 703.07.

Sieve Percentage by Weight
Designation Passing Square Mesh Sieves

2 inch 100

% inch 93-100

No. 4 60-80

No. 8 46-65

No. 16 25-55

No. 30 16-40

No. 50 10-30

No. 100 6-22

No. 200 3.0-8.0

703.18 Common Borrow Replace the first paragraph with the following: “Common borrow
shall consist of earth, suitable for embankment construction. It shall be free from frozen
material, perishable rubbish, peat, and other unsuitable material including material currently or
previously contaminated by chemical, radiological, or biological agents unless the material is
from a DOT project and authorized by DEP for use.”

703.22 Underdrain Backfill Material Change the first paragraph from “...for Underdrain Type
B...” to “...for Underdrain Type B and C...”

Replace subsections 703.25 through 703.28 with the following:

“703.25 Stone Fill Stones for stone fill shall consist of hard, sound, durable rock that will not
disintegrate by exposure to water or weather. Stone for stone fill shall be angular and rough.
Rounded, subrounded, or long thin stones will not be allowed. Stone for stone fill may be
obtained from quarries or by screening oversized rock from earth borrow pits. The maximum
allowable length to thickness ratio will be 3:1. The minimum stone size (10 Ibs) shall have an
average dimension of 5 inches. The maximum stone size (500 lbs) shall have a maximum
dimension of approximately 36 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension of 12 inches
(200 1bs).

703.26 Plain and Hand Laid Riprap Stone for riprap shall consist of hard, sound durable rock
that will not disintegrate by exposure to water or weather. Stone for riprap shall be angular
and rough. Rounded, subrounded or long thin stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for riprap may be obtained from quarries or
by screening oversized rock from earth borrow pits. The minimum stone size (10 lbs) shall
have an average dimension of 5 inches. The maximum stone size (200 lbs) shall have an
average dimension of approximately 12 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension greater than 9
inches (50 1bs).

703.27 Stone Blanket Stones for stone blanket shall consist of sound durable rock that will
not disintegrate by exposure to water or weather. Stone for stone blanket shall be angular and
rough. Rounded or subrounded stones will not be allowed. Stones may be obtained from
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quarries or by screening oversized rock from earth borrow pits. The minimum stone size (300
Ibs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 Ibs) shall
have a maximum dimension of approximately 66 inches. Fifty percent of the stones by
volume shall have average dimension greater than 24 inches (1000 Ibs).

703.28 Heavy Riprap Stone for heavy riprap shall consist of hard, sound, durable rock that
will not disintegrate by exposure to water or weather. Stone for heavy riprap shall be angular
and rough. Rounded, subrounded, or thin, flat stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for heavy riprap may be obtained from
quarries or by screening oversized rock from earth borrow pits. The minimum stone size (500
Ibs) shall have minimum dimension of 15 inches, and at least fifty percent of the stones by
volume shall have an average dimension greater than 24 inches (1000 1bs).”

Add the following paragraph:

“703.32 Definitions (ASTM D 2488, Table 1).

Angular: Particles have sharp edges and relatively plane sides with unpolished surfaces
Subrounded: Particles have nearly plane sides but have well-rounded corners and edges
Rounded: Particles have smoothly curved sides and no edges”

SECTION 706

NON-METALLIC PIPE

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe
Change the first sentence from “...300 mm diameters to 900 mm” to ““...300 mm diameters to
1200 mm” Delete, in its’ entirety, the last sentence which begins “This pipe and resins...” and
replace with the following; ‘“Manufacturers of corrugated polyethylene pipe must participate
in, and maintain compliance with, AASHTO's National Transportation Product Evaluation
Program (www.ntpep.org) which audits producers of plastic pipe. A certificate of compliance
must be provided with each shipment.”

SECTION 708

PAINTS AND PERSERVATIVES
708.03 Pavement Marking Paint Change the first sentence from “... AASHTO M248” to
“...the Maine DOT Maintenance Fast-Dry Water-Based Traffic Paint on file at the Traffic
Section in Augusta”. Delete, in its’ entirety, the last sentence.

SECTION 709

REINFORCING STEEL AND WELDED STEEL WIRE FABIC
709.03 Steel Strand Change the second paragraph from “...shall be 12mm [z inch] AASHTO
M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch] diameter
AASHTO M203 (ASTM A416)...”

SECTION 710

FENCE AND GUARDRAIL
710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated
shall conform to the requirements of AASHTO M181, Type IV-Class B.”
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710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall
conform to the requirements of AASHTO M 180, Class A, Type II.

When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A,
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so
handled and stored that the traffic face of these beams, used in a continuous run of guardrail,
shall not show a distinctive color differential.

When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or
less, the beam sections shall be fabricated on an arc to the required radius and permanently
stamped or embossed with the designated radius.

The engineer may take one piece of guardrail, a backup plate, and end or buffer section from
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for
determination of compliance with specification requirements. If one piece fails to conform to
the requirements of this specification, two other pieces shall be tested. If either of these pieces
fails to conform to the requirements of this specification, the lot of material represented by
these samples shall be rejected. A lot shall be considered that quantity of material offered for
inspection at one time that bears the same heat and coating identification.”

710.07 Guardrail Posts Section b. change “... AASHTO M183/M183M...” to “...AASHTO M
270M/M 270 Grade 250 (36)...”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

712.04 Stone Curbing and Edging Delete the existing and replace with the following: “Stone
for curbing and edging shall be approved granite from acceptable sources. The stone shall be
hard and durable, predominantly gray in color, free from seams that would be likely to impair
its structural integrity, and of a smooth splitting character. Natural grain size and color
variations characteristic of the source deposit will be permitted. Such natural variations may
include bands or clusters of mineral crystallization provided they do not impair the structural
integrity of the curb stone. The Contractor shall submit for approval the name of the quarry
that is the proposed source of the granite for curb materials along with full scale color photos
of the granite. Such submission shall be made sufficiently in advance of ordering so that the
Resident may have an opportunity to judge the stone, both as to quality and appearance.
Samples of curbing shall be submitted for approval only when requested by the Resident. The
dimensions, shape, and other details shall be as shown on the plans.”

712.06 Precast Concrete Units In the first paragraph, change “...ASTM C478M...” to
“...AASHTO M199...” Delete the second paragraph and replace with the following;
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire
fabric when used at an approved dosage rate for the construction of manhole and catch basin
units. The material used shall be one of the products listed on the Maine Department of
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth
paragraph and replace with the following; “The concrete mix design shall be approved by the
Department. Concrete shall contain 6% air content, plus or minus 1'% tolerance when tested
according to AASHTO T152. All concrete shall develop a minimum compressive strength of
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28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine
percent of the dry mass.”

Add the following:
“712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to the
following specification requirements for the designated materials.

Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless
otherwise designated.”

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the metal to
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190
Type A.

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall conform
to ASTM C478M [ASTM C478], Section 13 for either of the following material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-TS5.

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as
specified.
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under all light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing alternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to
properly focus and hold the lamp firmly in position.

The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shall be of such design that light from a properly focused lamp will reflect the
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with
the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when mounted,
shall have a visible diameter of approximately 200 mm [8 in]. They shall distribute light
and not diffuse it. The distribution of the light shall be asymmetrical in a downward
direction. The light distribution of the lens shall not be uniform, but shall consist of a
small high intensity portion with narrow distribution for long distance throw and a larger
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low intensity portion with wide distribution for short distance throw. Lenses shall be
marked to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind
the lens. These lights shall also be externally illuminated by reflex-reflective elements
built into the lens to enable it to be seen by reflex-reflection of the light from the
headlights of oncoming traffic. The batteries must be entirely enclosed in a case. A
locking device must secure the case. The light shall have a flash rate of not less than 50
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus
150 °F]. The light shall have an on time of not less than 10 percent of the flash cycle.
The light beam projected upon a surface perpendicular to the axis of the light beam shall
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5
degrees each side of the horizontal axis. The effective intensity shall not have an initial
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shall appear to be uniformly bright over its
entire illuminated surface when viewed from any point within an angle of 9 degrees each
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [z in]
minimum width around the periphery. The lens shall be yellow in color and have a
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.
The lens shall be one-piece construction. The lens material shall be plastic and meet the
luminous transmission requirements of this specification. The case containing the
batteries and circuitry shall be constructed of a material capable of withstanding abuse
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The
housing and the lens frame, if of metal shall be properly cleaned, degreased and
pretreated to promote adhesion. It shall be given one or more coats of enamel which,
when dry shall completely obscure the metal. The enamel coating shall be of such quality
that when the coated case is struck a light blow with a sharp tool, the paint will not chip
or crack and if scratched with a knife will not powder. The case shall be so constructed
and closed as to exclude moisture that would affect the proper operation of light. The
case shall have a weep hole to allow the escape of moisture from condensation.
Photoelectric controls, if provided, shall keep the light operating whenever the ambient
light falls below 215 Ix [20 foot candles]. Each light shall be plainly marked as to the
manufacturer's name and model number.

If required by the Resident, certification as to conformance to these specifications shall
be furnished based on results of tests made by an independent testing laboratory. All
lights are subject to random inspection and testing. All necessary random samples shall
be provided to the Resident upon request without cost to the Department. All such
samples shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of ASTM

B88M Type A [ASTM B88, Type K] or better.

712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be acceptable

flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or animal consumption.
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712.34 Non-metallic Pipe, Rigid Non-metallic pipe shall be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material.

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be steel
conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded
splices with full penetration weld before galvanizing.

712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled
thixotropic, flexible epoxy resin having a pot life of approximately one hour at 10°C
[50°F]. The grout shall be an approved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sealant shall be an approved product,
light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shall conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] sieve may be either crushed rock or crushed gravel.

The mineral constituents of the bituminous mixture shall be sized and graded and combined in
a composite blend that will produce a stable durable curbing with an acceptable texture.

Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.

The slabs shall be precast to the dimension shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shall be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the slab while suspended from cables shall be cast into the top or back of the
slab.

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structural integrity and be of
smooth splitting character. Natural color variations characteristic of the deposit will be
permitted. Exposed surfaces shall be free from drill holes or indications of drill holes. The
granite slabs in any one section of backslope must be all the same finish.

The granite slabs shall be scabble dressed or sawed to an approximately true plane having no
projections or depressions over 13 mm [% in] under a 600 mm [2 ft] straightedge or over 25
mm [1 in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shall be pitched so that the arris line is uniform throughout the length of
the installed slabs. The sides shall be square to the exposed face unless the slabs are to be set
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on a radius or other special condition which requires that the joints be cut to fit, but in any case
shall be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shall show in the joint for the full exposed height.

Liftpin holes in all sides will be allowed except on the exposed face.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following:

Crown Vetch 25%
Perennial Lupine 25%
Red Clover 12.5%
Annual Rye 37.5%

717.05 Mulch Binder Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 Ib/unit].”

SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND
TRAFFIC SIGNALS

720.08 U-Channel Posts Change the first sentence from “..., U-Channel posts...” to “..., Rib
Back U-Channel posts...”

SECTION 722
GEOTEXTILES

722.01 Stabilization/Reinforcement Geotextile Add the following to note #3; “The strengths
specified in the columns labeled”’<50%” and “> 50%” refer to the elongation at which the
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include
the percent elongation at which the material was tested.”

722.02 Drainage Geotextile Add the following to note #3; “The strengths specified in the
columns labeled”<50%” and “> 50%” refer to the elongation at which the geotextile material
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the
minimum strength shown in the “<50%” column. Submittals must include the percent
elongation at which the material was tested.”

722.01 Erosion Control Geotextile Add the following note to Elongation in the Mechanical
Property Table; “The strengths specified in the columns labeled”<50%” and “> 50%” refer to
the elongation at which the geotextile material was tested. For example; if a fabric is tested at
15% elongation then it must meet or exceed the minimum strength shown in the “<50%”
column. Submittals must include the percent elongation at which the material was tested.”
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APPENDIX A TO DIVISION 100

SECTION 1 - BIDDING PROVISIONS

A. Federally Required Certifications By signing and delivering a Bid, the Bidder certifies as
provided in all certifications set forth in this Appendix A - Federal Contract Provisions
Supplement including:

e Certification Regarding No Kickbacks to Procure Contract as provided on this page 1 below.

e C(Certification Regarding Non-collusion as provided on page 1 below.

e Certification Regarding Non-segregated Facilities as provided by FHWA Form 1273, section
IIT set forth on page 21 below.

e "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion" as
provided by FHWA Form 1273, section XI set forth on page 32 below.

e "Certification Regarding Use of Contract Funds for Lobbying" as provided by FHWA Form
1273, section XII set forth on page 35 below.

Unless otherwise provided below, the term "Bidder”, for the purposes of these certifications,
includes the Bidder, its principals, and the person(s) signing the Bid. Upon execution of the
Contract, the Bidder (then called the Contractor) will again make all the certifications indicated
in this paragraph above.

CERTIFICATION REGARDING NO KICKBACKS TO PROCURE CONTRACT Except
expressly stated by the Bidder on sheets submitted with the Bid (if any), the Bidder hereby
certifies, to the best of its knowledge and belief, that it has not:

(A) employed or retained for a commission, percentage, brokerage, contingent fee, or
other consideration, any firm or person (other then a bona fide employee working solely for
me) to solicit or secure this contract;

(B) agreed, as an express or implied condition for obtaining this contract, to employ or
retain the services of any firm or person in connection with carrying out the contract, or;

C) paid, or agreed to pay, to any firm, organization, or person (other than a bona fide
employee working solely for me) any fee, contribution, donation, or consideration of any
kind for, or in connection with, procuring or carrying out the contract;

By signing and submitting a Bid, the Bidder acknowledges that this certification is to be
furnished to the Maine Department of Transportation and the Federal Highway Administration,
U.S. Department of Transportation in connection with this contract in anticipation of federal aid
highway funds and is subject to applicable state and federal laws, both criminal and civil.

CERTIFICATION REGARDING NONCOLLUSION Under penalty of perjury as provided by
federal law (28 U.S.C. §1746), the Bidder hereby certifies, to the best of its knowledge and
belief, that:
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the Bidder has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
competitive bidding in connection with the Contract.

For a related provisions, see Section 102.7.2 (C) of the Standard Specifications - "Effects of
Signing and Delivery of Bids" - "Certifications", Section 3 of this Appendix A entitled "Other
Federal Requirements" including section XI - "Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion" and section XII. - "Certification Regarding Use of
Contract Funds for Lobbying."

R R R R R R R R R R R R R R A R R R R R R R R AR R R R R R R R R R AR R R R R R AR R R R R R R R R R R R R R R R R AR R R R R e e e

B. Bid Rigging Hotline To report bid rigging activities call: 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.
sk sk sk sk s ke s sk sk sk sk s ke sk sk sk sk s ke sk sk sk s sk s ke sk sk sk s s s ke sk sk sk sfeosie s sk sk sk sk seosie s sk sk sk sk sfeosie sk sk sk sk sk sk sk sk sk sfeosie s sk sk sk sk sk skosk sk

SECTION 2 - FEDERAL EEO AND CIVIL RIGHTS REQUIREMENTS

Unless expressly otherwise provided in the Bid Documents, the provisions contained in this
Section 2 of this "Federal Contract Provisions Supplement" are hereby incorporated into the Bid
Documents and Contract.

A. Nondiscrimination & Civil Rights - Title VI The Contractor and its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of this
Contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award
and administration of DOT assisted contracts. Failure by the Contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy as the Department deems appropriate. The Contractor and
subcontractors shall comply with Title VI of the Civil Rights Act of 1964, as amended, and with
all State of Maine and other Federal Civil Rights laws.

For related provisions, see Subsection B - "Nondiscrimination and Affirmative Action -
Executive Order 11246" of this Section 2 and Section 3 - Other Federal Requirements of this
"Federal Contract Provisions Supplement" including section II - "Nondiscrimination" of the
“Required Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273.

B. Nondiscrimination and Affirmative Action - Executive Order 11246 Pursuant to
Executive Order 11246, which was issued by President Johnson in 1965 and amended in 1967
and 1978, this Contract provides as follows.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor’s compliance with these specifications shall be
based upon its efforts to achieve maximum results from its actions. The Contractor shall
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document these efforts fully, and shall implement affirmative action steps at least as extensive as
the following:

Ensure and maintain a working environment free of harassment, intimidations, and coercion
at all sites, and in all facilities at which the Contractor’s employees are assigned to work.
The Contractor, where possible, will assign two or more women to each construction
project. The Contractor shall specifically ensure that all forepersons, superintendents,
and other on-site supervisory personnel are aware of and carry out the Contractor’s
obligation to maintain such a working environment, with specific attention to minority or
female individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its union have employment opportunities available,
and to maintain a record of the organization’s responses.

Maintain a current file of the names, addresses and telephone numbers of each minority and
female off-the-street applicant and minority or female referral from a union, a recruitment
source or community organization and of what action was taken with respect to each such
individual. If such individual was sent to the union hiring hall for referral and was not
referred back to the Contractor by the union or, if referred, not employed by the
Contractor, this shall be documented in the file with the reason therefore, along with
whatever additional actions the Contractor may have taken.

Provide immediate written notification to the Department’s Civil Rights Office when the
union or unions with which the Contractor has a collective bargaining agreement has not
referred to the Contractor a minority person or woman sent by the Contractor, or when
the Contractor has other information that the union referral process has impeded the
Design-Builder’s efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area
which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor’s employment needs,
especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under B above.

Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting
its EEO obligation; by including it in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific
review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin
boards accessible to all employees at each location where construction work is
performed.

Review, at least annually, the company’s EEO policy and affirmative action obligations

under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination, or other employment decisions including specific review
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of these items with on-site supervisory personnel such as Superintendents, General

Forepersons, etc., prior to the initiation of construction work at any job site. A written

record shall be made and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor’s EEO policy externally by including it in any advertising in the
news media, specifically including minority and female news media, and providing
written notification to and discussing the Contractor’s EEO policy with other
Contractor’s and Subcontractors with whom the Contractor does or anticipates doing
business.

Direct its recruitment efforts, both orally and written to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor’s recruitment area and
employment needs. Not later that one month prior to the date for the acceptance of
applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above describing
the openings, screenings, procedures, and test to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth, both on the site and in other areas of a Contractor’s
workforce.

Validate all tests and other selection requirements.

Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor’s
obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority
and female construction Contractor’s and suppliers, including circulation of solicitations
to minority and female Contractor associations and other business associations.

Conduct a review, at least annually, of all supervisors’ adherence to and performance under
the Contractor’s EEO policies and affirmative action obligations.

C. Goals for Employment of Women and Minorities Per Executive Order 11246, craft
tradesperson goals are 6.9% women and .5% minorities employed. However, goals may be
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adjusted upward at the mutual agreement of the Contractor and the Department. Calculation of

these percentages shall not include On-the-Job Training Program trainees, and shall not include
clerical or field clerk position employees.

For a more complete presentation of requirements for such Goals, see the federally required
document “Goals for Employment of Females and Minorities” set forth in the next 6 pages
below.
sk sk s sk s sk sk sk sk s sk s ke sk sk sk sk s sk sk sk sk sk s ke sk sk sk sk s ke sk sk sk sk s sk sk sk sk sk s sk sk sk sk sk s sk sk sk sk sk s sk sk sk sk sk sk sk sk skoske sk ks ok
Start of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES
Federally Required Contract Document

§60-4.2 Solicitations

(d) The following notice shall be included in, and shall be part of, all solicitations for offers
and bids on all Federal and federally assisted construction contracts or subcontracts in
excess of $10,000 to be performed in geographical areas designated by the Director
pursuant to §60-4.6 of this part (see 41 CFR 60-4.2(a)):

Notice of Requirement for Affirmative Action to Ensure Equal Opportunity (Executive Order
11246)

1. The Offeror's or bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor's aggregate work force in each trade on all construction work in the

covered area, are as follows:

Goals for female participation in each trade 6.9%

Goals for minority participation for each trade
Maine
001 Bangor, ME 0.8%
Non-SMSA Counties (Aroostook, Hancock, Penobscot, Piscataquis, Waldo, Washington)

002 Portland-Lewiston, ME

SMSA Counties: 4243 Lewiston-Auburn, ME 0.5%
(Androscoggin)
6403 Portland, ME 0.6%

(Cumberland, Sagadahoc)

Non-SMSA Counties: 0.5%
(Franklin, Kennebec, Knox, Lincoln, Oxford, Somerset, York)

These goals are applicable to all the Contractor's construction work (whether or not it is
Federal or federally assisted) performed in the covered area. If the contractor performs
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construction work in a geographical area located outside of the covered area, it shall apply

the goals established for such geographical area where the work is actually performed. With

regard to this second area, the contractor also is subject to the goals for both its federally
involved and non federally involved construction.

The contractor's compliance with the Executive Order and the regulations in 41 CFR Part
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and in each trade, and
the contractor shall make a good faith effort to employ minorities and women evenly on each
of its projects. The transfer of minority or female employees or trainees from Contractor to
Contractor or from project to project for the sole purpose of meeting the Contractor's goals
shall be in violation of the contract, the Executive Order and the regulations in 41 CFR Part
60-4. Compliance with the goals will be measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor, estimated
dollar amount of the subcontract; estimated started and completion dates of the subcontract;
and the geographical area in which the subcontract is to be performed.

4. As used in this Notice, and in the Contract resulting from this solicitation, the "covered
area" is (insert description of the geographical areas where the contract is to be performed
giving the state, county and city, if any).

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

. Asused in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this
contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United
States Department of Labor, or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department form 941;

d. "Minority" includes:
(1) Black (all persons having origins in any of the Black African racial groups not of
Hispanic origin);
(i1) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or
other Spanish Culture or origin, regardless of race);
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(ii1) Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
(iv) American Indian or Alaskan Native (all persons having origins in any of the original
peoples of the North America and maintaining identifiable tribal affiliations through
membership and participation or community identification).

Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of
$10,000 the provisions of these specifications and the Notice which contains the applicable
goals for minority and female participation and which is set forth in the solicitations from
which this contract resulted.

. If the contractor, is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U.S. Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the Plan area (including goals
and timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan. Contractors must be able to demonstrate their participation in and
compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its
obligations under the EEO clause, and to make a good faith effort to achieve each goal under
the Plan in each trade in which it has employees. The overall good faith performance by
other Contractors for Subcontractors toward a goal in an approved Plan does not excuse any
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan
goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7 a. through p. of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment
and training of minority and female utilization the Contractor should reasonably be able to
achieve in each construction trade in which it has employees in contractors performing
construction work in geographical areas where they do not have a Federal or federally
assisted construction contract shall apply the minority and female goals established for the
geographical areas where the work is being performed. Goals are published periodically in
the Federal Register in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or from Federal procurement contracting
officers. The Contractor is expected to make substantially uniform progress in meeting its
goals in each craft during the period specific.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant, thereto.

In order for the non working training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor during
the training period, and the Contractor must have made a commitment to employ the
apprentices and trainees at the completion of their training, subject to the availability of
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employment opportunities. Trainees must be trained pursuant to training programs approved
by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications shall be
based upon its effort to achieve maximum results from its actions. The Contractor shall
document these efforts fully, and shall implement affirmative action steps at least as
expensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, coercion at
all sites, and in all facilities at which the Contractor's employees are assigned to work.
The Contractor, when possible, will assign two or more women to each construction
project. The Contractor shall specifically ensure that all foremen, superintendents, and
other on-site supervisory personnel are aware of and carry out the Contractor's obligation
to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its unions have employment opportunities
available, and maintain a record of the organization's responses.

c. Maintain a current file of the names, addresses and telephone numbers of each minority
and female off-the-street applicant and minority or female referral from a union, a
recruitment sources or community organization and of what action was taken with
respect to each such individual. If such individual was sent to the union hiring hall for
referral and was not referred back to the Contractor by the union or, if referred, not
employed by the Contractor, this shall be documented in the file with the reason
therefore, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with
which the Contractor has a collective bargaining agreement has not referred to the
Contractor a minority person or woman sent by the Contractor, or when the Contractor
has other information that the union referral process has impeded the Contractor's efforts
to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the
area which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources complied under 7b
above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting
its EEO obligations; by including in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific
review of the policy with all management personnel and with all minority and female
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employees at least once a year; and by posting the company EEO policy on bulletin

boards accessible to all employees at each location where construction work is
performed.

Review, at least annually, the company's EEO policy and affirmative action obligations
under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination or other employment decisions including specific review
of these items with on-site supervisory personnel such as Superintendents, General
Foremen, etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in
the news media, specifically including minority and female news media, and providing
written notification to and discussing the Contractor's EEO policy with other Contractors
and Subcontractors with whom the Contractor does or anticipates doing business.

Direct its recruitment, efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor's recruitment area and
employment needs. Not later than one month other training by any recruitment source,
the Contractor shall send written notification to organizations such as the above,
describing prior to the date for the acceptance of applications for apprenticeship or the
openings, screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth both on site and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an obligation to do so
under 41 CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

. Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor's
obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy

between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction contractors and suppliers, including circulation of
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solicitation to minority and female contractor associations and other business
associations.

p. Conduct a review, at least annually, of all supervisor's adherence to and performance
under the Contractor's EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling
one or more of their affirmative action obligations (7 a through p.). The efforts of a
contractor association, joint contractor-union, contractor-community, or other similar group
of which the contractor is a member and participant, may be asserted as fulfilling any one or
more of its obligations under 7 a through p. of these specifications provided that the
contractor actively participates in the group, makes every effort to assure that the group has a
positive impact on the employment of minorities and women in the industry, ensures that the
concrete benefits of the program and reflected in the Contractor's minority and female work
force participation, makes a good faith effort to meet its individual goals and timetables, and
can provide access to documentation which demonstrates the effectiveness of actions take on
behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure
of such a group to fulfill an obligation shall not be a defense for the Contractor's
noncompliance.

A single goal for minorities and a separate single goal for women have been established. The
Contractor, however, is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both make and female, and all women, both
minority and non-minority. Consequently, the Contractor may be in violation of the
Executive Order if a particular group is employed in a substantially disparate manner (for
example, specific minority group of women is underutilized.)

The Contractor shall not use the goals and timetables or affirmative action even through the
Contractor has achieved its goals for women generally, the Contractor may be in violation of
the Executive Order if standards to discriminate against any person because of race, color,
religion, sex, or national origin.

. The Contractor shall not enter into any Subcontract with any person or firm debarred from

Government contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive
Order 11246, as amended, and its implementation regulations by the Office of Federal
Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to
ensure equal employment opportunity. If the Contractor fails to comply with the

Page 10 of 40

239



July 13,2012

Supersedes December 14, 2005

requirements of the Executive Order, the implementing regulations, or these specifications,
the Director shall proceed in accordance with 41 CFR 60-4.6.

14. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out, to submit reports
relating to the provisions hereof as may be required by the Government and to keep records.
Records shall at least include for each employee the name, address, telephone numbers,
construction trade, union affiliation if any, employee identification number when assigned,
social security number, race, sex, status (e.g. mechanic, apprentice, trainee, helper, or
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay,
and location sat which the work was performed. Records be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this
requirement, contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws
which establish different standards of compliance or upon the application of requirements for
the hiring of local or other area residents (e.g., those under the Public Works Employment
Act of 1977 and the Community Development Block Grant Program).

End of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES

Federally Required Contract Document
FhAhkhhkAhkhkrAhkhhhkiAhkhkrhkhhhkrhkhrhkhhhkihkkhrhkhikhkihkhrhkhihihkhrhkiikhihhhhkiihihkhhhiihihkhihkiikkx
D. Disadvantaged Business Enterprise (DBE) Requirements  The Department has
established an annual Disadvantaged Business Enterprise goal to be achieved through race
neutral means. This goal will be adjusted periodically and will be provided by Supplemental
Provision. The Contractor shall comply with all provisions of this section regarding DBE
participation and the Department’s latest version of the Disadvantaged Business Enterprise
Program Manual, said Manual being incorporated herein by reference. In the case of conflict
between this Contract and said Manual, this Contract shall control. The Department reserves the

right to adjust DBE goals on a project-by-project basis by addendum.

Policy. It is the Department’s policy that DBEs as defined in 23 CFR Part 26 and referenced
in the Transportation Equity Act for 21st Century of 1998, as amended from the Surface
Transportation Uniform Relocation Assistance Act of 1987, and the Intermodal Surface
Transportation Efficiency Act of 1991. The intent hereto remains to provide the maximum
opportunity for DBEs to participate in the performance of contracts financed in whole or in part
with federal funds.

The Department and its Contractors shall not discriminate on the basis of race, color, national
origin, ancestry, sex, age, or disability in the award and performance of DOT assisted contracts.

Disadvantaged Business Enterprises are those so certified by the Maine Department of
Transportation Civil Rights Office prior to bid opening date.

The Department has determined that elements of a good faith effort to meet the contract goal
include but are not limited to the following:
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1. Whether the Contractor advertised in general circulation, trade association, and
minority/women’s-focus media concerning the subcontracting opportunities;

2. Whether the Contractor provided written notice to a reasonable number of specific DBEs
that their interest in the contract is being solicited;

3. Whether the Contractor followed up on initial solicitations of interest by contacting
DBEs to determine with certainty whether the DBEs were interested;

4. Whether the Contractor selected portions of the work to be performed by DBEs in order
to increase the likelihood of meeting the DBE goals;

5. Whether the Contractor provided interested DBEs with adequate information about the
plans, specification and requirements of the contract;

6. Whether the Contractor negotiated in good faith with interested DBEs, not rejecting the
DBE as unqualified without sound reasons based on a thorough investigation of their
capabilities;

7. Whether the Contractor made efforts to assist interested DBEs with other appropriate
technical/financial assistance required by the Department or Contractor;

8. Whether the Contractor effectively used the services of available minority/women’s
community organizations, minority/women’s business assistance offices; and other
organizations that provide assistance in the recruitment and placement of DBEs.

Substitutions of DBEs. The following may be acceptable reasons for Civil Rights Office
approval of such a change order:
° The DBE defaults, voluntarily removes itself or is over-extended;
o The Department deletes portions of the work to by performed by the DBE.

It is not intended that the ability to negotiate a more advantageous contract with another
certified DBE be considered a valid basis for such a change in DBE utilization once the DBE
Bid Submission review has been passed. Any requests to alter the DBE commitment must be in
writing and included with the change order.

Failure to carry out terms of this Standard Specification shall be treated as a violation of this
contract and will result in contract sanctions which may include withholding of partial payments
totaling the creditable dollars amount which would have been paid for said DBE participation,
termination of this contract or other measures which may affect the ability of the Contractor to
obtain Department contracts.

Copies of the Maine Department of Transportation’s DBE Program may be obtained from:
Maine Department of Transportation
Civil Rights Office
#16 State House Station
Augusta, Maine 04333-0016
tel. (207) 624-3519
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Quarterly Reporting Requirement. The Contractor must submit Semi-annual reports of

actual dollars paid to Disadvantaged Business Enterprises (DBE's) on this Project to the

MaineDOT Civil Rights Office by the end of the third week of April and October for the period

covering the preceding six months considered Federal Fiscal Year periods. The reports will be

submitted directly to the Civil Rights Office on the form provided in the latest version of the

DBE Program Manual. Failure to submit the report by the deadline may result in a withholding
of approval of partial payment estimates by the Department.

SECTION 3 - OTHER FEDERAL REQUIREMENTS

Unless expressly otherwise provided in the Bid Documents, the provisions contained in
this Section 3 of this "Federal Contract Provisions Supplement" are hereby incorporated into the
Bid Documents and Contract.

A. Buy America

If the cost of products purchased for permanent use in this project which are manufactured
of steel, iron or the application of any coating to products of these materials exceeds 0.1 percent
of the contract amount, or $2,500.00, whichever is greater, the products shall have been
manufactured and the coating applied in the United States. The coating materials are not subject
to this clause, only the application of the coating. In computing that amount, only the cost of the
product and coating application cost will be included.

Ore, for the manufacture of steel or iron, may be from outside the United States; however,
all other manufacturing processes of steel or iron must be in the United States to qualify as
having been manufactured in the United States.

United States includes the 50 United States and any place subject to the jurisdiction thereof.

Products of steel include, but are not limited to, such products as structural steel, piles,
guardrail, steel culverts, reinforcing steel, structural plate and steel supports for signs, luminaries
and signals.

Products of iron include, but are not limited to, such products as cast iron grates.

Application of coatings include, but are not limited to, such applications as epoxy,
galvanized and paint.

To assure compliance with this section, the Contractor shall submit a certification letter on
its letterhead to the Department stating the following:

“This is to certify that products made of steel, iron or the application of any coating to
products of these materials whose costs are in excess of $2,500.00 or 0.1 percent of the
original contract amount, whichever is greater, were manufactured and the coating, if

one was required, was applied in the United States.”

B. Materials
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a. Convict Produced Materials References: 23 U.S.C. 114(b)(2), 23 CFR 635.417
Applicability: FHWA's prohibition against the use of convict material only applies to
Federal-aid highways. Materials produced after July 1, 1991, by convict labor may only be
incorporated in a Federal-aid highway construction project if: 1) such materials have been
produced by convicts who are on parole, supervised release, or probation from a prison; or
2) such material has been produced in a qualified prison facility, e.g., prison industry, with the
amount produced during any 12-month period, for use in Federal-aid projects, not exceeding the
amount produced, for such use, during the 12-month period ending July 1, 1987.

Materials obtained from prison facilities (e.g., prison industries) are subject to the same
requirements for Federal-aid participation that are imposed upon materials acquired from other
sources. Materials manufactured or produced by convict labor will be given no preferential
treatment.

The preferred method of obtaining materials for a project is through normal contracting
procedures which require the contractor to furnish all materials to be incorporated in the work.
The contractor selects the source, public or private, from which the materials are to be obtained
(23 CFR 635.407). Prison industries are prohibited from bidding on projects directly (23 CFR
635.112e), but may act as material supplier to construction contractors.

Prison materials may also be approved as State-furnished material. However, since public
agencies may not bid in competition with private firms, direct acquisition of materials from a
prison industry for use as State-furnished material is subject to a public interest finding with the
Division Administrator's concurrence (23 CFR 635.407d). Selection of materials produced by
convict labor as State-furnished materials for mandatory use should be cleared prior to the
submittal of the Plans Specifications & Estimates (PS&E).

b. Patented/Proprietary Products References: 23 U.S.C. 112, 23 CFR 635.411

FHWA will not participate, directly or indirectly, in payment for any premium or royalty
on any patented or proprietary material, specification, or process specifically set forth in the
plans and specifications for a project, unless:

e the item is purchased or obtained through competitive bidding with equally suitable
unpatented items,

e the STA certifies either that the proprietary or patented item is essential for
synchronization with the existing highway facilities or that no equally suitable alternative
exists, or

e the item is used for research or for a special type of construction on relatively short
sections of road for experimental purposes. States should follow FHWA's procedures for
"Construction Projects Incorporating Experimental Features" (expermnt.htm) for the
submittal of work plans and evaluations.

The primary purpose of the policy is to have competition in selection of materials and
allow for development of new materials and products. The policy further permits materials and
products that are judged equal may be bid under generic specifications. If only patented or
proprietary products are acceptable, they shall be bid as alternatives with all, or at least a
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reasonable number of, acceptable materials or products listed; and the Division Administrator
may approve a single source if it can be found that its utilization is in the public interest.

Trade names are generally the key to identifying patented or proprietary materials. Trade
name examples include 3M, Corten, etc. Generally, products identified by their brand or trade
name are not to be specified without an "or equal" phrase, and, if trade names are used, all, or at
least a reasonable number of acceptable "equal" materials or products should be listed. The
licensing of several suppliers to produce a product does not change the fact that it is a single
product and should not be specified to the exclusion of other equally suitable products.

c. State Preference References: 23 U.S.C. 112, 23 CFR 635.409

Materials produced within Maine shall not be favored to the exclusion of comparable
materials produced outside of Maine. State preference clauses give particular advantage to the
designated source and thus restrict competition. Therefore, State preference provisions shall not
be used on any Federal-aid construction projects.

This policy also applies to State preference actions against materials of foreign origin,
except as otherwise permitted by Federal law. Thus, States cannot give preference to in-State
material sources over foreign material sources. Under the Buy America provisions, the States are
permitted to expand the Buy America restrictions provided that the STA is legally authorized
under State law to impose more stringent requirements.

d. State Owned/Furnished/Designated Materials References: 23 U.S.C. 112, 23 CFR
635.407

Current FHWA policy requires that the contractor must furnish all materials to be
incorporated in the work, and the contractor shall be permitted to select the sources from which
the materials are to be obtained. Exceptions to this requirement may be made when there is a
definite finding, by MaineDOT and concurred in by Federal Highway Administration’s (FHWA)
Division Administrator, that it is in the public interest to require the contractor to use materials
furnished by the MaineDOT or from sources designated by MaineDOT. The exception policy
can best be understood by separating State-furnished materials into the categories of
manufactured materials and local natural materials.

Manufactured Materials When the use of State-furnished manufactured materials is
approved based on a public interest finding, such use must be made mandatory. The optional use
of State-furnished manufactured materials is in violation of our policy prohibiting public
agencies from competing with private firms. Manufactured materials to be furnished by
MaineDOT must be acquired through competitive bidding, unless there is a public interest
finding for another method, and concurred in by FHWA’s Division Administrator.

Local Natural Materials When MaineDOT owns or controls a local natural materials
source such as a borrow pit or a stockpile of salvaged pavement material, etc., the materials may
be designated for either optional or mandatory use; however, mandatory use will require a public
interest finding (PIF) and FHWA’s Division Administrator's concurrence.
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In order to permit prospective bidders to properly prepare their bids, the location, cost,

and any conditions to be met for obtaining materials that are made available to the contractor
shall be stated in the bidding documents.

Mandatory Disposal Sites Normally, the disposal site for surplus excavated materials is
to be of the contractor's choosing; although, an optional site(s) may be shown in the contract
provisions. A mandatory site shall be specified when there is a finding by MaineDOT, with the
concurrence of the Division Administrator, that such placement is the most economical or that
the environment would be substantially enhanced without excessive cost. Discussion of the
mandatory use of a disposal site in the environmental document may serve as the basis for the
public interest finding.

Summarizing FHWA policy for the mandatory use of borrow or disposal sites:

e mandatory use of either requires a public interest finding and FHWA’s Division
Administrator's concurrence,

e mandatory use of either may be based on environmental consideration where the
environment will be substantially enhanced without excessive additional cost, and

e where the use is based on environmental considerations, the discussion in the
environmental document may be used as the basis for the public interest finding.

Factors to justify a public interest finding should include such items as cost effectiveness, system
integrity, and local shortages of material.

C. Standard FHWA Contract Provisions - FHWA 1273

Unless expressly otherwise provided in the Bid Documents, the following “Required
Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273, are hereby incorporated

into the Bid Documents and Contract.
F*ErIAAkAAAAAAAkAkAAkAAAAkAkAAkAkAAAkkhkAkAkAhkhkAhkkhkhkhkkhkhkhkkhkkhkhkhkkhkhkhkkhkkhkhkkhkkhkhkhkkhkkhkhkkhkkhkhkhkkhkkhkkkhkkhkhkhkkhkkhkkkhkkhkkhkkikkkik

Start of FHWA 1273 REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS (As revised through May 1, 2012)

FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I.  General
II. Nondiscrimination
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III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development Highway System or
Appalachian Local Access Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded
under Title 23 (excluding emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each subcontract and further require its
inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements and other
agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done
under any purchase order, rental agreement or agreement for other services. The prime
contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or
service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts
and in lower tier subcontracts (excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal
documents, however, the Form FHWA-1273 must be physically incorporated (not referenced) in
all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions
shall apply to all work performed on the contract by the contractor's own organization and with
the assistance of workers under the contractor's immediate superintendence and to all work
performed on the contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be
sufficient grounds for withholding of progress payments, withholding of final payment,
termination of the contract, suspension / debarment or any other action determined to be
appropriate by the contracting agency and FHWA.
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4. Selection of Labor: During the performance of this contract, the contractor shall not use
convict labor for any purpose within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways functionally classified as
local roads or rural minor collectors.

I1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid
construction contracts and to all related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural
service contracts.

In addition, the contractor and all subcontractors must comply with the following policies:
Executive Order 11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964,
as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts
200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal
Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity Construction Contract Specifications in 41
CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with
Executive Order 11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have the authority and the
responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of
1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and
related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to
conform to the U.S. Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to
discriminate and to take affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35
and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract,
the contractor agrees to comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure

that it has made every good faith effort to provide equal opportunity with respect to all of its
terms and conditions of employment and in their review of activities under the contract.
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b. The contractor will accept as its operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that employees
are treated during employment, without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or
on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an
EEO Officer who will have the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO in each grade and
classification of employment. To ensure that the above agreement will be met, the following
actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before
the start of work and then not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be reviewed and explained. The meetings
will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination
by the EEO Officer, covering all major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the
EEO Officer in the contractor's procedures for locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily
accessible to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to
the attention of employees by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment: When advertising for employees, the contractor will include in all
advertisements for employees the notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large circulation among minorities and
women in the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic
and direct recruitment through public and private employee referral sources likely to yield
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qualified minorities and women. To meet this requirement, the contractor will identify sources
of potential minority group employees, and establish with such identified sources procedures
whereby minority and women applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring
hall referrals, the contractor is expected to observe the provisions of that agreement to the extent
that the system meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implementation violates Federal
nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as
applicants for employment. Information and procedures with regard to referring such applicants
will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established
and administered, and personnel actions of every type, including hiring, upgrading, promotion,
transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion,
sex, national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification
to determine any evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the discrimination may extend
beyond the actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to
the contractor in connection with its obligations under this contract, will attempt to resolve such
complaints, and will take appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon completion of each investigation,
the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:
a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and
women who are applicants for employment or current employees. Such efforts should be aimed

at developing full journey level status employees in the type of trade or job classification
involved.
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b. Consistent with the contractor's work force requirements and as permissible under Federal
and State regulations, the contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical area of contract
performance. In the event a special provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special provision. The contracting agency
may reserve training positions for persons who receive welfare assistance in accordance with 23

U.S.C. 140(a).

c. The contractor will advise employees and applicants for employment of available training
programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees
who are minorities and women and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the
contractor will use good faith efforts to obtain the cooperation of such unions to increase
opportunities for minorities and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint
training programs aimed toward qualifying more minorities and women for membership in the
unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union
agreement to the end that such union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor
union except that to the extent such information is within the exclusive possession of the labor
union and such labor union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals
within the time limit set forth in the collective bargaining agreement, the contractor will, through
independent recruitment efforts, fill the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or
qualifiable minorities and women. The failure of a union to provide sufficient referrals (even
though it is obligated to provide exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the requirements of this paragraph. In the event
the union referral practice prevents the contractor from meeting the obligations pursuant to
Executive Order 11246, as amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommaodation for Applicants / Employees with Disabilities: The
contractor must be familiar with the requirements for and comply with the Americans with
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Disabilities Act and all rules and regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so would cause an undue

hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The

contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age
or disability in the selection and retention of subcontractors, including procurement of materials
and leases of equipment. The contractor shall take all necessary and reasonable steps to ensure

nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their
EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their
EEO obligations.

10.  Assurance Required by 49 CFR 26.13(b):

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE
program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted
contracts. Failure by the contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as the
contracting agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document
compliance with the EEO requirements. Such records shall be retained for a period of three
years following the date of the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized representatives of the
contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women
employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency
each July for the duration of the project, indicating the number of minority, women, and non-
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minority group employees currently engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of the last payroll period preceding
the end of July. If on-the-job training is being required by special provision, the contractor will
be required to collect and report training data. The employment data should reflect the work
force on board during all or any part of the last payroll period preceding the end of July.

111. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related
construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner
that segregation on the basis of race, color, religion, sex, or national origin cannot result. The
contractor may neither require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to ensure that its
employees are not assigned to perform their services at any location, under the contractor's
control, where the facilities are segregated. The term "facilities" includes waiting rooms, work
areas, restaurants and other eating areas, time clocks, restrooms, washrooms, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping areas to assure privacy between
sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all
related subcontracts and lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways functionally classified
as local roads or rural minor collectors, which are exempt. Contracting agencies may elect to
apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5
“Contract provisions and related matters” with minor revisions to conform to the FHWA-1273
format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not
less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to
exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to
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such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also,
regular contributions made or costs incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification may
be compensated at the rate specified for each classification for the time actually worked therein:
Provided, That the employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional
classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the
workers.

b. (1) The contracting officer shall require that any class of laborers or mechanics, including
helpers, which is not listed in the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage determination. The contracting officer
shall approve an additional classification and wage rate and fringe benefits therefore only when
the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a
classification in the wage determination; and

(i1) The classification is utilized in the area by the construction industry; and

(ii1) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the contracting officer agree on the classification and
wage rate (including the amount designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the Administrator of the Wage and
Hour Division, Employment Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so
advise the contracting officer or will notify the contracting officer within the 30-day period that
additional time is necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification
or their representatives, and the contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the
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classification under this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor shall
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor, that the applicable
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the meeting of obligations under the plan
or program.

2. Withholding

The contracting agency shall upon its own action or upon written request of an authorized
representative of the Department of Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held
by the same prime contractor, so much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required
by the contract, the contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the
course of the work and preserved for a period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall
maintain records which show that the commitment to provide such benefits is enforceable, that
the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the
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registration of apprenticeship programs and certification of trainee programs, the registration of
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which any contract work is
performed a copy of all payrolls to the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be maintained under 29 CFR
5.5(a)(3)(1), except that full social security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to include an individually identifying
number for each employee ( e.g. , the last four digits of the employee's social security number).
The required weekly payroll information may be submitted in any form desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered
worker, and shall provide them upon request to the contracting agency for transmission to the
State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes
of an investigation or audit of compliance with prevailing wage requirements. It is not a violation
of this section for a prime contractor to require a subcontractor to provide addresses and social
security numbers to the prime contractor for its own records, without weekly submission to the
contracting agency..

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided
under §5.5 (a)(3)(i1) of Regulations, 29 CFR part 5, the appropriate information is being
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i1) That each laborer or mechanic (including each helper, apprentice, and trainee) employed
on the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(ii1) That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in the
applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this
section available for inspection, copying, or transcription by authorized representatives of the
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contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the job. If the contractor or
subcontractor fails to submit the required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or the State DOT, take such action
as may be necessary to cause the suspension of any further payment, advance, or guarantee of
funds. Furthermore, failure to submit the required records upon request or to make such records
available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90
days of probationary employment as an apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been certified by the Office of
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall
not be greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's
registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the
apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified
in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If the Administrator determines that a
different practice prevails for the applicable apprentice classification, fringes shall be paid in
accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship
program, the contractor will no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).
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Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the
plan approved by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in
the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the wage determination unless
the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman wage rate on the wage determination
which provides for less than full fringe benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed.

In the event the Employment and Training Administration withdraws approval of a training
program, the contractor will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen
under this part shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training programs which have
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and trainees under such programs
will be established by the particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any
subcontracts and also require the subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

Page 28 of 40

257



July 13,2012
Supersedes December 14, 2005
7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be

grounds for termination of the contract, and for debarment as a contractor and a subcontractor as
provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are
herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29
CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the
contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of
Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR
5.5(a) or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include
watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is employed
on such work to work in excess of forty hours in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and one-half times the basic rate of pay for all
hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (1.) of this section, the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such territory), for liquidated damages.
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Such liquidated damages shall be computed with respect to each individual laborer or mechanic,
including watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of
this section, in the sum of $10 for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty hours without payment of the
overtime wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting
agency shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of
work performed by the contractor or subcontractor under any such contract or any other Federal
contract with the same prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set
forth in paragraph (1.) through (4.) of this section and also a clause requiring the subcontractors
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in
paragraphs (1.) through (4.) of this section.

VI.SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on the National Highway
System.

1. The contractor shall perform with its own organization contract work amounting to not less
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any such specialty items
performed may be deducted from the total original contract price before computing the amount
of work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by
the prime contractor, and equipment owned or rented by the prime contractor, with or without
operators. Such term does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an employee leasing firm meeting all
relevant Federal and State regulatory requirements. Leased employees may only be included in
this term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day
activities of the leased employees;
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(2) the prime contractor remains responsible for the quality of the work of the leased
employees;
(3) the prime contractor retains all power to accept or exclude individual
employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the payment of predetermined
minimum wages, the submission of payrolls, statements of compliance and all other Federal
regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized
knowledge, abilities, or equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the contract as a whole and in general
are to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is
computed includes the cost of material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by
the firm, has full authority to direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the
written consent of the contracting officer, or authorized representative, and such consent when
given shall not be construed to relieve the contractor of any responsibility for the fulfillment of
the contract. Written consent will be given only after the contracting agency has assured that
each subcontract is evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build
contracts; however, contracting agencies may establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal,
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to be reasonably necessary
to protect the life and health of employees on the job and the safety of the public and to protect
property in connection with the performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall not

Page 31 of 40

260



July 13,2012
Supersedes December 14, 2005
permit any employee, in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as
determined under construction safety and health standards (29 CFR 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or
authorized representative thereof, shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the construction safety and health standards

and to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and
Safety Standards Act (40 U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and
specifications and a high degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that
all persons concerned with the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any
facts related to the project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to
all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or
Territory, or whoever, whether a person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the character, quality, quantity, or cost
of the material used or to be used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim
with respect to the character, quality, quantity, or cost of any work performed or to be
performed, or materials furnished or to be furnished, in connection with the construction of any
highway or related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act

approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

By submission of this bid/proposal or the execution of this contract, or subcontract, as
appropriate, the bidder, proposer, Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not
prohibited from receiving an award due to a violation of Section 508 of the Clean Water Act or
Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph
(1) of this Section X in every subcontract, and further agrees to take such action as the
contracting agency may direct as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY
AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts,
subcontracts, lower-tier subcontracts, purchase orders, lease agreements, consultant contracts or
any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or
more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing
the certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result
in denial of participation in this covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification set out below. The certification
or explanation will be considered in connection with the department or agency's determination
whether to enter into this transaction. However, failure of the prospective first tier participant to
furnish a certification or an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact upon which reliance was
placed when the contracting agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the contracting agency may
terminate this transaction for cause of default.
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d. The prospective first tier participant shall provide immediate written notice to the
contracting agency to whom this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when submitted or has become erroneous
by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant,"”
"person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction
between a grantee or subgrantee of Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as
the prime or general contractor). “Lower Tier Participant” refers any participant who has
entered into a covered transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or
agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or
contracting agency, entering into this covered transaction, without modification, in all lower tier

covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility
of its principals, as well as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require the establishment of a
system of records in order to render in good faith the certification required by this clause. The
knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant
in a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department or
agency may terminate this transaction for cause or default.
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2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion —
First Tier Participants:

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it
and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participating in covered transactions by any Federal department or
agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust statutes
or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses enumerated
in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior
FHWA approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the
certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective lower
tier participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the department, or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person

to which this proposal is submitted if at any time the prospective lower tier participant learns that
its certification was erroneous by reason of changed circumstances.
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d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant,"

"person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and 1200. You may contact the person to which this proposal is submitted for
assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to
any covered transaction between a grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a covered transaction with a grantee or
subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant”
refers any participant who has entered into a covered transaction with a First Tier Participant or
other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or
agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the

$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility
of its principals, as well as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

1. Except for transactions authorized under paragraph e of these instructions, if a participant in
a covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department or agency with
which this transaction originated may pursue available remedies, including suspension and/or
debarment.

k ok ok sk sk

Page 36 of 40

265



July 13,2012
Supersedes December 14, 2005
Certification Regarding Debarment, Suspension, Ineligibility and VVoluntary Exclusion--
Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participating in covered transactions by any Federal department or
agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.

k %k ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the
best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with the awarding of any Federal contract, the making of
any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant

shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR
APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL
ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the Appalachian Regional
Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to do work which is, or
reasonably may be, done as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL wherein the contract work is situated,
or the subregion, or the Appalachian counties of the State wherein the contract work is situated,
except:

a. To the extent that qualified persons regularly residing in the area are not available.

b. For the reasonable needs of the contractor to employ supervisory or specially experienced
personnel necessary to assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to present or former employees as
the result of a lawful collective bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not exceed 20 percent of the total number
of employees employed by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State Employment Service indicating (a) the
classifications of the laborers, mechanics and other employees required to perform the contract
work, (b) the number of employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other pertinent information
required by the State Employment Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by telephone. If during the course of the
contract work, the information submitted by the contractor in the original job order is
substantially modified, the participant shall promptly notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job applicants referred to him by
the State Employment Service. The contractor is not required to grant employment to any job
applicants who, in his opinion, are not qualified to perform the classification of work required.

4. If, within one week following the placing of a job order by the contractor with the State
Employment Service, the State Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number requested, the State Employment Service
will forward a certificate to the contractor indicating the unavailability of applicants. Such
certificate shall be made a part of the contractor's permanent project records. Upon receipt of
this certificate, the contractor may employ persons who do not normally reside in the labor area
to fill positions covered by the certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a
contractual preference for the use of mineral resource materials native to the Appalachian region.
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6. The contractor shall include the provisions of Sections 1 through 4 of this Attachment A in
every subcontract for work which is, or reasonably may be, done as on-site work.

End of FHWA 1273
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12 MaineDOT
Environmental Summary Sheet

Pin: 16313.10 Date Submitted: 12/20/12
Town: Augusta

CPD Team Leader: Laurie Rowe

ENV Field Contact: David Gardner

NEPA Complete: Environmental Assessment 4/12/11

X Section 106
SHPO Concurrence-No Effect
Section 106 Resources:

= Section 4(f) and 6(f)
Section 4(f)
Review Complete-
Section 6(f
Not Applicable

X Maine Department of Inland Fisheries and Wildlife Essential Habitat

Not Applicable Timing Window: Not Applicable

X Section 7
No Effect
Species of Concern: Atlantic Salmon-Critical Habitat

Comments/References:

X

Maine Department of Conservation/Public Lands, Submerged Land Lease
Not Applicable

X Maine Land Use Regulation Commission
Not Applicable

X Maine Department of Environmental Protection
Individual Permit

X Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
Category 2- See permit for Special Conditions
*Work start notification must be filled out by ENV field staff/MaineDOT resident and sent to ACOE
and a copy sent to David Gardner (david.gardner@maine.gov)
*Compliance form will be filled out by David Gardner when all permit conditions have been

satisfied.
X Stormwater Review
N/A

X Special Provisions Required

Special Provision 105-Timing of Work Restriction N/AL] Applicable[X]
Instream work 7/15 to 9/30

Special Provision 656-Erosion Control Plan N/A[] Applicable[X]
Special Provision 203-Dredge Spec N/A[] Applicable[X]
General Note for Hazardous Waste N/AL] Applicable[x]
Special Provision 203-Hazardous Waste N/AX] Applicable[]
Special Provision 105.9 N/ALX] Applicable[]

*All permits and approvals based on plans/scope as of: 10/2/12
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DEPARTMENT OF THE ARMY
NEW ENGLAND DISTRICT, CORPS OF ENGINEERS
896 VIRGINIA ROAD
CONCORD, MASSACHUSETTS 01742-2751

ETETP%TT%N oF MAINE GENERAL PERMIT (GP)
. AUTHORIZATION LETTER AND SCREENING SUMMARY

OFFICE OF ENVIRONMENTAL SERVICES

MAINE DEPT. OF TRANSPORTATION CORPS PERMIT #___NAE-2010-00603
16 STATE HOUSE STATION CORPS PGP ID#___12-308
AUGUSTA, MAINE 04333 STATE ID# NRPA

DESCRIPTION OF WORK:
_Place fill helow the ordinary high water line of Stone Brook and in adjacent freshwater wetlands at Augusta, _

_Maine in order to reconstruct he Exi 113 IC e on I-95. Approximately 1.345 s.f. of stream bed an

mmmmmgmmmsmmmm: 3, 2012" —
_DOTWIN: 16313.00 _

LAT/LONG COORDINATES ; 12491168 N 69.7892804 W  usas quap; AUGUSTA ME

I. CORPS DETERMINATION:
Based on our review of the information you provided, we have determined that your project will have only minimat individuat and cumutaiive impacts on

waters and wetlands of the United States. Your work is therefore authorized by the U.S. Army Corps of Engineers under the enclosed Federal
Permit, the Maine General Permit {GP}. Accordingly, we do not plan fo take any further action on this project.

You must perform the activily authorized herein in compliance with all the terms and conditions of the GP [including any attached Additional Conditions
and any conditions placed on the State 401 Water Quality Ceriification including any required mitigation]. Please review the enclosed GP carefully,
including the GP conditions beginning on page 5, to familiarize yourself with its contents. You are responsible for complying with all of the GP
requirements; therafore you should bae cartain that whoever does the work fully understands ali of the conditions. You may wish to discuss the
conditions of this authorization with your contractor to ensure the contracior can accomplish the work in a manner that conforms to all requirements.

if you change the plans or constiuction methods for work within our jurisdiction, ptease contact us immediately to discuss modification of this
authorization. This office must approve any changes before you undertake them.

Condition 41 of the GP (page 18) provides ona year for completion of work that has commencaed of is under contract to commence prior to the expiration
of the GP on October 12, 2015. You will need to apply for reauthorization for any work within Corps jurisdiction that is not completed by Oclober 12,
2016,

This autharization presumas the work shown on your plans noted above is in watars of the U.S. Should you desire to appeal our jurisdiction, please
submit a request for an approved jurisdictional determination in writing to the undersigned.

No work may be started unless and until all other required local, State and Federal licenses and permits have heen obtained. This includes but is not
limited to a Flood Hazard Development Permit issued by the town if necessary.

Il. STATE ACTIONS: PENDING{ X ], [SSUED[ ], DENIED[ ] DATE

APPLICATION TYPE: PBR: . TIER 1 , TER2: . TIER3_ X ., LURG:__ _ DMRLEASE: _ NA:
lll. FEDERAL ACTIONS:

JOINT PROGESSING MEETING:__ 10/23/12 LEVEL OF REVIEW: CATEGORY 1:, _ CATEGORY2: %

AUTHORITY (Based on a review of plans and/or State/Fedoral applications): SEC 10 . 404 X 10/404__ . 103_

EXCLUSIONS: Tha exclusionary criteria identified in the general permit do not apply to this projact.

FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_NO , USFEAWS_NO , NMFS_NO

If you have any questions on this matter, please contact my staff at 207-623-8367 at our Manchester, Maine Project Office. In order for us to hefter
sarve you, we would appraciate your completing our Customer Sarvice Survey located at hitp:/per2.nwp.usace.army.mil/survey.himi

4/[ . C@%’%j //Q /)\ (¢ L)k

AY I{. CLEMENT FAANK J. DEL GIUDICE DATE
SENJOR PROJECT MANAGER CHIEF, PERMITS & ENFORCEMENT BRANCH
MAINE PROJECT OFFICE REGULATORY DIVISION
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US Army Corps
of Engineers a .
New England District PLEASE NOTE THE FOLLOWING GENERAL CONDITIONS FOR
DEPARTMENT OF THE ARMY
GENERAL PERMIT
NO. NAE-2010-00603

1. This authorizatton requires you to 1} notify us before beginning work so we may inspect the project, and 2) submit a Compliance
Cerlification Form. You must complete and retum the enclosed Work Start Nofification Form({s) to this office at least two weeks before
the anticipated starting date. You must complete and return the enclosed Compliance Cerlification Form within one month following the
compfetion of the authorized work and any required mitigation {bui not miligation meonitoring, which requires separate submittals}).

2. The permiltee shall assure that a copy of this permit is at the work site whenever work Is being performed and that alf personnel
porforming work at the site of the work authorized by this permit are fully aware of the terms and conditions of the permit. This permit,
including its drawings and any appendices and other attachments, shall be made a part of any and all contracts and sub-contracts for
work which affects areas of Gorps of Engineers’ jurisdiction at the site of the work authorized by this permit. This shall be done by
including the entire permit in the specifications for the work. If the permit is issued after construction speclfications but before receipt of
bids or quotes, the entire permit shall be included as an addendum to the specifications. The term "entire permit" includes permit
amendments. Although the permittee may assign various aspects of the work to different contractors or sub-contraclors, alf contractors
and sub-contractors shalf be obfigated by contract to comply with all environmental protection provisions of the entire permit, and no
contract or sub-contract shall require or aliow unauthorized work in areas of Corps of Engineers jurisdiction.

3. New or replacement culverts in streams or wetlands shall be installed as specified in the Department of the Anmy Maine General
Permit General Requirements listed on page 12-15, conditions 22 & 23.

4. Adequate sedimentation and erosfon contro! devices, such as geotextile silt fences or other devices capabie of filtering the fines
involved, shall be installed and properly maintained to minimize impacts during construction, These davices must be removed upon
completion of work and stabilization of disturbed areas. The sediment collected by these devices must also be removed and placed
upland, in a manner that will prevent its later erosion and transport to a waterway or wettand.

5. All exposed soils resulting from the construction will be promptly seeded and mulched in order to achieve vegetative stabilization,

6. In stream work shall be conducted between July 15 and October 1 in order to minimize potential impacis to fisheries and local water
quality.

7. Mitigation shall consist of payment of $1568,694.06 1o the Natural Resource Mitigation Fund. The completed ILF Project Data
Worksheat which must be mailed with a cashiers check or bank draft, made out to “Treasurer, State of Maine”, with the permit number
noted on the check. The check and worksheel should be mailed to: ME DEP, Aiin: ILF Program Administrator, State House Station 17,
Augusta, ME 04333, This authorization is not valid until the permittee provides the Corps with a copy of the check, with the
permit number noted on the check. The {LF amount is only valid for a period of one year from the date on the authorization letter.
After that time, the project would need to be reevaluated and a new amount determined.
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IN-LIEU-FEE (ILF) PROJECT DATA
WORKSHEET

DEP Invoice #
[Note: Will be filled in by ILF Administrator at DEP]
Project name: Maine DOT; Exit 113 Reconstruction; Augusta, ME

Applicant (s): Maine Dept. of Transportation
DEP Permit #: L-20756-TG-M-N

Corps Permit #: NAE-2010-00603
ILF Contribution Amount $158,594.06
[Note: Please attach a copy of the check]

Project address: Exit 113 off 1-95; Augusta, Maine

Biophysical region: Central Interior and Midcoast

Size of total impact subject to compensation: 44,060 s.f. (1.01 acres)

Resources Impacted: Refer to attached table

DEP Project manager: Courtemanch

Corps Project manager: Clement

Corps ILF Processing Procedure:

Within 3 days of final permit approval the Corps project manager MUST send via e-mail to the ILF Administrator at DEP with
the following attachments:

1. A Microsoft word version of this completed ILF project worksheet including the resource impact table. Please make sure
that you double check the information to make sure that the worksheet is accurate and reflects the actuat Impacts that are
stated in the permit and the correct biophysical region.

[Note: The DEP Involice # section of the worksheet should be left blank and will be filled in by the ILF Program
Administrator.}

2. Acopy of a location map for the project site. The map MUST be made in GIS and saved as a pdf and MUST include a call
out box to physically locate the project site and enough reference informatlon so that project site can be geo-located on
the MNRCP GIS data layer.

3. A pdf copy of the Corps permit for the project.
Corps permitees MUST be instructed to send all required ILF payments to the attention of the ILF Administrator Maine

Department of Environmental Protection, State House Station 17, Augusta, Maine 04333, All checks must have the ILF
program routing # 014.06A.1776.14 on the memo line.
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Resource(s) Impacted:

Resource Type: (Wetlands by NWI Type (PFO, PSS, M1, M2, E1, E2, etc), significant
vernal pool (SVP), shorebird feeding & staging habitat (Shorebird), inland waterfow! &
wading bird habitat (IWWH), tidal waterfowl & wading habitat (TWWH), and river,

- stream, or brook (RSB).

‘Wetland Functions & Values: Groundwater recharge/discharge (GWR); floodflow
alterations(FF), fish & shellfish habitat(FSH); sediment toxicant retention (STR); nutrient
removal (NR); production export (PE); sediment/shoreline stabilization (SS); wildlife
habitat (WH); recreation (R); education/scientific value (ESV); uniqueness/heritage (UH);
and visual quality/aesthetics (VQ).

Types of impacts: may include filling, dredging, vegetation conversion (e.g. forested to

Resource | Functions (for wetland Type of Impact Sq Feet
type impacts) (by resource type) | Impacted
(list all that (list all that apply, by resource type) (by resource type)
apply)
PEM GWR, WH, NR, STR, FF, SS Direct - Filiing 36,989
PFO GWR, WH, NR, STR, FF Direct - Filling 3,380
PFO GWR, WH, NR, STR, FF Indirect - Conversion 3,691
(3,691 x $3.79) x40%
Total square |, 4,060

feet impacted
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Augusta - Exit 113 - 16313.10

STATION PSS PEM PFO RUS
Bog Road
24+00 - 26+50 LT 1816
Old Belgrade Road
518+75 - 520+00 LT 1145
520+25 - 522+00 RT 2107
523+25 - 523+75 RT 82
528+00 RT 46
547+25 - 547+60 LT 142
547+75 LT 414
548+00 - 548+25 LT 181
547+60 RT 201
547+60 - 548+10 RT 931
547+75 - 549+00 RT 3360
550+00 - 550+90 LT 954
577+75-578+70 RT 1102
Ramp to 1-95 NB
160A+00 - 162A+00 RT 5116
164A+00 - 164A+50 Rt 684
I-95 SB Off Ramp
400+00 - 402+50 LT 2955
Hospital Entrance
6+90 - 7+40 RT 325
6+90 - 7+75 LT 4441
7+50 RT 68
Henrys Way
4400 - 4450 LT/RT 3582
[-95 NB Off Ramp
150B+75 - 154B+00 RT 12062
TOTALS (S.F.) 0 36989 3380 1345
TOTAL IMPACTS 41714
Clearing Impacts to PFO |
Old Belgrade Road
518+75 - 520+00 LT 1069
520+25 - 522+00 RT 1762
523+25 - 523+75 RT 860
Total Clearing Impact: 3691
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US Army Corps
of Engineers & (Minimum Notice: Permittee must sign and return notification
New England District within one month of the completion of work.)

COMPLIANCE CERTIFICATION FORM

Permit Number: NAE-2010-00603

Project Manager____ Clement

Name of Permittee: Maine Dept. of Transportation

Permit Issuance Date:

Please sign this certification and return it to the following address upon completion of the activity
and any mitigation required by the permit. You must submit this afier the mitigation is complete,
but not the mitigation monitoring, which requires separate submittals.

s e s o o st o ok R ok oo o ool ot s ok ok oo o o slode ol bk ook ol ook ok R ok Rk sk ok ok ek R R sk sk ok ok ok ok ok ok sk sk sk ok odoRol ok ok ok ok

* MAIL TO: U.S. Army Corps of Engineers, New England District *
* Permits and Enforcement Branch C *
* Regulatory Division *
* 696 Virginia Road *
* Concord, Massachusetis 01742-2751 *

s ok e ool o s sk s oo o sk o ok o o sl ok oo o sl sl st o o ok kol s o o ook skl ok ok ok R o e s o ok R B ok o o o sk sk ok ok o ok e

Please note that your permitted activity is subject to a compliance inspection by an U.S, Army
Corps of Engineers representative. If you fail to comply with this permit you are subject to
permit suspension, modification, or revocation.

I hereby certify that the work authorized by the above referenced permit was completed in
accordance with the terms and conditions of the above referenced permit, and any required
mitigation was completed in accordance with the permit conditions,

Signature of Permittee Date

Printed Name Date of Work Completion
( ) ( )

Telephone Number : Telephone Number
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GENERAL PERMIT

'USArmy Corps
of Engineers = WORK-START NOTIFICATION FORM
New England District (Minimum Notice: Two weeks before work begins)

* MAIL TO: U.S. Army Corps of Engineers, New England District *
* Permits and Enforcement Branch *
* Regulatory Division *
* 696 Virginia Road *
* &

Concord, Massachusetts 01742-2751

e kst b ok ok ook o sk st s sk ok ook ok o stokok sk ok ok ok ook ook ok o ok o ok o ok s o K ke s ok Sk o ook ok o ok o o ok B ok o ot o o o sk ok ok o o o ok ok s ok o

Corps of Engineers Permit No. NAE-2010-00603 was issued to the Maine Dept. of
Transportation, on . This work is located in Stone Brook and in adjacent
freshwater wetlands at Augusta, Maine. The permit authorized the permittee to place fill in order
to reconstruct the Exit 113 Interchange on I-95. Approximately 1,345 s.f, of stream bed and
40,369 s.1, of wetland will be directly impacted by the project. Another 3,691 s.f, of forested
wetland will be indirectly impacted by clearing,

The people (e.g., contractor) listed below will do the work, and they understand the permit's
conditions and limitations.

PLEASE PRINT OR TYPE

Name of Person/Firm:

Business Address:

Telephone Numbers: ( ) ( )

Proposed Work Dates: Start; Finish:
Permittee/Agent Signature: Date:

Printed Name: Title:

Date Permit Issued: Date Permit Expires:

ek st st e ok sk sk sk ok sk kst skokok ok ok ksl ok ok ok ok dokoR sk kskoR ok s akol sk kol s ok ok ok ok ook ok ok ok ok ok ok ok ok ok sk sk ok ok ok sk ok ok ok ok ok ok o ok

FOR USE BY THE CORPS OF ENGINEERS

PM: _ Clement Submittals Required; Yes

Inspection Recommendation: Inspect as convenient
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Applicant: General Public, State of Maine Effective Date: October 12, 2010
Expiration Date: October 12, 2015

DEPARTMENT OF THE ARMY
GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers (Corps) hereby issues this General
Permit (GP) for activities in waters of the United States (U.S.) that have no more than minimal
individual, secondary, and cumulative adverse effects on the aquatic environment in waters of the
U.S. within the boundaries of and off the coast of the State of Maine.

I. GENERAL CRITERIA
In order for activities to qualify for this GP, they must meet the GP’s terms and eligibility criteria
(Pages 1 — 4), general conditions (GC) (Pages 5 — 18), and Appendix A - Definition of Categories.

Under this GP, projects may qualify for the following:
e Category 1: Category 1 Notification Form required.
(Submittal of the Category 1 Notification Form at Appendix B to the Corps is required.
e Category 2: Application required.
(Submittal of an application to the Corps is required and written approval from the Corps must be
received.
If your project is ineligible for Category 1, it may qualify for Category 2 or an Individual Permit and
you must submit an application (see Page 3). The thresholds for Categories 1 and 2 are defined in
Appendix A. This GP does not affect the Corps Individual Permit review process or activities
exempt from Corps regulation.

1. ACTIVITIES COVERED:

» Work and structures that are located in, under or over any navigable water of the U.S.! that affect the
course, location, condition, or capacity of such waters; or the excavating from or depositing of
material in such waters. The Corps regulates this under Section 10 of the Rivers and Harbors Act of
1899);

e The discharge of dredged or fill material into waters of the U.S% The Corps regulates this under
Section 404 of the Clean Water Act (CWA).2

e The transportation of dredged material for the purpose of disposal in the ocean. The Corps
regulates this under Section 103 of the Marine Protection, Research and Sanctuaries Act.

! Defined at 33 CFR 329 and Appendix A, Page 4.

2 Defined at 33 CFR 328

®When there is a regulated discharge of dredged or fill material into waters of the U.S., the Corps will also
consider secondary impacts, which are defined at Appendix A, Endnote/Definition 2.
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I11. PROCEDURES:
1. State Approvals

Applicants are responsible for applying for and obtaining any of the required state or local approvals
(see GC 1, Page 5). Federal and state jurisdictions may differ in some instances. State permits may
be required for specific projects regardless of the general permit category.

In order for authorizations under this GP to be valid, when any of the following state approvals or
statutorily-required reviews is also required, the approvals must be obtained prior to the
commencement of work in Corps jurisdiction.

e Maine Department of Environmental Protection (DEP): Natural Resources Protection Act
(NRPA) permit, including permit-by-rule and general permit authorizations; Site Location of
Development Act permit; and Maine Waterway Development and Conservation Act permit.

e Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

e Maine Department of Marine Resources: Aquaculture Leases.

e Maine Department of Conservation, Bureau of Parks and Lands, Submerged Lands: Lease

NOTE: This GP may authorize projects that are not regulated by the State of Maine (e.g., seasonal
floats or moorings).

2. Corps Authorizations

a. Category 1 (Submission of Category 1 Notification Form required)

Eligibility Criteria
Activities in Maine that:
e Are subject to Corps jurisdiction (see GC 2, Page 5),
e Meet the terms and eligibility criteria of this GP (Pages 1 - 4),
e Meet all GCs of this GP (Pages 5 - 18), and
e Meet the definition of Category 1 in Appendix A - Definition of Categories,

may proceed without application to the Corps provided:
e The Category 1 Notification Form (Appendix B) is submitted to the Corps before starting the
work authorized by this GP.

Consultation with the Corps and/or outside experts may be necessary to ensure compliance with this
GP’s general conditions (starting on Page 5) and related federal laws such as the National Historic
Preservation Act, the Endangered Species Act (ESA), and the Wild and Scenic Rivers Act. For
example, experts on historic resources may include the agencies and tribes referenced in GC 8, while
experts on endangered species include the U.S. Fish and Wildlife Service (USFWS) and National
Marine Fisheries Service (NMFS). Project proponents are encouraged to contact the Corps with
Category 1 eligibility questions.

Work that is not regulated by the State of Maine, but is subject to Corps jurisdiction, is eligible for
Category 1 authorization under this GP. The Maine DEP and LURC have waived WQC for projects
authorized under Categories 1 and 2 of this GP. The state has concurred with the determination that
projects authorized under Categories 1 and 2 of this GP are consistent with the enforceable policies of
the Maine CZM Program.
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b. Category 2 (Application to and written approval from the Corps required)

Eligibility Criteria
Activities in Maine that:
e Are subject to Corps jurisdiction (see GC 2, Page 5),
e Meet the terms of this GP (Pages 1 - 4),
e Meet all GCs of this GP (Pages 5 - 18),
e Meet the definition of Category 2 in Appendix A - Definition of Categories,

require an application to and written approval from the Corps. The Corps will coordinate
review of Category 2 activities with federal and state agencies, as appropriate. To be eligible and
subsequently authorized, an activity must result in no more than minimal impacts to the aquatic
environment as determined by the Corps based on comments from the review team and the criteria
listed above. This may require project modifications involving avoidance, minimization or
compensatory mitigation for unavoidable impacts to ensure the net effects of a project are minimal.
Compensatory mitigation for waterway/wetland impacts may take the form of wetland preservation,
restoration, enhancement, creation, and/or “in-lieu fee” for inclusion into the Natural Resources
Mitigation Fund. See www.nae.usace.army.mil/reg, “Mitigation” and then “Maine” for more
information.

Work that is not regulated by the State of Maine, but is subject to Corps jurisdiction, is eligible for
Category 2 authorization under this GP. The Maine DEP and LURC have waived WQC for projects
authorized under Categories 1 and 2 of this GP. The state has concurred with the determination that
projects authorized under Categories 1 and 2 of this GP are consistent with the enforceable policies of
the Maine CZM Program.

3. Applying for a Permit

All applicants for Category 2 projects must:

a.  Apply directly to the Corps using the state application form or the Corps application form
(ENG Form 4345%), and apply directly to the state (DEP, LURC, BPL or DMR) as applicable using
the appropriate state form, if the work is regulated by the Corps and the state.

b.  Apply directly to the Corps using the Corps application form (ENG Form 4345%) if the
work is regulated by the Corps but not the state (DEP, LURC, BPL or DMR).

c.  Provide application information (see “Information Typically Required” in Appendix C) to
help ensure the application is complete and to speed project review.

d. Submit a copy of their application materials to the Maine Historic Preservation
Commission (MHPC) and the five Indian tribes listed at Appendix D, at the same time, or before,
they apply to the state (DEP or LURC) or the Corps, to be reviewed for the presence of historic,
archaeological or tribal resources in the permit area that the proposed work may affect. Submittals to
the DEP or Corps shall include information to indicate that this has been done (a copy of the
applicant’s cover letter to MHPC and tribes or a copy of the MHPC and tribal response letters is
acceptable).

! Located at www.nae.usace.army.mil/req under “Forms.”
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4. Review Procedures

The Corps will coordinate review of all Category 2 activities with federal and state agencies, as
appropriate, to ensure that the work will result in no more than a minimal impact to the aquatic
environment. Applicants are responsible for applying for the appropriate state and local approvals
listed on Page 2.

Emergency Procedures: 33 CFR 325.2(e)4 states that an “emergency” is a situation which would
result in an unacceptable hazard to life, a significant loss of property, or an immediate, unforeseen,
and significant economic hardship if corrective action requiring a permit is not undertaken within a
time period less than the normal time needed to process the application under standard procedures.”
The Corps will work with all applicable agencies to expedite authorization according to established
procedures in emergency situations.

Individual Permit Procedures: Proponents of work that does not meet the terms and general
conditions of this GP must submit the Corps application form and the appropriate application
materials to the Corps at the earliest possible date in order to expedite the Individual Permit review
process. General information and application forms can be obtained at our website or by calling us
(see Appendix D). Individual WQC and CZM consistency concurrence are required when applicable
from the State of Maine before Corps permit issuance. The Corps encourages applicants to
concurrently apply for a Corps Individual Permit and state permits.

5.  Approval Process

Applicants for Category 2 activities may not proceed with work in Corps jurisdiction until written
authorization is received from the Corps. If the Corps determines that the Category 2 activity is
eligible for the GP, the Corps will send an authorization letter directly to the applicant. The Corps
will attempt to issue a written eligibility determination within the state’s review period. If the Corps
determines that the activity is not eligible under the GP or that additional information is required, the
Corps will notify the applicant in writing and send a copy to the DEP or LURC. Applicants are
responsible for obtaining all applicable approvals listed on Page 2 from the appropriate state and
local agencies before commencing work in Corps jurisdiction.
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V. GENERAL PERMIT CONDITIONS:

The following conditions apply to activities authorized under this Maine GP, unless otherwise
specified, including all Category 1 (notification required) and Category 2 (application required)
activities:

1. Other Permits. Authorization under this GP does not obviate the need to obtain other federal,
state, or local authorizations required by law. This includes, but is not limited to, the project
proponent obtaining a Flood Hazard Development Permit issued by the town, if necessary. Inquiries
may be directed to the municipality or to the Maine Floodplain Management Coordinator at (207)
287-8063. See www.maine.gov/spo/flood.

2. Federal Jurisdictional Boundaries.

(a) Applicability of this GP shall be evaluated with reference to federal jurisdictional boundaries.
Applicants are responsible for ensuring that the boundaries used satisfy the federal criteria defined at
33 CFR 328 “Waters of the U.S.” and 33 CFR 329 “Navigable Waters of the U.S.”

Note: Waters of the U.S. include the subcategories “navigable waters of the U.S.” and “wetlands.”

(b) For Category 1 projects, proponents are not required to delineate the waters of the U.S. that they
plan to impact, but must approximate the square footage of impacts in order to determine the review
category (1 or 2 or Individual Permit). For projects filling <15,000 SF of waters of the U.S. that do not
qualify for Category 1 (e.g., vernal pool, secondary or endangered species impacts, etc.) and therefore
require an application to the Corps, and for those filling >15,000 SF, applicants shall delineate all
waters of the U.S. that will be filled (direct impacts) in accordance with the Corps of Engineers
Wetlands Delineation Manual and the most recent regional supplements (see Appendix E). In
addition, applicants shall approximately identify all waters of the U.S. on the property and known
waters adjacent to the property in order for the Corps to evaluate secondary impacts. The waters of the
U.S. shall be clearly shown on the project plans submitted with the application. This includes all
waters of the U.S. in areas under DEP or LURC jurisdiction regardless of whether they’re shown on
LURC zoning maps.

(c) On a case-by-case basis, the Corps may modify/refine the above delineation and identification
requirements for waters of the U.S.

3. Minimal Direct, Secondary and Cumulative Impacts.

(a) Projects authorized by this GP shall have no more than minimal direct, secondary and cumulative
adverse environmental impacts. Category 2 applicants should provide information on secondary and
cumulative impacts as stated in Appendix C. Compensatory mitigation may be required to offset
unavoidable impacts (see GC 16) and to ensure that they are no more than minimal. Compensatory
mitigation requirements will be determined on a case-by-case basis.

(b) Secondary impacts to waterway and/or wetland areas, (e.g., areas drained, flooded, cleared,
excavated or fragmented) shall be added to the total fill area when determining whether the project
qualifies for Category 1 or 2. Direct, secondary and cumulative impacts are defined at Appendix A,
Endnote 2.

(c) Site clearing, grading and construction activities in the upland habitat surrounding vernal pools
(“Vernal Pool Management Areas”) are secondary impacts. See GC 28 for avoidance and
minimization requirements and recommendations.

4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this
permit, the Corps retains discretionary authority to require Category 2 or Individual Permit review
based on concerns for the aquatic environment or for any other factor of the public interest [33 CFR
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320.4(a)]. This authority is invoked on a case-by-case basis whenever the Corps determines that the
potential consequences of the proposal warrant a higher level of review based on the concerns stated
above. This authority may be invoked for projects that may contribute to cumulative environmental
impacts that are more than minimal or if there is a special resource or concern associated with a
particular project that is not already covered by the remaining conditions of the GP and that warrants
greater review. Whenever the Corps notifies an applicant that an Individual Permit may be required,
the project is not authorized under this GP and no work may be conducted until an Individual Permit
is obtained or until the Corps notifies the applicant that further review has demonstrated that the work
may proceed under this GP.

5. Single and Complete Projects.

(a) This GP shall not be used to piecemeal work and shall be applied to single and complete projects’.
When determining the review category in Appendix A (Category 1 or 2) for a single and complete
project, proponents must include any permanent historic fill placed since October 1995 that is
associated with that project and all currently proposed temporary and permanent impact areas.

(b) A single and complete project must have independent utility".

(c) Unless the Corps determines the activity has independent utility™:

i. This GP shall not be used for any activity that is part of an overall project for which an
Individual Permit is required,

ii. All components of a single project and/or all planned phases of a multi-phased project (e.g.,
subdivisions should include all work such as roads, utilities, and lot development) shall be treated
together as constituting one single and complete project’.

(d) For linear projects, such as power lines or pipelines with multiple crossings, the single and
complete project® is all crossings of a single water of the U.S. (i.e., single waterbody) at a specific
location. For linear projects crossing a single waterbody several times at separate and distant
locations, each crossing is considered a single and complete project. However, individual channels in
a braided stream or river, or individual arms of a large, irregularly-shaped wetland or lake, etc., are not
separate waterbodies and crossings of such features cannot be considered separately. If any crossing
requires a Category 2 activity, then the entire linear project shall be reviewed as one project under
Category 2.

6. Permit On-Site. For Category 2 projects, the permittee shall ensure that a copy of this GP and the
accompanying authorization letter are at the work site (and the project office) authorized by this GP
whenever work is being performed, and that all personnel with operation control of the site ensure that
all appropriate personnel performing work are fully aware of its terms and conditions. The entire
permit authorization shall be made a part of any and all contracts and sub-contracts for work that
affects areas of Corps jurisdiction at the site of the work authorized by this GP. This shall be achieved
by including the entire permit authorization in the specifications for work. The term “entire permit
authorization” means this GP and the authorization letter (including its drawings, plans, appendices
and other attachments) and also includes permit modifications. If the authorization letter is issued
after the construction specifications, but before receipt of bids or quotes, the entire permit
authorization shall be included as an addendum to the specifications. If the authorization letter is
issued after receipt of bids or quotes, the entire permit authorization shall be included in the contract
or sub-contract. Although the permittee may assign various aspects of the work to different
contractors or sub-contractors, all contractors and sub-contractors shall be obligated by contract to
comply with all environmental protection provisions contained within the entire GP authorization, and
no contract or sub-contract shall require or allow unauthorized work in areas of Corps jurisdiction.

! Single and Complete Project and Independent Utility are defined at Appendix E.
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7. St. John/St. Croix Rivers. Work within the Saint John and Saint Croix River basins that
requires approval of the International Joint Commission is not eligible for Category 1 and an
application to the Corps is required if any temporary or permanent use, obstruction or diversion of
international boundary waters could affect the natural flow or levels of waters on the Canadian side
of the line; or if any construction or maintenance of remedial works, protective works, dams, or other
obstructions in waters downstream from boundary waters could raise the natural level of water on the
Canadian side of the boundary.

8. Historic Properties. No activity otherwise authorized by this GP shall result in effects (as that
term is defined at 36 C.F.R. 8 800.16(i)) on properties listed on, determined to be eligible for listing
on, or potentially eligible for listing on the National Register of Historic Places, including previously
unidentified properties, unless and until the Corps or another federal agency has satisfied the
consultation requirements of Section 106 of the National Historic Preservation Act. Work is not
eligible for Category 1 and an application to the Corps is required if the activity may have the
potential to cause effects to any historic properties listed, determined to be eligible for listing on, or
potentially eligible for listing on the National Register of Historic Places, including previously
unidentified properties. Work is eligible for Category 1 if a no effect or no adverse effect
determination has been made for that work by another federal action agency in its Section 106
consultation with the Maine Historic Preservation Commission (MHCP) and the five federally
recognized Indian tribes listed at Appendix D. Information on the location and existence of known
historic resources can be obtained from the MHPC, the National Register of Historic Places, and the
five tribes listed in Appendix D. Historic properties include those that are eligible for inclusion, but
not necessarily listed on the National Register. If the permittee, either prior to construction or during
construction of the work authorized herein, encounters a previously unidentified archaeological or
other cultural resource within the area subject to Corps jurisdiction that might be eligible for listing in
the National Register of Historic Places, he/she shall stop work and immediately notify the Corps and
the MHPC and/or applicable tribe(s).

9. National Lands. None of the following work is eligible as a Category 1 project:

(a) Activities that impinge upon the value of any National Wildlife Refuge, National Forest, National
Marine Sanctuary, National Park or any other area administered by the National Park Service, U.S.
Fish and Wildlife Service (USFWS) or U.S. Forest Service.

(b) Work on Corps properties and Corps-controlled easements. Contact the Corps, Real Estate
Division (978) 318-8585 to initiate reviews about both Corps holdings and permit requirements.

(c) Any proposed temporary or permanent modification or use of a federal project (including but not
limited to a levee, dike, floodwall, channel, sea wall, bulkhead, jetty, wharf, pier, or other work built
but not necessarily owned by the United States), which would obstruct or impair the usefulness of the
federal project in any manner, and/or would involve changes to the authorized federal project’s
scope, purpose, and/or functioning that go beyond minor modifications required for normal operation
and maintenance (requires review and approval by the Corps pursuant to 33 USC 408). Federal
projects in Maine as of October 2010 are shown at Appendix F. This map may not be inclusive of all
projects.

10. Endangered Species.
(a) No activity may be authorized under Category 1 of this GP which:

i. “May affect” a threatened or endangered species, a species proposed for listing as threatened
or endangered, or designated or proposed critical habitat (all herein referred to as “listed species or
habitat™) as identified under the federal Endangered Species Act (ESA) (unless specified in a
programmatic agreement with NMFS or USFWS),
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ii. Results in a “take” of any federally-listed threatened or endangered species of fish or wildlife, or

iii. Results in any other violation of Section 9 of the ESA protecting threatened or endangered
species of plants.
(b) Work in Inland Waters and Wetlands® and the non-tidal portions of Navigable Waters® (e.g., the
Penobscot River, Kennebec River) is not eligible for Category 1 if:

i. The project action area occurs within a watershed occupied by listed Atlantic salmon or
shortnose sturgeon. Project proponents must check the site in Footnote 3 below.

ii. In areas outside these watersheds contact the USFWS (see Appendix D, Page 1 for contact
information) to check for the presence of other listed species.
(c) Work in the tidal portions of Navigable Waters may be eligible for Category 1. Reference
Appendix A, Il. Navigable Waters, Pages 4 — 9, and the other terms and general conditions (GC 11 is
particularly relevant) of this GP to determine Category 1 eligibility. Project proponents must contact
the USFWS (see Appendix D, Page 1 for contact information) to ensure that work in all tidal portions
of Navigable Waters? is not in critical habitat or areas occupied by listed species other than Atlantic
salmon or shortnose sturgeon.
(d) Although some work is excluded from Category 1 as stated in (b) and (c) above, work may qualify
for Category 1 if a no effect determination has been made for that work by a federal action agency such
as the Corps.
(e) Proponents must submit an application to the Corps if any of the activities in 10(a)-10(c) that do not
qualify for Category 1 may occur and provide information on federally-listed species or habitat to allow
the Corps to conduct any required consultation under Section 7 of the ESA.
(F) The Corps review may consider species listed as endangered and threatened pursuant to Maine
state law.

11. Essential Fish Habitat. Any work in the following rivers and streams, including all tributaries
to the extent that they are currently or were historically accessible for salmon migration, shall not be
authorized under Category 1 of the GP and must be screened for potential impacts to EFH (see
Appendix E for more information).

Androscoggin River  Aroostook River Boyden River Dennys River
Ducktrap River East Machias River Hobart Stream Kennebec River
Machias River Narraguagus River Orland River Passagassawaukeag River
Patten Stream Penobscot River Pleasant River Presumpscot River
Saco River Sheepscot River St. Croix River Tunk Stream
Union River

The above does not apply to the following activities which may qualify for Category 1 work:
e Exploratory drilling and borings for bridges.
e Moorings (see Appendix A, Page 6 for Category 1 thresholds and requirements)
e Structures and floats (see Appendix A, Page 7 for Category 1 thresholds and requirements)
e Other activities specified in a programmatic agreement with NMFS.

! See Appendix A, Page 1 for definition.

2 See Appendix A, Page 4 for definition.

® For areas considered occupied by listed Atlantic salmon and/or shortnose sturgeon in Inland Waters and
Wetlands, and in Navigable Waters, see: www.nero.noaa.gov/prot_res/altsalmon/dpsmaps.html. Tidal
portions of navigable waters occupied by listed Atlantic salmon are more specifically described as those
waters from the Kennebec River to its mouth at Merrymeeting Bay, northeast to the Dennys River, including
the Androscoggin River upstream to the Brunswick Dam, and other streams northeast of this line to the limit
of their tidal reaches.
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12. Wild and Scenic Rivers. Any activity that occurs in the designated main stem of, within 0.25
mile up or downstream of the designated main stem of, or in tributaries within .25 miles of the
designated main stem of a National Wild and Scenic River, or in “bordering and contiguous
wetlands” (see Appendix A, Endnote 1) that are adjacent to the designated main stem of a National
Wild and Scenic River, or that has the potential to alter flows within a river within the National Wild
and Scenic River System, is not eligible for Category 1 regardless of size of the impacts. This
condition applies to both designated Wild and Scenic Rivers and rivers officially designated by
Congress as study rivers for possible inclusion while such rivers are in an official study status.
National Wild and Scenic Rivers System segments for Maine as of October 2010 include: Allagash
River beginning at Telos Dam continuing to Allagash checkpoint at Eliza Hole Rapids,
approximately 3 miles upstream of the confluence with the St. John River (length = 92 miles).

13. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits
of any Corps Federal Navigation Project (see Appendix F) than a distance of three times the project’s
authorized depth shall be subject to removal at the owner’s expense prior to any future Corps
dredging or the performance of periodic hydrographic surveys. This is applicable to Category 1 and
2. Reference Appendix A, Page 6 (Moorings) and Page 7 (Structure and Floats).

14. Navigation.

(a) There shall be no unreasonable interference with navigation by the existence or use of the activity
authorized herein and no attempt shall be made by the permittee to prevent the full and free use by
the public of all navigable waters at or adjacent to the activity authorized herein.

(b) The permittee understands and agrees that, if future U.S. operations require the removal,
relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the
Secretary of the Army or his authorized representative, said structure or work shall cause
unreasonable obstruction to the free navigation of the navigable waters, the permittee will be
required, upon due notice from the Corps, to remove, relocate, or alter the structural work or
obstructions caused thereby, without expense to the U.S. No claim shall be made against the U.S. on
account of any such removal or alteration.

15. Federal Liability. In issuing this permit, the Federal Government does not assume any liability
for the following: (a) damages to the permitted project or uses thereof as a result of other permitted or
unpermitted activities or from natural causes; (b) damages to the permitted project or uses thereof as
a result of current or future activities undertaken by or on behalf of the U.S. in the public interest;

(c) damages to persons, property, or to other permitted or unpermitted activities or structures caused
by the activity authorized by this permit; (d) design or construction deficiencies associated with the
permitted work; () damage claims associated with any future modification, suspension, or
revocation of this permit.

16. Avoidance, Minimization and Compensatory Mitigation.

Discharges of dredged or fill material into waters of the U.S., including wetlands, shall be avoided
and minimized to the maximum extent practicable through consideration of alternatives. The Corps
may require compensatory mitigation of unavoidable direct and secondary impacts associated with
Category 2 projects on a case-by-case basis (see Appendix E).

17. Heavy Equipment in Wetlands. Operating heavy equipment other than fixed equipment (drill
rigs, fixed cranes, etc.) within wetlands shall be minimized, and such equipment shall not be stored,
maintained or repaired in wetlands, to the maximum extent practicable. Where construction requires
heavy equipment operation in wetlands, the equipment shall either have low ground pressure
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(typically <3 psi), or it shall be placed on swamp/construction/timber mats (herein referred to as
“construction mats” and defined at Appendix A, Endnote 4) that are adequate to support the
equipment in such a way as to minimize disturbance of wetland soil and vegetation. Construction
mats are to be placed in the wetland from the upland or from equipment positioned on swamp mats if
working within a wetland. Dragging construction mats into position is prohibited. Other support
structures that are capable of safely supporting equipment may be used with written Corps
authorization (Category 2 authorization or Individual Permit). Similarly, the permittee may request
written authorization from the Corps to waive use of mats during frozen, dry or other conditions. An
adequate supply of spill containment equipment shall be maintained on site.

18. Temporary Fill.
Temporary fill that qualifies for Category 1 (e.g., <15,000 SF of combined temporary and permanent
fill associated with the single and complete project) or is authorized in writing under Category 2,
shall adhere to the following:
(a) All temporary fill shall be stabilized to prevent its eroding into portions of waters of the U.S.,
including wetlands, where it is not authorized.
(b) Unconfined temporary fill authorized for discharge into waters of the U.S., including wetlands,
shall consist of material that minimizes impacts to water quality (e.g. sandbags, clean gravel, stone,
aggregate, etc.).
(c) Temporary fill authorized for discharge into wetlands should be placed on geotextile fabric or other
material (e.g., straw) laid on the pre-construction wetland grade where practicable to minimize impacts.
(d) Temporary fill shall be removed as soon as it is no longer needed, disposed of at an upland site,
and suitably contained to prevent subsequent erosion into waters of the U.S, including wetlands.
To qualify for Category 1, temporary fill placed during the:

i. Growing season must be removed before the beginning of the next growing season.

ii. Non-growing season may remain throughout the following growing season, but must be
removed before the beginning of the next growing season.
(e) Waters of the U.S., including wetlands, where temporary fill was discharged shall be restored
(see GC 19).
(f) Appropriate measures must be taken to maintain normal downstream flows and minimize
flooding to the maximum extent practicable, when temporary structures, work, and discharges,
including cofferdams, are necessary for construction activities, access fills, or dewatering of
construction sites. Temporary fills must be placed in a manner that will not be eroded by expected
high flows (see GC 21).
(9) Construction mats and corduroy roads (see GC 17 above) are considered as temporary fill when
they are removed immediately upon work completion. The area must be restored (see GC 19).

19. Work Site Restoration.

(a) Wetland areas where permanent disturbance is not authorized shall be restored to their original
condition and elevation, which under no circumstances shall be higher than the pre-construction
elevation. Original condition means careful protection and/or removal of existing soil and
vegetation, and replacement back to the original location such that the original soil layering and
vegetation schemes are approximately the same, unless otherwise authorized.

(b) Upon completion of construction, all disturbed wetland areas (the disturbance of these areas must
be authorized) shall be properly stabilized. Any seed mix shall contain only plant species native to
New England and shall not contain any species listed in the “Invasive and Other Unacceptable Plant
Species” Appendix in the “New England District Compensatory Mitigation Guidance” (see
Appendix E, Paragraph 6). This list may be updated periodically.

(c) In areas of authorized temporary disturbance, if trees are cut they shall be cut at ground level and
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not uprooted in order to prevent disruption to the wetland soil structure and to allow stump sprouts to
revegetate the work area, unless otherwise authorized.

20. Bank Stabilization.

(a) Projects involving construction or reconstruction/maintenance of bank stabilization structures
within Corps jurisdiction shall be designed to minimize environmental effects, effects to neighboring
properties, scour, etc. to the maximum extent practicable.

(b) Project proponents must design and construct bank stabilization projects using this sequential
minimization process: avoidance of aquatic resource impacts, diversion of overland flow, vegetative
stabilization, stone-sloped surfaces, and walls/bulkheads. Vertical walls/bulkheads shall only be used
in situations where reflected wave energy can be tolerated. Refer to Appendix E for design guidance.
(c) Inland Water bank stabilization activities necessary for erosion prevention must meet all of the
following criteria: (i) No material is placed in excess of the minimum needed for erosion protection;
(i) The activity is no more than 500 feet in length along the bank; (iii) The activity will not exceed
an average of one cubic yard per running foot placed along the bank below the plane of the ordinary
high water mark; (iv) Structures angled steeper than 1H:1V and any material other than angular or
subangular stone or fiber roll revetments require at least a Category 2 review. (v) The activity does
not involve discharges of dredged or fill material into special aquatic sites; (vi) No material is of the
type, or is placed in any location, or in any manner, to impair surface water flow into or out of any
water of the U.S.; (vii) No material is placed in a manner that will be eroded by normal or expected
high flows (properly anchored trees and treetops may be used in low energy areas); and, (viii) The
activity is not a stream channelization activity.

(d) Navigable Water bank stabilization activites are provided at Appendix A, Page 4.

21. Sedimentation and Erosion Control.

(a) Adequate sedimentation and erosion control management measures, practices and devices, such as
phased construction, installation of sediment control barriers (i.e. silt fence, vegetated filter strips,
geotextile silt fences, erosion control mixes, hay bales or other devices) downhill of all exposed areas,
retention of existing vegetated buffers, application of temporary mulching during construction, and
permanent seeding and stabilization shall be installed and properly maintained to reduce erosion and
retain sediment on-site during and after construction. They shall be capable of preventing erosion, of
collecting sediment, suspended and floating materials, and of filtering fine sediment.

(b) Temporary sediment control barriers shall be removed upon completion of work, but not until all
disturbed areas are permanently stabilized. The sediment collected by these sediment barriers shall be
removed and placed at an upland location and stabilized to prevent its later erosion into a waterway or
wetland.

(c) All exposed soil and other fills shall be permanently stabilized at the earliest practicable date

(see GC 19).
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22. Stream Work and Crossings’.

Notes:

() GC 22(a) and (b) apply to Inland Waters and Wetlands (see Appendix A, Page 1 for definition) and
Navigable Waters (see Appendix A, Page 4 for definition). GC 22(c)-(l) only apply to Inland Waters
and Wetlands that are streams. All new and replacement crossings in Navigable Waters require an
application to the Corps and at least a Category 2 review.

(b) In-stream work in a watershed occupied by listed Atlantic salmon or shortnose sturgeon

[see GC 10(b)] and some stream work such as crossings on EFH waters (see GC 11) is not eligible
for Category 1.

(c) “High-Quality Stream Segments” are shown at www.maine.gov/dep/gis/datamaps and may be
useful in evaluating impacts to fisheries. GIS shape files are under “Other Google Earth Interactive
Maps” and PDFs by county are under “DEP GIS Maps.” See Appendix E, 8(b) for more information.

Conditions:

(a) All permanent crossings of rivers, streams, brooks, etc. (hereon referred to as “streams”) shall be
suitably culverted, bridged, or otherwise designed to i) withstand and to prevent the restriction of
high flows to qualify for Category 1, and ii) not obstruct the movement of or not substantially disrupt
the necessary life-cycle movements of those species of aquatic life indigenous to the waterbody,
including those species that normally migrate through the area, beyond the actual duration of
construction unless the activity’s primary purpose is to impound water to qualify for Category 1 or 2.
(NOTE: Areas of fill and/or cofferdams must be included in total waterway/wetlands impacts to
determine applicability of this GP).

(b) Any work that temporarily or permanently impacts upstream or downstream flood conditions, or
permanently impacts wetlands in excess of Category 1 thresholds, must be reviewed at least under
Category 2. See the documents referenced in Appendix E, 8(c) and (d) for guidance.

(c) New Stream Crossings. For new stream crossings to qualify for Category 1:

i. Must ensure compliance with GC 22(a) and GC 22(b) above.

ii. Shall be designed and constructed in accordance with the Corps General Stream Crossing
Standards provided on Page 14 and the stream simulation document listed at Appendix E, 8(a).

(d) Replacement Stream Crossings. For replacement stream crossings to qualify for Category 1:

i. Must ensure compliance with GC 22(a) and GC 22(b) above.

ii. Shall be designed and constructed in accordance with the Corps General Stream Crossing
Standards provided on Page 14 and the stream simulation document listed at Appendix E, 8(a).

(e) Culvert Extensions. Culvert extensions on culverts that do not meet the Corps General Stream
Crossing Standards do not qualify for Category 1 and require an application to the Corps at least as a
Category 2 project.

(F) Temporary Stream Crossings.

Note: The General Stream Crossing Standards don’t apply to temporary stream crossings.

i. Temporary stream crossings or cofferdams shall be used for equipment access across streams
[see Appendix E, 8(e)]. Note: Areas of fill and/or cofferdams must be included in total
waterway/wetlands impacts to determine the review category in Appendix A.

ii. Temporary stream crossings shall be removed within 180 days to qualify for Category 1.

iii. Temporary stream crossings that are not spans? (typically culverts) must be designed in
accordance with 1-6 below to qualify for Category 1. Category 2 applications should include
information demonstrating 2-6 below:

! This condition does not apply to non-tidal drainage systems and irrigation ditches excavated on dry land.
2 For the purposes of this GP, spans are bridges, three-sided box culverts, open-bottom culverts or arches that
span the stream with footings landward of bankfull width.
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1. Installed and removed during the low flow period specified in GC 22(1) below.

2. Placed on geotextile fabric or other material where practicable to ensure restoration to the
original grade. Soil may not be used to construct or stabilize these structures and rock must be large
enough to allow for easy removal without disrupting the streambed.

3. Designed and maintained to withstand and pass high flows. Water height should be no
higher than the top of the culvert’s inlet. A minimum culvert diameter of two feet is required to pass
debris. Culverts must be aligned to prevent bank erosion or streambed scour.

4. Equipped with energy dissipating devices installed downstream if necessary to prevent scour.

5. Designed and maintained to prevent soil from entering the waterbody.

6. Removed upon the completion of work. Impacts to the streambed or banks requires
restoration to their original condition using stream simulation methods®.

(9) Slip Lining. Work using slip lining (retrofitting an existing culvert by inserting a smaller diameter
pipe), invert lining, or resulting in decreased diameter, do not qualify for Category 1, either as new
work or maintenance activities.

(h) Work in Flowing Waters. To qualify for Category 1, no unconfined fill [see GC 18(b)] or
excavation in flowing waters is allowed. To accomplish this:

i. Bank stabilization work below ordinary high water (OHW) shall utilize erosion controls such
as inflatable cofferdams, jersey barrier, silt screen, turbidity curtain, etc. where practicable to prevent
sediment input to the stream and to minimize turbidity and sedimentation impacts for sensitive life
stages. Bank stabilization above OHW must utilize erosion controls.

ii. Management techniques such as temporary flume pipes, culverts, cofferdams, etc. must be
used to maintain normal flows within the stream boundary’s confines, or water diversions may be
used immediately up and downstream of the work footprint (see Appendix A, Endnote 6) or work
must be performed in the dry under no flow conditions, or under very low flow conditions following
the practices in GC 22(a).

(i) Minimization. In order to make the Category 2 review process more efficient and result in a
faster decision, new and replacement stream crossings should be designed using the least intrusive
and environmentally damaging method following this sequential minimization process: 1) spans with
no stream impacts, 2) spans with stream impacts, and 3) embedded culverts with stream simulation or
low-slope design.

() Maintenance Requirements. The permittee shall maintain the work authorized herein in good
condition and in conformance with the terms and general conditions of this permit to facilitate
aquatic life passage as stated in GC 22(a). Culverts that develop “hanging” inlets or outlets, result in
bed washout, or a stream that doesn’t match the characteristics of the substrate in the natural stream
channel such as mobility, slope, stability confinement will require maintenance or repair to comply
with this GC. This does not apply to GC 22(f) above.

(k) Maintenance and Replacement Information. An existing stream crossing must be authorized and
in compliance with all conditions of its authorization(s) to qualify for maintenance not subject to
regulation. See Appendix A, Endnote 7. A non-serviceable crossing is not eligible for maintenance
and is therefore considered as a replacement crossing [see 22(d)].

() Work Window. For projects that otherwise meet the terms of Category 1, in-stream construction
work shall be conducted during the low flow period July 15 - October 1 in any year. Projects that are
not to be conducted during that time period are ineligible for Category 1 and shall be screened
pursuant to Category 2, regardless of the waterway and wetland fill and/or impact area.

(See next page for Corps General Stream Crossing Standards.)

! Design and construction shall be in accordance with the stream simulation document listed at Appendix E, 8(a).
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Corps General Stream Crossing Standards (required for Category 1, recommended for Category 2):
(a) Culverts must be embedded:

e > 2 feet for box culverts and other culverts with smooth internal walls,

e > 1 foot for corrugated pipe arches

e > 1 foot and at least 25 percent for corrugated round pipe culverts
(b) For new crossings, spans” are required to avoid or cause minimal disruption to the streambed and
to meet the requirements of General Condition 22(a) and 22(b). Footings and abutments must be
landward of 1.2 times bankfull width. To the greatest extent practicable, work in the stream shall be
minimized, and design and construction shall allow the streambed’s natural structure and integrity to
remain intact. Any fill or excavation of the streambed below bankfull width other than footings,
support pilings, or work specified in 22(h)ii requires Category 2 review and, unless demonstrated
otherwise, stream simulation? to establish substrate and banks in the span structure and work area as
specified in (d) and (e) below.
(c) For replacement crossings, spans” are required to meet the requirements of General Condition
22(a) and 22(b). Footings and abutments shall be landward of 1.2 times bankfull width. Unless
demonstrated otherwise, stream simulation? is required to establish substrate and banks in the span
structure and work area as specified in (d) and (e) below.
(d) Crossings must have a natural bottom substrate within the structure matching the characteristics
of the substrate in the natural stream channel and the banks (mobility, slope, stability, confinement,
grain and rock size)? at the time of construction and over time as the structure has had the opportunity
to pass significant flood events. To allow terrestrial passage for wildlife and prevent undermining the
footings, crossings shall have a bank on both sides of the stream matching the horizontal profile of
the existing stream and banks?.
(e) Crossings must be designed and constructed? with appropriate bed forms and streambed
characteristics so that water depths and velocities are comparable to those found in the natural
channel at a variety of flows. In order to provide appropriate water depths and velocities at a variety
of flows and especially low flows, it is usually necessary to reconstruct the streambed or preserve the
natural channel within the structure. Otherwise, the width of the structure needed to accommodate
higher flows will create conditions that are too shallow at low flows. The grain and rock size, and
arrangement of streambed materials within the structure should be in accordance with (d) above.
Flows could go subsurface within the structure if only large material is used without smaller material
filling the voids.

23. Wetland Crossings.

(a) All temporary and permanent crossings of wetlands shall be suitably culverted, bridged, or
otherwise designed to: i) Withstand and prevent the restriction of high flows, ii) Not obstruct the
movement of or not substantially disrupt the necessary life-cycle movements of those species of
aquatic life indigenous to the wetland, including those species that normally migrate through the area,
beyond the actual duration of construction unless the activity’s primary purpose is to impound water.
See Appendix E for the Maine DEP’s crossing standards.

(b) To qualify for Category 1, new and replacement wetland crossings that are permanent shall be
culverted, spanned or bridged in such a manner as to preserve hydraulic and ecological connectivity,
at its present level, between the wetlands on either side of the road. To meet this requirement, we

! For the purposes of this GP, spans are bridges, three-sided box culverts, open-bottom culverts or arches that
span the stream with footings landward of bankfull width.
2 Design and construction shall be in accordance with the stream simulation document listed at Appendix E, 8(a).

Maine GP 14 October 2010 348



recommend that culverts, spans or bridges be placed at least every 50 feet with an opening at least 2
feet high and 3 feet wide at ground level where practicable. Closed bottom culverts shall be
embedded at least 6 inches with a natural bottom.

(c) In the case of non-compliance, the permittee shall take necessary measures to correct wetland
damage due to lack of hydraulic and ecological connectivity.

(d) Any work that results in flooding, results in impacts to wetlands on either side of the wetland
crossing in excess of Category 1 thresholds, or impacts wetland drainage from the upgradient side of
the wetland crossing does not qualify for Category 1.

24. Discharge of Pollutants.

(a) All activities involving any discharge of pollutants into waters of the U.S., including wetlands,
authorized under this GP shall be consistent with applicable water quality standards, effluent
limitations, standards of performance, prohibitions, and pretreatment standards and management
practices established pursuant to the Clean Water Act (CWA) (33 USC 1251), and applicable state
and local laws. If applicable water quality standards, limitations, etc., are revised or modified during
the term of this GP, the authorized work shall be modified to conform with these standards within six
months of the effective date of such revision or modification, or within a longer period of time
deemed reasonable by the Corps in consultation with the EPA. Issuance of a LURC or DEP NRPA
permit confirms that state water quality standards are met.

(b) All projects authorized by this GP shall be designed, constructed and operated to minimize or
eliminate the discharge of pollutants.

(c) All activities involving any discharge of pollutants into waters of the U.S., including wetlands,
authorized under this GP must comply with Section 402 [33 U.S.C. 1342] of the CWA and the
requirements of the National Pollutant Discharge Elimination System (40 CFR 122).

25. Spawning, Breeding and Migratory Areas. Activities and impacts such as excavations,
discharges of dredged or fill material, and/or suspended sediment producing activities, in fish
migratory areas, fish and shellfish spawning or nursery areas, or amphibian and migratory bird
breeding areas, during spawning or breeding seasons shall be avoided and minimized to the maximum
extent practicable.

26. Storage of Seasonal Structures. Coastal structures, such as pier sections and floats, that are
removed from the waterway for a portion of the year (often referred to as seasonal structures) shall be
stored in an upland location located above mean high water (MHW) and not in tidal wetlands or
mudflats. These seasonal structures may be stored on the fixed, pile-supported portion of the structure
that is seaward of MHW. This is intended to prevent structures from being stored on the marsh
substrate, mudflats, or the substrate seaward of MHW. Seasonal storage of structures in navigable
waters, e.g., in a protected cove on a mooring, requires Corps and local harbormaster approval.

27. Environmental Functions and Values. The permittee shall make every reasonable effort to
carry out the construction or operation of the work authorized herein in a manner that maintains as
much as is practicable, and minimize any adverse impacts on existing fish, wildlife, and natural
environmental functions and values.
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28. Protection of Vernal Pools (VPs).
(a) Impacts to VP Management Areas' for all VVPs on, and known VPs surrounding, the project site
shall be minimized to the maximum extent practicable.
(b) The following management practices must be followed for all work within the VP Management
Area (750’ of a VP’s edge) of all VVPs in order to qualify for Category 1 when there is fill placed in a
water of the U.S., including wetlands:

i. Similar to the DEP’s Significant Wildlife Habitat regulations®:

1. No disturbance within the VP Depression or VP Envelope (area within 100 feet of the VP
Depression’s edge)°;

2. Maintain a minimum of 75% of the Critical Terrestrial Habitat (area within 100-750 feet of
the VP Depression’s edge) as unfragmented forest with at least a partly-closed canopy of
overstory trees to provide shade, deep litter and woody debris;

3. Maintain or restore forest corridors connecting wetlands and significant vernal pools;

4. Minimize forest floor disturbance; and

5. Maintain native understory vegetation and downed woody debris.

ii. Cape Cod style curbing or no curbing options shall be used on new roads to facilitate
amphibian passage’.
(c) For work not complying with the requirements in (b) above, applicants shall submit an
application to the Corps for at least Category 2 review with information on directional buffers in
accordance with the VP Directional Buffer Guidance document®. Conservation of the unimpacted
area within the VP Management Area will often be required.
(d) GC 2 requires applicants to delineate or approximately identify on the project plans all waters of
the U.S., which include vernal pools. Appendix A, Page 1 lists VP Category 1 thresholds.

29. Invasive Species.

(a) The introduction, spread, or the increased risk of invasion of invasive plant or animal species on
the project site, into new or disturbed areas, or areas adjacent to the project site caused by the site
work is prohibited (see Appendix E, Paragraph 6).

(b) Unless otherwise directed by the Corps, all applications for Category 2 inland projects and
Category 2 coastal fill projects proposing fill in Corps jurisdiction shall include an Invasive Species
Control Plan (ISCP) (see Appendix E, Paragraph 6).

30. Cranberry Development Projects. For cranberry development projects authorized under the
GP, the following conditions apply:

(a) If a cranberry bog is abandoned for any reason, the area must be allowed to revert to natural
wetlands unless an Individual Permit is obtained from the Corps allowing the discharge of fill for an
alternate use.

! The Corps VP Management Area, which includes the VP and a750’ radius from the VP’s edge, is
defined at Appendix A, Endnote 5.

2 Appendix E, 10(a)-(d) provides links to the state’s Significant Wildlife Habitat regulations and
references that provide impact minimization measures to reference when designing projects.

¥ The no disturbance requirement in the VP envelope [see (b)(i)(1)], and (b)(i)(2), do not apply to
temporary impacts associated with construction mats in previously disturbed areas of existing utility
project (e.g., transmission lines, gas pipelines) or linear transportation project (e.g., roads, highways,
railways, trails, airport runways and taxiways) right-of-ways provided there is a Vegetation
Management Plan that avoids, minimizes and mitigates impacts to aquatic resources.
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(b) No stream diversion shall be allowed under Category 1 of this GP.

(c) No impoundments of intermittent or perennial streams shall be allowed under Category 1 and an
application to the Corps is required for at least Category 2 review.

(d) The project shall be designed and constructed to not cause flood damage on adjacent properties.

31. Inspections. The permittee shall allow the Corps to make periodic inspections at any time

deemed necessary in order to ensure that the work is being or has been performed in accordance with

the terms and conditions of this GP. The Corps may also require post-construction engineering

drawings for completed work or post-dredging survey drawings for any dredging work.

To facilitate these inspections, the permittee shall complete and return to the Corps:

e For Category 1 projects, the Category 1 Notification Form (Appendix B).

e For Category 2 projects, the 1) Work-Start Notification Form and 2) Compliance Certification
Form whenever either is provided with a Category 2 authorization letter.

32. Maintenance.

(a) The permittee shall maintain the work authorized herein in good condition and in conformance
with the terms and general conditions of this permit.

(b) This does not include maintenance of dredging projects. Each maintenance dredging event
exceeding the Category 1 thresholds (see Appendix A, Page 6) requires a new written Corps
authorization unless an unexpired, written Corps authorization specifies that the permittee may
“dredge and maintain” an area for a particular time period. Category 1 or 2 maintenance dredging
includes only those areas and depths previously authorized and dredged.

(c) Some maintenance activities may not be subject to regulation under Section 404 in accordance
with 33 CFR 323.4(a)(2) (see Appendix A, Endnote 7).

33. Property Rights. This PGP does not convey any property rights, either in real estate or material,
or any exclusive privileges, nor does it authorize any injury to property or invasion of rights or any
infringement of Federal, State, or local laws or regulations.

34. Transfer of GP Verifications. When the structures or work authorized by this GP are still in
existence at the time the property is transferred, the terms and conditions of this GP, including any
special conditions, will continue to be binding on the entity or individual who received the GP
verification, as well as the new owner(s) of the property. The permittee may transfer responsibilities
and obligations under the GP verification to the new owner by submitting a letter to the Corps (see
Appendix D for address) to validate the transfer. A copy of the GP verification must be attached to
the letter and the letter must contain the following statement and signature: “When the structures or
work authorized by this GP are still in existence at the time the property is transferred, the terms and
conditions of this GP, including any special conditions, will continue to be binding on the new
owner(s) of the property. To validate the transfer of this GP and the associated liabilities associated
with compliance with its terms and conditions, have the transferee sign and date below.”

35. Modification, Suspension, and Revocation. This GP or any work authorized under Category 1
or 2 may be either modified, suspended, or revoked, in whole or in part, pursuant to the policies and
procedures of 33 CFR 325.7. Any such action shall not be the basis for any claim for damages against
the United States.

36. Restoration Directive. The permittee, upon receipt of a notice of revocation of authorization under
this GP, shall restore the wetland or waterway to its former condition without expense to the United
States and as directed by the Secretary of the Army or his authorized representative. If the permittee fails
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to comply with such a directive, the Secretary or his designee may restore the wetland or waterway to its
former condition, by contract or otherwise, and recover the cost from the permittee.

37. Special Conditions. The Corps may independently, or at the request of the Federal resource
agencies, impose other special conditions on a project authorized pursuant to this GP that are
determined necessary to minimize adverse navigational and/or environmental effects or based on any
other factor of the public interest. Failure to comply with all conditions of the authorization,
including special conditions, constitutes a permit violation and may subject the permittee to criminal,
civil, or administrative penalties and/or an ordered restoration.

38. False or Incomplete Information. If the Corps makes a determination regarding the eligibility
of a project under this GP and subsequently discovers that it has relied on false, incomplete, or
inaccurate information provided by the permittee, the GP authorization shall not be valid and the U.S.
government may institute appropriate legal proceedings.

39. Abandonment. If the permittee decides to abandon the activity authorized under this GP, unless
such abandonment is merely the transfer of property to a third party, he/she may be required to
restore the area to the satisfaction of the Corps.

40. Enforcement Cases. This GP does not apply to any existing or proposed activity in Corps
jurisdiction associated with an on-going Corps or EPA enforcement action, until such time as the
enforcement action is resolved or the Corps and/or EPA as appropriate determines that the activity
may proceed independently without compromising the enforcement action.

41. Duration of Authorization. This GP expires on October 11, 2015. Activities authorized under
this GP that have commenced (i.e., are under construction) or are under contract to commence before
this GP expires will have until October 11, 2016 to complete the activity under the terms and
conditions of the current GP.

42. Previously Authorized Activities.

(a) Projects that have received authorization (Category 1 or 2) from the Corps and that were

completed under the previous PGPs, nationwide permits, regional general permits or letters of
permission, shall remain authorized.

(b) Activities authorized pursuant to 33 CFR Part 330.3 (“Activities occurring before certain dates™)

are not affected by this GP.

(¢) Any work not commenced nor completed that was authorized in a written letter from the Corps under
the PGP in effect between October 11, 2005 and October 11, 2010 remains authorized subject to the terms
and general conditions of this GP along with any special conditions in the authorizing written letter.

43. NEPA Compliance. The Maine PGP was authorized in full compliance with Council for
Environmental Quality (“CEQ”) NEPA regulations. The Corps has determined that individual permit
actions taken under the terms and conditions of the PGP are not a major federal action significantly

affecting the quality of the human environment.
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