
     LETTING DATE : 06/26/13                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 06/27/13
                                                                                                                   PAGE : 1
     COUNTIE(S): PISCATAQUIS                            TABULATION OF BIDS

                                            CONTRACT ID : 016839.00                                     COMPLETION DATE : 09/06/13
                                                           =========

   PROJECT(S):  16839.00                LOCATION(S): SEBEC, CULVERT SLIPLINING      MAINE STATE DEPARTMENT OF TRANSPORTATION

                                                                                   A TRUE COPY : __________________________

                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  SEBEC, CULVERT SLIPLINING. WORK INCLUDES CULVERT SLIPLINING                   NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   000333         C.L.H. & SON, INC.                                                         $       188,913.80  100.0000%
   2   000304         LOU SILVER, INC.                                                           $       224,282.00  118.7219%
   3   000105         PROCK MARINE COMPANY                                                       $       291,870.00  154.4990%
   4   000282         BOWMAN CONSTRUCTORS                                                        $       365,790.00  193.6280%
====================================================================================================================================
                                          |(   1  ) 000333              |(   2  ) 000304              |(   3  ) 000105
                                          |C.L.H. & SON, INC.           |LOU SILVER, INC.             |PROCK MARINE, CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 203.21                   5.000  CY   |     180.00000         900.00|     400.00000        2000.00|     360.00000        1800.00
  ROCK EXCAVATION                         |                             |                             |
0020 203.25                 100.000  CY   |      24.30000        2430.00|      20.00000        2000.00|      25.00000        2500.00
  GRANULAR BORROW                         |                             |                             |
0030 509.201                124.000  LF   |     801.45000       99379.80|    1238.00000      153512.00|    1750.00000      217000.00
  CULVERT SLIPLINING                      |                             |                             |
0040 511.07                          LUMP |   21000.00000       21000.00|   10110.00000       10110.00|   10900.00000       10900.00
  COFFERDAM: DOWNSTREAM                   |                             |                             |
0050 511.07                          LUMP |   19000.00000       19000.00|   10110.00000       10110.00|    3500.00000        3500.00
  COFFERDAM: UPSTREAM                     |                             |                             |
0060 610.08                  90.000  CY   |      68.00000        6120.00|     160.00000       14400.00|      60.00000        5400.00
  PLAIN RIPRAP                            |                             |                             |
0070 618.1411                10.000  UN   |     180.00000        1800.00|      80.00000         800.00|      78.00000         780.00
  SEEDING METHOD NUMBER 3 - PLAN QUANTITY |                             |                             |
0080 619.1201                10.000  UN   |      73.00000         730.00|      20.00000         200.00|      20.00000         200.00
  MULCH - PLAN QUANTITY                   |                             |                             |
0090 620.58                  11.000  SY   |       4.00000          44.00|      50.00000         550.00|      40.00000         440.00
  EROSION CONTROL GEOTEXTILE              |                             |                             |
0100 629.05                  40.000  HR   |      25.00000        1000.00|      30.00000        1200.00|      50.00000        2000.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0110 631.12                  10.000  HR   |      40.00000         400.00|     125.00000        1250.00|     130.00000        1300.00
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 000333              |(   2   ) 000304             |(   3  ) 000105
                                          |C.L.H. & SON, INC.           |LOU SILVER, INC.             |PROCK MARINE, CO.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0120 631.172                 10.000  HR   |      55.00000         550.00|      60.00000         600.00|      75.00000         750.00
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0130 652.33                  10.000  EA   |      80.00000         800.00|      75.00000         750.00|      50.00000         500.00
  DRUM                                    |                             |                             |
0140 652.34                  25.000  EA   |       2.00000          50.00|      20.00000         500.00|      25.00000         625.00
  CONE                                    |                             |                             |
0150 652.35                 180.000  SF   |       5.50000         990.00|      25.00000        4500.00|      20.00000        3600.00
  CONSTRUCTION SIGNS                      |                             |                             |
0160 652.36                  14.000  CD   |      80.00000        1120.00|     100.00000        1400.00|     300.00000        4200.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0170 652.38                 200.000  HR   |      18.00000        3600.00|      20.00000        4000.00|      22.00000        4400.00
  FLAGGER                                 |                             |                             |
0180 656.75                          LUMP |    2500.00000        2500.00|    6400.00000        6400.00|    2500.00000        2500.00
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0190 659.10                          LUMP |   26500.00000       26500.00|   10000.00000       10000.00|   29475.00000       29475.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       188,913.80|           $       224,282.00|           $       291,870.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       188,913.80|           $       224,282.00|           $       291,870.00
====================================================================================================================================
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====================================================================================================================================
                                          |(   4  ) 000282              |(       )                    |(      )
                                          |BOWMAN CONSTRUCTORS          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 203.21                   5.000  CY   |    1000.00000        5000.00|                             |
  ROCK EXCAVATION                         |                             |                             |
0020 203.25                 100.000  CY   |      35.00000        3500.00|                             |
  GRANULAR BORROW                         |                             |                             |
0030 509.201                124.000  LF   |    2185.00000      270940.00|                             |
  CULVERT SLIPLINING                      |                             |                             |
0040 511.07                          LUMP |    5000.00000        5000.00|                             |
  COFFERDAM: DOWNSTREAM                   |                             |                             |
0050 511.07                          LUMP |   25000.00000       25000.00|                             |
  COFFERDAM: UPSTREAM                     |                             |                             |
0060 610.08                  90.000  CY   |      50.00000        4500.00|                             |
  PLAIN RIPRAP                            |                             |                             |
0070 618.1411                10.000  UN   |     100.00000        1000.00|                             |
  SEEDING METHOD NUMBER 3 - PLAN QUANTITY |                             |                             |
0080 619.1201                10.000  UN   |     100.00000        1000.00|                             |
  MULCH - PLAN QUANTITY                   |                             |                             |
0090 620.58                  11.000  SY   |      60.00000         660.00|                             |
  EROSION CONTROL GEOTEXTILE              |                             |                             |
0100 629.05                  40.000  HR   |      30.00000        1200.00|                             |
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0110 631.12                  10.000  HR   |      75.00000         750.00|                             |
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
0120 631.172                 10.000  HR   |      75.00000         750.00|                             |
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0130 652.33                  10.000  EA   |      50.00000         500.00|                             |
  DRUM                                    |                             |                             |
0140 652.34                  25.000  EA   |      50.00000        1250.00|                             |
  CONE                                    |                             |                             |
0150 652.35                 180.000  SF   |      20.00000        3600.00|                             |
  CONSTRUCTION SIGNS                      |                             |                             |
0160 652.36                  14.000  CD   |      10.00000         140.00|                             |
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0170 652.38                 200.000  HR   |      30.00000        6000.00|                             |
  FLAGGER                                 |                             |                             |
0180 656.75                          LUMP |    5000.00000        5000.00|                             |
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0190 659.10                          LUMP |   30000.00000       30000.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       365,790.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       365,790.00|           $             0.00|           $
====================================================================================================================================


