
     LETTING DATE : 06/05/13                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 06/05/13
                                                                                                                   PAGE : 1
     COUNTIE(S): CUMBERLAND                             TABULATION OF BIDS

                                            CONTRACT ID : 017860.03                                     COMPLETION DATE : 10/25/13
                                                           =========

   PROJECT(S):  17860.03                LOCATION(S): WINDHAM, RAILROAD BRIDGE OVER MALLISONTFALLSEROADMENT OF TRANSPORTATION

                                                                                   A TRUE COPY : __________________________

                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  WINDHAM, BRIDGE REPLACEMENT. WORK INCLUDES BRIDGE                             NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   001593         MARITIME CONSTRUCTION & ENGINEERING, LLC                                   $       304,605.90  100.0000%
   2   000063         WYMAN & SIMPSON, INC.                                                      $       314,668.00  103.3033%
   3   000416         T. BUCK CONSTRUCTION, INC.                                                 $       322,125.00  105.7514%
   4   004424         SCOTT CONSTRUCTION CORPORATION                                             $       351,300.00  115.3293%
   5   000164         CPM CONSTRUCTORS                                                           $       362,040.60  118.8554%
   6   002404         NELSON COMMUNICATIONS SERVICES, INC.                                       $       394,501.00  129.5119%
   7   000022         LANE CONSTRUCTION CORPORATION (THE)                                        $       414,620.00  136.1169%
====================================================================================================================================
                                          |(   1  ) 001593              |(   2  ) 000063              |(   3  ) 000416
                                          |MARITIME CONSTRUCTION & ENGI |WYMAN & SIMPSON, INC.        |T. BUCK CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 202.19                  50.000  LS   |    9800.00000        9800.00|   40000.00000       40000.00|   20000.00000       20000.00
  REMOVING EXISTING BRIDGE                |                             |                             |
0020 203.20                 475.000  CY   |      12.50000        5937.50|      14.00000        6650.00|      12.00000        5700.00
  COMMON EXCAVATION                       |                             |                             |
0030 206.082                100.000  CY   |      22.00000        2200.00|      25.00000        2500.00|      24.00000        2400.00
  STRUCTURAL EARTH EXCAVATION - MAJOR     |                             |                             |
  STRUCTURES                              |                             |                             |
0040 304.09                 165.000  CY   |      42.00000        6930.00|      32.00000        5280.00|      35.00000        5775.00
  AGGREGATE BASE COURSE - CRUSHED         |                             |                             |
0050 304.10                 800.000  CY   |      35.50000       28400.00|      25.00000       20000.00|      35.00000       28000.00
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0060 502.21                  40.000  CY   |     495.00000       19800.00|     700.00000       28000.00|     800.00000       32000.00
  STRUCTURAL CONCRETE, ABUTMENTS AND      |                             |                             |
  RETAINING WALLS                         |                             |                             |
0070 502.45                  27.000  CY   |     230.00000        6210.00|     325.00000        8775.00|     300.00000        8100.00
  STRUCTURAL CONCRETE APPROACH SLABS      |                             |                             |
0080 503.12               13128.000  LB   |       0.65000        8533.20|       0.70000        9189.60|       0.75000        9846.00
  REINFORCING STEEL, FABRICATED AND       |                             |                             |
  DELIVERED                               |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 001593              |(   2   ) 000063             |(   3  ) 000416
                                          |MARITIME CONSTRUCTION & ENGI |WYMAN & SIMPSON, INC.        |T. BUCK CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 503.13               13128.000  LB   |       1.15000       15097.20|       0.70000        9189.60|       0.50000        6564.00
  REINFORCING STEEL, PLACING              |                             |                             |
0100 504.70               38428.000  LS   |   94000.00000       94000.00|   80000.00000       80000.00|   90000.00000       90000.00
  STRUCTURAL STEEL FABRICATED AND         |                             |                             |
  DELIVERED                               |                             |                             |
0110 504.71               38428.000  LS   |    7450.00000        7450.00|   10000.00000       10000.00|   16000.00000       16000.00
  STRUCTURAL STEEL ERECTION               |                             |                             |
0120 523.52                   2.000  EA   |     220.00000         440.00|     500.00000        1000.00|    1000.00000        2000.00
  BEARING INSTALLATION                    |                             |                             |
0130 523.5403                 2.000  EA   |     350.00000         700.00|     600.00000        1200.00|    2500.00000        5000.00
  PLAIN ELASTOMERIC BEARINGS              |                             |                             |
0140 528.4903                        LUMP |   24640.00000       24640.00|   30000.00000       30000.00|   12000.00000       12000.00
  BRIDGE TIES AND TIMBERS                 |                             |                             |
0150 607.21                  73.000  LF   |      95.00000        6935.00|      27.00000        1971.00|      85.00000        6205.00
  CHAIN LINK FENCE - 5 '                  |                             |                             |
0160 607.2317                 2.000  EA   |     560.00000        1120.00|     350.00000         700.00|     500.00000        1000.00
  CHAIN LINK GATE 5' X 4' OPENING         |                             |                             |
0170 613.40                 450.000  SY   |       8.00000        3600.00|       7.00000        3150.00|      11.00000        4950.00
  TURF REINFORCEMENT MAT - (TRM)          |                             |                             |
0180 615.07                  80.000  CY   |      72.00000        5760.00|      38.00000        3040.00|      42.00000        3360.00
  LOAM                                    |                             |                             |
0190 615.081                 40.000  CY   |      78.00000        3120.00|      42.00000        1680.00|      50.00000        2000.00
  COMPOST BLANKET                         |                             |                             |
0200 618.1401                 6.000  UN   |      34.00000         204.00|      27.00000         162.00|      50.00000         300.00
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
0210 618.146                  4.000  UN   |     140.00000         560.00|     175.00000         700.00|      50.00000         200.00
  SEEDING HYDROMULCH GROWTH MEDIUM        |                             |                             |
0220 618.15                  16.000  LB   |       5.00000          80.00|       4.00000          64.00|      50.00000         800.00
  TEMPORARY SEEDING                       |                             |                             |
0230 619.12                   6.000  UN   |      56.00000         336.00|      13.00000          78.00|      50.00000         300.00
  MULCH                                   |                             |                             |
0240 620.54                3100.000  SY   |       2.00000        6200.00|       1.50000        4650.00|       2.00000        6200.00
  STABILIZATION GEOTEXTILE                |                             |                             |
0250 620.60                 725.000  SY   |       2.40000        1740.00|       2.00000        1450.00|       3.00000        2175.00
  SEPARATION GEOTEXTILE                   |                             |                             |
0260 629.05                  20.000  HR   |      25.00000         500.00|      33.00000         660.00|      40.00000         800.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0270 631.12                   8.000  HR   |      77.00000         616.00|      98.00000         784.00|     150.00000        1200.00
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
0280 631.172                  8.000  HR   |      97.00000         776.00|      63.00000         504.00|      80.00000         640.00
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |



     LETTING DATE : 06/05/13                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 06/05/13
                                                                                                                   PAGE : 3
     COUNTIE(S): CUMBERLAND                             TABULATION OF BIDS

                                            CONTRACT ID : 017860.03
                                                           =========

====================================================================================================================================
                                          |(   1  ) 001593              |(   2   ) 000063             |(   3  ) 000416
                                          |MARITIME CONSTRUCTION & ENGI |WYMAN & SIMPSON, INC.        |T. BUCK CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0290 631.22                   8.000  HR   |     112.00000         896.00|      78.00000         624.00|     100.00000         800.00
  FRONT END LOADER (INCLUDING OPERATOR)   |                             |                             |
0300 639.18                   1.000  EA   |    2400.00000        2400.00|    3000.00000        3000.00|    5000.00000        5000.00
  FIELD OFFICE TYPE A                     |                             |                             |
0310 652.312                  6.000  EA   |     520.00000        3120.00|     175.00000        1050.00|     100.00000         600.00
  TYPE III BARRICADE                      |                             |                             |
0320 652.33                  10.000  EA   |      75.00000         750.00|      50.00000         500.00|      30.00000         300.00
  DRUM                                    |                             |                             |
0330 652.34                  15.000  EA   |      17.00000         255.00|      15.00000         225.00|      10.00000         150.00
  CONE                                    |                             |                             |
0340 652.35                 300.000  SF   |       8.00000        2400.00|      15.00000        4500.00|      18.00000        5400.00
  CONSTRUCTION SIGNS                      |                             |                             |
0350 652.361                 95.000  LS   |    2700.00000        2700.00|     750.00000         750.00|    1200.00000        1200.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0360 652.38                  40.000  HR   |      17.50000         700.00|      15.00000         600.00|      25.00000        1000.00
  FLAGGER                                 |                             |                             |
0370 656.75                          LUMP |    5700.00000        5700.00|     900.00000         900.00|    3000.00000        3000.00
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0380 659.10                          LUMP |   24000.00000       24000.00|   31141.80000       31141.80|   31160.00000       31160.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       304,605.90|           $       314,668.00|           $       322,125.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       304,605.90|           $       314,668.00|           $       322,125.00
====================================================================================================================================
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====================================================================================================================================
                                          |(   4  ) 004424              |(   5   ) 000164             |(   6  ) 002404
                                          |SCOTT CONSTRUCTION CORP      |CPM CONSTRUCTORS             |NELSON COMMUNICATIONS SERVICE
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 202.19                  50.000  LS   |   40000.00000       40000.00|   30000.00000       30000.00|   34000.00000       34000.00
  REMOVING EXISTING BRIDGE                |                             |                             |
0020 203.20                 475.000  CY   |      17.00000        8075.00|      40.00000       19000.00|      14.00000        6650.00
  COMMON EXCAVATION                       |                             |                             |
0030 206.082                100.000  CY   |      40.00000        4000.00|      25.00000        2500.00|      50.00000        5000.00
  STRUCTURAL EARTH EXCAVATION - MAJOR     |                             |                             |
  STRUCTURES                              |                             |                             |
0040 304.09                 165.000  CY   |      54.00000        8910.00|      65.00000       10725.00|      30.00000        4950.00
  AGGREGATE BASE COURSE - CRUSHED         |                             |                             |
0050 304.10                 800.000  CY   |      43.00000       34400.00|      50.00000       40000.00|      25.00000       20000.00
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0060 502.21                  40.000  CY   |     500.00000       20000.00|     800.00000       32000.00|     700.00000       28000.00
  STRUCTURAL CONCRETE, ABUTMENTS AND      |                             |                             |
  RETAINING WALLS                         |                             |                             |
0070 502.45                  27.000  CY   |     350.00000        9450.00|     400.00000       10800.00|     400.00000       10800.00
  STRUCTURAL CONCRETE APPROACH SLABS      |                             |                             |
0080 503.12               13128.000  LB   |       0.75000        9846.00|       0.60000        7876.80|       1.00000       13128.00
  REINFORCING STEEL, FABRICATED AND       |                             |                             |
  DELIVERED                               |                             |                             |
0090 503.13               13128.000  LB   |       0.50000        6564.00|       0.60000        7876.80|       1.00000       13128.00
  REINFORCING STEEL, PLACING              |                             |                             |
0100 504.70               38428.000  LS   |   82000.00000       82000.00|   80000.00000       80000.00|   95500.00000       95500.00
  STRUCTURAL STEEL FABRICATED AND         |                             |                             |
  DELIVERED                               |                             |                             |
0110 504.71               38428.000  LS   |   15000.00000       15000.00|   10000.00000       10000.00|   11500.00000       11500.00
  STRUCTURAL STEEL ERECTION               |                             |                             |
0120 523.52                   2.000  EA   |    2000.00000        4000.00|    1000.00000        2000.00|    1500.00000        3000.00
  BEARING INSTALLATION                    |                             |                             |
0130 523.5403                 2.000  EA   |    1000.00000        2000.00|    2000.00000        4000.00|    2000.00000        4000.00
  PLAIN ELASTOMERIC BEARINGS              |                             |                             |
0140 528.4903                        LUMP |   22000.00000       22000.00|   25000.00000       25000.00|   39000.00000       39000.00
  BRIDGE TIES AND TIMBERS                 |                             |                             |
0150 607.21                  73.000  LF   |      85.00000        6205.00|      85.00000        6205.00|     100.00000        7300.00
  CHAIN LINK FENCE - 5 '                  |                             |                             |
0160 607.2317                 2.000  EA   |     500.00000        1000.00|     500.00000        1000.00|     700.00000        1400.00
  CHAIN LINK GATE 5' X 4' OPENING         |                             |                             |
0170 613.40                 450.000  SY   |      10.00000        4500.00|       4.00000        1800.00|       6.00000        2700.00
  TURF REINFORCEMENT MAT - (TRM)          |                             |                             |
0180 615.07                  80.000  CY   |      70.00000        5600.00|      40.00000        3200.00|      40.00000        3200.00
  LOAM                                    |                             |                             |
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====================================================================================================================================
                                          |(   4  ) 004424              |(   5   ) 000164             |(   6  ) 002404
                                          |SCOTT CONSTRUCTION CORP      |CPM CONSTRUCTORS             |NELSON COMMUNICATIONS SERVICE
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0190 615.081                 40.000  CY   |      80.00000        3200.00|      90.00000        3600.00|      45.00000        1800.00
  COMPOST BLANKET                         |                             |                             |
0200 618.1401                 6.000  UN   |      50.00000         300.00|      50.00000         300.00|      60.00000         360.00
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
0210 618.146                  4.000  UN   |     125.00000         500.00|     120.00000         480.00|     150.00000         600.00
  SEEDING HYDROMULCH GROWTH MEDIUM        |                             |                             |
0220 618.15                  16.000  LB   |      10.00000         160.00|       2.00000          32.00|      20.00000         320.00
  TEMPORARY SEEDING                       |                             |                             |
0230 619.12                   6.000  UN   |      35.00000         210.00|      25.00000         150.00|      50.00000         300.00
  MULCH                                   |                             |                             |
0240 620.54                3100.000  SY   |       2.50000        7750.00|       2.00000        6200.00|       3.00000        9300.00
  STABILIZATION GEOTEXTILE                |                             |                             |
0250 620.60                 725.000  SY   |       3.00000        2175.00|       2.00000        1450.00|       3.00000        2175.00
  SEPARATION GEOTEXTILE                   |                             |                             |
0260 629.05                  20.000  HR   |      38.00000         760.00|      40.00000         800.00|      45.00000         900.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0270 631.12                   8.000  HR   |     110.00000         880.00|     150.00000        1200.00|     125.00000        1000.00
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
0280 631.172                  8.000  HR   |      65.00000         520.00|      60.00000         480.00|      80.00000         640.00
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0290 631.22                   8.000  HR   |      70.00000         560.00|     100.00000         800.00|     100.00000         800.00
  FRONT END LOADER (INCLUDING OPERATOR)   |                             |                             |
0300 639.18                   1.000  EA   |    2500.00000        2500.00|    6000.00000        6000.00|    8000.00000        8000.00
  FIELD OFFICE TYPE A                     |                             |                             |
0310 652.312                  6.000  EA   |     200.00000        1200.00|     200.00000        1200.00|     250.00000        1500.00
  TYPE III BARRICADE                      |                             |                             |
0320 652.33                  10.000  EA   |      60.00000         600.00|      65.00000         650.00|      45.00000         450.00
  DRUM                                    |                             |                             |
0330 652.34                  15.000  EA   |      25.00000         375.00|      25.00000         375.00|      20.00000         300.00
  CONE                                    |                             |                             |
0340 652.35                 300.000  SF   |      18.00000        5400.00|      15.00000        4500.00|      25.00000        7500.00
  CONSTRUCTION SIGNS                      |                             |                             |
0350 652.361                 95.000  LS   |    1500.00000        1500.00|    2200.00000        2200.00|    3000.00000        3000.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0360 652.38                  40.000  HR   |      16.50000         660.00|      16.00000         640.00|      20.00000         800.00
  FLAGGER                                 |                             |                             |
0370 656.75                          LUMP |    4500.00000        4500.00|    5000.00000        5000.00|    4500.00000        4500.00
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0380 659.10                          LUMP |   34000.00000       34000.00|   32000.00000       32000.00|   47000.00000       47000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       351,300.00|           $       362,040.60|           $       394,501.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       351,300.00|           $       362,040.60|           $       394,501.00
====================================================================================================================================
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====================================================================================================================================
                                          |(   7  ) 000022              |(       )                    |(      )
                                          |LANE CONSTRUCTION CORP. (THE |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 202.19                  50.000  LS   |   20000.00000       20000.00|                             |
  REMOVING EXISTING BRIDGE                |                             |                             |
0020 203.20                 475.000  CY   |      40.00000       19000.00|                             |
  COMMON EXCAVATION                       |                             |                             |
0030 206.082                100.000  CY   |      58.00000        5800.00|                             |
  STRUCTURAL EARTH EXCAVATION - MAJOR     |                             |                             |
  STRUCTURES                              |                             |                             |
0040 304.09                 165.000  CY   |      65.00000       10725.00|                             |
  AGGREGATE BASE COURSE - CRUSHED         |                             |                             |
0050 304.10                 800.000  CY   |      26.00000       20800.00|                             |
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0060 502.21                  40.000  CY   |    1200.00000       48000.00|                             |
  STRUCTURAL CONCRETE, ABUTMENTS AND      |                             |                             |
  RETAINING WALLS                         |                             |                             |
0070 502.45                  27.000  CY   |     400.00000       10800.00|                             |
  STRUCTURAL CONCRETE APPROACH SLABS      |                             |                             |
0080 503.12               13128.000  LB   |       0.75000        9846.00|                             |
  REINFORCING STEEL, FABRICATED AND       |                             |                             |
  DELIVERED                               |                             |                             |
0090 503.13               13128.000  LB   |       1.50000       19692.00|                             |
  REINFORCING STEEL, PLACING              |                             |                             |
0100 504.70               38428.000  LS   |  106400.00000      106400.00|                             |
  STRUCTURAL STEEL FABRICATED AND         |                             |                             |
  DELIVERED                               |                             |                             |
0110 504.71               38428.000  LS   |   15000.00000       15000.00|                             |
  STRUCTURAL STEEL ERECTION               |                             |                             |
0120 523.52                   2.000  EA   |    1250.00000        2500.00|                             |
  BEARING INSTALLATION                    |                             |                             |
0130 523.5403                 2.000  EA   |    3600.00000        7200.00|                             |
  PLAIN ELASTOMERIC BEARINGS              |                             |                             |
0140 528.4903                        LUMP |   30000.00000       30000.00|                             |
  BRIDGE TIES AND TIMBERS                 |                             |                             |
0150 607.21                  73.000  LF   |      27.00000        1971.00|                             |
  CHAIN LINK FENCE - 5 '                  |                             |                             |
0160 607.2317                 2.000  EA   |     345.00000         690.00|                             |
  CHAIN LINK GATE 5' X 4' OPENING         |                             |                             |
0170 613.40                 450.000  SY   |       8.50000        3825.00|                             |
  TURF REINFORCEMENT MAT - (TRM)          |                             |                             |
0180 615.07                  80.000  CY   |      70.00000        5600.00|                             |
  LOAM                                    |                             |                             |
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====================================================================================================================================
                                          |(   7  ) 000022              |(       )                    |(      )
                                          |LANE CONSTRUCTION CORP. (THE |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0190 615.081                 40.000  CY   |      70.00000        2800.00|                             |
  COMPOST BLANKET                         |                             |                             |
0200 618.1401                 6.000  UN   |      55.00000         330.00|                             |
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
0210 618.146                  4.000  UN   |     130.00000         520.00|                             |
  SEEDING HYDROMULCH GROWTH MEDIUM        |                             |                             |
0220 618.15                  16.000  LB   |      20.00000         320.00|                             |
  TEMPORARY SEEDING                       |                             |                             |
0230 619.12                   6.000  UN   |      40.00000         240.00|                             |
  MULCH                                   |                             |                             |
0240 620.54                3100.000  SY   |       1.50000        4650.00|                             |
  STABILIZATION GEOTEXTILE                |                             |                             |
0250 620.60                 725.000  SY   |       2.00000        1450.00|                             |
  SEPARATION GEOTEXTILE                   |                             |                             |
0260 629.05                  20.000  HR   |      43.00000         860.00|                             |
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0270 631.12                   8.000  HR   |     103.00000         824.00|                             |
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
0280 631.172                  8.000  HR   |      87.00000         696.00|                             |
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0290 631.22                   8.000  HR   |     117.00000         936.00|                             |
  FRONT END LOADER (INCLUDING OPERATOR)   |                             |                             |
0300 639.18                   1.000  EA   |    5100.00000        5100.00|                             |
  FIELD OFFICE TYPE A                     |                             |                             |
0310 652.312                  6.000  EA   |     300.00000        1800.00|                             |
  TYPE III BARRICADE                      |                             |                             |
0320 652.33                  10.000  EA   |      24.00000         240.00|                             |
  DRUM                                    |                             |                             |
0330 652.34                  15.000  EA   |       7.00000         105.00|                             |
  CONE                                    |                             |                             |
0340 652.35                 300.000  SF   |      11.00000        3300.00|                             |
  CONSTRUCTION SIGNS                      |                             |                             |
0350 652.361                 95.000  LS   |    5000.00000        5000.00|                             |
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0360 652.38                  40.000  HR   |      15.00000         600.00|                             |
  FLAGGER                                 |                             |                             |
0370 656.75                          LUMP |   10000.00000       10000.00|                             |
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0380 659.10                          LUMP |   37000.00000       37000.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       414,620.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       414,620.00|           $             0.00|           $
====================================================================================================================================


