HOT MIX ASPHALT 9.5 MM (SIDEWALKS,

LETTING DATE : 10/09/13 MAINE DEPARTMENT OF TRANSPORTATION DATE : 10/09/13
PAGE : 1
COUNTIE(S): WALDO TABULATION OF BIDS
CONTRACT ID : 017888.00 COMPLETION DATE : 06/28/14
PROJECT(S): STP-178(800)X LOCATION(S): LIBERTY, INTERSECTION RECONSTRUCTION STATE DEPARTMENT OF TRANSPORTATION
A TRUE COPY :
TITLE :
ATTEST :
CONTRACT DESCRIPTION : LIBERTY, INTERSECTION RECONSTRUCTION. WORK INCLUDES NOTARY PUBLIC
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 001982 N F LUCE, INC. $ 899,014.00 100.0000%
2 000707 SARGENT CORPORATION $ 927,197.00 103.1349%
3 000022 LANE CONSTRUCTION CORPORATION (THE) $ 929,496.00 103.3906%
4 000164 CPM CONSTRUCTORS $ 998,809.00 111.1005%
5 000059 PIKE INDUSTRIES, INC. $ 1,095,997.75 121.9111%
6 000132 HAROLD WARREN CONSTRUCTION $ 1,204,727.50 134.0054%
IC 1 ) 001982 IC 2 ) 000707 IC 3 ) 000022
IN F LUCE, INC. | SARGENT CORPORAT ION ILANE CONSTRUCTION CORP. (THE)
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S
SECTION 0001 Project Items
| | |
0010 201.23 2.000 EA | 2000.00000 4000.00] 250.00000 500.00| 525.00000 1050.00
REMOVING SINGLE TREE TOP ONLY I I I
0020 201.24 2.000 EA | 250.00000 500.00| 650.00000 1300.00] 125.00000 250.00
REMOVING STUMP I I I
0030 203.20 5026.000 CY | 6.00000 30156.00] 18.00000 90468.00] 17.00000 85442 .00
COMMON EXCAVATION I I I
0040 203.25 50.000 CY | 20.00000 1000.00] 32.00000 1600.00] 27.00000 1350.00
GRANULAR BORROW I I I
0050 203.26 510.000 CY | 20.00000 10200.00] 34.00000 17340.00] 30.00000 15300.00
GRAVEL BORROW I I I
0060 203.35 440.000 CY | 50.00000 22000.00] 4600000 20240.00] 38.00000 16720.00
CRUSHED STONE FILL I I I
0070 206.061 50.000 CY | 100.00000 5000.00] 18.00000 900.00]| 16.50000 825.00
STRUCTURAL EARTH EXCAVATION - DRAINAGE | I I
AND MINOR STRUCTURES, BELOW GRADE I I I
0080 304.10 3410.000 CY | 24.00000 81840.00] 32.00000 109120.00] 26.50000 90365.00
AGGREGATE SUBBASE COURSE - GRAVEL I I I
0090 403.208 530.000 T I 160.00000 84800.00] 132.00000 69960.00] 181.00000 95930.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE I I I
0100 403.209 13.000 T I 200.00000 2600.00] 240.00000 3120.00] 325.00000 4225.00
|
|

DRIVES, INCIDENTALS)



LETTING DATE : 10/09/13 MAINE DEPARTMENT OF TRANSPORTATION DATE : 10/09/13
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COUNTIE(S): WALDO TABULATION OF BIDS
CONTRACT ID : 017888.00
IC 1 ) 001982 IC 2 ) 000707 IC 3 ) 000022
IN F LUCE, INC. | SARGENT CORPORATION |LANE CONSTRUCTION CORP. (THE)
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0110 403.213 500.000 T I 160.00000 80000.00] 130.00000 65000.00] 183.00000 91500.00
HOT MIX ASPHALT 12.5 MM BASE I I I
0120 409.15 120.000 G I 20.00000 2400.00] 18.00000 2160.00] 35.00000 4200.00
BITUMINOUS TACK COAT - APPLIED I I I
0130 527.303 1.000 EA | 3000.00000 3000.00] 3400.00000 3400.00] 2200.00000 2200.00
ENERGY ABSORBING SYSTEM (ET-PLUS) I I I
0140 534.71 1.000 LS | 100000.00000 100000.00] 126970.00000 126970.00] 136000.00000 13600000
PRECAST CONCRETE BOX CULVERT I I I
0150 603.16 34.000 LF | 30.00000 1020.00] 68.00000 2312.00] 37.00000 1258.00
15 INCH CULVERT PIPE OPTION I I I I
0160 603.169 141.000 LF | 30.00000 4230.00] 68.00000 9588.00] 41.00000 5781.00
15 INCH CULVERT PIPE OPTION I11 I I I
0170 603.179 65.000 LF | 30.00000 1950.00] 82.00000 5330.00] 93.00000 6045.00
18 INCH CULVERT PIPE OPTION I11 I I I
0180 604.092 5.000 EA | 2000.00000 10000.00] 3400.00000 17000.00] 3650.00000 18250.00
CATCH BASIN TYPE B1-C I I I
0190 604.248 1.000 EA | 1500.00000 1500.00] 2750.00000 2750.00] 3000.00000 3000.00
CATCH BASIN TYPE F6 I I I
0200 605.09 189.000 LF | 25.00000 4725.00] 38.00000 7182.00] 17.00000 3213.00
6 INCH UNDERDRAIN TYPE B I I I
0210 605.10 7.000 LF | 25.00000 175.00] 140.00000 980.00] 18.00000 126.00
6 INCH UNDERDRAIN OUTLET I I I
0220 605.11 226.000 LF | 30.00000 6780.00] 44.00000 9944.00] 55.00000 12430.00
12 INCH UNDERDRAIN TYPE C I I I
0230 605.12 284.000 LF | 30.00000 8520.00] 52.00000 14768.00]| 64 .00000 18176.00
15 INCH UNDERDRAIN TYPE C I I I
0240 606.23 737.500 LF | 20.00000 14750.00] 22.00000 16225.00] 18.00000 13275.00
GUARDRAIL TYPE 3C - SINGLE RAIL I I I
0250 606.231 25.000 LF | 20.00000 500.00] 24.00000 600.00] 26.00000 650.00
GUARDRAIL TYPE 3C - 15 FOOT RADIUS AND | I I
LESS I I I
0260 606.232 112.500 LF | 20.00000 2250.00] 24.00000 2700.00] 26.00000 2925.00
GUARDRAIL TYPE 3C - OVER 15 FOOT RADIUS | I I
0270 606.259 1.000 EA | 1500.00000 1500.00]| 1200.00000 1200.00] 320.00000 320.00
ANCHORAGE ASSEMBLY I I I
0280 606.265 1.000 EA | 100.00000 100.00] 62.00000 62.00] 36.00000 36.00
TERMINAL END - SINGLE RAIL - GALVANIZED | I I
STEEL I I I
0290 606.353 4.000 EA | 100.00000 400.00] 42.00000 168.00] 36.00000 144.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER | I I
0300 606.356 3.000 EA | 100.00000 300.00] 46.00000 138.00] 36.00000 108.00
|

UNDERDRAIN DELINEATOR POST |



LETTING DATE : 10/09/13 MAINE DEPARTMENT OF TRANSPORTATION DATE
PAGE

10709713
3
COUNTIE(S): WALDO TABULATION OF BIDS

CONTRACT 1D : 017888.00

( 1 ) 001982
N

IC 2 ) 000707
F LUCE, INC. Is
|

IC 3 ) 000022
ARGENT CORPORATION IL
|

ANE CONSTRUCTION CORP. (THE)
LINE NO /7 ITEM CODE / ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0310 606.47 2.000 EA | 250.00000 500.00] 46.00000 92.00] 36.00000 72.00
SINGLE WOOD POST I I I
0320 607.4901 1.000 EA | 5000.00000 5000.00] 3400.00000 3400.00] 3000.00000 3000.00
DRIVEWAY GATE - 24" DOUBLE TUBULAR I I I
0330 609.31 640.000 LF | 20.00000 12800.00] 18.00000 11520.00] 14.00000 8960.00
CURB TYPE 3 I I I
0340 610.08 1692.000 CY | 55.00000 93060.00] 48.00000 81216.00] 44.00000 74448 .00
PLAIN RIPRAP I I I
0350 610.09 17.500 CY | 150.00000 2625.00] 80.00000 1400.00] 110.00000 1925.00
HAND LAID RIPRAP I I I
0360 610.18 82.000 CY | 40.00000 3280.00] 52.00000 4264.00] 82.00000 6724.00
STONE DITCH PROTECTION I I I
0370 613.319 224.000 SY | 4.00000 896.00] 2.50000 560.00] 2.75000 616.00
EROSION CONTROL BLANKET I I I
0380 613.40 175.000 SY | 100.00000 17500.00] 4.50000 787.50] 8.50000 1487.50
TURF REINFORCEMENT MAT - (TRM) I I I
0390 615.07 160.000 CY | 30.00000 4800.00] 60.00000 9600.00] 75.00000 12000.00
LOAM I I I
0400 615.081 36.000 CY | 100.00000 3600.00] 64 .00000 2304.00] 58.00000 2088.00
COMPOST BLANKET I I I
0410 618.1301 4.000 UN | 500.00000 2000.00] 26.00000 104.00] 42.00000 168.00
SEEDING METHOD NUMBER 1 - PLAN QUANTITY | I I
0420 618.1401 9.000 UN | 500.00000 4500.00] 26.00000 234.00] 36.00000 324.00
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | I I
0430 618.1411 11.000 UN | 500.00000 5500.00] 42.00000 462 .00 46.00000 506.00
SEEDING METHOD NUMBER 3 - PLAN QUANTITY | I I
0440 618.146 3.000 UN | 500.00000 1500.00] 202.00000 606.00] 130.00000 390.00
SEEDING HYDROMULCH GROWTH MEDIUM I I I
0450 619.1201 24.000 UN | 500.00000 12000.00] 26.00000 624.00] 19.00000 456.00
MULCH - PLAN QUANTITY I I I
0460 620.54 175.000 SY | 3.00000 525.00] 2.00000 350.00] 2.00000 350.00
STABILIZATION GEOTEXTILE I I I
0470 620.58 510.000 SY | 3.00000 1530.00] 2.00000 1020.00] 2.50000 1275.00
EROSION CONTROL GEOTEXTILE I I I
0480 620.60 922.000 SY | 3.00000 2766.00] 2.00000 1844 .00 2.00000 1844.00
SEPARATION GEOTEXTILE I I I
0490 627.733 3329.000 LF | 4.00000 13316.00] 0.50000 1664.50] 0.50000 1664.50
4" WHITE OR YELLOW PAINTED PAVEMENT I I I
MARKING LINE I I I
0500 627.75 74.000 SF | 5.00000 370.00] 6.00000 44400 5.50000 407.00
|

WHITE OR YELLOW PAVEMENT & CURB MARKING | |



LETTING DATE : 10/09/13 MAINE DEPARTMENT OF TRANSPORTATION DATE : 10/09/13
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COUNTIE(S): WALDO TABULATION OF BIDS
CONTRACT ID : 017888.00
I 1 ) 001982 IC 2 ) 000707 I 3 ) 000022
IN F LUCE, INC. | SARGENT CORPORATION |LANE CONSTRUCTION CORP. (THE)
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0510 627.76 LUMP | 5000.00000 5000.00] 700.00000 700.00] 1100.00000 1100.00
TEMPORARY PAVEMENT MARKING LINE, WHITE | I I
OR YELLOW I I I
0520 629.05 25.000 HR | 30.00000 750.00] 30.00000 750.00] 40.00000 1000.00
HAND LABOR, STRAIGHT TIME I I I
0530 631.10 15.000 HR | 100.00000 1500.00]| 130.00000 1950.00] 58.00000 870.00
AIR COMPRESSOR (INCLUDING OPERATOR) I I I
0540 631.12 15.000 HR | 120.00000 1800.00] 145.00000 2175.00] 130.00000 1950.00
ALL PURPOSE EXCAVATOR (INCLUDING I I I
OPERATOR) I I I
0550 631.172 30.000 HR | 80.00000 2400.00] 85.00000 2550.00] 85.00000 2550.00
TRUCK - LARGE (INCLUDING OPERATOR) I I I
0560 631.18 15.000 HR | 50.00000 750.00] 65.00000 975.00] 45.00000 675.00
CHAIN SAW RENTAL (INCLUDING OPERATOR) | I I
0570 631.20 20.000 HR | 100.00000 2000.00] 350.00000 7000.00] 80.00000 1600.00
STUMP CHIPPER (INCLUDING OPERATOR) I I I
0580 639.19 1.000 EA | 5000.00000 5000.00] 8000.00000 8000.00]  10200.00000 10200.00
FIELD OFFICE TYPE B I I I
0590 652.33 27.000 EA | 60.00000 1620.00] 60.00000 1620.00] 30.00000 810.00
DRUM I I I
0600 652.34 50.000 EA | 20.00000 1000.00] 40.00000 2000.00] 10.00000 500.00
CONE I I I
0610 652.35 830.000 SF | 15.00000 12450.00] 15.00000 12450.00] 6.00000 4980.00
CONSTRUCTION SIGNS I I I
0620 652.361 95.000 LS | 20000.00000 20000.00]  12520.00000 12520.00]  12000.00000 12000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
0630 652.38 1890.000 HR | 18.00000 34020.00] 18.00000 34020.00] 15.00000 28350.00
FLAGGER I I I
0640 652.41 3.000 EA | 2500.00000 7500.00] 3750.00000 11250.00] 5200.00000 15600.00
PORTABLE CHANGEABLE MESSAGE SIGN I I I
0650 656.75 LUMP |  40000.00000 40000.00]  14200.00000 14200.00]  12000.00000 12000.00
TEMPORARY SOIL EROSION AND WATER I I I
POLLUTION CONTROL I I I
0660 659.10 LUMP |  88000.00000 88000.00]  83916.00000 83916.00]  83500.00000 83500.00
MOBILIZATION I I I
0670 801.141 4.000 LF | 60.00000 240.00] 350.00000 1400.00]| 188.00000 752.00
4" PVC SANITARY SEWER (SDR-35) I I I
0680 801.16 12000 LF | 60.00000 720.00] 350.00000 4200.00] 105.00000 1260.00
6 INCH PVC SANITARY SEWER (SDR-35) I I I
SECTION TOTALS I $ 899,014.00] $ 927,197.00] $ 929,496.00
————————————————————————————————————————— S
CONTRACT TOTALS | $ 899,014.00] $ 927,197.00] $ 929,496.00




LETTING DATE : 10/09/13 MAINE DEPARTMENT OF TRANSPORTATION DATE : 10/09/13
PAGE : 5
COUNTIE(S) : WALDO TABULATION OF BIDS
CONTRACT ID : 017888.00
IC 4 ) 000164 | 5 ) 000059 IC 6 ) 000132
|CPM CONSTRUCTORS |PIKE INDUSTRIES, |HAROLD WARREN CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— e Sy Sy S Sy Sy S o S S S S S S Sy —
SECTION 0001 Project ltems
| | |
0010 201.23 2.000 EA | 650.00000 1300.00] 525.00000 1050.00] 1500.00000 3000.00
REMOVING SINGLE TREE TOP ONLY | | |
0020 201.24 2.000 EA | 200.00000 400.00] 340.00000 680.00] 1000.00000 2000.00
REMOVING STUMP | | |
0030 203.20 5026.000 CY | 16.00000 80416.00] 18.00000 90468.00] 14.00000 70364.00
COMMON EXCAVATION | | |
0040 203.25 50.000 CY | 33.00000 1650.00] 50.00000 2500.00] 20.00000 1000.00
GRANULAR BORROW | | |
0050 203.26 510.000 CY | 25.00000 12750.00] 52.00000 26520.00] 20.00000 10200.00
GRAVEL BORROW | | |
0060 203.35 440.000 CY | 40.00000 17600.00] 64 .00000 28160.00] 40.00000 17600.00
CRUSHED STONE FILL | | |
0070 206.061 50.000 CY | 15.00000 750.00] 37.00000 1850.00] 25.00000 1250.00
STRUCTURAL EARTH EXCAVATION - DRAINAGE | | |
AND MINOR STRUCTURES, BELOW GRADE | | |
0080 304.10 3410.000 CY | 38.00000 129580.00] 33.00000 112530.00] 24.00000 81840.00
AGGREGATE SUBBASE COURSE - GRAVEL | | |
0090 403.208 530.000 T | 98.50000 52205.00] 160.00000 84800.00] 98.50000 52205.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE | | |
0100 403.209 13.000 T | 240.00000 3120.00] 175.00000 2275.00] 185.00000 2405.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, | | |
DRIVES, INCIDENTALS) | | |
0110 403.213 500.000 T | 98.50000 49250.00] 160.00000 80000.00] 98.50000 49250.00
HOT MIX ASPHALT 12.5 MM BASE | | |
0120 409.15 120.000 G | 16.00000 1920.00] 25.00000 3000.00] 15.00000 1800.00
BITUMINOUS TACK COAT - APPLIED | | |
0130 527.303 1.000 EA | 3000.00000 3000.00] 2950.00000 2950.00] 3000.00000 3000.00
ENERGY ABSORBING SYSTEM (ET-PLUS) | | |
0140 534.71 1.000 LS | 188000.00000 188000.00] 77000.00000 77000.00] 200000.00000 200000.00
PRECAST CONCRETE BOX CULVERT | | |
0150 603.16 34.000 LF | 31.00000 1054.00] 65.00000 2210.00] 60.00000 2040.00
15 INCH CULVERT PIPE OPTION 1 | | |
0160 603.169 141.000 LF | 60.00000 8460.00] 63.00000 8883.00] 60.00000 8460.00
15 INCH CULVERT PIPE OPTION I11 | | |
0170 603.179 65.000 LF | 145.00000 9425.00] 133.00000 8645.00] 65.00000 4225.00
18 INCH CULVERT PIPE OPTION 111 | | |
0180 604.092 5.000 EA | 3500.00000 17500.00] 3000.00000 15000.00] 2800.00000 14000.00
CATCH BASIN TYPE B1-C | | |
0190 604.248 1.000 EA | 2400.00000 2400.00] 2750.00000 2750.00] 2300.00000 2300.00
|

CATCH BASIN TYPE F6



LETTING DATE : 10/09/13 MAINE DEPARTMENT OF TRANSPORTATION DATE : 10/09/13
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COUNTIE(S): WALDO TABULATION OF BIDS
CONTRACT ID : 017888.00
IC 4 ) 000164 IC 5 ) 000059 IC 6 ) 000132
ICPM CONSTRUCTORS IPIKE INDUSTRIES, INC. |HAROLD WARREN CONSTRUCTION
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0200 605.09 189.000 LF | 32.00000 6048.00] 39.00000 7371.00] 45.00000 8505.00
6 INCH UNDERDRAIN TYPE B I I I
0210 605.10 7.000 LF | 32.00000 224.00] 32.00000 22400} 40.00000 280.00
6 INCH UNDERDRAIN OUTLET I I I
0220 605.11 226.000 LF | 60.00000 13560.00] 45.00000 10170.00] 70.00000 15820.00
12 INCH UNDERDRAIN TYPE C I I I
0230 605.12 284.000 LF | 70.00000 19880.00] 53.00000 15052.00] 75.00000 21300.00
15 INCH UNDERDRAIN TYPE C I I I
0240 606.23 737.500 LF | 22.00000 16225.00] 19.50000 14381.25] 18.00000 13275.00
GUARDRAIL TYPE 3C - SINGLE RAIL I I I
0250 606.231 25.000 LF | 26.00000 650.00] 28.50000 712.50] 22.00000 550.00
GUARDRAIL TYPE 3C - 15 FOOT RADIUS AND | I I
LESS I I I
0260 606.232 112.500 LF | 26.00000 2925.00] 28.50000 3206.25] 22.00000 2475.00
GUARDRAIL TYPE 3C - OVER 15 FOOT RADIUS | I I
0270 606.259 1.000 EA | 1100.00000 1100.00] 343.00000 343.00] 1200.00000 1200.00
ANCHORAGE ASSEMBLY I I I
0280 606.265 1.000 EA | 60.00000 60.00] 40.00000 40.00] 75.00000 75.00
TERMINAL END - SINGLE RAIL - GALVANIZED | I I
STEEL I I I
0290 606.353 4.000 EA | 45.00000 180.00] 40.00000 160.00] 40.00000 160.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER | I I
0300 606.356 3.000 EA | 45.00000 135.00] 40.00000 120.00] 40.00000 120.00
UNDERDRAIN DELINEATOR POST I I I
0310 606.47 2.000 EA | 45.00000 90.00] 40.00000 80.00] 60.00000 120.00
SINGLE WOOD POST I I I
0320 607.4901 1.000 EA | 3200.00000 3200.00] 3400.00000 3400.00] 3500.00000 3500.00
DRIVEWAY GATE - 24" DOUBLE TUBULAR I I I
0330 609.31 640.000 LF | 22.00000 14080.00] 17.50000 11200.00] 15.00000 9600.00
CURB TYPE 3 I I I
0340 610.08 1692.000 CY | 56.00000 94752.00] 71.00000 120132.00] 60.00000 101520.00
PLAIN RIPRAP I I I
0350 610.09 17.500 CY | 206.00000 3605.00] 660.00000 11550.00] 125.00000 2187.50
HAND LAID RIPRAP I I I
0360 610.18 82.000 CY | 63.00000 5166.00] 70.00000 5740.00] 60.00000 4920.00
STONE DITCH PROTECTION I I I
0370 613.319 224.000 SY | 2.50000 560.00] 2.30000 515.20] 3.00000 672.00
EROSION CONTROL BLANKET I I I
0380 613.40 175.000 SY | 12.50000 2187.50] 28.00000 4900.00] 10.00000 1750.00
TURF REINFORCEMENT MAT - (TRM) I I I
0390 615.07 160.000 CY | 47.00000 7520.00] 85.00000 13600.00] 40.00000 6400.00
|

LOAM I



FIELD OFFICE TYPE B

LETTING DATE : 10/09/13 MAINE DEPARTMENT OF TRANSPORTATION DATE : 10/09/13
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COUNTIE(S): WALDO TABULATION OF BIDS
CONTRACT ID : 017888.00
IC 4 ) 000164 IC 5 ) 000059 I 6 ) 000132
|CPM CONSTRUCTORS IPIKE INDUSTRIES, |HAROLD WARREN CONSTRUCTION
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0400 615.081 36.000 CY | 122.00000 4392.00] 80.00000 2880.00] 40.00000 1440.00
COMPOST BLANKET I I I
0410 618.1301 4.000 UN | 50.00000 200.00] 55.00000 220.00] 30.00000 120.00
SEEDING METHOD NUMBER 1 - PLAN QUANTITY | I I
0420 618.1401 9.000 UN | 45.00000 405.00] 48.00000 432.00] 30.00000 270.00
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | I I
0430 618.1411 11.000 UN | 55.00000 605.00] 62.00000 682.00] 40.00000 440.00
SEEDING METHOD NUMBER 3 - PLAN QUANTITY | I I
0440 618.146 3.000 UN | 150.00000 450.00] 170.00000 510.00] 199.00000 597.00
SEEDING HYDROMULCH GROWTH MEDIUM I I I
0450 619.1201 24.000 UN | 23.00000 552.00] 25.00000 600.00] 20.00000 480.00
MULCH - PLAN QUANTITY I I I
0460 620.54 175.000 SY | 3.00000 525.00] 5.00000 875.00] 2.00000 350.00
STABILIZATION GEOTEXTILE I I I
0470 620.58 510.000 SY | 3.00000 1530.00] 2.60000 1326.00] 2.00000 1020.00
EROSION CONTROL GEOTEXTILE I I I
0480 620.60 922.000 SY | 2.00000 1844 .00 2.30000 2120.60] 2.00000 1844.00
SEPARATION GEOTEXTILE I I I
0490 627.733 3329.000 LF | 0.50000 1664.50] 0.55000 1830.95] 1.00000 3329.00
4" WHITE OR YELLOW PAINTED PAVEMENT I I I
MARKING LINE I I I
0500 627.75 74.000 SF | 6.00000 44400 7.00000 518.00] 6.00000 444.00
WHITE OR YELLOW PAVEMENT & CURB MARKING | I I
0510 627.76 LUMP | 1500.00000 1500.00]| 450.00000 450.00] 2500.00000 2500.00
TEMPORARY PAVEMENT MARKING LINE, WHITE | I I
OR YELLOW I I I
0520 629.05 25.000 HR | 30.00000 750.00] 50.00000 1250.00] 50.00000 1250.00
HAND LABOR, STRAIGHT TIME I I I
0530 631.10 15.000 HR | 45.00000 675.00] 68.00000 1020.00] 125.00000 1875.00
AIR COMPRESSOR (INCLUDING OPERATOR) I I I
0540 631.12 15.000 HR | 125.00000 1875.00] 155.00000 2325.00] 150.00000 2250.00
ALL PURPOSE EXCAVATOR (INCLUDING I I I
OPERATOR) I I I
0550 631.172 30.000 HR | 70.00000 2100.00] 74.00000 2220.00] 70.00000 2100.00
TRUCK - LARGE (INCLUDING OPERATOR) I I I
0560 631.18 15.0000 HR | 45.00000 675.00] 85.00000 1275.00] 70.00000 1050.00
CHAIN SAW RENTAL (INCLUDING OPERATOR) | I I
0570 631.20 20.000 HR | 125.00000 2500.00] 286.00000 5720.00] 150.00000 3000.00
STUMP CHIPPER (INCLUDING OPERATOR) I I I
0580 639.19 1.0000 EA | 8000.00000 8000.00] 6500.00000 6500.00] 400000000 4000.00
|



LETTING DATE : 10/09/13 MAINE DEPARTMENT OF TRANSPORTATION DATE : 10/09/13
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COUNTIE(S): WALDO TABULATION OF BIDS
CONTRACT ID : 017888.00
IC 4 ) 000164 IC 5 ) 000059 I 6 ) 000132
|CPM CONSTRUCTORS IPIKE INDUSTRIES, INC. |HAROLD WARREN CONSTRUCTION
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0590 652.33 27.000 EA | 65.00000 1755.00] 63.00000 1701.00] 50.00000 1350.00
DRUM I I I
0600 652.34 50.000 EA | 25.00000 1250.00] 17.00000 850.00] 25.00000 1250.00
CONE I I I
0610 652.35 830.000 SF | 14.00000 11620.00] 10.00000 8300.00] 10.00000 8300.00
CONSTRUCTION SIGNS I I I
0620 652.361 95.000 LS | 10000.00000 10000.00]  19000.00000 19000.00] 4000.00000 4000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
0630 652.38 1890.000 HR | 21.00000 39690.00] 16.00000 30240.00] 16.00000 30240.00
FLAGGER I I I
0640 652.41 3.000 EA | 6700.00000 20100.00] 2200.00000 6600.00] 3000.00000 9000.00
PORTABLE CHANGEABLE MESSAGE SIGN I I I
0650 656.75 LUMP |  10000.00000 10000.00]  85000.00000 85000.00] 200000.00000 200000.00
TEMPORARY SOIL EROSION AND WATER I I I
POLLUTION CONTROL I I I
0660 659.10 LUMP |  99000.00000 99000.00] 135000.00000 135000.00] 200000.00000 200000.00
MOBILIZATION I I I
0670 801.141 4.000 LF | 190.00000 760.00] 296.00000 1184.00] 50.00000 200.00
4" PVC SANITARY SEWER (SDR-35) I I I
0680 801.16 12000 LF | 85.00000 1020.00] 100.00000 1200.00] 55.00000 660.00
6 INCH PVC SANITARY SEWER (SDR-35) I I I
SECTION TOTALS I $ 998,809.00]| $ 1,095,997.75] $ 1,204,727.50
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 998,809.00] $ 1,095,997.75] $ 1,204,727.50




