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     COUNTIE(S): AROOSTOOK                              TABULATION OF BIDS

                                            CONTRACT ID : 018332.00                                     COMPLETION DATE : 10/04/13
                                                           =========

   PROJECT(S):  BH-1833(200)X           LOCATION(S): LINNEUS BRIDGE SCOUR COUNTERMEASURES STATE DEPARTMENT OF TRANSPORTATION

                                                                                   A TRUE COPY : __________________________

                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  LINNEUS, BRIDGE REHABILITATION. WORK INCLUDES                                 NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   000707         SARGENT CORPORATION                                                        $        83,488.00  100.0000%
   2   000164         CPM CONSTRUCTORS                                                           $       110,769.00  132.6766%
   3   001853         ALAN TROMBLEY DBA ALAN TROMBLEY CONSTRUCTION                               $       139,495.00  167.0839%
====================================================================================================================================
                                          |(   1  ) 000707              |(   2  ) 000164              |(   3  ) 001853
                                          |SARGENT CORPORATION          |CPM CONSTRUCTORS             |ALAN TROMBLEY DBA ALAN TROMBL
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   COMMON ITEMS
                                          |                             |                             |
0010 203.20                  20.000  CY   |      41.00000         820.00|      31.37538         627.51|     250.00000        5000.00
  COMMON EXCAVATION                       |                             |                             |
0020 511.07                          LUMP |   14350.00000       14350.00|   11121.62830       11121.63|   14000.00000       14000.00
  COFFERDAM: ABUT NO.1                    |                             |                             |
0030 511.07                          LUMP |   14350.00000       14350.00|    4770.07667        4770.08|   14000.00000       14000.00
  COFFERDAM: ABUT NO.2                    |                             |                             |
0040 610.07                  55.000  CY   |     150.00000        8250.00|      64.86545        3567.60|     350.00000       19250.00
  STONE FILL                              |                             |                             |
0050 629.05                  10.000  HR   |      34.00000         340.00|       1.00000          10.00|      30.00000         300.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0060 631.121                 10.000  HR   |     175.00000        1750.00|       1.00000          10.00|     200.00000        2000.00
  HEAVY DUTY ALL PURPOSE EXCAVATOR        |                             |                             |
  (INCLUDING OPERATOR)                    |                             |                             |
0070 631.172                 10.000  HR   |      88.00000         880.00|       1.00000          10.00|      75.00000         750.00
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0080 639.19                   1.000  EA   |    1100.00000        1100.00|    6747.70304        6747.70|    4500.00000        4500.00
  FIELD OFFICE TYPE B                     |                             |                             |
0090 652.33                  25.000  EA   |      70.00000        1750.00|      59.93122        1498.28|     100.00000        2500.00
  DRUM                                    |                             |                             |
0100 652.34                  25.000  EA   |      25.00000         625.00|      18.36661         459.17|      25.00000         625.00
  CONE                                    |                             |                             |
0110 652.35                 100.000  SF   |      22.00000        2200.00|      20.43017        2043.02|      22.00000        2200.00
  CONSTRUCTION SIGNS                      |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 000707              |(   2   ) 000164             |(   3  ) 001853
                                          |SARGENT CORPORATION          |CPM CONSTRUCTORS             |ALAN TROMBLEY DBA ALAN TROMBL
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0120 652.361                 30.000  LS   |    3500.00000        3500.00|     513.80421         513.80|    1500.00000        1500.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0130 652.38                  40.000  HR   |      18.00000         720.00|      16.00000         640.00|      25.00000        1000.00
  FLAGGER                                 |                             |                             |
0140 656.75                          LUMP |    6500.00000        6500.00|    1423.96710        1423.97|    6500.00000        6500.00
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0150 659.10                          LUMP |    5713.00000        5713.00|   47155.67534       47155.68|   23000.00000       23000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        62,848.00|           $        80,598.44|           $        97,125.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   ALT. NO.1 (PARTIALLY GROUTED RIPRAP)
                                          |                             |                             |
0160 203.2315               185.000  T    |      11.00000        2035.00|                             |      70.00000       12950.00
  DISPOSAL OF DREDGE MATERIAL             |                             |                             |
0170 610.522                 90.000  CY   |     172.00000       15480.00|                             |     188.00000       16920.00
  PIER SCOUR COUNTER MEASURE PARTIALLY    |                             |                             |
  GROUTED RIPRAP                          |                             |                             |
0180 620.50                 250.000  SY   |      12.50000        3125.00|                             |      50.00000       12500.00
  EROSION CONTROL FILTER LAYER ALT NO.1   |                             |                             |
     SECTION TOTALS                       |           $        20,640.00|           $                 |           $        42,370.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   ALT. NO.2 (CONC. CABLE MAT)
                                          |                             |                             |
0190 502.83                1460.000  SF   |                             |      19.79803       28905.12|
  PRECAST BLOCK MAT                       |                             |                             |
0200 620.50                  80.000  SY   |                             |      15.81806        1265.44|
  EROSION CONTROL FILTER LAYER ALT NO.2   |                             |                             |
     SECTION TOTALS                       |           $                 |           $        30,170.56|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        83,488.00|           $       110,769.00|           $       139,495.00
====================================================================================================================================


