
     LETTING DATE : 08/28/13                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 08/28/13
                                                                                                                   PAGE : 1
     COUNTIE(S): PISCATAQUIS                            TABULATION OF BIDS

                                            CONTRACT ID : 018412.00                                     COMPLETION DATE : 10/11/13
                                                           =========

   PROJECT(S):  STP-1841(200)           LOCATION(S): Brownville, Rail/ Highway CrossingNE STATE DEPARTMENT OF TRANSPORTATION

                                                                                   A TRUE COPY : __________________________

                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  BROWNVILLE, RAILROAD CROSSING IMPROVEMENTS. WORK INCLUDES                     NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   000876         MAINE TRACK MAINTENANCE, INC.                                              $       281,324.50  100.0000%
   2   004471         EASTERN MAINE RAILWAY COMPANY                                              $       317,516.32  112.8648%
   3   000059         PIKE INDUSTRIES, INC.                                                      $       357,242.00  126.9857%
   4   000164         CPM CONSTRUCTORS                                                           $       378,668.70  134.6021%
====================================================================================================================================
                                          |(   1  ) 000876              |(   2  ) 004471              |(   3  ) 000059
                                          |MAINE TRACK MAINTENANCE, INC |EASTERN MAINE RAILWAY COMPAN |PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Project Items
                                          |                             |                             |
0010 203.20                 330.000  CY   |      44.00000       14520.00|      13.26000        4375.80|      18.00000        5940.00
  COMMON EXCAVATION                       |                             |                             |
0020 211.30                 395.000  LF   |       7.00000        2765.00|      11.07000        4372.65|      15.00000        5925.00
  DITCH EXCAVATION                        |                             |                             |
0030 403.208                 75.000  T    |     220.00000       16500.00|     406.25000       30468.75|     200.00000       15000.00
  HOT MIX ASPHALT 12.5 MM HMA SURFACE     |                             |                             |
0040 403.213                150.000  T    |     220.00000       33000.00|     443.75000       66562.50|     200.00000       30000.00
  HOT MIX ASPHALT 12.5 MM BASE            |                             |                             |
0050 409.15                  30.000  G    |      12.00000         360.00|      72.50000        2175.00|      10.00000         300.00
  BITUMINOUS TACK COAT - APPLIED          |                             |                             |
0060 411.10                  62.000  CY   |      66.00000        4092.00|      20.63000        1279.06|      85.00000        5270.00
  UNTREATED AGGREGATE SURFACE COURSE      |                             |                             |
  (TRUCK MEASURE)                         |                             |                             |
0070 504.07                   6.000  GP   |     275.00000        1650.00|     312.50000        1875.00|      75.00000         450.00
  CONCRETE PIPE TIES                      |                             |                             |
0080 603.411                 32.000  LF   |     275.00000        8800.00|      47.63000        1524.16|     175.00000        5600.00
  24 INCH REINFORCED CONCRETE PIPE CLASS  |                             |                             |
0090 610.18                  34.000  CY   |      60.00000        2040.00|      18.09000         615.06|     120.00000        4080.00
  STONE DITCH PROTECTION                  |                             |                             |
0100 613.319                100.000  SY   |       4.50000         450.00|       3.13000         313.00|       3.00000         300.00
  EROSION CONTROL BLANKET                 |                             |                             |
0110 618.1401                 3.000  UN   |     300.00000         900.00|     904.61000        2713.83|     250.00000         750.00
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 000876              |(   2   ) 004471             |(   3  ) 000059
                                          |MAINE TRACK MAINTENANCE, INC |EASTERN MAINE RAILWAY COMPAN |PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0120 619.1201                 3.000  UN   |     300.00000         900.00|     789.47000        2368.41|     250.00000         750.00
  MULCH - PLAN QUANTITY                   |                             |                             |
0130 620.58                  85.000  SY   |       4.00000         340.00|       1.60000         136.00|       3.00000         255.00
  EROSION CONTROL GEOTEXTILE              |                             |                             |
0140 620.60                 360.000  SY   |       3.00000        1080.00|       1.64000         590.40|       3.00000        1080.00
  SEPARATION GEOTEXTILE                   |                             |                             |
0150 627.733                510.000  LF   |       5.00000        2550.00|       0.63000         321.30|       1.00000         510.00
  4" WHITE OR YELLOW PAINTED PAVEMENT     |                             |                             |
  MARKING LINE                            |                             |                             |
0160 627.75                 238.000  SF   |       7.50000        1785.00|       3.75000         892.50|       5.00000        1190.00
  WHITE OR YELLOW PAVEMENT & CURB MARKING |                             |                             |
0170 629.05                  20.000  HR   |      40.00000         800.00|     293.70000        5874.00|      50.00000        1000.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0180 647.010                160.000  TF   |     422.00000       67520.00|     508.95000       81432.00|     600.00000       96000.00
  NEW 115 RE TIMBER & BALLAST TRACK CONST |                             |                             |
0190 647.032                  4.000  EA   |     550.00000        2200.00|    1652.05000        6608.20|    1000.00000        4000.00
  NEW 115 RE TO 100 RA TRANSITION IN      |                             |                             |
  BALLASTED TRACK                         |                             |                             |
0200 648.312                364.000  T    |      27.50000       10010.00|      20.00000        7280.00|      40.00000       14560.00
  BALLAST                                 |                             |                             |
0210 648.511                100.000  TF   |     200.00000       20000.00|     119.87000       11987.00|     300.00000       30000.00
  REMOVE AND RELAY EXISTING TRACK         |                             |                             |
0220 648.53                 160.000  TF   |      42.00000        6720.00|      47.43000        7588.80|     100.00000       16000.00
  REMOVE EXISTING TRACK - AT GRADE        |                             |                             |
0230 648.70                 525.000  TF   |      12.50000        6562.50|       5.65000        2966.25|      20.00000       10500.00
  FINAL TAMPING, LINING AND SURFACE       |                             |                             |
0240 652.312                  6.000  EA   |     100.00000         600.00|     554.39000        3326.34|     175.00000        1050.00
  TYPE III BARRICADE                      |                             |                             |
0250 652.33                   4.000  EA   |      75.00000         300.00|      82.24000         328.96|      60.00000         240.00
  DRUM                                    |                             |                             |
0260 652.34                  20.000  EA   |      25.00000         500.00|      32.89000         657.80|      20.00000         400.00
  CONE                                    |                             |                             |
0270 652.35                 644.000  SF   |      20.00000       12880.00|       3.00000        1932.00|      18.00000       11592.00
  CONSTRUCTION SIGNS                      |                             |                             |
0280 652.36                  10.000  CD   |    1650.00000       16500.00|      44.19000         441.90|     900.00000        9000.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0290 652.38                  80.000  HR   |      25.00000        2000.00|      80.00000        6400.00|      25.00000        2000.00
  FLAGGER                                 |                             |                             |
0300 656.75                          LUMP |    8000.00000        8000.00|    7127.19000        7127.19|    8500.00000        8500.00
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 000876              |(   2   ) 004471             |(   3  ) 000059
                                          |MAINE TRACK MAINTENANCE, INC |EASTERN MAINE RAILWAY COMPAN |PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 659.10                          LUMP |   35000.00000       35000.00|   52982.46000       52982.46|   75000.00000       75000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       281,324.50|           $       317,516.32|           $       357,242.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       281,324.50|           $       317,516.32|           $       357,242.00
====================================================================================================================================
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====================================================================================================================================
                                          |(   4  ) 000164              |(       )                    |(      )
                                          |CPM CONSTRUCTORS             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Project Items
                                          |                             |                             |
0010 203.20                 330.000  CY   |      60.00000       19800.00|                             |
  COMMON EXCAVATION                       |                             |                             |
0020 211.30                 395.000  LF   |      20.00000        7900.00|                             |
  DITCH EXCAVATION                        |                             |                             |
0030 403.208                 75.000  T    |     224.00000       16800.00|                             |
  HOT MIX ASPHALT 12.5 MM HMA SURFACE     |                             |                             |
0040 403.213                150.000  T    |     224.00000       33600.00|                             |
  HOT MIX ASPHALT 12.5 MM BASE            |                             |                             |
0050 409.15                  30.000  G    |      11.50000         345.00|                             |
  BITUMINOUS TACK COAT - APPLIED          |                             |                             |
0060 411.10                  62.000  CY   |     175.00000       10850.00|                             |
  UNTREATED AGGREGATE SURFACE COURSE      |                             |                             |
  (TRUCK MEASURE)                         |                             |                             |
0070 504.07                   6.000  GP   |     425.00000        2550.00|                             |
  CONCRETE PIPE TIES                      |                             |                             |
0080 603.411                 32.000  LF   |     300.00000        9600.00|                             |
  24 INCH REINFORCED CONCRETE PIPE CLASS  |                             |                             |
0090 610.18                  34.000  CY   |      77.00000        2618.00|                             |
  STONE DITCH PROTECTION                  |                             |                             |
0100 613.319                100.000  SY   |      10.00000        1000.00|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0110 618.1401                 3.000  UN   |      20.00000          60.00|                             |
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
0120 619.1201                 3.000  UN   |      10.00000          30.00|                             |
  MULCH - PLAN QUANTITY                   |                             |                             |
0130 620.58                  85.000  SY   |       3.50000         297.50|                             |
  EROSION CONTROL GEOTEXTILE              |                             |                             |
0140 620.60                 360.000  SY   |      10.00000        3600.00|                             |
  SEPARATION GEOTEXTILE                   |                             |                             |
0150 627.733                510.000  LF   |       0.50000         255.00|                             |
  4" WHITE OR YELLOW PAINTED PAVEMENT     |                             |                             |
  MARKING LINE                            |                             |                             |
0160 627.75                 238.000  SF   |       3.00000         714.00|                             |
  WHITE OR YELLOW PAVEMENT & CURB MARKING |                             |                             |
0170 629.05                  20.000  HR   |      45.00000         900.00|                             |
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0180 647.010                160.000  TF   |     481.60000       77056.00|                             |
  NEW 115 RE TIMBER & BALLAST TRACK CONST |                             |                             |
0190 647.032                  4.000  EA   |     616.00000        2464.00|                             |
  NEW 115 RE TO 100 RA TRANSITION IN      |                             |                             |
  BALLASTED TRACK                         |                             |                             |
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====================================================================================================================================
                                          |(   4  ) 000164              |(       )                    |(      )
                                          |CPM CONSTRUCTORS             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0200 648.312                364.000  T    |      30.80000       11211.20|                             |
  BALLAST                                 |                             |                             |
0210 648.511                100.000  TF   |     246.40000       24640.00|                             |
  REMOVE AND RELAY EXISTING TRACK         |                             |                             |
0220 648.53                 160.000  TF   |      56.00000        8960.00|                             |
  REMOVE EXISTING TRACK - AT GRADE        |                             |                             |
0230 648.70                 525.000  TF   |      16.80000        8820.00|                             |
  FINAL TAMPING, LINING AND SURFACE       |                             |                             |
0240 652.312                  6.000  EA   |     170.00000        1020.00|                             |
  TYPE III BARRICADE                      |                             |                             |
0250 652.33                   4.000  EA   |      65.50000         262.00|                             |
  DRUM                                    |                             |                             |
0260 652.34                  20.000  EA   |      20.00000         400.00|                             |
  CONE                                    |                             |                             |
0270 652.35                 644.000  SF   |      22.00000       14168.00|                             |
  CONSTRUCTION SIGNS                      |                             |                             |
0280 652.36                  10.000  CD   |     750.00000        7500.00|                             |
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0290 652.38                  80.000  HR   |      15.60000        1248.00|                             |
  FLAGGER                                 |                             |                             |
0300 656.75                          LUMP |   10000.00000       10000.00|                             |
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0310 659.10                          LUMP |  100000.00000      100000.00|                             |
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       378,668.70|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       378,668.70|           $             0.00|           $
====================================================================================================================================


