LETTING DATE : 03/13/13

COUNTIE(S): CUMBERLAND

PROJECT(S): AC-STP-1909(300)X
AC-STP-1909(500)X
AC-STP-1911(700)X

OTHERS

CONTRACT DESCRIPTION :

MAI

CONTRACT

NE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ID - 019093.00

DATE
PAGE

03713713
1

LOCATION(S): 3/4"™ OVERLAY - VERANDA STREET MAINE STATE DEPARTMENT OF TRANSPORTATION

3/4" OVERLAY - EASTERN PROMENADE

1'" OVERLAY - INTERNATIONAL PARKWAYUE COPY :

OTHERS

TITLE :

ATTEST :

PORTLAND, HIGHWAY RESURFACING AND CURB REPAIRS. WORK

NOTARY PUBLIC

ALTER CATCH BASIN GRATE TO CASCADE

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 002363 GLIDDEN EXCAVATING & PAVING, INC. $ 956,631.70 100.0000%
2 000164 CPM CONSTRUCTORS $ 1,121,661.75 117.2512%
3 000022 LANE CONSTRUCTION CORPORATION (THE) $ 1,181,197.00 123.4746%
I 1 ) 002363 IC 2 ) 000164 IC 3 ) 000022
IGLIDDEN EXCAVATING & PAVING, |CPM CONSTRUCTORS |LANE CONSTRUCTION CORP. (THE)
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
SECTION 0001  HIGHWAY ITEMS
| | |
0010 202.203 4900.000 SY | 10.00000 49000.00] 11.50000 56350.00] 10.00000 49000.00
PAVEMENT BUTT JOINTS I I I
0020 203.24 50.000 CY | 22.00000 1100.00] 40.00000 2000.00] 21.00000 1050.00
COMMON BORROW I I I
0030 304.10 30.000 CY | 35.00000 1050.00] 75.00000 2250.00] 39.00000 1170.00
AGGREGATE SUBBASE COURSE - GRAVEL I I I
0040 403.209 100.000 T I 145.00000 14500.00] 150.00000 15000.00] 174.00000 17400.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, I I I
DRIVES, INCIDENTALS) I I I
0050 403.2101 1050.000 T I 107.00000 112350.00] 104.00000 109200.00] 141.00000 148050.00
9.5 MM POLYMER MODIFIED HMA I I I
0060 403.2104 2300.000 T I 98.00000 225400.00 | 89.00000 204700.00]| 128.00000 294400.00
HOT MIX ASPHALT 9.5 MM - 3/4'" SURFACE | I I
0070 403.211 2100.000 T I 98.00000 205800.00| 89.00000 186900.00]| 118.00000 247800.00
HOT MIX ASPHALT (SHIMMING) I I I
0080 403.213 20.000 T I 145.00000 2900.00] 150.00000 3000.00] 250.00000 5000.00
HOT MIX ASPHALT 12.5 MM BASE I I I
0090 409.15 2800.000 G I 6.55000 18340.00]| 8.75000 24500.00] 9.00000 25200.00
BITUMINOUS TACK COAT - APPLIED I I I
0100 604.091 2.000 EA | 3250.00000 6500.00] 4325.00000 8650.00] 3000.00000 6000.00
CATCH BASIN TYPE B1-P I I I
0110 604.167 1.000 EA | 1200.00000 1200.00] 520.00000 520.00] 275.00000 275.00
|
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COUNTIE(S): CUMBERLAND TABULATION OF BIDS

CONTRACT 1D : 019093.00

ALL PURPOSE EXCAVATOR (INCLUDING
OPERATOR)

IC 1 ) 002363 IC 2 ) 000164 IC 3 ) 000022
IGLIDDEN EXCAVATING & PAVING, JCPM CONSTRUCTORS |LANE CONSTRUCTION CORP. (THE)
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0120 604.18 32.000 EA | 750.00000 24000.00] 675.00000 21600.00] 505.00000 16160.00
ADJUSTING MANHOLE OR CATCH BASIN TO I I I
GRADE I I I
0130 604.182 73.000 EA | 140.00000 10220.00] 145.00000 10585.00] 110.00000 8030.00
CLEAN EXISTING CATCH BASIN AND MANHOLE | I I
0140 605.11 100.000 LF | 65.00000 6500.00] 4600000 4600.00] 62.00000 6200.00
12 INCH UNDERDRAIN TYPE C I I I
0150 608.26 30.000 SF | 65.00000 1950.00] 102.50000 3075.00] 55.00000 1650.00
CURB RAMP DETECTABLE WARNING FIELD I I I
0160 608.46 40.000 SY | 17.00000 680.00]| 4450000 1780.00] 22.00000 880.00
REGRADING SIDEWALK I I I
0170 609.31 50.000 LF | 20.00000 1000.00] 13.50000 675.00] 30.00000 1500.00
CURB TYPE 3 I I I
0180 609.34 10.000 LF | 35.00000 350.00] 67.00000 670.00] 22.00000 220.00
CURB TYPE 5 I I I
0190 609.35 40.000 LF | 50.00000 2000.00] 64 .00000 2560.00] 4400000 1760.00
CURB TYPE 5 - CIRCULAR I I I
0200 609.38 1390.000 LF | 17.00000 23630.00] 29.00000 40310.00] 12.00000 16680.00
RESET CURB TYPE 1 I I I
0210 609.40 120.000 LF | 15.00000 1800.00] 28.00000 3360.00] 12.00000 1440.00
RESET CURB TYPE 5 I I I
0220 615.07 130.000 CY | 45_00000 5850.00] 58.00000 7540.00] 4400000 5720.00
LOAM I I I
0230 618.13 40.000 UN | 25.00000 1000.00] 2400000 960.00| 23.00000 920.00
SEEDING METHOD NUMBER 1 I I I
0240 619.12 40.000 UN | 20.00000 800.00]| 15.00000 600.00]| 15.00000 600.00
MULCH I I I
0250 627.733 35780.000 LF | 0.14000 5009.20] 0.15000 5367.00] 0.10000 3578.00
4" WHITE OR YELLOW PAINTED PAVEMENT I I I
MARKING LINE I I I
0260 627.744 3210.000 LF | 0.19000 609.90] 0.20000 642.00] 0.15000 481.50
6" WHITE OR YELLOW PAINTED PAVEMENT I I I
MARKING LINE I I I
0270 627.75 1985.000 SF | 2.00000 3970.00] 1.75000 3473.75| 1.50000 2977.50
WHITE OR YELLOW PAVEMENT & CURB MARKING |
0280 627.76 LUMP | 3250.00000 3250.00] 4750.00000 4750.00]  15000.00000 15000.00
TEMPORARY PAVEMENT MARKING LINE, WHITE | I I
OR YELLOW I I I
0290 629.05 55.000 HR | 35.00000 1925.00] 45.00000 2475.00] 32.00000 1760.00
HAND LABOR, STRAIGHT TIME I I I
0300 631.12 55.000 HR | 165.00000 9075.00] 136.00000 7480.00] 135.00000 7425.00
|
|



REMOVING BITUMINOUS CONCRETE PAVEMENT
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COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 019093.00
IC 1 ) 002363 I 2 ) 000164 I 3 ) 000022
IGLIDDEN EXCAVATING & PAVING, |CPM CONSTRUCTORS |LANE CONSTRUCTION CORP. (THE)
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0310 631.172 55.000 HR | 65.00000 3575.00] 79.00000 4345.00] 80.00000 4400.00
TRUCK - LARGE (INCLUDING OPERATOR) I I I
0320 639.18 1.000 EA | 16000.00000 16000.00]  11000.00000 11000.00] 6850.00000 6850.00
FIELD OFFICE TYPE A I I I
0330 643.86 4.000 EA | 925.00000 3700.00] 975.00000 3900.00] 915.00000 3660.00
TRAFFIC SIGNAL LOOP DETECTORS I I I
0340 652.33 50.000 EA | 50.00000 2500.00] 56.00000 2800.00] 32.00000 1600.00
DRUM I I I
0350 652.34 202.000 EA | 15.00000 3030.00] 17.00000 3434.00] 12.50000 2525.00
CONE I I I
0360 652.35 2340.000 SF | 14.85000 34749.00] 15.00000 35100.00] 23.50000 54990.00
CONSTRUCTION SIGNS I I I
0370 652.36 117.000 CD | 175.00000 20475.00] 600.00000 70200.00] 44500000 52065.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
0380 652.38 1780.000 HR | 16.75000 29815.00] 16.75000 29815.00] 18.00000 32040.00
FLAGGER I I I
0390 652.381 110.000 HR | 75.26000 8278.60] 87.00000 9570.00] 95.00000 10450.00
TRAFFIC OFFICER I I I
0400 652.41 1.000 EA | 10000.00000 10000.00]  10000.00000 10000.00] 5000.00000 5000.00
PORTABLE CHANGEABLE MESSAGE SIGN I I I
0410 656.75 LUMP | 3500.00000 3500.00] 5000.00000 5000.00]  12000.00000 12000.00
TEMPORARY SOIL EROSION AND WATER I I I
POLLUTION CONTROL I I I
0420 659.10 LUMP |  77000.00000 77000.00] 195000.00000 195000.00] 106000.00000 10600000
MOBILIZATION I I I
0430 803.01 3.000 EA | 750.00000 2250.00] 1975.00000 5925.00] 430.00000 1290.00
TEST PITS I I I
SECTION TOTALS I $ 956,631.70] $ 1,121,661.75] $ 1,181,197.00
—————————————————————————————————————————— S
SECTION 0002  SANITARY
|
0440 812.162 65.000 EA | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
ADJUSTING SEWER MANHOLE TO GRADE I
SECTION TOTALS I $ 0.00] $ 0.00] $ 0.00
—————————————————————————————————————————— S
SECTION 0003  MUNICIPAL
|
0450 202.15 2.000 EA | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
REMOVING MANHOLE OR CATCH BASIN I
0460 202.20 1080.000 SY | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
|
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COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 019093.00
) 002363 ) 000164 ) 000022

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0470 203.24 280.000 CY
COMMON BORROW

0480 304.10 180.000 CY

AGGREGATE SUBBASE COURSE - GRAVEL
0490 403.213 80.000 T
HOT MIX ASPHALT 12.5 MM BASE

0500 603.149 60.000 LF
10" DIAMETER PVC PIPE

0510 604.071 3.000 EA
CATCH BASIN TYPE Al1-P

0520 604.16 1.000 EA

ALTERING CATCH BASIN TO MANHOLES

0530 604.166 1.000 EA
REBUILDING MANHOLE

0540 608.08 70.000 SY
REINFORCED CONCRETE SIDEWALK

0550 608.26 20.000 SF
CURB RAMP DETECTABLE WARNING FIELD

0560 609.11 125.000 LF
VERTICAL CURB TYPE 1

0570 609.12 183.000 LF

VERTICAL CURB TYPE 1 - CIRCULAR

0580 609.237 7.000 EA
TERMINAL CURB TYPE 1 - 7 FOOT

0590 609.2371 2.000 EA
TERMINAL CURB TYPE 1- 7 FT - CIRCULAR

0600 609.38 520.000 LF
RESET CURB TYPE 1
0610 609.441 200.000 LF

CURBING REMOVED AND STACKED

0620 615.07 225.000 CY
LOAM
0630 618.1401 12.000 UN

SEEDING METHOD NUMBER 2 - PLAN QUANTITY

0640 619.12 12.000 UN
MULCH

0650 652.38 300.000 HR
FLAGGER

0660 803.01 2.000 EA
TEST PITS

0670 812.16 1.000 EA

SEWER MANHOLE
SECTION TOTALS

CONTRACT TOTALS

I
LIDDEN EXCAVATING & PAVING, |
I

« 2
C

$ 956,631.70] $

PM CONSTRUCTORS

1,121,661.75]
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.00000

AMOUN

1,181,197.

ANE CONSTRUCTION CORP. (THE)

T

AMOUNT| UNIT PRICE

_______ 000000 0.0l | o.00000  o.0] | 0.00000 0.0
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
0.00000 o-ooI 0.00000 o-ooI
$ 0.00] $ 0.00}]
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