


                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      130409 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 019125.00         PROJECT(S): NH-1912(500) 
                                            NH-1914(900) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  HIGHWAY ITEMS 
 
 ------------------------------------------------------------------------------- 
      |202.202 REMOVING         |               |          |     |          | 
  0010|PAVEMENT SURFACE         |      17050.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |202.203 PAVEMENT BUTT    |               |          |     |          | 
  0020|JOINTS                   |       2130.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0030|9.5 MM (SIDEWALKS,       |         76.000|          |     |          | 
      |DRIVES, INCIDENTALS)     |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0040|9.5 MM                   |        575.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.2104 HOT MIX ASPHALT |               |          |     |          | 
  0050|9.5 MM - 3/4" SURFACE    |       1125.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.211 HOT MIX ASPHALT  |               |          |     |          | 
  0060|(SHIMMING)               |        925.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0070|12.5 MM BASE             |         75.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0080|COAT - APPLIED           |       1975.000|          |     |          | 
      |                         |G              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |411.10 UNTREATED         |               |          |     |          | 
  0090|AGGREGATE SURFACE COURSE |         22.000|          |     |          | 
      |(TRUCK MEASURE)          |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.161 ALTERING CATCH   |               |          |     |          | 
  0100|BASIN                    |         17.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      130409 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 019125.00         PROJECT(S): NH-1912(500) 
                                            NH-1914(900) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |604.164 REBUILDING CATCH |               |          |     |          | 
  0110|BASIN                    |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.18 ADJUSTING MANHOLE |               |          |     |          | 
  0120|OR CATCH BASIN TO GRADE  |         10.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.35 GUARDRAIL         |               |          |     |          | 
  0130|DELINEATOR POST          |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0140|                         |       1880.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0150|                         |         43.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1301 SEEDING METHOD  |               |          |     |          | 
  0160|NUMBER 1 - PLAN QUANTITY |          7.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0170|QUANTITY                 |          7.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.733 4" WHITE OR      |               |          |     |          | 
  0180|YELLOW PAINTED PAVEMENT  |       7778.000|          |     |          | 
      |MARKING LINE             |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.75 WHITE OR YELLOW   |               |          |     |          | 
  0190|PAVEMENT & CURB MARKING  |        737.000|          |     |          | 
      |                         |SF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.76 TEMPORARY         |               |          |     |          | 
  0200|PAVEMENT MARKING LINE,   |LUMP           |LUMP      |     |          | 
      |WHITE OR YELLOW          |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0210|STRAIGHT TIME            |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
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                                                               DATE:      130409 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 019125.00         PROJECT(S): NH-1912(500) 
                                            NH-1914(900) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0220|EXCAVATOR (INCLUDING     |         15.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0230|(INCLUDING OPERATOR)     |         15.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0240|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0250|SYSTEM                   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |643.86 TRAFFIC SIGNAL    |               |          |     |          | 
  0260|LOOP DETECTORS           |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.33 DRUM              |               |          |     |          | 
  0270|                         |         65.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.34 CONE              |               |          |     |          | 
  0280|                         |        205.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.35 CONSTRUCTION      |               |          |     |          | 
  0290|SIGNS                    |       2676.000|          |     |          | 
      |                         |SF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.36 MAINTENANCE OF    |               |          |     |          | 
  0300|TRAFFIC CONTROL DEVICES  |         55.000|          |     |          | 
      |                         |CD             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0310|                         |       1930.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.41 PORTABLE          |               |          |     |          | 
  0320|CHANGEABLE MESSAGE SIGN  |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
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                                                               DATE:      130409 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 019125.00         PROJECT(S): NH-1912(500) 
                                            NH-1914(900) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0330|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0002  UTILITY 
 
 ------------------------------------------------------------------------------- 
      |604.18 ADJUSTING MANHOLE |               |          |     |          | 
  0340|OR CATCH BASIN TO GRADE  |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0002 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 
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Item 202.202 Removing Pavement Surface 
 
Main Line and Shoulder 
Sta. 12+15 – 13+39 
Sta. 29+91 – 32+22 
Areas between cross walks. 1’’ depth 
 
Sta. 50+50 – 64+30 1.5” depth, curb to curb 
 
Item 202.203 Pavement Butt Joints 
 
Main Line and Shoulder 
Sta.  10+00    Begin Overlay 
Sta.  50+50    End Overlay 
 
9 cross walks        
32 Paved driveways at various locations.   
29 Catch Basins at various locations  
 
Side Roads         
Orient St.   Winter St. 
Oak St.   Tilson Ave. 
Elm St.   Glovers Passage 
Museum St.    
School St. 
Limerock St. 
Lindsey St. 
Summer St. 
Talbot Ave. 
Granite St. 
Willow St. 
Rankin St. North 
Rankin St. South 
North Main St. 
Cottage St. 
Blake Lane 
Rockland St. 
James St. 
Warren St. 
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Item 403.210  HMA 9.5mm  Surface 
 
Sta. 50+50 – 64+30  
 
The City of Rockland has requested prices for paving surface on Limerock Street and Claremont 
Street as part of the this Contract.  The City reserves the right to accept or reject the bid prices 
for this work.  The City will provide all signage and traffic control for this work if this work is 
accepted.   Please see also the 403 specification added by amendment for this work. 
 
Item 403.2104  HMA 9.5mm - Surface (3/4” Overlay) 
 
Sta. 10+00 – 50+50 
It will be the Contractor’s responsibility to cover and protect all brick sidewalks and crosswalks 
form all damage and stains form any operation.  If damage or staining occurs, it will be the 
Contractor’s responsibility to repair and clean the brisk sidewalks and crosswalks at their own 
cost. 
 
Item 403.211  HMA 9.5 mm - Shim 
 
Shim 1’ onto shoulder in parking area Sta.10+00 – 36+00 +/- where granite parking stalls. Shim 
mainline and full shoulder 36+00 to 50+50 +/-, in areas of no granite obstructions. 
 
Spot shim 19+50 – 21+50 to bring proper cross slope to center of the road. 
Spot shim 50+50 – 64+30 to be determined in the field. 
 
Item 411.10  Untreated Aggregate Surface Course, Truck Measure 
 
Item used to backup pavement in gravel drives, field entrances or as directed by the Resident. 
 
Item 604.161 Altering Catch Basin 
 
Station   
11+25 Lt. 
38+89 Lt. 
40+42 Lt. 
41+20 Lt. 
43+72 Lt. 
44+09 Lt. 
47+56 Lt. 
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Item 604.164  Rebuilding Catch Basin  
 
Station   
34+16 Lt. 
 
Item 604.18 Adjusting Manhole or Catch Basin to Grade. 
 
Station           Station  
11+87 Lt.          34+00 Rt. 
13+44 Lt. 
34+92 Lt. 
36+52 Lt. 
44+98 Lt. 
 
Item 606.35  Guardrail Delineator Post  
 
Station 
51+55 Rt. 
52+35 Rt. 
 
Item 609.31  Curb Type 3 
 
      Station        
41+53 – 43+48 Rt. 
44+05 – 44+75 Rt. 
45+20 – 45+50 Rt. 
45+78 – 46+28 Rt.           
50+85 – 51+05 Rt. 
51+55 – 52+35 Rt.  (double curbed island to be paved) 
105’ undetermined locations to be determined in the field by Resident. 
 
Item 615.07  Loam 
 
This item to be used in areas where new curb has been placed and lawn areas, as directed by the 
Resident 
 
Item 618.1301  Method 1 Seed and Item 619.1201 Mulch 
 
This item to be used with new bituminous curb and as directed by Resident. 
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Item 627.733  4’’ White or Yellow Painted Pavement Marking Line 
 

- Final striping will not commence until 10 days have elapsed from the completion of 
surface pavement and must be completed within 20 days of the completion of surface 
pavement. Unless otherwise directed, failure to comply will result in a Traffic Control 
Violation. 

- All striping will be done at night. 
 

Item 627.75  White or Yellow Pavement and Curb Marking Line 
 
There are various caution bars, arrows and stop bars on the Project. The Contractor is responsible 
for replacing these markings on the pavement surface. City of Rockland will repaint barber poles 
at Rankin St. intersection. 

- All painting will be done at night 
 
Item 627.76  Temporary Pavement Marking Lines, White & Yellow 
 

- Temporary center and edge lines shall be painted on the surface pavement. 
- TOM’s may be used on the surface pavement until the adjacent lane is paved. 
- All temporary lines shall be painted prior to doing the final striping. 
- TOM’s may be used to delineate the centerline on the shim course. 
- All striping will be done at night 

 
Item 629 - 631  Hand Labor and Rental Items 
 
These items will be used as directed by the Resident. 
 
Item #643.83 Video Detection System 
 
2 estimated at Sta. 16+26 Right, Tilson Ave. & Route 1 
 
Item 643.86 Traffic Signal Loop Detectors 
 
Mill and fill section Sta. 61+41 Rt and 62+50 Rt. 
 
Item 652.41 Portable Changeable Message Boards 
 
These message boards shall be placed on Route 1 North and South in conjunction with WIN 
19125.00, (7) days prior to starting work to allow traffic to find an alternate route. 
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SPECIAL PROVISION 
SECTION 105 

(LIMITATION OF OPERATIONS) 
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1. A 24 hour notice is required for any changes in work schedule. 
 
2. A 48 hour notice is required for a change in paving operations 

according to the Department’s Standard Specifications - Section 
105.3.1. 

 
3. The Contractor will be limited to one paving operation per day 

(excluding hand work paving), unless otherwise authorized by the 
Resident.  All work will be done between the hours of 8:00 PM 
and 6:00 AM on WIN 19149 from Station 10+00 to 36+70, 
from Station 36+70 to the end of the project at 64+30 and WIN 
19125.00 All work will be completed between the hours of 7:00 
PM and 6:00 AM; Sunday night through Thursday night 
inclusive. Night Work will be addressed in the Traffic Control 
Plan.  

 
4. For every ½ hour that the lane closure is in place outside the time 

limits specified the Contractor will be charged $5,000.00 in 
Supplemental Liquidated damages for each occurrence. 

 
5. Placement of surface pavement will not begin until all structures   

               within the surface pavement area have been adjusted to final grade. 
  

6. Flaggers will not stop mainline traffic in order to let construction 
vehicles merge into the mainline flow of traffic. The contractor 
will address this in their Traffic Control Plan. 
 

7. MaineDOT will allow milling and paving at the same time 
provided all Requirements of Special Provision 652 are met. 
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SPECIAL PROVISION 
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PROSECUTION & PROGRESS 
(CONTRACT TIME) 
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1. The Contractor will be allowed to commence work on the Contract 
Sunday May 5, 2013 provided that all required plans/submittals have 
been received and approved by the Department. 

                           
2. Completion date for this Contract is Friday June 28, 2013. 

 
3. No work will be allowed on this Contract from 6:00 AM May 24, 

2013 – 7:00 PM May 28, 2013.  
 

4. The City of Rockland will celebrate Summer Solstice on June 22, 
2013.  All roads will be made passable and clear of all obstructions 
prior to this event.  
 

5. Completion date for WIN 19149.00 is June 14, 2013 at 6:00 AM 
with the exception of final striping.  

 
6. For every weekday not worked once operations commence, the 

Contractor will be charged Supplemental Liquidated Damages per 
calendar day at the rate stated in Section 107.7.2 of the Standard  

          Specifications. 
     

7. The message boards will be installed and functioning (7) days prior to 
performing any physical work on this Contract. 
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1. The Contractor will be allowed to commence work on the Contract 
Sunday May 5, 2013 provided that all required plans/submittals have 
been received and approved by the Department. 

                           
2. Completion date for this Contract is Friday June 28, 2013. 

 
3. No work will be allowed on this Contract from 6:00 AM May 24, 

2013 – 7:00 PM May 28, 2013.  
 

4. The City of Rockland will celebrate Summer Solstice on June 22, 
2013.  All roads will be made passable and clear of all obstructions 
prior to this event.  
 

5. Completion date for WIN 19149.00 is June 14, 2013 at 6:00 AM 
with the exception of final striping.  

 
6. For every weekday not worked once operations commence, the 

Contractor will be charged Supplemental Liquidated Damages per 
calendar day at the rate stated in Section 107.7.2 of the Standard  

          Specifications. 
     

7. The message boards will be installed and functioning (7) days prior to 
performing any physical work on this Contract. 
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SPECIAL PROVISION 
SECTION 403 

HOT MIX ASPHALT 
Desc. Of 
Course 

Grad 
Design. 

Item 
Number 

Bit Cont. 
% of 
Mix 

Total 
 Thick 

No. Of 
Layers 

Comp. Notes 

Limerock St. & Claremont St. 
1 ¼” HMA Overlay Areas 

Mainline Travelway & Shoulders 
Wearing 9.5 mm 403.210 N/A 1 ¼” 1 2,4,17,18 

       
           

COMPLEMENTARY NOTES 
 

2. The incentive/disincentive provisions for density shall not apply. Rollers shall meet the 
requirements of this special provision. The use of an oscillating steel roller shall be required 
to compact all mixtures pavements placed on bridge decks. 

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS.  The design, 
verification, Quality Control, and Acceptance tests for this mix will be performed at 50 
gyrations.   

17. Compaction of the new Hot Mix Asphalt Pavement will be obtained using a minimal roller 
train consisting of a 10 ton vibratory, 12 ton pneumatic, and a 10 ton finish roller for 
roadway work. An approved release agent is required to ensure the mixture dose not adhere 
to hand tools, rollers, pavers, and truck bodies. The use of petroleum based fuel oils, or 
asphalt stripping solvents will not be permitted.  

18. The Agency administering the contract will provide a NETTCP certified inspector qualified 
to accept or reject any HMA based on a visual basis, either prior to its use, during placement, 
or in its final disposition. Mixtures exceeding the minimum 275 degree (F) lower limit or the 
325 degree (F) upper limit will be rejected from the project. Informational mix samples may 
be obtained by the Agency at any time for verification of material properties. All HMA 
mixtures shall be sourced from one approved JMF, per type of mix. The Agency 
administering the contract shall submit a letter of acceptance at the completion of the contract 
certifying that all work and materials were inspected and found to be acceptable to the 
Agency. 

 
Tack Coat 

A tack coat of emulsified asphalt, RS-1, Item 409.15 shall be applied to any existing pavement at a rate of 
approximately 0.025 gal/yd², and on milled pavement approximately 0.05 gal/yd² prior to placing a new 
course. A fog coat of emulsified asphalt shall be applied between shim /base courses and the surface 
course, at a rate not to exceed 0.025 gal/yd². Tack used between layers of pavement will be paid for at the 
contract unit price for Item 409.15 Bituminous Tack Coat.  




