
     LETTING DATE : 10/16/13                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 10/16/13
                                                                                                                   PAGE : 1
     COUNTIE(S): FRANKLIN                               TABULATION OF BIDS

                                            CONTRACT ID : 019924.00                                     COMPLETION DATE : 10/15/14
                                                           =========

   PROJECT(S):  BH-1992(400)            LOCATION(S): Weld, Bowley Brook Bridge - ScourICountermeasuresMENT OF TRANSPORTATION
                BH-1992(500)                         Weld, Houghton Brook Bridge - Scour Countermeasures
                                                                                   A TRUE COPY : __________________________

                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  WELD, BRIDGE SCOUR COUNTERMEASURES. WORK INCLUDES BOWLEY                      NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   000282         BOWMAN CONSTRUCTORS                                                        $       148,050.00  100.0000%
   2   002404         NELSON COMMUNICATIONS SERVICES, INC.                                       $       159,020.00  107.4097%
   3   000063         WYMAN & SIMPSON, INC.                                                      $       174,605.00  117.9365%
   4   000164         CPM CONSTRUCTORS                                                           $       266,051.56  179.7039%
   5   000707         SARGENT CORPORATION                                                        $       286,131.00  193.2665%
====================================================================================================================================
                                          |(   1  ) 000282              |(   2  ) 002404              |(   3  ) 000063
                                          |BOWMAN CONSTRUCTORS          |NELSON COMMUNICATIONS SERVIC |WYMAN & SIMPSON, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 203.20                  40.000  CY   |      20.00000         800.00|      25.00000        1000.00|      35.00000        1400.00
  COMMON EXCAVATION                       |                             |                             |
0020 502.248                  1.000  CY   |    5000.00000        5000.00|    4500.00000        4500.00|    2000.00000        2000.00
  UNDERWATER GROUT BAGS                   |                             |                             |
0030 502.83                1950.000  SF   |      23.00000       44850.00|      16.00000       31200.00|      20.00000       39000.00
  PRECAST BLOCK MAT BOWLEY BROOK          |                             |                             |
0040 502.83                1850.000  SF   |      23.00000       42550.00|      16.00000       29600.00|      20.00000       37000.00
  PRECAST BLOCK MAT HOUGHTON BROOK        |                             |                             |
0050 511.07                          LUMP |    3500.00000        3500.00|   10000.00000       10000.00|    6000.00000        6000.00
  COFFERDAM: BOWLEY BROOK LEFT ABUTMENT   |                             |                             |
0060 511.07                          LUMP |    3500.00000        3500.00|   10000.00000       10000.00|    6000.00000        6000.00
  COFFERDAM: BOWLEY BROOK RIGHT ABUTMENT  |                             |                             |
0070 511.07                          LUMP |    3500.00000        3500.00|   10000.00000       10000.00|    6000.00000        6000.00
  COFFERDAM: HOUGHTON BROOK LEFT ABUTMENT |                             |                             |
0080 511.07                          LUMP |    3500.00000        3500.00|   10000.00000       10000.00|    6000.00000        6000.00
  COFFERDAM: HOUGHTON BROOK RIGHT ABUTMEN |                             |                             |
0090 610.07                 120.000  CY   |      50.00000        6000.00|     110.00000       13200.00|      57.00000        6840.00
  STONE FILL                              |                             |                             |
0100 613.319                 40.000  SY   |      10.00000         400.00|       5.00000         200.00|       6.00000         240.00
  EROSION CONTROL BLANKET                 |                             |                             |
0110 615.07                  20.000  CY   |      30.00000         600.00|      30.00000         600.00|      48.00000         960.00
  LOAM                                    |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 000282              |(   2   ) 002404             |(   3  ) 000063
                                          |BOWMAN CONSTRUCTORS          |NELSON COMMUNICATIONS SERVIC |WYMAN & SIMPSON, INC.
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0120 618.1411                 2.000  UN   |     300.00000         600.00|     100.00000         200.00|     100.00000         200.00
  SEEDING METHOD NUMBER 3 - PLAN QUANTITY |                             |                             |
0130 619.1201                 2.000  UN   |     300.00000         600.00|     100.00000         200.00|     100.00000         200.00
  MULCH - PLAN QUANTITY                   |                             |                             |
0140 619.1401                20.000  CY   |      40.00000         800.00|      27.00000         540.00|      60.00000        1200.00
  EROSION CONTROL MIX                     |                             |                             |
0150 620.50                 170.000  SY   |       5.00000         850.00|      20.00000        3400.00|      19.00000        3230.00
  EROSION CONTROL FILTER LAYER            |                             |                             |
0160 629.05                  20.000  HR   |      30.00000         600.00|      40.00000         800.00|      35.00000         700.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0170 631.121                 20.000  HR   |      50.00000        1000.00|     125.00000        2500.00|     105.00000        2100.00
  HEAVY DUTY ALL PURPOSE EXCAVATOR        |                             |                             |
  (INCLUDING OPERATOR)                    |                             |                             |
0180 631.172                 20.000  HR   |      50.00000        1000.00|      80.00000        1600.00|      65.00000        1300.00
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0190 652.33                  50.000  EA   |      20.00000        1000.00|      40.00000        2000.00|      25.00000        1250.00
  DRUM                                    |                             |                             |
0200 652.34                 100.000  EA   |      20.00000        2000.00|      20.00000        2000.00|      20.00000        2000.00
  CONE                                    |                             |                             |
0210 652.35                 200.000  SF   |      10.00000        2000.00|      22.00000        4400.00|      20.00000        4000.00
  CONSTRUCTION SIGNS                      |                             |                             |
0220 652.361                120.000  LS   |    3000.00000        3000.00|    1000.00000        1000.00|    1250.00000        1250.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0230 652.38                  80.000  HR   |      30.00000        2400.00|      16.00000        1280.00|      25.00000        2000.00
  FLAGGER                                 |                             |                             |
0240 656.75                          LUMP |    3000.00000        3000.00|    4800.00000        4800.00|    2500.00000        2500.00
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0250 659.10                          LUMP |   15000.00000       15000.00|   14000.00000       14000.00|   41235.00000       41235.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       148,050.00|           $       159,020.00|           $       174,605.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       148,050.00|           $       159,020.00|           $       174,605.00
====================================================================================================================================
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====================================================================================================================================
                                          |(   4  ) 000164              |(   5   ) 000707             |(      )
                                          |CPM CONSTRUCTORS             |SARGENT CORPORATION          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 203.20                  40.000  CY   |      35.82000        1432.80|      51.00000        2040.00|
  COMMON EXCAVATION                       |                             |                             |
0020 502.248                  1.000  CY   |    3000.00000        3000.00|    1850.00000        1850.00|
  UNDERWATER GROUT BAGS                   |                             |                             |
0030 502.83                1950.000  SF   |      26.85000       52357.50|      34.00000       66300.00|
  PRECAST BLOCK MAT BOWLEY BROOK          |                             |                             |
0040 502.83                1850.000  SF   |      28.58000       52873.00|      34.00000       62900.00|
  PRECAST BLOCK MAT HOUGHTON BROOK        |                             |                             |
0050 511.07                          LUMP |   29000.00000       29000.00|   16400.00000       16400.00|
  COFFERDAM: BOWLEY BROOK LEFT ABUTMENT   |                             |                             |
0060 511.07                          LUMP |   20000.00000       20000.00|   16400.00000       16400.00|
  COFFERDAM: BOWLEY BROOK RIGHT ABUTMENT  |                             |                             |
0070 511.07                          LUMP |   29000.00000       29000.00|   16400.00000       16400.00|
  COFFERDAM: HOUGHTON BROOK LEFT ABUTMENT |                             |                             |
0080 511.07                          LUMP |   19000.00000       19000.00|   16400.00000       16400.00|
  COFFERDAM: HOUGHTON BROOK RIGHT ABUTMEN |                             |                             |
0090 610.07                 120.000  CY   |      74.91000        8989.20|     125.00000       15000.00|
  STONE FILL                              |                             |                             |
0100 613.319                 40.000  SY   |      11.16000         446.40|       5.50000         220.00|
  EROSION CONTROL BLANKET                 |                             |                             |
0110 615.07                  20.000  CY   |      84.52000        1690.40|      54.00000        1080.00|
  LOAM                                    |                             |                             |
0120 618.1411                 2.000  UN   |     168.84000         337.68|     400.00000         800.00|
  SEEDING METHOD NUMBER 3 - PLAN QUANTITY |                             |                             |
0130 619.1201                 2.000  UN   |     168.84000         337.68|      30.00000          60.00|
  MULCH - PLAN QUANTITY                   |                             |                             |
0140 619.1401                20.000  CY   |      93.94000        1878.80|      35.00000         700.00|
  EROSION CONTROL MIX                     |                             |                             |
0150 620.50                 170.000  SY   |      38.80000        6596.00|      20.00000        3400.00|
  EROSION CONTROL FILTER LAYER            |                             |                             |
0160 629.05                  20.000  HR   |       0.01000           0.20|      40.00000         800.00|
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0170 631.121                 20.000  HR   |       0.01000           0.20|     150.00000        3000.00|
  HEAVY DUTY ALL PURPOSE EXCAVATOR        |                             |                             |
  (INCLUDING OPERATOR)                    |                             |                             |
0180 631.172                 20.000  HR   |       0.01000           0.20|      71.00000        1420.00|
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0190 652.33                  50.000  EA   |       0.01000           0.50|      66.00000        3300.00|
  DRUM                                    |                             |                             |
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====================================================================================================================================
                                          |(   4  ) 000164              |(   5   ) 000707             |(      )
                                          |CPM CONSTRUCTORS             |SARGENT CORPORATION          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0200 652.34                 100.000  EA   |       0.01000           1.00|      11.00000        1100.00|
  CONE                                    |                             |                             |
0210 652.35                 200.000  SF   |      13.55000        2710.00|      16.00000        3200.00|
  CONSTRUCTION SIGNS                      |                             |                             |
0220 652.361                120.000  LS   |    5000.00000        5000.00|   14750.00000       14750.00|
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0230 652.38                  80.000  HR   |      30.00000        2400.00|      20.00000        1600.00|
  FLAGGER                                 |                             |                             |
0240 656.75                          LUMP |    3000.00000        3000.00|   11000.00000       11000.00|
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0250 659.10                          LUMP |   26000.00000       26000.00|   26011.00000       26011.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       266,051.56|           $       286,131.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       266,051.56|           $       286,131.00|           $
====================================================================================================================================


