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Effective January 19, 2012
Supersedes December 23, 2011

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, c¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e¢) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and ¢) any other Certifications

or Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

¢) an electronic bid bond submitted with an electronic bid.

(98]

5. Ifapaper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:

6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are
submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, Revision of December 2002.



January 19, 2012
Supersedes September 09, 2011

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes or David Venner at the MDOT
Contracts mailbox at: MDOT.contracts@maine.qgov. Each bid package will require a
separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Patrick Corum
at patrick.corum@maine.qgov , Rebecca Snowden at rebecca.snowden@maine.gov or
Diane Barnes at diane.barnes@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
in the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions. Maine DOT
will not be bound to any answers to Project specific questions
received during the Bidding phase through other processes.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder shall submit the Disadvantaged
Business Enterprise Proposed Utilization form with their bid.
This is a curable bid defect.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form should be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact The Office of Civil Rights at (207)
624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at
http://www.maine.gov/mdot/civilrights/dbe.htm




INSTRUCTIONS FOR PREPARING THE
MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
UTILIZATION FORM

The Contractor Shall Extend equal opportunity to MaineDOT
certified DBE firms (as listed in MaineDOT’s DBE Directory of
Certified Businesses) in the selection and utilization of
Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the
form, and that person(s) telephone, fax number and e-mail address.

Calculate and provide percentage of your bid that will be allocated
to DBE firms, Federal Project Identification Number, and location
of the Project work.

In the columns, name each subcontractor, DBE and non-DBE firm
to be used, provide the Unit/Item cost of the work/product to be
provided by the subcontractor, give a brief description and the
dollar value of the work.

Revised 1/12



DBE GOAL NOTICE FFY 2013-15
Maine Department of Transportation
Disadvantaged Business Enterprise Program

Notice is hereby given that in accordance with US DOT regulation 49 CFR

Part 26, the Maine Department of Transportation has established a DBE

Program for disadvantaged business participation in the federal-aid highway and
bridge construction program; MaineDOT contracts covered by the program include
consulting, construction, supplies, manufacturing, and service contracts.

For FFY 2013-15 (October 1, 2012 through September 30, 2015) MaineDOT has
established an annual DBE participation goal of 4.0%0 to be achieved through
race/gender neutral means. This goal has been approved by the Federal Highway
Administration and remains in effect through September 30, 2015. Maine DOT
must meet this goal each federal fiscal year. If the goal is not met, MaineDOT
must provide a justification for not meeting the goal and provide a plan to ensure
the goal is met, which may include contract goals on certain projects that
contractors will be required to meet.

MaineDOT asks all contractors, consultants and subcontractors to seek certified

DBE firms for projects and to work to meet the determined 4.0% goal without the
need to impose contract goals. DBE firms are listed on the MaineDOT website at:

http://www.maine.gov/mdot/civilrights/dbe.htm

Interested parties may view MaineDOT’s DBE goal setting methodology also
posted on this website. If you have questions regarding this goal or the DBE
program you may contact Sherry Tompkins at the Maine Department of
Transportation, Civil Rights Office by telephone at (207) 624-3066 or by e-mail at:
sherry.tompkins@maine.gov
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Page  of

MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
PROPOSED UTILIZATION FORM

All Bidders must furnish this form with their bid on Bid Opening day

Contractor:

Telephone: Ext

Contact Person:

Fax:

E-mail:

BID DATE:

FEDERAL PROJECT PIN #

TOTAL ANTICIPATED

PROJECT LOCATION:

DBE % PARTICIPATION FOR THISCONTRACT

NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL

W| D | Non Firm Name Item Number & Quantity Cost Per Anticipated
B|B | DBE Description of Work Unit/Item $ Value
E|E
Subcontractor
Total>
DBE Total >

FEDERALLY FUNDED MAINE DOT CONTRACTS. THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL
NOT BECOME A PART OF THE CONTRACTUAL TERMS.

Form received:

Equal Opportunity Use:

FHWA [

/__/__ Verified by:

FTA ] FAA L]

For a complete list of certified firms and company designation (WBE/DBE) go to
http://www.maine.gov/mdot

Rev. 05/13

R:\Civil Rights\Civil Rights_Private\DBE\DBE Contractor Utilization.doc

1"




Maine Department of Transportation Civil Rights Office

Directory of Certified Disadvantaged Business Enterprises

Listing can be found at:

http://www.maine.gov/mdot/civilrights/dbe.htm

For additional information and guidance contact:

Civil Rights Office at (207) 624-3066

It is the responsibility of the Contractor to access the DBE

Directory at this site in order to have the most current listing.

12



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the

wrapper “Bids for 1 % Shim and Overlay Plus in the town/city of Durham” will be received from contractors
at the Reception Desk, Maine DOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing
time) on _July 23. 2014 and at that time and place publicly opened and read. Bids will be accepted from all bidders.
The lowest responsive bidder must have completed. or successfully complete, a (Highway Construction
pregualification), or project specific prequalification to be considered for the award of this contract. We now accept
electronic bids for those bid packages posted on the bidx.com website. Electronic bids do not have to be
accompanied by paper bids. Please note: the Department will accept a facsimile of the bid bond; however, the
original bid bond must then be received at the MDOT Contract Section within 72 hours of the bid opening. Until
further notice, dual bids (one paper, one electronic) will be accepted, with the paper copy taking precedence.

Description: Maine Federal Aid Project No. STP-1850(300), WIN. 18503.00

Location: In Androscoggin County, project is located on Rte. 125 beginning at the Durhamy/ Freeport town line and
extends northerly 2.78 miles to the intersection of Rte. 9 with Soper Rd.

Outline of Work: 1 %" Shim and Overlay Plus and other incidental work.

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207) 624-3410.
Our webpage at htip:/www.maine.gov/mdot/contractors/ contains a copy of the schedule of items, Plan Holders List,
written portions of bid amendments, drawings, and bid results. For Project-specific information fax all questions to
Project Manager Emory Lovely (207) 624-3431. Questions received after 12:00 noon of Monday prior to bid date
will not be answered. Bidders shall not contact any other Departmental staff for clarification of Contract provisions,
and the Department will not be responsible for any interpretations so obtained. TTY users call Maine Relay 711.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine. They may be
purchased from the Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or
check payable to Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: Mailroom, 16 State
House Station, Augusta, Maine 04333-0016. They also may be purchased by telephone at (207} 624-3536 between the
hours of 8:00 a.m. to 4:30 p.m. Bid Book $10 ($13 by mail), payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $25,000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail].
They also may be purchased by telephone at (207) 624-3336 between the hours of 8:00 a.m. to 4:30 p.m. Standard
Detail updates can be found at http://www.maine.gov/mdot/contractors/publications/ .

The right is hereby reserved to the Maine DOT to reject any or all bids.

Augusta, Maine T
gusta, SUUHITT é; 2.:‘_; < /1‘2.;“
July 2, 2014 \\\\\% OF &g 177 S

(/
&‘ﬂ@'ﬁewm-ﬁ!@% WILLIAM PULVER P.E.
NN SEieTe &z DIR. PROJECT DEVELOPMENT
T 5 WILLIAM =, =
S} A. R
= 1 PULVER § S
;3 ‘»zv ?21 8 o.e q’s
{' Q% ( Q °§::h
7 Reso L ICENSE T S
v:( Stgeun® My
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NOTICE

All bids for Federal Projects shall be accompanied by

the DBE Proposed Utilization form. If you are submitting
an electronic bid, the DBE Utilization Form may be
faxed to 207-624-3431. Failure to submit the form with
the bid will be considered a curable defect.
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DURHAM

18503.00

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to
determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1
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Maine Department of Transportation

6/18/2014

Proposal Schedule of Items Page 1 of 2
Proposal ID: 018503.00 Project(s): 018503.00
SECTION: 1 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
Line Item ID gpp":?;'matg
uantity an
Number Description Unitys Dollars  Cents Dollars  Cents
0010 202.203 570.000 | |
PAVEMENT BUTT JOINTS SY .
0020 203.20 2,300.000 | |
COMMON EXCAVATION CcY .
0030 204.201 9,090.000 | |
ADD SHOULDER AGGREGATE TO SY .
EXISTING SHOULDER
0040 304.10 2,000.000 | |
AGGREGATE SUBBASE COURSE - CcY .
GRAVEL
0050 403.207 300.000 | |
HOT MIX ASPHALT 19.0 MM HMA T .
0060 403.209 20.000 | |
HOT MIX ASPHALT 9.5 MM T .
(SIDEWALKS, DRIVES, INCIDENTALS)
0070 403.210 2,800.000 | |
HOT MIX ASPHALT 9.5 MM T .
0080 403.211 2,190.000 | |
HOT MIX ASPHALT (SHIMMING) T .
0090 409.15 2,000.000 | |
BITUMINOUS TACK COAT - APPLIED G .
0100 604.18 1.000 | |
ADJUSTING MANHOLE OR CATCH EA .
BASIN TO GRADE
0110 627.733 44,330.000 | |
4" WHITE OR YELLOW PAINTED LF .
PAVEMENT MARKING LINE
0120 627.75 60.000 | |
WHITE OR YELLOW PAVEMENT & SF .

CURB MARKING
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Maine Department of Transportation

6/18/2014

Proposal Schedule of Items Page 2 of 2
Proposal ID: 018503.00 Project(s): 018503.00
SECTION: 1 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
Line Item ID gpp“z,’;'matg
uantity an
Number Description Unitys Dollars  Cents Dollars  Cents
0130 627.78 88,660.000 | |
TEMPORARY 4 INCH PAINTED LF .
PAVEMENT MARKING LINE, WHITE
OR YELLOW
0140 639.19 1.000 | |
FIELD OFFICE TYPE B EA .
0150 652.33 10.000 | |
DRUM EA .
0160 652.34 80.000 | |
CONE EA .
0170 652.35 640.000 | |
CONSTRUCTION SIGNS SF .
0180 652.36 48.000 | |
MAINTENANCE OF TRAFFIC CD .
CONTROL DEVICES
0190 652.38 1,160.000 | |
FLAGGER HR .
0200 659.10 | |
MOBILIZATION LUMP SUM LUMP SUM .
Section: 1 Total: |
Total Bid: |
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , with

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN. 18503.00

for a 1 %" Shim and Overlay Plus in the town of Durham, County of Androscoggin
Maine. The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 27, 2015. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

20



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 18503.00 - 1 1/4” Shim and Overlay Plus - in the town of Durham,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , with

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN. 18503.00

for a 1 %" Shim and Overlay Plus in the town of Durham, County of Androscoggin
Maine. The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 27, 2015. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 18503.00 - 1 1/4” Shim and Overlay Plus - in the town of Durham,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
AN i et e e s e e e
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeeiviiiiiiiiet ettt ettt e e e et eesbeesaeeenseenes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............c..cccoeevrnnnne day of oo ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STZNATUTC.....eeeiieeeiiie et ecee ettt erteeses eeeesteeesteeeasbeeeasseeeasseesssseeenns s s neseesnsseessseesnseens
Print Name Legibly ........ccccovvininnininnnnn Print Name Legibly ..........ccccivniininnenne.
SURETY:
SIZNATUTE ..vveeeiiiieeiieeccie et eteesceeses eeere et e eeeerreeessteeesseesasseessseesssseesseeesnseeennsens
Print Name Legibly ........ccccoeverinnninnen. Print Name Legibly .....cccocceviiniiiiniiinne
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE........ooiiiierciiiiit ettt et ettt
vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
111 OSSPSR
a corporation duly organized under the laws of the State of .......................... and having a
usual place of buSINESS 1N ...cccovveviieviieeeiiiii i .. e

as Surety, are held and firmly bound unto the Treasurer of the State of Mame for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and

administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly satisfies all claims and demands incurred for all

labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ..........ccoeeeveenneen. day of ooei i ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
SIGNATUTE. . .. oottt ecteies cteee e ettt ettt ettt sbe e bt et e sbeesbe et et s be et e nas
Print Name Legibly .......cccoeevvveveeenn i Print Name Legibly ......cccccooviviiiiiiiiiene

SURETY:
STGNALUTE.....cviiiiieiiieieceeeececeerteries eeee e te et e stteeteesteeebeensaeeabeesaeeenseensaeenseenneennnas
Print Name Legibly .......ccccooeviiininnnnnnen. Print Name Legibly ......ccccocooviiiiiiiiiieen.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE .......cooviiiieeeeeeee

viii
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Durham

18503.00
Route 125
March 10, 2014
STATIONING
Pole 104 156+75 End Project
Pole 118 140+80
Pole 122 136+19
Pole 52 129+47
Pole 142 113+65
Pole 160 93+44
Pole 168 84+76
Pole 173 78+64
74+33 Pole 38/100
Quaker Meeting House Rd 68+32
Pole 186 64+02
61+90 Pole 188S
Pole 191 55+47
Pole 195 51+45
Pole 202 43+84
Pole 208 36+57
Pole 135 30+35
Pole 138 25+38
Pole 142 18+76
13+92 Pole 2228
Pole 47 10+53
Begin Project 10+00 Town Line

Page 1 of 1
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Durham
18503.00

Route 125
March 10, 2014

Super Elevations

LT (%) Station RT (%)
-3 156+75 -3
To
-3 132+50 -3
-4 132+00 -2
-5 131+50 -1
-6 131+00 +1
-6 130+50 +3
-6 130+00 +5
-6 129+50 +6
To
-6 127+00 +6
-5 126+50 +5
-4 126+00 +3
-3 125+50 +1
-3 125+00 -1
-3 124+50 -3
To
-3 10+00 -3

Page 1 of 1



Durham
18503.00
Route 125
June 10, 2014
CONSTRUCTION NOTES

202.203 PAVEMENT BUTT JOINTS

Description Station
Begin Project 10+00
End Project 156+75
Description Quantity
Paved drives 6

Side Roads 2

203.20 COMMON EXCAVATION
304.10 AGGREGATE SUBBASE COURSE - GRAVEL

Station To  Station Side
37+45 42+85 RT
118+70 122+75 LT & RT

204.201 ADD SHOULDER AGGREATE TO EXISTING SHOULDER

Station To Station
10+00 62-+00
73+50 156+75

604.18 ADJUSTING MANHOLE OR CATCH BASIN TO GRADE

Station Side
68+00 RT

627.733 4 INCH WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE

Final striping will not commence until 10 days have elapsed from the completion of surface
pavement and must be completed within 20 days of the completion of surface pavement. Unless
otherwise directed, failure to comply will result in a Traffic Control Violation.

Once Construction is Complete, Maintenance of Traffic Control Devices (652.36) will not be
paid while waiting to final stripe.

Once Construction is Complete, Liquidated Damages will not be charged while waiting to final
stripe

Page 1 of 2
34



Durham
18503.00
Route 125
June 10, 2014
CONSTRUCTION NOTES

627.78 TEMPORARY PAVEMENT MARKING LINE WHITE OR YELLOW

Temporary center lines shall be painted on all matched pavement within one week.
Temporary edge lines shall be painted on all pavement layers within four weeks.
All temporary lines shall be painted prior to final striping.

Multilane sections, truck lanes, and milled surfaces must be striped daily on all matched
pavement layers.

TOMs must be used on all pavement layers until temporary paint is applied.
TOMs will be removed before final striping.
TOM removal will be addressed in the Traffic Control Plan.

Only painted temporary line will be paid under this item. TOMs will be considered
Incidental to the contract.

Page 2 of 2

35



1)

2)

3)

4)

5)

6)
7)

8)

9)

Durham
18503.00
Route 125
June 10, 2014
GENERAL NOTES

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct butt joints at all paved drives and entrances.

A temporary ramp shall be constructed with HMA at the ends of the roadway section
paved or milled each day. The use of millings or RAP will not allowed, but cold patch
may be temporarily utilized until HMA plants are open for the season.

For Interstate Highways or roadways with speed limits exceeding 50 mph, temporary
ramps shall be constructed with one foot of length for every 1/8” of transition depth on
the leading end, and one foot of length for every 1/4” of transition depth on the trailing
end.

For all other roadways with speed limits less than 50 mph, temporary ramps shall be
constructed with one foot of length for every 1/4” of transition depth on the leading and
the trailing end.

Materials, placement, maintenance, and removal shall be incidental to contract items.

All waste material not used on the project shall be disposed of in acceptable waste areas
and reviewed by the Resident. Grading, seeding, and mulching of waste areas shall be

considered incidental.

Any necessary cleaning of existing pavement prior to paving (or milling) shall be
incidental to the related paving (or milling) items.

All existing paved shoulders and widenings to be resurfaced as directed by the Resident.
Shoulder shim shall taper to 0 inches prior to face of existing curb and guardrail.

When super elevation exceeds the slope of the low side shoulder, the shoulder pavement
will have same slope as traveled way.

Any damage to the slopes caused by the contractor's equipment, personnel, or operation
shall be repaired to the satisfaction of the resident. All work, equipment, and materials
required to make repairs shall be at the contractor's expense.

10) “Undetermined Locations” shall be determined by the Resident.

11) Stations referenced are approximate.

Page 1 of 2
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Durham
18503.00
Route 125
June 10, 2014
GENERAL NOTES
12) All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion & Sedimentation Control, February, 2008.

13) The contractor will place appropriately marked stakes at the following locations on the
project: striping pattern changes, cross-slope changes, and every 500’ for stationing. The
contractor will paint every full station (100’) on the existing roadway and will transfer
the painted stationing through all intermediate lifts (not surface). Appropriately sized
striping pattern changes will be painted on surface. Stationing control must be placed
before work can commence. Cross-slope and striping change controls must be placed
before paving can commence. A Traffic Control penalty will be assessed for each day of
non-compliance.

Page 2 of 2

37



Page 1 of 4

General Decision Number: ME140049 05/09/2014 ME49
Superseded General Decision Number: ME20130049

State: Maine

Construction Type: Highway

County: Androscoggin County in Maine.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures iIn rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for

commercial navigation, bridges involving marine construction;
and other major bridges).

Modification Number Publication Date
0 01/03/2014
1 02/07/2014
2 05/09/2014

ENGI0004-006 04/01/2013

Rates Fringes
POWER EQUIPMENT OPERATOR:
Milling Machine............. $ 20.90 9.94
* IRONO007-008 03/16/2014
Rates Fringes
IRONWORKER, REINFORCING.......... $ 22.65 20.17
© SUME2011-044 O9/14/2011
Rates Fringes
CARPENTER, Includes Form Work....$ 16.99 1.95
CEMENT MASON/CONCRETE FINISHER...$ 16.94 0.00
ELECTRICIAN. . ..o oo $ 21.41 3.40
INSTALLER - GUARDRAIL............ $ 15.91 2.85
IRONWORKER, STRUCTURAL........... $ 18.75 4 .56
LABORER: Asphalt Raker.......... $ 14.75 0.42
LABORER: Common or General...... $ 12.58 1.27
LABORER: Flagger................ $ 9.06 0.00
LABORER: Landscape......cc.o.... $ 15.43 2.09
LABORER: Wheelman...._..._._........ $ 18.76 4 .93
OPERATOR: Backhoe... .. .. ........ $ 17.92 2.44

http://www.wdol.gov/wdol/scafiles/davisbhacon/ME49.dvb?v=2 6/23/2014



OPERATOR: Bobcat/Skid

Steer/Skid Loader................ $ 16.98 4.
OPERATOR: Broom/Sweeper......... $ 14.08 0.
OPERATOR: Bulldozer............. $ 17.09 3.
OPERATOR: Crane..........c..o--- $ 20.08 0.
OPERATOR: Excavator............. $ 18.14 5.
OPERATOR: Grader/Blade.......... $ 27.40 8.
OPERATOR: Loader................ $ 17.46 5.
OPERATOR: Mechanic.............. $ 21.39 6.
OPERATOR: Milling Machine

Reclaimer Combo.................. $ 24.77 8.
OPERATOR: Paver (Asphalt,

Aggregate, and Concrete)......... $ 17.49 4.
OPERATOR: Roller, Base (Ride

AlONG) - i i e $ 13.00 1.
OPERATOR: Screed......_._..._....... $ 19.58 5.
PILEDRIVERMAN. . . o .o o .... $ 19.95 5.
TRUCK DRIVER, Includes all

axles including Dump Trucks...... $ 13.95 2.
TRUCK DRIVER: Lowboy Truck...... $ 15.15 5

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii))-

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular

rate IS union or non-union.

http://www.wdol.gov/wdol/scafiles/davisbhacon/ME49.dvb?v=2
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Page 30f 4

Union ldentifiers

An identifier enclosed in dotted lines beginning with
characters other than "'SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The Ffirst
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Local 0198. The next number, 005 in the example, is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January.

Non-Union ldentifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial

http://www.wdol.gov/wdol/scafiles/davisbhacon/ME49.dvb?v=2 6/23/2014
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contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question In 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbhacon/ME49.dvb?v=2
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Town: Durham
Project: WIN 18503.00
Date: April 16, 2014
Revision 1

SPECIAL PROVISIONS
SECTION 104
Utilities

UTILITY COORDINATION

The contractor has primary responsibility for coordinating their work with utilities after contract
award. The contractor shall communicate directly with the utilities regarding any utility work
necessary to maintain the contractor’s schedule and prevent project construction delays. The
contractor shall notify the resident of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications 1S required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction. Utilities have been
notified and will be furnished a project specification.

Utility Contact Information

Utility Contact Person | Contact Phone | Aerial | Underground
Central Maine Power Co Dick Adams 721-8006 X
Comcast Kendall Blodgett 729-2623 X
Fairpoint James McLean 797-1745 X

Utility working days are generally Monday through Friday. Times are estimated on the basis of a
single crew working 8 hours per day for each utility. Any times and dates mentioned are
estimates only and are dependent upon favorable weather, working conditions, and freedom
from emergencies.

All adjustments are to be made by the respective utility unless otherwise specified herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

DGL Page 1 of 4 Utility Spec (Ver. 1-2014)
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Town: Durham
Project: WIN 18503.00
Date: April 16, 2014
Revision 1

The contractor shall give all Utilities 10 working days notice prior to beginning any work on
this project.

AERIAL

Aerial utility adjustments are anticipated as part of this project. If any unexpected utility
relocations become necessary, they will be scheduled in compliance with Section 104 of the
Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor.

Temporary utility adjustments are not anticipated on this project. Should the contractor choose
to have any poles temporarily relocated, all work will be done by pole owner at the contractor’s
request and expense with no additional cost or schedule impacts to the Department. All
adjustments are to be made by the respective utility unless otherwise specified herein.

All of the aerial utilities have lines along and crossing the project location. There may also be
underground services from the utility poles into homes or businesses.

The Contractor shall not excavate around any pole, guy anchor or street light to a depth that
compromises the stability of the pole.

The Aerial Utility Companies have multiple pole adjustments along the project including those
noted below. Paving should be able to be completed without moving any poles. It is anticipated
that the poles on the attached pole list will need to be moved after the paving is completed due to
existing issues. There may be other poles that will be added to the list. Before any facility
relocations are performed, Maine DOT will determine available Right-Of-Way, offset
requirements and other applicable accommodation requirements as appropriate in consideration
of the final highway construction conditions. The pole adjustments will be reviewed and
scheduled after the road construction in order to avoid interference with the Contractor’s
schedule.

**Please See the Attached Pole List**

SUBSURFACE

Subsurface utility adjustments are not required as part of this project. If any unexpected utility
relocations become necessary, they will be scheduled in compliance with Section 104 of the
Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor.

DGL Page 2 of 4 Utility Spec (Ver. 1-2014)



Town: Durham
Project: WIN 18503.00
Date: April 16, 2014
Revision 1

Temporary utility adjustments are not anticipated as part of this project. If any unexpected
utility relocations become necessary, they will be scheduled in compliance with Section 104 of
the Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor. All work will be done at the contractor’s request and expense with no additional cost
or schedule impacts to the Department.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.

DGL Page 3 of 4 Utility Spec (Ver. 1-2014)
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Pole

#209/132

#195

#186/109
#380/38/105
#178/101
#177/38/100
#168/91
#383/157/38/81
#120/44
#32/38/28

DGL

Station

130+13 LT
148+21 LT

Town: Durham
Project: WIN 18503.00
Date: April 16, 2014
Revision 1

Pole List

Page 4 of 4

Issue

Remove Stub

Remove Stub

In ditch

Remove Stub

In ditch

In ditch

Remove Stub

Remove Stub

Less than 16’ from centerline
Complete transfer and remove

Utility Spec (Ver. 1-2014)
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December 17, 2010
Supersedes December 30, 2009

SPECIAL PROVISION
SECTION 104

GENERAL RIGHTS AND RESPONSIBILITIES
(Electronic Payroll Submission)
(Payment Tracking)

104.3.8.1 Electronic Payroll Submission The prime contractor and all subcontractors and
lower-tier subcontractors will submit their certified payrolls electronically on this contract
utilizing the Elation System web based reporting. There is no charge to the contracting
community for the use of this service. The submission of paper payrolls will not be
allowed or  accepted.  Additional information can be found at
http://www.maine.gov/mdot/contractors/ under the first “Notice”.

104.3.8.2 Payment Tracking The prime contractor and all subcontractors and lower-tier
subcontractors will track and confirm the delivery and receipt of all payments through the
Elation System

lofl
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May 18, 2012

SPECIAL PROVISION
SECTION 104.5.5
GENERAL RIGHTS AND RESPONSIBILITIES

Prompt Payment of Subcontractors

104.5.5 Prompt Payment of Subcontractors

A. Pay When Paid The Contractor shall pay Subcontractors for all Work satisfactorily
performed and Invoiced by the Subcontractor no later than 30 Days from the date the
Contractor receives payment from the Department for such Subcontractor’s Work.

B. Payment Tracking Federal Projects On federally funded projects, the prime
contractor, subcontractors and lower-tier subcontractors will track and confirm the
delivery and receipt of all payments through the Elation System. They will be responsible
for entering all payments to all sub and lower tier contractors. MaineDOT will run a
query monthly to ensure that contractors are complying and generate an e-mail to
contractors who have not responded to confirm receipt of MaineDOT payment or
contractor payment to lower tier subcontractors.

C. Retainage The Contractor shall return to the Subcontractor all retainage withheld from the
Subcontractor within 30 Days after the date the Subcontractor's Work is satisfactorily
completed. If there is a Delay in such return of retainage, the Subcontractor may pursue all
rights it may have under the claims procedure referenced in Section 104.5.6 - Subcontractor
Claims for Payment.
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December 5, 2011
Supersedes December 1, 2010

SPECIAL PROVISION
SECTION 105

GENERAL SCOPE OF WORK
(Buy America Certification)

105.11 Federal Requirements Add the following as the third and subsequent paragraphs:

“Prior to payment by the Department, the Contractor shall provide a certification from
the producer of steel or iron, or any product containing steel or iron as a component,
stating that all steel or iron furnished or incorporated into the furnished product was
manufactured in the United States in accordance with the requirements of the Buy
America provisions of 23 CFR 635.410, as amended. Such certification shall also include
(1) a statement that the iron or steel product or component was produced entirely within
the United States, or (2) a statement that the iron or steel product or component was
produced within the United States except for minimal quantities of foreign steel and iron
valued at $ (actual value).

All manufacturing processes must take place domestically. Manufacturing begins with
the initial melting and mixing, and continues through the coating stage. Any process
which modifies the chemical content, the physical size and shape, or the final finish is
considered a manufacturing process. These processes include rolling, extruding,
machining, bending, grinding, drilling, and coating. “Coating” includes epoxy coating,
galvanizing, painting, or any other coating that protects or enhances the value of the
material.

A Buy America Certification is required from each manufacturer, fabricator, supplier,
subcontractor, etc. that meets the “manufacturing” definition above.

Buy America does not apply to raw materials (iron ore and alloys), scrap, pig iron, or
processed, pelletized, and reduced iron ore.”

1of1l
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Project No. STP-1850(300)

SPECIAL PROVISION 105
CONSTRUCTION AREA

A Construction Area located in th€own of Durham has been established by the Maine Department of
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated (MRSA).

(8) The section of highway under construction in Androscoggin County, Project No. STP-
1850(300) is located on Route 125, beginning the Durham/Freeport town line and extending
northerly 2.78 miles to the Route 9/Soper Road intersection.

Per 29-A § 2382 (7) MRSA, the MDOT majs$ue permits for stated periods of time for loads and equipment
employed on public way construction projects, United States Government projects or construction of private ways,
when within construction areas established by the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within that municipality;

B. May require the contractor to be responsible for damage to ways used in the construction areas and may
provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department of
Transportation on state-maintained ways and bridges, otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract; and

D. For construction areas, carries no fee and does not come within the scope of this section.”
The Municipal Officers for th& own of Durham agreed that an Overlimit Permit will be issued to the Contractor
for the purpose of using loads and equipment on municipal ways in excess of the limits as specified in 29-A MRSA,
on the municipal ways as described in the “Construction Area”.
As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined prior
to use of any municipal way. The MDOT will assist in determining the bond amount if requested by the
municipality.

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal limit
is specifically agreed upon in writing by the Municipal Officers concerned.
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December 10, 2004
Supercedes February 7, 1996

SPECIAL PROVISION 105
OVERLIMIT PERMITS

Title 29-A § 2382 MRSA Overlimit Movement Permits.

1. Overlimit movement permits issued by State. The Secretary of State, acting under
guidelines and advice of the Commissioner of Transportation, may grant permits to move
nondivisible objects having a length, width, height or weight greater than specified in this
Title over a way or bridge maintained by the Department of Transportation

2. Permit fee. The Secretary of State, with the advice of the Commissioner of
Transportation, may set the fee for single trip permits, at not less than $6, nor more than
$30, based on weight, height, length and width. The Secretary of State may, by rule,
implement fees that have been set by the Commissioner of Transportation for multiple
trip, long-term overweight movement permits. Rules established pursuant to this section
are routine technical rules pursuant to Title 5, chapter 375, subchapter I1-A.

3. County and municipal permits. A county commissioner or municipal officer may
grant a permit, for a reasonable fee, for travel over a way or bridge maintained by that
county or municipality

4. Permits for weight. A vehicle granted a permit for excess weight must first be
registered for the maximum gross vehicle weight allowed for that vehicle.

5. Special mobile equipment. The Secretary of State may grant a permit, for no more
than one year, to move pneumatic-tire equipment under its own power, including Class A
and Class B special mobile equipment, over ways and bridges maintained by the
Department of Transportation. The fee for that permit is $15 for each 30-day period.

6. Scope of permit. A permit is limited to the particular vehicle or object to be moved,
the trailer or semitrailer hauling the overlimit object and particular ways and bridges.

7. Construction permits. A permit for a stated period of time may be issued for loads
and equipment employed on public way construction projects, United States Government
projects or construction of private ways, when within construction areas established by
the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within
that municipality;

B. May require the contractor to be responsible for damage to ways used in the
construction areas and may provide for:

(1) Withholding by the agency contracting the work of final payment
under contract; or

Page 1 of 3
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December 10, 2004
Supercedes February 7, 1996

(2) The furnishing of a bond by the contractor to guarantee suitable repair
or payment of damages.

The suitability of repairs or the amount of damage is to be determined by
the Department of Transportation on state-maintained ways and bridges,
otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in
charge of the construction contract; and

D. For construction areas, carries no fee and does not come within the scope of
this section.

8. Gross vehicle weight permits. The following may grant permits to operate a vehicle
having a gross vehicle weight exceeding the prescribed limit:

A. The Secretary of State, with the consent of the Department of Transportation,
for state and state aid highways and bridges within city or compact village limits;

B. Municipal officers, for all other ways and bridges within that city and compact
village limits; and

C. The county commissioners, for county roads and bridges located in
unorganized territory.

9. Pilot vehicles. The following restrictions apply to pilot vehicles.

A. Pilot vehicles required by a permit must be equipped with warning lights and
signs as required by the Secretary of State with the advice of the Department of
Transportation.

B. Warning lights may be operated and lettering on the signs may be visible on a
pilot vehicle only while it is escorting a vehicle with a permit on a public way.

With the advice of the Commissioner of Transportation and the Chief of the State Police,
the Secretary of State shall establish rules for the operation of pilot vehicles.

9-A. Police escort. A person may not operate a single vehicle or a combination of
vehicles of 125 feet or more in length or 16 feet or more in width on a public way unless
the vehicle or combination of vehicles is accompanied by a police escort. The Secretary
of State, with the advice of the Commissioner of Transportation, may require a police
escort for vehicles of lesser dimensions.

Page 2 of 3

51



December 10, 2004
Supercedes February 7, 1996

A. The Bureau of State Police shall establish a fee for state police escorts to
defray the costs of providing a police escort. A county sheriff or municipal police
department may establish a fee to defray the costs of providing police escorts.

B. The Bureau of State Police shall provide a police escort if a request is made by
a permittee. A county sheriff or municipal police department may refuse a
permittee's request for a police escort.

C. A vehicle or combination of vehicles for which a police escort is required must
be accompanied by a state police escort when operating on the interstate highway
system.

10. Taxes paid. A permit for a mobile home may not be granted unless the applicant
provides reasonable assurance that all property taxes, sewage disposal charges and drain
and sewer assessments applicable to the mobile home, including those for the current tax
year, have been paid or that the mobile home is exempt from those taxes. A municipality
may waive the requirement that those taxes be paid before the issuance of a permit if the
mobile home is to be moved from one location in the municipality to another location in
the same municipality for purposes not related to the sale of the mobile home.

11. Violation. A person who moves an object over the public way in violation of this
section commits a traffic infraction.

Section History:

PL 1993, Ch. 683, §A2 (NEW).
PL 1993, Ch. 683, §BS (AFF).
PL 1997, Ch. 144, §1,2 (AMD).
PL 1999, Ch. 117, §2 (AMD).
PL 1999, Ch. 125, §1 (AMD).
PL 1999, Ch. 580, §13 (AMD).
PL 2001, Ch. 671, §30 (AMD).
PL 2003, Ch. 166, §13 (AMD).
PL 2003, Ch. 452, §Q73,74 (AMD).
PL 2003, Ch. 452, §X2 (AFF).
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2)

3)

Durham
18503.00
Route 125
June 10, 2014

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Limitations of Operations)

No work shall be allowed on Saturday without 48 hours’ notice and / or prior
approval of the Resident.

No work shall be allowed from Noon on Friday August 29, 2014 to Sunrise
Tuesday September 2, 2014

Only one paving operation will be allowed at one time unless otherwise approved
by the Resident.

Page 1 of 1
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May 9, 2011

SPECIAL PROVISION 105
GENERAL SCOPE OF WORK
Equal Opportunity and Civil Rights

(Disadvantaged Business Enterprises Program)

105.10.1.1 Disadvantaged Business Enterprises Program The Maine Department of
Transportation (MaineDOT) has established a Disadvantaged Business Enterprise (DBE)
program in accordance with regulations of the United States Department of Transportation
(USDOT), 49 CFR Part 26. The MaineDOT receives federal financial assistance from USDOT,
and as a condition of receiving this assistance, the Department has signed an assurance that it
will comply with 49 CFR Part 26.The MaineDOT is responsible for determining the eligibility of
and certifying DBE firms in Maine.

A DBE is defined as a for-profit business that is owned and controlled by one or more socially
and economically disadvantaged person(s). For the purpose of this definition:

1. “Socially and economically disadvantaged person” means an individual who is a citizen
or lawful permanent resident of the United States and who is Black, Hispanic, Native
American, Asian, Female; or a member of another group or an individual found to be
disadvantaged by the Small Business Administration pursuant to Section 3 of the Small
Business Act.

2. “Owned and controlled” means a business which is:

a. A sole proprietorship legitimately owned and controlled by an individual who is a
disadvantaged person.

b. A partnership or limited liability company in which at least 51% of the beneficial
ownership interests legitimately are held by a disadvantaged person(s).

c. A corporation or other entity in which at least 51% of the voting interest and 51%
of the beneficial ownership interests legitimately are held by a disadvantaged
person(s).

The disadvantaged group owner(s) or stockholder(s) must possess control over management,
interest in capital, and interest in earnings commensurate with the percentage of ownership. If
the disadvantaged group ownership interests are real, substantial and continuing and not created
solely to meet the requirements of this program, a firm is considered a bona fide DBE.

105.10.1.2 Commercially Useful Function MaineDOT will count expenditures of a DBE
contractor toward DBE goals only if the DBE is performing a commercially useful function on
that contract. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. Credit will only be given when the
DBE meets all conditions for a CUF. Credit for labor will be in accordance with the
responsibilities outlined in the contract. To perform a commercially useful function, the DBE
must also be responsible, with respect to materials and supplies used on the Contract, for
negotiating price, determining quality and quantity, ordering the materials, and installing (where
applicable) and paying for the material itself. To determine whether a DBE is performing a
commercially useful function, MaineDOT will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the Contract is commensurate
with the work it is actually performing and DBE credit claimed for its performance of the work,
and other relevant factors.

Page 1 of 4
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May 9, 2011

Rented equipment used by the DBE must not be rented from the Prime Contractor on a job that
the DBE is subcontracted with that Prime Contractor for regular course of business.

A current listing of certified DBEs that may wish to participate in the highway construction

program and the scope of work for which they are certified can be found at

http://www.maine.gov/mdot/disadvantaged-business-enterprises/pdf/directory.pdf. Credit will be
given for the value described by a DBE performing as:

A prime contractor; 100% of actual value of work performed by own workforces.

An approved subcontractor; 100% of work performed by own workforces.

An owner-operator of construction equipment; 100% of expenditures committed.

A manufacturer; 100% of expenditures committed. The manufacturer must be a firm that

operates or maintains a factory or establishment that produces on the premises the

materials or supplies obtained by the Contractor. Brokers and packagers shall not be
regarded as manufacturers.

E. A regular dealer; 60% of expenditures committed. A regular dealer is defined as a firm
that owns, operates, or maintains a store, warechouse or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in
stock, and regularly sold to the public. For purposes of this provision a “Broker” is a
DBE that has entered into a legally binding relationship to provide goods or services
delivered or performed by a third party. Brokers and packagers shall not be regarded as
regular dealers.

F. A bona fide service provider; 100% of reasonable fees or commissions. Eligible services
include professional, technical, consultant, or managerial, services and assistance in the
procurement of essential personnel, facilities, equipment, materials or supplies required
for the performance of the contract. Eligible services also include agencies providing
bonding and insurance specifically required for the performance of the contract.

G. A trucking, hauling or delivery operation. 100% of expenditures committed when trucks
are owned, operated, licensed and insured by the DBE and used on the contract and, if
applicable, includes the cost of the self supplied materials and supplies.100% of
expenditures committed when the DBE leases trucks from another DBE firm including an
owner-operator. 100% of reasonable fees or commissions the DBE receives as a result of
a lease arrangement for trucks from a non-DBE, including an owner-operator.

H. Any combination of the above.

Sawp

105.10.1.3 Race-neutral Goals The Maine DOT is required to set an annual goal (approved on a
three year basis) for DBE participation in Federal-aid projects. In order to fulfill that goal,
bidders are encouraged to utilize DBE businesses certified by the MaineDOT. MaineDOT seeks
to meet the established DBE goal solely through race-neutral means. Race-neutral DBE
participation occurs when a DBE is awarded a prime contract through customary competitive
procurement procedures, is awarded a subcontract on a contract that does not carry a DBE
contract goal, or wins a subcontract from a prime contractor that did not consider its DBE status
in making the award. A DBE/subcontractor Utilization Proposed Form is required to be included
in bid documents.

MaineDOT will analyze each project and create a Project Availability Target (PAT), based on a
number of factors including project scope, available DBE firms, firms certified in particular
project work, etc. Each bid will request that the contractor attempt to meet the PAT. This PAT is
developed to assist contractors to better understand what the MaineDOT expectations are for a
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specific project. The PAT is NOT a mandate but an assessment of what this particular project
can bear for DBE participation. The Department anticipates that each contractor will make the
best effort to reach or exceed this PAT for the project.

105.10.1.4 Race-conscious Project Goals If it is determined by the Department that the annual
DBE goal will not be met through race-neutral means, the Department may implement race-
conscious contract goals on some projects. Race-conscious contract goals are goals that are
enforceable by the Department and require that the prime contractor use good faith effort to
achieve the goal set by the Department for that particular project. If race conscious means are
implemented on a project, the Prime must comply with the requirements of 49 CFR.

At the time of the bid opening, all Bidders shall submit with their bid a Disadvantaged Business
Enterprise (DBE) Commitment Form provided by the Department. This form will list the DBE
and non-DBE firms that are proposed to be used during the execution of the Work. The list shall
show the name of the firm, the item/material/type of work involved and the dollar amount of
work to be performed. The dollar total of each commitment shall be totaled and a percentage
determined.

If the project goal is not met, acceptable documentation showing all good faith efforts made to
obtain participation may be required in order to award the project. Failure to provide the required
listing with the dollar participation total or acceptable documentation of good faith efforts to
obtain DBE participation within 3 days after the bid opening date will be considered a lack of
responsiveness on the part of the low bidder. Rejection of the low bid under these circumstances
will require the low bidder to surrender the Proposal Guaranty to the Department. The
submission and approval of the above forms does not constitute a formal subcontract.

If for any reason during the progress of the Work the Contractor finds that DBEs included on the
list are unable to perform the proposed work, the Contractor, with written release by the
committed DBE or approval of the Department, may substitute other DBE firms for those named
on the list. If the Contractor is able to clearly document their inability to find qualified substitute
firms to meet the project goal, the Contractor may request in writing approval to substitute the
DBE with a non-DBE firm. If at any time during the life of the Contract it is determined that the
Contractor is not fulfilling the goal or commitment(s) and is not making a good faith effort to
fulfill the DBE requirement, the Department may withhold progress payments. If good faith
effort is determined by the Department, failure to meet the DBE contract goal will not be a
detriment to the bid award. Fulfillment of the goal percentage shall be determined by dividing
the dollars committed to the DBEs by the actual contract dollars. These requirements are in
addition to all other Equal Employment Opportunity requirements on Federal-aid contracts.

105.10.1.5 Certification of DBE attainment on Contracts The MaineDOT must certify that it has
conducted post-award monitoring of all contracts to ensure that DBEs had done the work for
which credit was claimed. The certification is for the purpose of ensuring accountability for
monitoring which the regulation already requires. The MaineDOT will certify these contracts
through review of CUF forms, Elations sub-contract payment tracking as well as occasional on-
site reviews of projects and through the project’s final closeout documentation provided by our
Contracts Section.
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105.10.1.6 Bidders’ List Survey Pursuant to 49 CFR 26.11 the MaineDOT is required to “create
and maintain” a bidders list and gather bidder information on our construction/consultant
projects, Contractors will maintain information on all subcontract bids submitted by DBE and
Non-DBE firms and provide that information to the Department. The Following information is
required:

Firm Name

Firm Address

Firm status (DBE or non-DBE)

Age of firm (years)

And the annual gross receipts amount as indicated by defined brackets, i.e. $500,000 to
$800,000, rather than requesting exact figures.

Not only is this information critical in determining the availability of DBE businesses relative to

other businesses that do similar work, but the Federal Highway Administration requires that we
obtain this information.

Page 4 of 4
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Durham
STP-1850(300)
18503.00
Route 125
April 15, 2014

MaineDOT DBE Project Attainment Target (PAT)
for this Projectis 1%

The MaineDOT seeks to meet the specified annual Disadvantaged Business Enterprise (DBE)
usage goal set out by 49 CFR 26.45 through the efforts of contractors seeking to employ
qualified DBE subcontractors. We seek to meet this goal by race neutral means and do not, at
this time, use contract specific requirements for each project. We do however, understand the
capacity of Maine’s DBE community and the unique characteristics a project may have that
would differ from the broad annual goal.

Taking this into consideration, the MaineDOT will review each project and develop an
anticipated attainment or Project Attainment Target (PAT) based on several factors that are
project specific. Those factors include:

Scope of Work

DBE availability according to Specification Item
Geographic location

DBE capacity

Oooon

This PAT is developed to assist contractors to better understand the DBE participation that the
MaineDOT can reasonably expect for a specific project. The PAT is NOT a mandate but an
assessment of the DBE opportunities that this project could meet or exceed. MaineDOT
anticipates that each contractor will make the best effort to reach or exceed the PAT for this
project.
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October 25, 2011
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and
review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, submittals and approvals, and a timeline.
Milestones to be included in the schedule include: (A) start of Work, (B) beginning and
ending of planned Work suspensions, (C) Completion of Physical Work, and (D)
Completion. If the Contractor Plans to Complete the Work before the specified
Completion date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

1ofl
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April 5, 2007
Supersedes March 8, 2007

SPECIAL PROVISION
SECTION 107

TIME
(Scheduling of Work — Projected Payment Schedule)

Description The Contractor shall also provide the Department with a Quarterly Projected
Payment Schedule that estimates the value of the Work as scheduled, including requests
for payment of Delivered Materials. The Projected Payment Schedule must be in
accordance with the Contractor's Schedule of Work and prices submitted by the
Contractor’s Bid. The Contractor shall submit the Projected Payment Schedule as a
condition of Award.

Page 1 of 1
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2)
3)

4)

Durham
18503.00
Route 125
June 10, 2014

SPECIAL PROVISION
SECTION 107
Prosecution and Progress
(Contract Time)

The contractor will be allowed to commence work on August 11, 2014 after all
required plans/submittals have been received and approved by the MaineDOT.

A 48 hour notice will be required for any changes in the work schedule.

The completion date for this contract is September 27, 2015

For every weekday not worked once operations commence, the Contractor will be
charged supplemental liquidated damages per Section 107.7.2 of the
Supplemental Specifications (Corrections, Additions, & Revisions to Standard

Specifications - Revision of December 2002).(excluding days lost to inclement
weather).”
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April 17,2013
Supersedes July 23, 2012

SPECIAL PROVISION
SECTION 108

PAYMENT
(Asphalt Escalator)

108.4.1 Price Adjustment for Hot Mix Asphalt: For all contracts with hot mix asphalt in excess of 500
tons total, a price adjustment for performance graded binder will be made for the following pay items:

Item 403.102 Mot Mix Asphalt — Special Areas

Item 403.206 Hot Mix Asphalt - 25 mm

Item 403.207 Hot Mix Asphalt - 19 mm

Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified)

Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base)

Item 403.2073 Warm Mix Asphalt - 19 mm

Item 403.208 Hot Mix Asphalt - 12.5 mm

Item 403.2081 Hot Mix Asphalt - 12.5 mm (Polymer Modified)

Item 403.20813 Warm Mix Asphalt - 12.5 mm (Polymer Modified)

Item 403.2083 Warm Mix Asphalt - 12.5 mm

Item 403.209 Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)
Item 403.210 Hot Mix Asphalt - 9.5 mm

Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Item 403.2102 Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base)

Item 403.2103 Warm Mix Asphalt - 9.5 mm

Item 403.2104 Hot Mix Asphalt - 9.5 mm (3/4” Surface)

Item 403.211 Hot Mix Asphalt — Shim

Item 403.2111 Hot Mix Asphalt — Shim (Polymer Modified)

Item 403.2113 Warm Mix Asphalt - Shim

Item 403.212 Hot Mix Asphalt - 4.75 mm (Shim)

Item 403.2123 Warm Mix Asphalt - 4.75 mm (Shim)

Item 403.213 Hot Mix Asphalt - 12.5 mm (base and intermediate course)
Item 403.2131 Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer Modified)
Item 403.2132 Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate course)
Item 403.2133 Warm Mix Asphalt - 12.5 mm (base and intermediate course)
Item 403.214 Hot Mix Asphalt - 4.75 mm (Surface)

Item 403.2143 Warm Mix Asphalt - 4.75 mm (Surface)

Item 403.301 Hot Mix Asphalt (Asphalt Rubber Gap-Graded)

Item 404.70  Colored Hot Mix Asphalt — 9.5mm (Surface)

Item 404.72  Colored Hot Mix Asphalt — 9.5mm (Islands, sidewalks, & incidentals)
Item 461.13  Maintenance Surface Treatment

Price adjustments will be based on the variance in costs for the performance graded binder component of
hot mix asphalt. They will be determined as follows:
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April 17,2013
Supersedes July 23, 2012

The quantity of hot mix asphalt for each pay item will be multiplied by the performance graded binder
percentages given in the table below times the difference in price between the base price and the period
price of asphalt cement. Adjustments will be made upward or downward, as prices increase or decrease.

Item 403.102—-6.2%
Item 403.206—4.8%
Item 403.207-5.2%  Item 403.2071-5.2% Item 403.2072-5.8% Item 403.2073-5.2%
Item 403.208-5.6%  Item 403.2081-5.6% Item 403.20813-5.6% Item 403.2083-5.6%
Item 403.209-6.2%
Item 403.210-6.2%  Item 403.2101-6.2% Item 403.2102-6.8% Item 403.2103-6.2%

Item 403.2104-6.2%

Item 403.211-6.2% Item 403.2111-6.2% Item 403.2113-6.2%
Item 403.212-6.8% Item 403.2123-6.8%
Item 403.213-5.6% Item 403.2131-5.6% Item 403.2132-6.2% Item 403.2133-5.6%
Item 403.214—6.8% Item 403.2143-6.8%

Item 403.301-6.2%
Item 404.70-6.2%
Item 404.72—-6.2%
Item 461.13-6.4%

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity shown on the
progress estimate for each pay period.

Base Price: The base price of performance graded binder to be used is the price per standard ton
current with the bid opening date. This price is determined by using the average New England Selling
Price (Excluding the Connecticut market area), as listed in the Asphalt Weekly Monitor.

Period Price: The period price of performance graded binder will be determined by the Department
by using the average New England Selling Price (Excluding the Connecticut market area), listed in
the Asphalt Weekly Monitor current with the paving date. The maximum Period Price for paving after
the adjusted Contract Completion Date will be the Period Price on the adjusted Contract Completion

Date.
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SPECIAL PROVISION 400 - PAVEMENTS

SECTION 401 - HOT MIX ASPHALT PAVEMENT

401.01 Description The Contractor shall furnish a uniformly blended, homogeneous mixture placed as one or
more courses of Hot Mix Asphalt Pavement (HMA) on an approved base in accordance with the contract
documents and in reasonably close conformity with the lines, grades, thickness, and typical cross sections shown
on the plans or established by the Resident. The Department will accept this work under Quality Assurance
provisions, in accordance with these specifications and the requirements of Section 106 — Quality, the provisions
of AASHTO M 323 except where otherwise noted in sections 401 and 703 of these specifications, and the
MaineDOT Policies and Procedures for HMA Sampling and Testing.

401.02 Materials Materials shall meet the requirements specified in Section 700 - Materials:

Asphalt Cement 702.01
Aggregates for HMA Pavement 703.07
RAP for HMA Pavement 703.08
HMA Mixture Composition 703.09

401.03 Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate,
Performance Graded Asphalt Binder (PGAB), and mineral filler if required. HMA shall be designed and tested
according to AASHTO R35 and the volumetric criteria in Table 1. The Contractor shall size, uniformly grade,
and combine the aggregate fractions in proportions that provide a mixture meeting the grading requirements of
the Job Mix Formula (JMF).

The Contractor shall submit for Department approval a JMF to the Central Laboratory in Bangor for each mixture
to be supplied. The Department may approve 1 active design per nominal maximum size, per traffic level, per
plant, plus a 9.5mm “fine” mix for shimming and where required, a non-RAP design for bridge decks. The
Department shall then have 15 calendar days in which to process a new design before approval. The JMF shall
establish a single percentage of aggregate passing each sieve size within the limits shown in section 703.09. The
mixture shall be designed and produced, including all production tolerances, to comply with the allowable control
points for the particular type of mixture as outlined in 703.09. The JMF shall state the original source, gradation,
and percentage to be used of each portion of the aggregate including RAP when utilized, and mineral filler if
required. It shall also state the proposed PGAB content, the name and location of the refiner, the supplier, the
source of PGAB submitted for approval, the type of PGAB modification if applicable, and the location of the
terminal if applicable.

In addition, the Contractor shall provide the following information with the proposed JMF:
Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.)
Stockpile Gradation Summary
Design Aggregate Structure Consensus Property Summary
Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart)

Trial Blend Test Results for at least three different asphalt contents

Design Aggregate Structure for at least three trial blends

Test results for the selected aggregate blend at a minimum of three binder contents
Specific Gravity and temperature/viscosity charts for the PGAB to be used
Recommended mixing and compaction temperatures from the PGAB supplier
Material Safety Data Sheets (MSDS) For PGAB

Asphalt Content vs. Air Voids trial blend curve

Test report for Contractor’s Verification sample
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Summary of RAP test results (if used), including count, average and standard deviation of binder
content and gradation

At the time of JMF submittal, the Contractor shall identify and make available the stockpiles of all proposed
aggregates at the plant site. There must be a minimum of 150 ton for stone stockpiles, 75 ton for sand
stockpiles, and 50 ton of blend sand before the Department will sample. The Department shall obtain samples
for laboratory testing. The Contractor shall also make available to the Department the PGAB proposed for use
in the mix in sufficient quantity to test the properties of the asphalt and to produce samples for testing of the
mixture. Before the start of paving, the Contractor and the Department shall split a production sample for
evaluation. The Contractor shall test its split of the sample and determine if the results meet the requirements
of the Department’s written policy for mix design verification (See MaineDOT Policies and Procedures for
HMA Sampling and Testing available at the Central Laboratory in Bangor). If the results are found to be
acceptable, the Contractor will forward their results to the Department’s Lab, which will test the Department’s
split of the sample. The results of the two split samples will be compared and shared between the Department
and the Contractor. If the Department finds the mixture acceptable, an approved JMF will be forwarded to the
Contractor and paving may commence. The first day’s production shall be monitored, and the approval may be
withdrawn if the mixture exhibits undesirable characteristics such as checking, shoving or displacement.

The Contractor shall be allowed to submit aim changes within 24 hours of receipt of the first Acceptance test
result. Should all of the Acceptance samples of a Lot be obtained prior to the receipt of the first Acceptance
result, the Department will not allow the aim changes to be applied to that Lot. Adjustments will be allowed of
up to 2% on the percent passing the 2.36 mm sieve through the 0.075 mm and 3% on the percent passing the
4.75 mm or larger sieves. Adjustments will be allowed on the %PGAB of up to 0.2%. Adjustments will be
allowed on GMM of up to 0.010.

The Contractor shall submit a new JMF for approval each time a change in material source or materials
properties is proposed. The same approval process shall be followed. The cold feed percentage of any
aggregate may be adjusted up to 10 percentage points from the amount listed on the JMF, however no
aggregate listed on the JMF shall be eliminated. The cold feed percentage for RAP may be reduced up to 10
percentage points from the amount listed on the JMF and shall not exceed the percentage of RAP approved in
the JMF or for the specific application under any circumstances.

TABLE 1: VOLUMETRIC DESIGN CRITERIA

. . . Voids in the Mineral Aggregate Voids Filled
E;:'Ens I?sgrl::'éﬁ? ODfecr;sng/ (VMA)(Minimum Percent) with Binder
(Millions m Nominal Maximum Aggregate Size (mm) (VFB) Fines/Eff.
) Ninitial Ndesign N max 25 19 12.5 9.5 4.75 (Mlnlmum Binder
%) Ratio
<0.3 |<915 70-80
0.3t0<3[<90.5 65-80
310 <10 96.0 | <98.0| 13.0 | 14.0 15.0 16.0 16.0 0.6-1.2
10 to <30 (<89.0 65-80*
>30

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82.
*For 4.75 mm nominal maximum aggregate size mixtures, the maximum VFB is 84.

401.031 Warm Mix Technology The Contractor may place Hot Mix Asphalt Pavement produced with an
accepted WMA technology if approved by the Department. Methods or technologies shall generally be at the
Contractors option, but will be limited to proven, Agency and Industry accepted practice. Mixture production,
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placement and volumetric testing details, including temperatures, shall be included in the project specific
QCP, and submitted to the Department for approval prior to any work.

401.04 Temperature Requirements After the JMF is established, the temperatures of the mixture shall conform
to the following tolerances:

In the truck at the mixing plant — allowable range 275 to 325°F

At the Paver —allowable range 275 to 325°F

The JMF and the mix subsequently produced shall meet the requirements of Tables 1 and Section 703.07.

401.05 Performance Graded Asphalt Binder Unless otherwise noted in Special Provision 403 - Hot Mix
Asphalt Pavement, the Contractor may utilize either a 64-28 or 58-28 PGAB. The Contractor must stipulate
which PGAB grading will be used to construct the entire HMA pavement structure prior to starting work. For
mixtures containing greater than 20 percent but no more than 30 percent RAP the PGAB shall be PG 58-34 (or
PG 52-34 when approved by the Department). The PGAB shall meet the applicable requirements of AASHTO
M320 - Standard Specification for PGAB. Polymer-modified PGAB shall meet the applicable requirements of
AASHTO MP 19. The Contractor shall provide the Department with an approved copy of the Quality Control
Plan for PGAB in accordance with AASHTO R 26 Certifying Suppliers of PGAB.

The Contractor shall request approval from the Department for a change in PGAB supplier or source by
submitting documentation stating the new supplier or source a minimum of 24 hours prior to the change. In the
event that the PGAB supplier or source is changed, the Contractor shall make efforts to minimize the
occurrence of PGAB co-mingling.

401.06 Weather and Seasonal Limitations The State is divided into two paving zones as follows:

a. Zone 1 Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to
Calais.
b. Zone 2 Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.

The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way wearing course in
either Zone between the dates of April 15th and November 15th, provided that the air temperature as
determined by an approved thermometer (placed in the shade at the paving location) is 40°F or higher.

The Contractor may place Hot Mix Asphalt Pavement produced with an accepted WMA technology for any
base, intermediate base, or shim course in either Zone between the dates of April 15th and November 15th,
provided that the air temperature as determined by an approved thermometer (placed in the shade at the paving
location) is 35°F or higher, and the area to be paved is not frozen. The Hot Mix Asphalt Pavement produced
with an approved WMA technology shall meet the requirements of section 401.04 - Temperature
Requirements, unless otherwise approved by the Department.

The Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course in Zone 1 between the
dates of May 1st and the Saturday following October 1st and in Zone 2 between the dates of April 15" and the
Saturday following October 15", provided the air temperature determined as above is 50°F or higher. For the
purposes of this Section, the traveled way includes truck lanes, ramps, approach roads and auxiliary lanes. The
atmospheric temperature for all courses on bridge decks shall be 50°F or higher.

Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals is not subject to
seasonal limitations, except that conditions shall be satisfactory for proper handling and finishing of the
mixture. All mixtures used for curb, driveways, sidewalks, islands, or other incidentals shall conform to section
401.04 - Temperature Requirements. Unless otherwise specified, the Contractor shall not place Hot Mix
Asphalt Pavement on a wet or frozen surface and the air temperature shall be 40°F or higher.
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On all sections of overlay with wearing courses less than 1 in thick, the wearing course for the travelway and
adjacent shoulders shall be placed between the dates of May 15" and the Saturday following September 15"

On all sections of overlay with wearing courses less than 1 inch thick, the wearing course for the travelway and
adjacent shoulders shall be placed between the dates of June 1% and the Saturday following September 1% if the
work is to be performed, either by contract requirement, or Contractor option, during conditions defined as
“night work”.

401.07 Hot Mix Asphalt Plant

401.071 General Requirements HMA plants shall conform to AASHTO M156.

a. Truck Scales When the hot mix asphalt is to be weighed on scales meeting the requirements of Section
108 - Payment, the scales shall be inspected and sealed by the State Sealer as often as the Department
deems necessary to verify their accuracy.

Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new
location. Subsequent checks will be made as determined by the Resident. The Contractor will have at least
ten 20 Kg [50 pound] masses for scale testing.

401.072 Automation of Batching Batch plants shall be automated for weighing, recycling, and monitoring the
system. In the case of a malfunction of the printing system, the requirements of Section 401.074 c. of this
specification will apply.

The batch plant shall accurately proportion the various materials in the proper order by weight. The entire
batching and mixing cycle shall be continuous and shall not require any manual operations. The batch plant
shall use auxiliary interlock circuits to trigger an audible alarm whenever an error exceeding the acceptable
tolerance occurs. Along with the alarm, the printer shall print an asterisk on the delivery slip in the same row
containing the out-of-tolerance weight. The automatic proportioning system shall be capable of consistently
delivering material within the full range of batch sizes. When RAP is being used, the plant must be capable of
automatically compensating for the moisture content of the RAP.

All plants shall be equipped with an approved digital recording device. The delivery slip load ticket shall
contain information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass and
paragraphs a, b, and c of Section 401.073

401.073 Automatic Ticket Printer System on Automatic HMA Plant An approved automatic ticket printer
system shall be used with all approved automatic HMA plants. The requirements for delivery slips for
payment of materials measured by weight, as given in the following Sections, shall be waived: 108.1.3 a.,
108.1.3 b., 108.1.3 c., and 108.1.3 d. The automatic printed ticket will be considered as the Weight Certificate.

The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the weigh slip or ticket, printed by the
automatic system, which accompanies each truckload, except for the following changes:

a. The quantity information required shall be individual weights of each batch or total net weight of
each truckload.
b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a malfunction
as described in 401.074 c.).
c. The MaineDOT designation for the JMF.
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401.074 Weight Checks on Automatic HMA Plant At least twice during each 5 days of production either of
the following checks will be performed:

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by the State
Sealer of Weights and Measures within the past 12 months. The inspector will notify the producer to
take corrective action on any discrepancy over 1.0%. The producer may continue to operate for 48
hours under the following conditions.
1. If the discrepancy does not exceed 1.5%; payment will still be governed by the printed
ticket.
2. If the discrepancy exceeds 1.5%, the plant will be allowed to operate as long as payment is
determined by truck platform scale net weight.
If, after 48 hours the discrepancy has not been addressed and reduced below 1.0%, than plant operations
will cease. Plant operation may resume after the discrepancy has been brought within 1.0%.

b. Where platform scales are not readily available, a check will be made to verify the accuracy and
sensitivity of each scale within the normal weighing range and to assure that the interlocking devices
and automatic printer system are functioning properly.

c. Inthe event of a malfunction of the automatic printer system, production may be continued without
the use of platform truck scales for a period not to exceed the next two working days, providing total
weights of each batch are recorded on weight tickets and certified by a Licensed Public Weighmaster.

401.08 Hauling Equipment Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth
metal dump bodies, which have been thinly coated with a small amount of approved release agent to prevent
the mixture from adhering to the bodies. Solvent based agents developed to strip asphalts from aggregates will
not be allowed as release agents.

All truck dump bodies shall have a cover of canvas or other water repellent material capable of heat retention,
which completely covers the mixture. The cover shall be securely fastened on the truck, unless unloading.

All truck bodies shall have an opening on both sides, which will accommodate a thermometer stem. The
opening shall be located near the midpoint of the body, at least 12 in above the bed.

401.09 Pavers Pavers shall be self-contained, self-propelled units with an activated screed (heated if
necessary) capable of placing courses of Hot Mix Asphalt Pavement in full lane widths specified in the contract
on the main line, shoulder, or similar construction.

On projects with no price adjustment for smoothness, pavers shall be of sufficient class and size to place Hot
Mix Asphalt Pavement over the full width of the mainline travel way with a 10 ft minimum main screed with
activated extensions.

The Contractor shall place Hot Mix Asphalt Pavement on the main line with a paver using an automatic grade
and slope controlled screed, unless otherwise authorized by the Department. The controls shall automatically
adjust the screed and increase or decrease the layer thickness to compensate for irregularities in the preceding
course. The controls shall maintain the proper transverse slope and be readily adjustable so that transitions and
superelevated curves can be properly paved. The controls shall operate from a fixed or moving reference such
as a grade wire or ski type device (floating beam) with a minimum length of 30 ft, a non-contact grade control
with a minimum span of 24 ft, except that a 40 ft reference shall be used on Expressway projects.
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The Contractor shall operate the paver in such a manner as to produce a visually uniform surface texture and a
thickness within the requirements of Section 401.101 - Surface Tolerances. The paver shall have a receiving
hopper with sufficient capacity for a uniform spreading operation and a distribution system to place the mixture
uniformly, without segregation in front of the screed. The screed assembly shall produce a finished surface of
the required evenness and texture without tearing, shoving, or gouging the mixture. Pavers with extendible
screeds shall have auger extensions and tunnel extenders as per the manufacturer’s recommendations, a copy of
which shall be available if requested.

The Contractor shall have the paver at the project site sufficiently before the start of paving operations to be
inspected and approved by the Department. The Contractor shall repair or replace any paver found worn or
defective, either before or during placement, to the satisfaction of the Department. Pavers that produce an
unevenly textured or non-uniform mat will be repaired or replaced before continuing to place HMA on
MaineDOT projects.

On a daily basis, the Contractor shall perform density testing across the mat being placed, prior to being
compacted by equipment at 12 in intervals. If the density values vary by more than 2.0% from the mean, the
Contractor shall make adjustments to the screed until the inconsistencies are remedied. Failure to replace or
repair defective placement equipment may result in a letter of suspension of work and notification of a quality
control violation resulting in possible monetary penalties as governed by Section 106 - Quality

401.10 Rollers Rollers shall be static steel, pneumatic tire, oscillatory, or approved vibrator type. Rollers shall
be in good mechanical condition, capable of starting and stopping smoothly, and be free from backlash when
reversing direction. Rollers shall be equipped and operated in such a way as to prevent the picking up of hot
mixed material by the roller surface. The use of rollers, which result in crushing of the aggregate or in
displacement of the HMA will not be permitted. Any Hot Mix Asphalt Pavement that becomes loose, broken,
contaminated, shows an excess or deficiency of Performance Graded Asphalt Binder, or is in any other way
defective shall be removed and replaced at no additional cost with fresh Hot Mix Asphalt Pavement, which
shall be immediately compacted to conform to the adjacent area.

The Contractor shall repair or replace any roller found to be worn or defective, either before or during
placement, to the satisfaction of the Department. Rollers that produce grooved, unevenly textured or non-
uniform mat will be repaired or replaced before continuing to place HMA on MaineDOT projects. The type of
rollers to be used and their relative position in the compaction sequence shall generally be the Contractor’s
option, provided specification densities are attained and with the following requirements:

a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, on irregular or
milled surfaces, or on bridges, at least one roller shall be 16 ton pneumatic-tired. Unless otherwise allowed
by the Resident, pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of HMA
materials from the paved surface. When required by the Resident, the roller shall be ballasted to 20 ton.

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, unless otherwise
authorized by the Department.

c. Vibratory rollers shall not be operated in the vibratory mode when checking or cracking of the mat
occurs, or on bridge decks.

d. Any method, which results in cracking or checking of the mat, will be discontinued and corrective action
taken.

e. The use of an oscillating steel roller shall be required to compact all mixtures placed on bridge decks.
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The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the manufacturer’s
recommendations, a copy of which shall be available if requested.

401.101 Surface Tolerances The Department will check surface tolerance utilizing the following methods :

a.) A 16 ft straightedge or string line placed directly on the surface, parallel to the centerline of
pavement.
b.) A 10 ft straightedge or string line placed directly on the surface, transverse to the centerline of pavement.

The Contractor shall correct variations exceeding ¥ in by removing defective work and replacing it with new
material as directed by the Department. The Contractor shall furnish a 10 foot straightedge for the Departments
use.

401.11 Preparation of Existing Surface The Contractor shall thoroughly clean the surface upon which Hot Mix
Asphalt Pavement is to be placed of all objectionable material. When the surface of the existing base or
pavement is irregular, the Contractor shall bring it to uniform grade and cross section. All surfaces shall have a
tack coat applied prior to placing any new HMA course. Tack coat shall conform to the requirements of
Section 409 — Bituminous Tack Coat, Section 702 — Bituminous Material, and all applicable sections of the
contract.

401.12 Hot Mix Asphalt Documentation The Contractor and the Department shall agree on the amount of Hot
Mix Asphalt Pavement that has been placed each day. All delivery slips shall conform to the requirements of
401.073.

401.13 Preparation of Aggregates The Contractor shall dry and heat the aggregates for the HMA to the
required temperature. The Contractor shall properly adjust flames to avoid physical damage to the aggregate
and to avoid depositing soot on the aggregate.

401.14 Mixing The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction
of aggregate required to meet the JMF. The Contractor shall measure the amount of PGAB and introduce it
into the mixer in the amount specified by the JMF.

The Contractor shall produce the HMA at the temperature established by the JIMF.

The Contractor shall dry the aggregate sufficiently so that the HMA will not flush, foam excessively, or
displace excessively under the action of the rollers. The Contractor shall introduce the aggregate into the mixer
at a temperature of not more than 25°F above the temperature at which the viscosity of the PGAB being used is
0.150 Pass.

The Contractor shall store and introduce into the mixer the Performance Graded Asphalt Binder at a uniformly
maintained temperature at which the viscosity of the PGAB is between 0.150 Pa's and 0.300 Pas. The
aggregate shall be coated completely and uniformly with a thorough distribution of the PGAB. The Contractor
shall determine the wet mixing time for each plant and for each type of aggregate used. The resultant material
shall be a uniformly blended, homogeneous HMA mixture.

401.15 Spreading and Finishing On areas where irregularities or unavoidable obstacles make the use of
mechanical spreading and finishing equipment impracticable, the Contractor shall spread, rake, and lute the
HMA with hand tools to provide the required compacted thickness. Solvent based agents developed to strip
asphalts from aggregates will not be allowed as release agents.
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On roadways with adjoining lanes carrying traffic, the Contractor shall place each course over the full width of
the traveled way section being paved that day, unless otherwise noted by the Department in Section 403 - Hot
Mix Asphalt Pavement.

In addition, hot mix asphalt pavement placed on bridges shall also conform to Section 508.04 and the following
requirements.

a. The bottom course shall be placed with an approved rubber mounted paver of such type and operated in
such a manner that the membrane waterproofing will not be damaged in any way.

b. The top course shall not be placed until the bottom course has cooled sufficiently to provide stability.

c. The Contractor will not be required to cut sample cores from the compacted pavement on the bridge
deck, unless otherwise directed by Special Provision.

d. After the top course has been placed, the shoulder areas shall be sealed 3 ft wide with two applications
of an emulsified bituminous sealer meeting the requirements of Section 612.03 — Sealing and Section
702.12 - Emulsified Bituminous Sealing Compound. The first application shall be pre-mixed with fine,
sharp sand, similar to mortar sand, as needed to fill all voids in the mix in the area being sealed. The
second application may be applied without sand. The sealer shall be carried to the curb at the gutter
line in sufficient quantity to leave a bead or fillet of material at the face of the curb. The area to be
sealed shall be clean, dry and the surface shall be at ambient temperature.

e. The furnishing and applying of the required quantity of sealer for the bridge shoulder areas shall be
incidental to placing the hot mix asphalt pavement.

f. The atmospheric temperature for all courses placed on bridge decks shall be 50°F or higher.

401.16 Compaction Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, and any
surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling.

The Contractor shall roll the surface when the mixture is in the proper condition and when the rolling does not
cause undue displacement, cracking, or shoving. The Contractor shall prevent adhesion of the HMA to the
rollers or vibrating compactors without the use of fuel oil or other petroleum based release agents. Solvents
designed to strip asphalt binders from aggregates will not be permitted as release agents on equipment, tools,
or pavement surfaces.

The Contractor shall immediately correct any displacement occurring as a result of the reversing of the
direction of a roller or from other causes to the satisfaction of the Department. Any operation other than
placement of variable depth shim course that results in breakdown of the aggregate shall be discontinued. Any
new pavement that shows obvious cracking, checking, or displacement shall be removed and replaced for the
full lane width as directed by the Resident at no cost to the Department.

Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor shall
thoroughly compact the HMA with mechanical vibrating compactors. The Contractor shall only use hand
tamping in areas inaccessible to all other compaction equipment. On depressed areas, the Contractor may use a
trench roller or cleated compression strips under a roller to transmit compression to the depressed area.
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Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or deformation as a
result of an interruption in mix delivery shall be removed and replaced, with material that meets contract
specifications at no cost to the Department.

401.17 Joints The Contractor shall construct wearing course transverse and longitudinal joints in such a
manner that minimum tolerances shown in Section 401.101 - Surface Tolerances are met when measured with
a straightedge.

The paver shall maintain a uniform head of HMA during transverse and longitudinal joint construction.

The HMA shall be free of segregation and meet temperature requirements outlined in section 401.04.
Transverse joints of the wearing course shall be straight and neatly trimmed. The Contractor may form a
vertical face exposing the full depth of the course by inserting a header, by breaking the bond with the
underlying course, or by cutting back with hand tools. The Department may allow feathered or "lap" joints on
lower base courses or when matching existing base type pavements.

Longitudinal joints shall be generally straight to the line of travel, and constructed in a manner that best ensure
joint integrity. Methods or activities that prove detrimental to the construction of straight, sound longitudinal
joints will be discontinued.

The Contractor shall apply a coating of emulsified asphalt immediately before paving all joints to the vertical
face and 3 in of the adjacent portion of any pavement being overlaid except those formed by pavers operating
in echelon. The Contractor shall use an approved spray apparatus designed for covering a narrow surface. The
Department may approve application by a brush for small surfaces, or in the event of a malfunction of the
spray apparatus, but for a period of not more than one working day.

Where pavement under this contract joins an existing pavement, or when the Department directs, the
Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical joint. The
Department will not permit broken or raveled edges. The cost of all work necessary for the preparation of
joints is incidental to related contract pay items.

401.18 Quality Control Method A, B & C The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet the
requirements of Section 106.6 - Acceptance and this Section. The Contractor shall not begin paving operations
until the Department approves the QCP in writing.

Prior to placing any mix, the Department and the Contractor shall hold a Pre-paving conference to discuss the
paving schedule, source of mix, type and amount of equipment to be used, sequence of paving pattern, rate of
mix supply, random sampling, project lots and sublots and traffic control. A copy of the QC random numbers
to be used on the project shall be provided to The Resident. The Departments’ random numbers for
Acceptance testing shall be generated and on file with the Resident and the Project Manager. All personnel of
the Department and the Contractor who have significant information relevant to the paving items shall attend,
including the responsible onsite paving supervisor for the Contractor. The Resident will prepare minutes of the
conference and distribute them to all attendees. Any requests to revise the minutes must be made to the
Resident within 7 Days of Receipt. These minutes will constitute the final record of the Pre-paving conference.
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The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but not
limited to, the following:

- SQ

>

Lo

V.

®o0 o

JMF(s)

Hot mix asphalt plant details

Stockpile Management (to include provisions for a minimum 2 day stockpile)

Make and type of paver(s)

Make and type of rollers including weight, weight per inch of steel wheels, and average contact
pressure for pneumatic tired rollers

Name of QCP Administrator, and certification number

Name of Process Control Technician(s) and certification number(s)

Name of Quality Control Technicians(s) and certification number(s)

Mixing & transportation including process for ensuring that truck bodies are clean and free of debris
or contamination that could adversely affect the finished pavement

Testing Plan

Laydown operations including longitudinal joint construction, procedures for avoiding paving in
inclement weather, type of release agent to be used on trucks tools and rollers, compaction of
shoulders, tacking of all joints, methods to ensure that segregation is minimized, procedures to
determine the maximum rolling and paving speeds based on best engineering practices as well as
past experience in achieving the best possible smoothness of the pavement. Solvent based agents
developed to strip asphalts from aggregates will not be allowed as release agents.

Examples of Quality Control forms including a daily plant report, daily paving report, and delivery
slip template for any plant to be utilized.

. Silo management and details (can show storage for use on project of up to 36 hours)

Provisions for varying mix temperature due to extraordinary conditions or production limitations. If
a warm-mix technology is utilized, a proposed target production temperature range (not to exceed
50°F) will be provided for each mix design.

Name and responsibilities of the Responsible onsite Paving Supervisor.

Method for calibration/verification of Density Gauge

A note that all testing will be done in accordance with AASHTO and the MaineDOT Policies and
Procedures for HMA Sampling and Testing.

A detailed description of RAP processing, stockpiling and introduction into the plant as well as a
note detailing conditions under which the percent of RAP will vary from that specified on the JMF.
A detailed procedure outlining when production will be halted due to QC or Acceptance testing
results.

A plan to address the change in PGAB source or supplier and the potential co-mingling of differing
PGAB'’s.

A procedure to take immediate possession of acceptance samples once released by MaineDOT and
deliver said samples to the designated acceptance laboratory.

Provisions for how the QCP will be communicated to the Contractor’s field personnel

The QCP shall include the following technicians together with following minimum requirements:

a. QCP Administrator - A qualified individual shall administer the QCP. The QCP Administrator must be
a full-time employee of or a consultant engaged by the Contractor or paving subcontractor. The QCP
Administrator shall have full authority to institute any and all actions necessary for the successful operation
of the QCP. The QCP Administrator (or its designee in the QCP Administrator’s absence) shall be
available to communicate with the Department at all times. The QCP Administrator shall be certified as a
Quality Assurance Technologist certified by the New England Transportation Technician Certification
Program (NETTCP).
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b. Process Control Technician(s) (PCT) shall utilize test results and other quality control practices to assure
the quality of aggregates and other mix components and control proportioning to meet the JMF(s). The
PCT shall inspect all equipment used in mixing to assure it is operating properly and that mixing conforms
to the mix design(s) and other Contract requirements, and that delivery slips and plant recordation
accurately reflects the mix being produced with all the required information. The QCP shall detail how
these duties and responsibilities are to be accomplished and documented, and whether more than one PCT
is required. The Plan shall include the criteria to be utilized by the PCT to correct or reject unsatisfactory
materials. The PCT shall be certified as a Plant Technician by the NETTCP.

c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the job site to
assure that delivered materials meet the requirements of the JMF(s). The QCT shall inspect all equipment
utilized in transporting, laydown, and compacting to assure it is operating properly and that all laydown and
compaction conform to the Contract requirements. The QCP shall detail how these duties and
responsibilities are to be accomplished and documented, and whether more than one QCT is required. The
QCP shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials. The QCT
shall be certified as a Paving Inspector by the NETTCP.

The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the QCT. The
Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the

QCP shall be outlined.

The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the following

minimum frequencies:

TABLE 2: MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Temperature of mix 6 per day at street and plant -
Temperature of mat 4 per day -
%TMD (Surface) 1 per 125 ton ASTM D2950

(As noted in QC Plan)
%TMD (Base) 1 per 250 ton AASHTO T269
(As noted in QC Plan)
Fines / Effective Binder 1 per 500 ton AASHTO T 312*
Gradation 1 per 500 ton AASHTO T30
PGAB content 1 per 500 ton AASHTO T164 or
T308
V0ids at Ngesign 1 per 500 ton AASHTO T 312*
Voids in Mineral Aggregate at 1 per 500 ton AASHTO T 312*
Ndesign
Rice Specific Gravity 1 per 500 ton AASHTO T209
Coarse Aggregate Angularity 1 per 5000 ton ASTM D5821
Flat and Elongated Particles 1 Per 5000 ton ASTM D4791
Fine Aggregate Angularity 1 Per 5000 ton AASHTO T304

*Method A and B only

The Contractor may utilize innovative equipment or techniques not addressed by the Contract documents to
produce or monitor the production of the mix, subject to approval by the Department.
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The Contractor shall submit all Hot Mix Asphalt Pavement plant test reports, inspection reports and updated pay
factors in writing, signed by the appropriate technician and present them to the Department by 1:00 P.M. on the
next working day, except when otherwise noted in the QCP due to local restrictions. The Contractor shall also
retain splits of the previous 5 QC tests, with QC results enclosed for random selection and testing by The
Department during QA inspections of the HMA production facility. Test results of splits that do not meet the
Dispute Resolution Variance Limits in Table 10 shall trigger an investigation by the MaineDOT Independent
Assurance Unit, and may result in that lab losing NETTCP certification and the ability to request a dispute
[Section 401.223 - Process for Dispute Resolution (Methods A , B and C only)].

The Contractor shall make density test results, including randomly sampled densities, available to the Department
onsite. Summaries of each day's results, including a daily paving report, shall be recorded and signed by the QCT
and presented to the Department by 1:00 p.m. the next working day.

The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary to
complete the tests in Table 2. The Contractor shall locate an approved Gyratory Compactor at the plant testing
lab or within 30 minutes of the plant site.

The Contractor shall fill all holes in the pavement resulting from cutting cores by the Contractor or the
Department with a properly compacted, acceptable mixture no later than the following working day. Before
filling, the Contractor shall carefully clean the holes and apply a coating of emulsified asphalt. On surface
courses, cores shall not be cut except for Verification of the Nuclear Density Gauge, at a rate not to exceed 3 per
day or 2 per 1000 Mg [1000 ton] placed.

The Contractor shall monitor plant production using running average of three control charts as specified in
Section 106 - Quality. Control limits shall be as noted in Table 3 below. The UCL and LCL, shall not exceed
the allowable gradation control points for the particular type of mixture as outlined in Table 1 of section 703.09

TABLE 3: Control Limits

Property UCL and LCL
Passing 4.75 mm and larger sieves Target +/-4.0
Passing 2.36 mm sieve Target +/-2.5
Passing .075 mm sieve Target +/-1.2
PGAB Content* Target +/-0.3
Voids in the Mineral Aggregate LCL=LSL +0.2
% Voids at Ngesign JMF Target +/-1.3
*Based on AASHTO T 308

The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress:

a. Method A: The Pay Factor for VMA, Voids @ Nq, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.85.

b. Method B: The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.90.

c. Method C: The Pay Factor for VMA, Voids @ Ngy Percent PGAB, percent passing the nominal
maximum sieve, percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing
0.075 mm sieve or density using all Acceptance or all available Quality Control tests for the current
lot is less than 0.85.
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d. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level.

e. Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves,
or percent PGAB.

f. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

There is any visible damage to the aggregate due to over-densification other than on variable depth
shim courses.

h. The Contractor fails to follow the approved QCP.

The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the proposed
corrective action, by the end of the work day. Failure to do so will be treated as a second incident under 106.4.6
QCP Non-compliance. The Department will consider corrective action acceptable if the pay factor for the failing
property increases, based on samples already in transit, or a verification sample is tested and the property falls
within the specification limits.

In cases where the corrective action can be accomplished immediately, such as batch weight or cold feed
changes, the Contractor may elect to resume production once the corrective action is completed. Additional QC
testing shall be performed to verify the effectiveness of the corrective action. Subsequent occurrences of
shutdown for the same property in a Lot in progress will require paving operations to cease. Paving operations
shall not resume until the Contactor and the Department determines that material meeting the Contract
requirements will be produced. The Department may allow the Contractor to resume production based upon a
passing QC sample, with a split of the sample being sent to the Department for verification testing. If the
submitted verification sample test results fall outside the specification limits, the Contractor shall cease
production until a verification sample is submitted to the Department has been tested by the Department and
found to be within specification limits.

If the Contractor’s control chart shows the process to be out of control (defined as a single point outside of the
control limits on the running average of three chart) on any property listed in Table 3: Control Limits, the
Contractor shall notify the Resident in writing of any proposed corrective action by 1:00 PM the next working
day.

The Department retains the exclusive right, with the exception of the first day’s production of a new JMF, to
determine whether the resumption of production involves a significant change to the production process. If the
Department so determines, then the current lot will be terminated, a pay factor established, and a new lot will
begin.

401.19 Quality Control Method D For Items covered under Method D, the Contractor shall submit a modified
QC Plan detailing, how the mix is to be placed, what equipment is to be used, and what HMA plant is to be used.
All mix designs (JMF) shall be approved and verified by MaineDOT prior to use. Certified QC personnel shall
not be required. The Contractor shall certify the mix and the test results for each item by a Certificate of
Compliance.

401.20 Acceptance Method A, B & C These methods utilizes Quality Level Analysis and pay factor
specifications. For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance provisions, the
Department will sample once per sublot on a statistically random basis, test, and evaluate in accordance with the
following Acceptance Criteria:
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TABLE 4: ACCEPTANCE CRITERIA

PROPERTIES POINT OF TEST METHOD
SAMPLING

Gradation Paver Hopper AASHTO T30
PGAB Content Paver Hopper AASHTO T308
%TMD Mat behind all Rollers | AASHTO T269
(Surface)
%TMD (Base Mat behind all Rollers | AASHTO T269
or Binder)
Air Voids at Ny Paver Hopper AASHTO T 312
%VMA at Ny Paver Hopper AASHTO T 312
Fines to Paver Hopper AASHTO T 312
Effective Binder
%VFB Paver Hopper AASHTO T 312

In the event the Department terminates a Lot prematurely but fails to obtain the required number of
acceptance samples to calculate the volumetric property pay factor under the test method specified in the
contract, the pay factor shall be calculated using the number of samples actually obtained from the contract.
Should the number of acceptance samples taken total less than three, the resulting pay factor shall be 1.0 for
volumetric properties. A minimum of three cores will be used for a density pay factor using the contract’s
specified Acceptance method, if applicable, for quantities placed to date.

Should the Contractor request a termination of the Lot in progress prior to three acceptance samples being
obtained, and the Department agrees to terminate the Lot, then the pay factor for mixture properties shall be
0.80. A minimum of three cores will be used to determine a density pay factor using the contract’s specified
Acceptance method, if applicable, for quantities placed to date.

Lot Size For purposes of evaluating all acceptance test properties, a lot shall consist of the total quantity
represented by each item listed under the lot size heading.

Sublot size - Refer to section 401.201, 401.202, and 401.203 for minimum size and number of sublots. The
quantity represented by each sample will constitute a sublot.

If there is less than one-half of a sublot remaining at the end, then it shall be combined with the previous
sublot. If there is more than one-half sublot remaining at the end, then it shall constitute the last sublot and
shall be represented by test results. If it becomes apparent partway through a Lot that, due to an underrun,
there will be insufficient mix quantity to obtain the minimum number of sublots needed, the Resident may
adjust the size of the remaining sublots and select new sample locations based on the estimated quantity of
material remaining in the Lot.

Acceptance Testing The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with
AASHTO T168 Sampling Bituminous Paving Mixtures, and the MaineDOT Policies and Procedures for
HMA Sampling and Testing, which will then be transported by the Contractor to the designated MaineDOT
Laboratory within 48 hours (except when otherwise noted in the project specific QCP due to local
restrictions), as directed by MaineDOT in approved transport containers to be provided by the Department,
unless otherwise directed by the Resident. Failure to deliver an acceptance sample to the designated
acceptance laboratory will be considered the second incident under 106.4.6—QCP Non-Compliance.
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The Department will take the sample randomly within each sublot. Target values shall be as specified in the
JMF. The Department will use Table 5 for calculating pay factors for gradation, PGAB Content, Air VVoids at
Naesign, VMA, Fines to Effective Binder and VFB. The Department will withhold reporting of the test results
for the Acceptance sample until 7:00 AM, on the second working day of receipt of the sample, or after
receipt of the Contractors results of the Acceptance sample split. Upon conclusion of each lot, where there is
a minimum of four sublots, results shall be examined for statistical outliers, as stated in Section 106.7.2 -
Statistical Outliers.

Isolated Areas During the course of inspection, should it appear that there is an isolated area that is not
representative of the lot based on a lack of observed compactive effort, excessive segregation, a change in
process or any other questionable practice, that area may be isolated and tested separately. An area so
isolated that has a calculated pay factor below 0.80 for Method A and C or below 0.86 for Method B, based
on three random tests shall be removed and replaced at the expense of the Contractor for the full lane width
and a length not to be less than 150 ft.

Pavement Density The Department will measure pavement density using core samples tested according
to AASHTO T-166. The Department will randomly determine core locations. The Contractor shall cut
6 inch diameter cores at no additional cost to the Department by the end of the working day following
the day the pavement is placed, and immediately give them to the Department. Cores for Acceptance
testing shall be cut such that the nearest edge is never within 9 inches of any joint. The cores will be
placed in a transport container provided by the Department and transported by the Contractor to the
designated MaineDOT Lab as directed by the Department. Pre-testing of the cores will not be allowed.
At the time of sampling, the Contractor and the Department shall mutually determine if a core is
damaged. If it is determined that the core(s) is damaged, the Contractor shall cut new core(s) at the
same offset and within 3 ft of the initial sample. At the time the core is cut, the Contractor and the
Department will mutually determine if saw cutting of the core is needed, and will mark the core at the
point where sawing is needed. The core may be saw cut by the Contractor in the Department's presence
onsite, or in an MaineDOT Lab by The Department, without disturbing the layer being tested to remove
lower layers of Hot Mix Asphalt Pavement, gravel, or RAP. No recuts are allowed at a test location
after the core has been tested. Upon conclusion of each lot, density results shall be examined for
statistical outliers as stated in Section 106.7.2.

On all sections of overlay with wearing courses designed to be 3/4 in or less in thickness, there shall be no pay
adjustment for density otherwise noted in Section 403 - Hot Mix Asphalt Pavement. For overlays designed to
be 3/4 in or less in thickness, density shall be obtained by the same rolling train and methods as used on
mainline travelway surface courses with a pay adjustments for density, unless otherwise directed by the
Department.

There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - Hot Mix
Asphalt Pavement. Density for shoulders shall be obtained by the same rolling train and methods as used on
mainline travelway, unless otherwise directed by the Department. Efforts to obtain optimum compaction will
not be waived by the Department unless it is apparent during construction that local conditions make
densification to this point detrimental to the finished pavement surface course.

401.201 Method A Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number of
sublots for density shall be five.
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TABLE 5: METHOD A ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7%
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-4%
Percent Passing 0.60 mm Target +/-3%
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
Air Voids 4.0% +/-1.5%
Fines to Effective Binder 0.9 +/-0.3
Voids in the Mineral Aggregate LSL Only from Table 1
Voids Filled with Binder Table 1 values plus a 4%

production tolerance for USL only

% TMD (In-place Density) 95.0% +/- 2.5%

401.202 Method B Lot Size will be the entire production per JMF for the project and shall be divided into 3
equal sublots for Mixture Properties and 3 equal sublots for density.

TABLE 6: METHOD B ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
Air Voids 4.0% +/-2.0
Fines to Effective Binder 0.9 +/-0.3
Voids in the Mineral Aggregate LSL from Table 1
Voids Filled with Binder Tablel plus a 4% production

tolerance for USL.

% TMD (In-place Density) 95.0% +/- 2.5%

401.203 Method C Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number
of sublots for density shall be five.
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TABLE 7: METHOD C ACCEPTANCE LIMITS

Property USL and LSL
Passing 4.75 mm and larger sieves Target +/-7%
Passing 2.36 mm to 1.18 mm sieves Target +/-5%
Passing 0.60 mm Target +/-4%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
Air Voids 4.0% +/-1.5%
Fines to Effective Binder 0.9 +/-0.3
Voids in the Mineral Aggregate LSL Only from Table 1
Voids Filled with Binder Table 1 values plus a 4% production

tolerance for USL only

% TMD (In place density) 95.0% +/- 2.5%

401.204 Method D For hot mix asphalt items designated as Method D in Section 403 - Hot Mix Asphalt
Pavement, one sample will be taken from the paver hopper or the truck body per 250 ton per pay item. The
mix will be tested for gradation and PGAB content. Disputes will not be allowed. If the mix is within the
tolerances listed in Table 8: Method D Acceptance Limits, the Department will pay the contract unit price.
Contractor shall cut two 6 in cores, which shall be tested for percent TMD per AASHTO T-269 unless
otherwise noted in Section 403 - Hot Mix Asphalt Pavement. If the average for the two tests falls below 92.5%
the disincentive shall apply. If the test results for each 250 ton increment are outside these limits, the following
deductions (Table 8B) shall apply to the HMA quantity represented by the test.

TABLE 8: METHOD D ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
% TMD (In-place Density) 95.0% +/- 2.5%
TABLE 8B Method “D” Price Adjustments
PGAB Content -5%
2.36 mm sieve -2%
0.30 mm sieve -1%
0.075 mm sieve -2%
Density -10%

401.21 Method of Measurement The Department will measure Hot Mix Asphalt Pavement by the ton in
accordance with Section 108.1 - Measurement of Quantities for Payment.

401.22 Basis of Payment The Department will pay for the work, in place and accepted, in accordance with the
applicable sections of this Section, for each type of HMA specified.

The Department will pay for the work specified in Section 401.11, for the HMA used, except that cleaning
objectionable material from the pavement and furnishing and applying bituminous material to joints and contact
surfaces is incidental.-Payment for this work under the appropriate pay items shall be full compensation for all
labor, equipment, materials, and incidentals necessary to meet all related contract requirements, including design
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of the JMF, implementation of the QCP, obtaining core samples, transporting cores and samples, filling core
holes, applying emulsified asphalt to joints, and providing testing facilities and equipment.
The Department will make a pay adjustment for quality as specified below.

401.221 Pay Adjustment The Department will sample, test, and evaluate Hot Mix Asphalt Pavement in
accordance with Section 106 - Quality and Section 401.20 - Acceptance, of this Specification.

In addition, for 9.5 mm NMAS mixtures the following pay adjustment shall also apply:
The average percent passing for the 0.075 mm sieve shall be evaluated for each Lot. If the average is

greater than 6.5%, a pay adjustment according to Table 8C below shall apply in addition to the other pay
adjustments for the given method of testing.

TABLE 8C: 0.075 mm SIEVE PAY ADJUSTMENT

AVERAGE PERCENT
PASSING 0.075 MM SIEVE PAY ADJUSTMENT
6.6% -7.0% -5% Pay Adjustment
> 7.0% -10% Pay Adjustment

The Department shall notify the Contractor whenever the average of at least three samples in a given Lot is
greater than 6.5%.

401.222 Pay Factor (PF) The Department will use the following criteria for pay adjustment using the pay
adjustment factors under Section 106.7 - Quality Level Analysis:

Density If the pay factor for Density falls below 0.80 for Method A or C or 0.86 for Method B, all of the cores
will be randomly re-cut by Sublot. A new pay factor will be calculated that combines all initial and retest
results. If the resulting pay factor is below 0.80 for Method A or C or below 0.86 for Method B, the entire Lot
shall be removed and replaced with material meeting the specifications at no additional cost to the Department,
except that the Department may, when it appears that there is a distinct pattern of defective material, isolate
any defective material by investigating each mix sample sublot and require removal of defective mix sample
sublots only, leaving any acceptable material in place if it is found to be free of defective material. Pay factors
equal to or greater than the reject level will be paid accordingly.

Gradation For HMA evaluated under Acceptance Method A or B, the Department will determine a composite
pay factor (CPF) using applicable price adjustment factors “f* from Table 9: Table of Gradation Composite “f”
Factors, and Acceptance limits from Table 5: Method A Acceptance Limits, for Method A or Table 6: Method B
Acceptance Limits, for Method B. The Department will not make price adjustments for gradation on Methods A
and B except for 9.5mm NMAS mixtures as outlined in Table 4A. Gradations for Methods A and B shall be
monitored as shutdown criteria.
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TABLE 9: TABLE OF GRADATION COMPOSITE " f" FACTORS (Methods A and B)

"f" Factor
Constituent 19 mm 125mm | 95mm | 4.75mm

25 mm - - - -

19 mm 4 - - -

12.5 mm 4 4 -

9.50 mm 4

Gradation 2.36 mm 6 6 6 8
1.18 mm

0.60 mm 2 2 2 2

0.30 mm 2 2 2 2

0.075 mm 6 6 6 8

For HMA evaluated under Acceptance Method C, the Department will determine a pay factor using acceptance
limits from Table 7: Method C Acceptance Limits.

VMA, Air Voids, VFB and Fines to Effective Binder The Department will determine a pay factor (PF) using the
applicable Acceptance Limits.

The following variables will be used for pay adjustment:

PA = Pay Adjustment

Q = Quantity represented by PF in ton
P = Contract price per ton

PF = Pay Factor

Pay Adjustment Method A

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng VMA, VFB, F/Bes, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.80, then the composite
pay factor for PGAB Content, VMA, and Air Voids shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 5:
Method A Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 5: Method
A Acceptance Limits as follows:

PA = (voids @ Ng PF- 1.0)(Q)(P)x0.20 + (VMA @ Ng PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10

VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 5: Method A
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.
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Pay Adjustment Method B

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng, VMA, VFB, F/Be, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.86, then the composite
pay factor for PGAB Content, VMA, and Air Voids shall be 0.70.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 6:
Method B Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 6: Method
B Acceptance Limits as follows:

PA = (voids @ Ng PF- 1.0)(Q)(P)x0.20 + (VMA @ Ng PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10

VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 6: Method B
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.

Pay Adjustment Method C

The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7:
Method C Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content and Gradation The Department will determine a pay factor using Table 7: Method C Acceptance
Limits. The Department will calculate the price adjustment for Mixture Properties as follows:

PA = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25

VMA, Air Voids, VFB and Fines to Effective Binder The Department will determine a pay factor (PF) using
Table 7: Method C Acceptance Limits. The Department will not make price adjustments for VMA, Air Voids,
VFB or Fines to Effective Binder, but will monitor them as shutdown criteria.

Pay Adjustment Method D

The Department will use density, Performance Graded Asphalt Binder content, and the screen sizes listed in
Table 8b for the type of HMA represented in the JMF. If test results do not meet the Table 8 requirements,
deducts as shown in Table 8b shall be applied to the quantity of mix represented by the test.
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401.223 Process for Dispute Resolution (Methods A B & C only)

a. Dispute Resolution sampling At the time of Hot-Mix Asphalt sampling, the Department will obtain a
split sample of each Acceptance test random sample for possible dispute resolution testing. The Contractor
shall also obtain a split sample of the HMA at this same time. If the Contractor wishes to retain the option
of requesting dispute testing of the initial Acceptance sample, the Contractor will test their split of the

Acceptance sample and shall report their results to the Resident, with a copy to the QA Engineer by
7:00 AM, on the second working day from time of QA sampling, otherwise dispute resolution will not be
initiated. The Department’s dispute resolution split sample will be properly labeled and stored for a period
of at least two weeks, or until the sample is tested.

b. Disputing Acceptance results The Contractor may dispute the Department’s Acceptance results and
request (Methods A, B, & C) that the dispute resolution split sample be tested by notifying the
Department’s Resident and the QA Engineer in writing within two working days after receiving the results
of the Acceptance test. The following shall be provided in the request:

* Acceptance sample reference number

* The specific test result(s) or property(ies) being disputed, and

* The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP and
MaineDOT) of their split of the Acceptance sample indicating that the variances in Table10:
Dispute Resolution Variance Limits, for the specific test result(s) or property(ies) were
exceeded.

c. Disputable items

For Methods A and B:  The Contractor may dispute any or all of the following test results when the
difference between the Department’s value and the Contractor’s value for that test equals or exceeds the
corresponding allowable variation in Table 10: Dispute Resolution Variance Limits, PGAB content, G,
and Gym. In addition, if the allowable variation for the G, or G IS NOt met or exceeded, the Contractor
may dispute either or both of the following material properties provided the difference between results for
them equals or exceeds the corresponding allowable variation in Table 10: Voids at Ngesign, and VMA. The
Contractor may dispute the 0.075 mm sieve test result when a 9.5 mm NMAS mixture is used.

For Method C only: The results for PGAB content and the screen sizes used for pay adjustment may be
disputed.

d. Outcome The value of any disputed result or property reported for the initial Acceptance sample
shall stand if the value reported for the dispute resolution sample is not closer to the value the Contractor
reported for their split sample than to the value reported for the initial Acceptance sample. If the value
reported for the dispute resolution falls precisely half-way between the other two values the value reported
for the dispute resolution will replace the original acceptance value. Otherwise, the value reported for the
dispute resolution sample will replace the value reported for the initial Acceptance sample, and will be used
to re-calculate any other affected results or properties.
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TABLE 10: DISPUTE RESOLUTION VARIANCE LIMITS

PGAB Content +/-0.4%

Gmb +/-0.030

Gmm +/-0.020

Voids @ Ny +/-0.8%

VMA +/-0.8%

Passing 4.75 mm and larger sieves +/- 4.0%
Passing 2.36 mm to 0.60 mm sieves +/- 3.0%
Passing 0.30 mm to 0.15 +/-2.0%
0.075 mm sieve +/- 1.0%

SECTION 402 - PAVEMENT SMOOTHNESS

402.00 Smoothness Projects Projects to have their pavement smoothness analyzed in accordance with this
Specification will be so noted in Special Provision 403 - Hot Mix Asphalt Pavement

402.01 Pavement Smoothness The final pavement surface shall be evaluated for smoothness using a Class | or
Class Il profiler as defined by ASTM E950 (94). Smoothness measurements will be expressed in terms of the
International Roughness Index (IRI) as defined by the World Bank, in units of inches/mile.

402.02 Lot Size Lot size for smoothness will be 3000 lane-feet. A sublot will consist of 20 50 lane-feet.
Partial lots will be included in the previous lot if less than one-half the size of a normal lot. If equal to or
greater than one-half the normal lot size, it will be tested as a separate lot.

402.03 Acceptance Testing The Department will conduct Acceptance testing following completion of the
surface course. Sections to be excluded from testing include the following:

Bridge decks and joints (no smoothness measurements will be taken within 100 ft of bridge joints)
Acceleration and deceleration lanes

Shoulders and ramps

Side streets and roads

Within 100 ft of transverse joints at the beginning and end of the project

Within 100 ft of railroad crossings

Urban areas with speed limits of 30 mph or lower

Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements will
determine the smoothness for that lot.

The smoothness measurements will be statistically evaluated for pay factors as described in Subsection 106.7 -
Quiality Level Analysis, using the specification limits shown below.

ACCEPTANCE LIMITS
Level USL
| 60 in/mile
I 70 in/mile
"I 80 in/mile
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Computation of Smoothness Pay Adjustment:

PA = (PF-1.0)(Q)(P)

where:

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, ramps,
acceleration and deceleration lanes)

PF = smoothness pay factor for the Lot

P = Contract unit price for surface pavement

PA = pay adjustment

402.04 Unacceptable Work In the event that any Lot is found to have a pay factor less than 0.80, the
Contractor shall take whatever remedial action is required to correct the pavement surface in that Lot at no
additional expense to the Department. Such remedial action may include but is not limited to removal and
replacement of the unacceptable pavement. In the event remedial action is necessary, the Contractor shall
submit a written plan to the Resident outlining the scope of the remedial work. The Resident must approve this
plan before the remedial work can begin. Following remedial work, the Lot shall be retested, and will be
subject to the specification limits listed above. The resulting pay factor, if within the acceptable range, will be
used in the final pay adjustment. The Contractor shall pay the cost of retesting the pavement following
corrective action. Localized surface tolerance defects will be subject to the provisions outlined in Section
401.101 Surface Tolerances.

Payment will be made under:

Pay Item Pay Unit
402.10 Incentive/Disincentive - Pavement Smoothness Lump Sum

SECTION 403 - HOT MIX ASPHALT PAVEMENT

403.01 Description This work shall consist of constructing one or more courses of Hot Mix Asphalt pavement
on an approved base in accordance with these specifications, and in reasonably close conformity with the lines,
grades, thickness and typical cross sections shown on the plans or established.

The HMA pavement shall be composed of a mixture of aggregate, filler if required, and asphalt material.

403.02 General The materials and their use shall conform to the requirements of Section 401 - Hot Mix
Asphalt Pavement.

403.03 Construction The construction requirements shall be as specified in Section 401 - Hot Mix Asphalt
Pavement.

403.04 Method of Measurement Hot mix asphalt pavement will be measured as specified in Section 401.21-
Method of Measurement.

403.05 Basis of Payment The accepted quantities of hot mix asphalt pavement will be paid for at the contract
unit price per ton for the mixtures, including hot mix asphalt material complete in place.
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Method A, Method B, Method C and Method D shall be used for acceptance as specified in Section 401 - Hot
Mix Asphalt Pavements. (See Complementary Notes, Section 403 - Hot Mix Asphalt Pavement, for Method

location).

Payment will be made under:

403.102
403.206
403.207
403.2071
403.2072

403.2073
403.208
403.2081
403.20813

403.2083
403.209

403.210
403.2101
403.2102

403.2103
403.2104

403.211
403.2111

403.2113
403.212

403.2123
403.213

403.2131
403.2132
403.2133

403.214
403.2143

Pay Item
Hot Mix Asphalt Pavement for Special Areas

Hot Mix Asphalt, 25 mm Nominal Maximum Size

Hot Mix Asphalt, 19.0 mm Nominal Maximum Size

Hot Mix Asphalt, 19.0 mm Nominal Maximum Size (Polymer Modified)

Asphalt Rich Hot Mix Asphalt, 19.0 mm Nominal Maximum Size
(Asphalt Rich Base and Intermediate course)

Warm Mix Asphalt, 19.0 mm Nominal Maximum Size

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (Polymer Modified)

Warm Mix Asphalt - 12.5 mm Nominal Maximum Size (Polymer
Modified)

Warm Mix Asphalt, 12.5 mm Nominal Maximum Size

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives,
islands & incidentals)

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Polymer Modified)

Asphalt Rich Hot Mix Asphalt, 9.5 mm Nominal Maximum Size
(Asphalt Rich Intermediate course)

Warm Mix Asphalt, 9.5 mm Nominal Maximum Size

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Thin Lift Surface
Treatment)

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming)

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming, Polymer
Modified))

Warm Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming)

Hot Mix Asphalt, 4.75 mm Nominal Maximum Size

Warm Mix Asphalt, 4.75 mm Nominal Maximum Size

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size (Base and
Intermediate Base course)

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size (Base and
Intermediate Base course, Polymer Modified)

Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size (Base
and Intermediate Base course)

Warm Mix Asphalt, 12.5 mm Nominal Maximum Size (Base and
Intermediate Base course)

Hot Mix Asphalt, 4.75 Nominal Maximum Size (5/8” Surface Treatment)

Warm Mix Asphalt, 4.75 Nominal Maximum Size (5/8” Surface
Treatment)
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Pay Unit

Ton
Ton
Ton
Ton
Ton

Ton
Ton
Ton
Ton

Ton
Ton

Ton
Ton
Ton

Ton
Ton

Ton
Ton

Ton
Ton
Ton
Ton
Ton
Ton

Ton

Ton
Ton
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Durham
STP-1850(300)
Route 125
June 18, 2014

SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT

Desc. Of Grad Item Total No. Of Comp. Notes

Course Design. Number Thick Layers

1Yy HMA Overlay Areas
Mainline Travelway & Approach Roads

Wearing 9.5 mm 403.210 7% 1 4,7,20

Shim 9.5 mm 403.211 variable 1 2,49.11,14,20

5% HMA Overlay Areas
Full-Depth Reconstruction Areas - Mainline Travelway

Wearing 9.5 mm 403.210 7% 1 4,7,20
Shim 9.5 mm 403.211 1”7 1 2,4,9,11,14,20
Base 19.0 mm  403.207 3”7 1 4,10
Drives, Misc.
Wearing 9.5 mm 403.209 1”7 1/more 2,3,10,11,14

~

10.
11.

14.

COMPLEMENTARY NOTES

The incentive/disincentive provisions for density shall not apply. Rollers shall meet the
requirements of this special provision. The use of an oscillating steel roller shall be required to
compact all mixtures pavements placed on bridge decks.

The design traffic level for mix placed shall be <0.3 million ESALS. The design, verification,
Quality Control, and Acceptance tests for this mix will be performed at 50 gyrations.

The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at 50
gyrations.

Section 106.6 Acceptance, (1) Method A.

Section 106.6 Acceptance, (2) Method C. The Contractor may request a contract modification
to change to testing method “A” prior to work starting on this item.

Section 106.6 Acceptance, (2) Method D.

The combined aggregate gradation required for this item shall be classified as a 9.5mm “fine
graded” mixture, (using the Primary Control Sieve control point) as defined in 703.09.

The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin
Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in
703.09.

88
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Durham
STP-1850(300)
Route 125
June 18, 2014

20. The Contractor may place the specified HMA pavement course, not to exceed 2” inch
compacted depth, over the full single travel lane width, for each production day. If this option
is utilized the Contractor will be required to place a matching course of HMA over the
adjacent section of travel lane before the end of the following calendar day. The Contractor
will also be responsible for installing additional warning signage that clearly defines the
centerline elevation differential hazard, as well as additional centerline delineation such as
double RPM application, or temporary painted line. The Traffic Control Plan shall be
amended to include this option and the additional requirements. All signs and traffic control
devices will conform to Section 719.01, and Section 652, and will be installed prior to the
work, at a maximum spacing of 0.50 mile for the entire length of effected roadway section. On
roadways with two-way traffic, the Contractor will be required to place the specified course
over the full width of the mainline traveled way being paved prior to opening the sections to
weekend or holiday traffic. If this option is utilized, all additional signing, labor, traffic
control devices, or incidentals will not be paid for directly, will be considered incidental to the
appropriate 652 items.

Tack Coat
A tack coat of emulsified asphalt, RS-1, Item 409.15 shall be applied to any existing pavement at a rate of
approximately 0.025 gal/yd?, and on milled pavement approximately 0.05 gal/yd? prior to placing a new
course. A fog coat of emulsified asphalt shall be applied between shim /base courses and the surface
course, at a rate not to exceed 0.025 gal/yd?. Tack used between layers of pavement will be paid for at the
contract unit price for Iltem 409.15 Bituminous Tack Coat.
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February 4, 2011
Supersedes February 27, 2003

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road work Next x Miles
Road work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by
the Resident. Signs include:

Road Work xxxx 1
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
Requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not
be restricted to one lane for more than 800 m [2,500 ft] at each work area. To encourage
quality paving in warm-weather conditions, the length can be extended to 4,000 ft
depending on the traffic impacts. Where more than one work area restricts traffic to one
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way
operation.

Temporary Centerline A temporary centerline shall be placed each day on all new
pavement to be used by traffic. The temporary centerline, when specified of reflectorized
traffic paint, shall conform to the standard marking patterns used for permanent
markings.

Failure to apply a temporary centerline daily will result in a Traffic Control Violation and
suspension of paving operations until temporary markers are applied to all previously
placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft”” to be used in stationary
operations as directed by the Resident.

Page 1 of 1
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January 4, 2013
Supersedes January 19, 2007

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

Failure by the contractor to follow the Contracts 652 Special Provisions and Standard
Specification and/or The Manual on Uniform Traffic Control Devices (MUTCD) and/or The
Contractors own Traffic Control Plan will result in a violation letter and result in a reduction
in payment as shown in the schedule below. The Department’s Resident or any other
representative of The Department reserves the right to suspend the work at any time and
request a meeting to discuss violations and remedies. The Department shall not be held
responsible for any delay in the work due to any suspension under this item. Any reduction
in payment under this Special Provision will be in addition to forfeiting payment of
maintenance of traffic control devices for that day.

ORIGINAL CONTRACT

AMOUNT
From Up to and Amount of Penalty Damages per Violation
More Than Including 15 2nd 3" & Subsequent
$0 $1,000,000 $250 $500 $1,250
$1,000,000  $2,000,000 $500 $1,000 $2,500
$2,000,000  $4,000,000 $1,000 $2,000 $5,000
$4,000,000 and more $2,000 $4,000 $10,000

1ofl
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April 17, 2007
Supersedes May 10, 2006

SPECIAL PROVISION

SECTION 652
MAINTENANCE OF TRAFFIC
Construction Sign Sheeting Material

Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type
VIII, or Type X (prismatic), is required for all construction signs.

Pagelof 1
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Durham
18503.00
January 6, 2014
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

Standard Specification 656 of the Standard Specifications is deleted and replaced by this Special
Provision.

The following information and requirements will constitute the Soil Erosion and Water Pollution
Control Plan for this Project. The soil erosion and water pollution control measures associated
with this work are as follows:

All work shall be done in accordance with the latest revision of the Maine Department of
Transportation Best Management Practices for Erosion and Sediment Control (a.k.a. Best
Management Practices manual or BMP Manual). The latest version is dated February 2008 and
is available at:

http://www.maine.gov/mdot/environmental-office-homepage/surface-water-resources.php

Procedures specified shall be according to the BMP Manual unless stated otherwise.

1. The on-site person responsible for implementation of this plan, shall be the Contractor’s
Superintendent or other supervisory employee (the “Environmental Coordinator””) with
the authority to immediately remedy any deficient controls and shall provide the Resident
with their numbers (telephone number, cellular phone and pager numbers, if applicable)
where the Environmental Coordinator can be reached 24 hours a day.

2. All areas where soil is disturbed shall be permanently mulched on a daily basis and
seeded on a weekly basis (if seeded by hand, it shall be done on a daily basis). All
previously mulched areas shall be maintained and re-mulched on a daily basis if bare
areas develop until an acceptable growth of grass has been obtained.

3. All disturbed ditches shall receive erosion control blanket or stone rip rap, as required,
prior to leaving the site each day.

4. Winter stabilization BMPs shall be applied in accordance with the MDOT BMP Manual
between November 1 and April 15 or during frozen ground conditions.

5. If the Work includes the handling or storage of petroleum products or Hazardous
Materials including the on site fueling of Equipment, the Resident must be provided with
a Spill Prevention Control and Countermeasure Plan (SPCCP) plan. At a minimum, the
SPCCP shall include:

¢ The name and emergency response numbers (telephone number, cellular phone and
pager numbers, if applicable) of the Contractor's representative responsible for spill
prevention;

e General description and location of (1) handling, transfer, storage, and containment
facilities of such products or Materials ("activities and facilities") and (2) potential
receptors of such products or Materials including oceans, lakes, ponds, rivers,
streams, wetlands, and sand and gravel aquifers ("sensitive resources") including the
distances between said activities and facilities and said sensitive resources;

Special Provision 656 - Page 1 of 2
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6.

7.

Durham
18503.00
January 6, 2014
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

e Description of preventative measures to be used to minimize the possibility of a spill
including Equipment and/or Materials to be used to prevent discharges including
absorbent Materials,

e A contingency response plan to be implemented if a spill should occur including a list
of emergency phone/pager numbers including the Contractor's representative, MDEP
Spill Response, the Resident, and local police and fire authorities. For a related
provision, see Standard Specification, Section, 105.2.2 - Project Specific Emergency

Planning.

The Environmental Coordinator must inspect and maintain daily all controls for the
duration of the project.

If the Project Resident directs new soil disturbance that requires temporary erosion and
sedimentation control, all permits shall be obtained by the MaineDOT and a full
SEWPCP will be required and paid for as Extra Work.

Special Provision 656 - Page 2 of 2
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January 8, 2014
SPECIAL PROVISION 700 - MATERIALS
SECTION 702 - BITUMINOUS MATERIAL
702.01 Asphalt Cement Performance Graded Asphalt Binder shall conform to the requirements
of AASHTO M 320 or AASHTO MP 19, whichever is indicated in the contract documents. For

Performance-Graded Asphalt Binder (PGAB), the Contractor shall arrange for the Supplier to
furnish the following items to the Department’s Materials Testing Engineer.

a. A Quality-Control Plan for PGAB that conforms to the requirements of AASHTO R 26
“Certifying Suppliers of Performance-Graded Asphalt Binders” and

b. A CERTIFICATE OF ANALYSIS for all asphalt materials furnished for use on the
project. The Certificate shall include the actual test results of the material in storage
from which the shipments are being made. Certificates shall be supplied for each lot,
batch, or blend of each type and grade of material. A new certificate shall be issued at
least every 30 days or upon receiving or manufacture of a new material. The original of
each Certificate of Analysis shall be mailed to the Departments Materials Testing
Engineer.

The Contractor shall give the supplier sufficient advance notice of orders to permit testing.
Material not represented by tests will not be accepted for use on the work.

Deliveries of asphalt materials shall be accompanied by a loading invoice, delivery ticket, or
slip, as required under Section 108.1.3 f. The Loading Invoice shall include the applicable
certificate number and shall include a printed or stamped statement such as the following:

“THIS IS TO CERTIFY THAT THE ASPHALT MATERIAL REPRESENTED BY
THIS LOADING INVOICE CONFORMS TO THE SPECIFICATIONS OF THE
PURCHASER FOR THE MATERIAL TYPE AND GRADE STATED THEREON.”

In the event an intermediate hauler of the asphalt material is involved, a copy of their own
delivery slip shall be furnished, as well as a copy of the supplier's loading invoice. The hauler's
delivery slip and the supplier's loading invoice shall be cross-referenced by use of their
respective serial numbers.

702.04 Emulsified Asphalt Emulsified Asphalt shall conform to the requirements of AASHTO
M 140. Cationic emulsified asphalt shall conform to the requirements of AASHTO M 208.

Use of all emulsified asphalt shall comply with all Department of Environmental Protection
(DEP) regulations regarding maximum amount of oil distillate, seasonal limitations, etc.

For emulsified asphalts, the Contractor shall arrange for the Supplier to furnish the following
item to the Department’s Materials Testing Engineer.

A CERTIFICATE OF ANALYSIS for all asphalt emulsion materials furnished for use on the

project. The Certificate shall include the actual test results of the material in storage from which
the shipments are being made. Certificates shall be supplied for each lot or batch for each

Page 1 of 5
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grade/type of emulsion. A new certificate shall be issued at least every 30 days or upon
receiving or manufacture of a new material. The original of each Certificate of Analysis shall
be mailed to the Department’s Materials Testing Engineer.

Deliveries of emulsion materials shall be accompanied by a loading invoice, delivery ticket, or
slip, as required under Section 108.1.3 f. The Loading Invoice shall include the applicable
certificate number and shall include a printed or stamped statement such as the following:

“THIS IS TO CERTIFY THAT THE ASPHALT MATERIAL REPRESENTED BY
THIS LOADING INVOICE CONFORMS TO THE SPECIFICATIONS OF THE
PURCHASER FOR THE MATERIAL TYPE AND GRADE STATED THEREON.”

In the event an intermediate hauler of the asphalt material is involved, a copy of their own
delivery slip shall be furnished, as well as a copy of the supplier's loading invoice. The hauler's
delivery slip and the supplier's loading invoice shall be cross-referenced by use of their
respective serial numbers.

SECTION 703 - AGGREGATES

703.07 Aqaregates for HMA Pavements Coarse aggregate and fine aggregate for hot mix
asphalt pavements shall be of such gradation that when combined in the proper proportions,
including filler, if required, the resultant blend will meet the composition of mixture for the type
of pavement specified.

Coarse aggregate, that material retained on the No. 4 sieve, shall be crushed stone or crushed
gravel and, unless otherwise stipulated, shall consist of clean, tough, durable fragments free
from an excess of soft or disintegrated pieces and free from stone coated with dirt or other
objectionable matter. Coarse aggregate, shall not exceed an absorption of 2.0 percent by weight
as determined by AASHTO T 85.

Fine aggregate, material that passes the No. 4 sieve, shall consist of natural sand, manufactured
sand, or a combination of these. It shall consist of hard, tough grains, free from injurious
amounts of clay, loam, or other deleterious substances. Fine aggregate, shall not exceed an
absorption of 2.3 percent by weight as determined by AASHTO T 84.

The composite blend, minus any recycled asphalt pavement used (RAP), shall have a Micro-
Deval value of 18.0 percent or less as determined by AASHTO T 327. In the event the material
exceeds the Micro-Deval limit, a Washington Degradation test shall be performed. The material
shall be acceptable if it has a value of 30 or more as determined by Washington State DOT Test
Method T 113, Method of Test for Determination of Degradation Value (January 2009 version)
except that the reported degradation value will be the result of testing a single composite
specimen from that portion of the sample that passes the %2 inch sieve and is retained on the No.
10 sieve, minus any reclaimed asphalt pavement used.

Aggregates shall also meet the following consensus properties, except that aggregates extracted

from RAP will not be included in the sand equivalent test. The Department reserves the right to
sample and test the composite aggregate for any of the following properties at any time:
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TABLE 3: Aggregate Consensus Properties Criteria

January 8, 2014

Estimated AASHTO T 335 AASHTO T304 | ASTM D 4791 (8.4) AASHTO
Traffic, Million | Coarse Aggregate Method A Flat and Elongated T 176 Clay
18 kip ESALs Angularity Uncompacted Void Particles Content/ Sand
(minimum) Content of Fine (maximum) Equivalent
Aggregate (min) (minimum)
<0.3 60/60
40
0.3t0<3.0 75/60
45
3.0t0< 10 85/80 10
10t0 <30 95/90 45
>30 100/100 50

ASTM D 5821 - “85/80 denotes that 85 percent of the coarse aggregate has one fractured
face and 80 percent has two fractured faces.

AASHTO T 304 - Criteria are presented as percent air voids in loosely compacted fine
aggregate, (U).

ASTM D 4791 - Criteria are presented as maximum percent by weight of flat and
elongated particles (5:1 ratio).

The entire HMA wearing course shall come from the same source of material and the same job
mix formula, except when permission is obtained from the Department to change sources.

703.08 Recycled Asphalt Pavement  Recycled asphalt pavement shall consist of salvaged
asphalt materials from milled pavements or production waste that has been processed before use
to meet the requirements of the job mix formula. It shall be free of winter sand, granular fill,
construction debris, or other materials not generally considered asphalt pavement.

703.081 RAP for Asphalt Pavement  Recycled Asphalt Pavement (RAP) may be introduced
into hot-mix asphalt pavement at percentages approved by the Department according to the
MaineDOT Policies and Procedures for HMA Sampling and Testing. If approved by the
Department, the Contractor shall provide documentation stating the source, test results for
average residual asphalt content, and stockpile gradations showing RAP materials have been
sized to meet the maximum aggregate size requirements of each mix designation. The
Department will obtain samples for verification and approval prior to its use.

The maximum allowable percent of RAP shall be determined by the asphalt content, the percent
passing the 0.075 mm sieve, and Coarse Micro-Deval loss values as tested by the Department.
The numerical average of the percent passing the 0.075 mm sieve values will be used for the
approval. The maximum percentage of RAP allowable shall be the lowest percentage as
determined according to Table 4 below:
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TABLE 4: Maximum Percent RAP According to Test Results

Maximum RAP | Asphalt content Percent passin Residual
Classification Percentage standard passing aggregate M-D
L 0.075 mm sieve
Allowed deviation loss value
Class Il 10% N/A >11.0
Class Il 20% <0.5 <11.0 <18
Class | 30% <0.3 <8.0

The Department will monitor RAP asphalt content and gradation during production by testing
samples from the stockpile at approximately 15,000 T intervals (in terms of mix production).
The allowable variance limits (from the numerical average values used for mix designs) for this
testing are determined based upon the maximum allowable RAP percentage, and are shown
below in Table 5.

TABLE 5: RAP Verification Limits

Maximum Asphalt content Percent passing .
e - RAP - Percent passing
Classification P (compared to 0.075 mm sieve X
ercentage aim) (compared to aim) 0.075 mm sieve
Allowed
Class Il 10% 15 20 N/A
Class Il 20% +1.0 15 <11.0
Class | 30% £05 1.0 <8.0
For specification purposes, RAP will be categorized as follows:
Class Il — A maximum of 10.0 percent of Class Ill RAP may be used in any base,

intermediate base, surface, or shim mixture. A maximum of 20.0 percent of Class Il RAP
may be used in hand-placed mixes for item 403.209.

Class I — A maximum of 20.0 percent Class Il RAP in any base, binder, surface, or shim
course.

Class I — A maximum of 20.0 percent Class | RAP may be used in any base, intermediate
base, surface, or shim mixture without requiring a change to the specified asphalt binder. A
maximum of 30.0 percent Class | RAP may be used in in any base or intermediate base
mixture provided that a PG 58-28 asphalt binder is used. A maximum of 30.0 percent Class |
RAP may be used in any surface or shim mixture provided that PG 58-34 or 52-34 asphalt
binder is used. Mixtures exceeding 20.0 percent Class | RAP must be evaluated and approved
by the Department.

The Contractor may use up to two different RAP sources in any one mix design. The total RAP
percentage of the mix shall not exceed the maximum allowed for the highest classification RAP
source used (i.e. if a Class | & Class Il used, total RAP must not exceed 30.0%). The blended
RAP material must meet all the requirements of the classification for which the RAP is entered
(i.e. 10% Class Il with 20% Class I, blend must meet Class | criteria). The Department may
take belt cuts of the blended RAP to verify the material meets these requirements. If the
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Contractor elects to use more than one RAP source in a design, the Contractor shall provide an
acceptable point of sampling blended RAP material from the feed belt.

In the event that RAP source or properties change, the Contractor shall notify the Department of
the change and submit new documentation stating the new source or properties a minimum of

January 8, 2014

72 hours prior to the change to allow for obtaining new samples and approval.

703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of

Section 703.07. The several aggregate fractions for mixtures shall be sized, graded, and combined
in such proportions that the resulting composite blends, including RAP aggregate will meet the

grading requirements of the following table:

Aggregate Gradation Control Points

Nominal Maximum Aggregate Size---Control Points (Percent Passing)
Sieve Type Type Type Type Type Type
Designation 25 mm 19 mm 12.5 mm 9.5 mm 9.5 mm 4.75 mm
Thin Lift
Mixture
(TLM)
Percent By Weight Passing - Combined Aggregate
37.5mm 100
25 mm 90-100 100
19 mm -90 90-100 100
12.5 mm -90 90-100 100 100 100
9.5mm - -90 90-100 95-100 95-100
4.75 mm - - -90 60-95 80-100
2.36 mm 19-45 23-49 28-58 32-67 40-65 40 - 80
1.18 mm - - - - -
600 pm - - - - -
300 pm - - - - -
75 um 2.0-6.0 2.0-6.0 2.0-6.0 2.0-7.0* 2.0-7.0* 2.0-7.0

* For 9.5 mm nominal maximum aggregate size mixtures, the maximum design aim for
the percent passing the 75 um sieve is 6.5%.
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March 25, 2014
Supersedes October 29, 2013

STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://www.maine.gov/mdot/contractor-consultant-information/ss_standard_details_updates.php

Detail # Description Revision Date
203(03) Backslope Rounding 1/29/08
502(03) Concrete Curb - Bituminous Wearing Surface 8/08/11
502(03)A Concrete Curb - Concrete Wearing Surface 2/2/09
502(07) Precast Concrete Deck Panels - Layout Plan 2/2/09
502(07)A Precast Concrete Deck Panels - Layout Plan 2/2/09
502(08) Precast Concrete Deck Panels - Panel Plan 2/2/09
502(09) Precast Concrete Deck Panels - Blocking Detail 2/2/09
502(10) Precast Concrete Deck Panels 2/2/09
502(11) Precast Concrete Deck Panels 2/2/09
502(12) Precast Concrete Deck Panels - Notes 10/28/09
502(12)A Precast Concrete Deck Panels - Notes 2/2/09
504(15) Diaphragms 5/19/11
504(21) Tension Flange Connection for Diaphragm 10-11-12
and Cross Frames
504(22) Diaphragm & Crossframe Notes 10/11/12
504(23) Hand-Hold Details 12/08/05
502(24) Hand-Hold Details 10/11/12
507(04) Steel Bridge Railing 2/05/03
507(04A) Steel Bridge Railing 7/3/13
507(09) Steel Bridge Railing 5/19/11
507(09)A Steel Bridge Railing 5/19/11
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526(06)
526(08)

526(08)A
526(13)

526(14)
526(21)
526(29A)
526(29B)
526(29C)
526(33)
526(39)
526(40)
526(41)
526(42)
535(01)
535(02)
535(03)
535(04)
535(05)
535(06)
535(07)
535(08)
535(09)
535(10)

535(11)

Permanent Concrete Barrier
Permanent Concrete Barrier — Type I1IA

Permanent Concrete Barrier — Type I1IA
Permanent Concrete Barrier — Type I1IB

Permanent Concrete Barrier — Type I1IB
Concrete Transition Barrier

Concrete Transition Barrier

Concrete Transition Barrier

Concrete Transition Barrier

Concrete Transition Barrier

Texas Classic Rail — Between Window
Texas Classic Rail — Through Window
Texas Classic Rail — Through Post
Texas Classic Rail — Through Nose

Precast Superstructure - Shear Key

Precast Superstructure - Curb Key & Drip Notch

Precast Superstructure - Shear Key
Precast Superstructure - Shear Key
Precast Superstructure - Post Tensioning

Precast Superstructure - Sections

Precast Superstructure - Precast Slab & Box

Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections

Precast Superstructure - Sections
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2/2/09
10/07/10

12/07/10
2/2/09

2/2/09
2/2/09
5/1/13
5/1/13
5/1/13
5/1/13
2/2/09
2/2/09
2/2/09
2/2/09
10/12/06
5/20/08
12/5/07
12/05/07
5/20/08
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06

10/12/06
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535(12) Precast Superstructure - Sections 10/12/06
535(13) Precast Superstructure - Sections 10/12/06
535(14) Precast Superstructure - Stirrups 10/12/06
535(15) Precast Superstructure - Plan 10/12/06
535(16) Precast Superstructure - Reinforcing 10/12/06
535(17) Precast Superstructure - Notes 12/05/07
604(01) Catch Basins 11/16/05
604(05) Type “A” & “B” Catch Basin Tops 11/16/05
604(06) Type “C” Catch Basin Tops 11/16/05
604(07) Manhole Top “D” 11/16/05
604(09) Catch Basin Type “E” 11/16/05
604(18) Utility Structures 03/18/14
606(02) Multiple Mailbox Support 11/16/05
606(03) Guardrail Standard Detail 9/19/12
606(07) Reflectorized Beam Guardrail Delineator Details ~ 11/16/05
606(20) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09
606(21) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09
606(22) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09
606(23) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09
609(03) Curb Type 3 6/27/06
609(06) Vertical Bridge Curb 2/12/09
609(07) Curb Type 1 6/27/06
609(08) Precast Concrete Transition Curb 2/2/09
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610(02)
610(03)
610(04)

620(05)

626(09)

645(06)
645(09)
801(01)

801(02)

Stone Scour Protection
Stone Scour Protection
Stone Scour Protection

Geotextile Placement for Protection of Slopes
Adjacent to Stream & Tidal Areas

Electrical Junction Box for Traffic Signals
and Lighting

H-Beam Posts — Highway Signing
Installation of Type II Signs
Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections
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