






Maine Department of Transportation

3/5/2015

Proposal ID: 018233.00 Project(s): 018233.00, 020234.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0010 201.23

REMOVING SINGLE TREE TOP ONLY EA

5.000

_________._____

_________._____

0020 201.24

REMOVING STUMP EA

5.000

_________._____

0030 202.08

REMOVING BUILDING NO.: 1 _________._____LUMP SUM LUMP SUM

0040 202.08

REMOVING BUILDING NO.: 2 _________._____LUMP SUM LUMP SUM

_________._____

0050 202.13

REMOVING EXISTING RAILINGS
(RETAINED BY DEPARTMENT)

LF

763.000

_________._____

0060 202.19

REMOVING EXISTING BRIDGE
416,000 LB.

_________._____LUMP SUM LUMP SUM

_________._____

0070 203.20

COMMON EXCAVATION CY

350.000

_________._____

_________._____

0080 203.2318

DISPOSAL OF SPECIAL WASTE T

3,100.000

_________._____

_________._____

0090 203.24

COMMON BORROW CY

240.000

_________._____

_________._____

0100 203.25

GRANULAR BORROW CY

610.000

_________._____

_________._____

0110 206.082

STRUCTURAL EARTH EXCAVATION -
MAJOR STRUCTURES

CY

2,200.000

_________._____

_________._____

0120 206.092

STRUCTURAL ROCK EXCAVATION -
MAJOR STRUCTURES

CY

60.000

_________._____
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Maine Department of Transportation

3/5/2015

Proposal ID: 018233.00 Project(s): 018233.00, 020234.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0130 206.10

STRUCTURAL EARTH EXCAVATION -
PIERS

CY

10.000

_________._____

_________._____

0140 206.11

STRUCTURAL ROCK EXCAVATION -
PIERS

CY

10.000

_________._____

_________._____

0150 304.10

AGGREGATE SUBBASE COURSE -
GRAVEL

CY

390.000

_________._____

_________._____

0160 403.208

HOT MIX ASPHALT 12.5 MM HMA
SURFACE

T

151.000

_________._____

_________._____

0170 403.209

HOT MIX ASPHALT 9.5 MM
(SIDEWALKS, DRIVES, INCIDENTALS)

T

17.000

_________._____

_________._____

0180 403.213

HOT MIX ASPHALT 12.5 MM BASE T

181.000

_________._____

_________._____

0190 409.15

BITUMINOUS TACK COAT - APPLIED G

80.000

_________._____

0200 502.219

STRUCTURAL CONCRETE,
ABUTMENTS AND RETAINING WALLS

_________._____LUMP SUM LUMP SUM

_________._____

0210 502.22

STRUCTURAL CONCRETE,
ABUTMENTS AND RETAINING WALLS
(PLACED U NDER WATER)

CY

2,000.000

_________._____

0220 502.239

STRUCTURAL CONCRETE PIERS _________._____LUMP SUM LUMP SUM

_________._____

0230 502.24

STRUCTURAL CONCRETE PIERS
(PLACED UNDER WATER)

CY

110.000

_________._____
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Maine Department of Transportation

3/5/2015

Proposal ID: 018233.00 Project(s): 018233.00, 020234.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0240 502.26

STRUCTURAL CONCRETE ROADWAY
AND SIDEWALK SLABS ON STEEL
BRIDGES

_________._____LUMP SUM LUMP SUM

0250 502.31

STRUCTURAL CONCRETE
APPROACH SLABS

_________._____LUMP SUM LUMP SUM

0260 502.49

STRUCTURAL CONCRETE CURBS
AND SIDEWALKS

_________._____LUMP SUM LUMP SUM

_________._____

0270 503.12

REINFORCING STEEL, FABRICATED
AND DELIVERED

LB

67,900.000

_________._____

_________._____

0280 503.13

REINFORCING STEEL, PLACING LB

67,900.000

_________._____

0290 504.702

STRUCTURAL STEEL FABRICATED
AND DELIVERED, WELDED

_________._____LUMP SUM LUMP SUM

0300 504.71

STRUCTURAL STEEL ERECTION _________._____LUMP SUM LUMP SUM

_________._____

0310 504.811

STRUCTURAL STEEL REPAIR LB

7,100.000

_________._____

0320 505.08

SHEAR CONNECTORS _________._____LUMP SUM LUMP SUM

0330 506.144

FIELD PAINTING NEW AND EXISTING
STRUCTURAL STEEL

_________._____LUMP SUM LUMP SUM

0340 506.17

SURFACE PREPARATION OF
EXISTING STRUCTURAL STEEL

_________._____LUMP SUM LUMP SUM
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Maine Department of Transportation

3/5/2015

Proposal ID: 018233.00 Project(s): 018233.00, 020234.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:
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Approximate
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UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0350 506.18

CONTAINMENT AND POLLUTION
CONTROL

_________._____LUMP SUM LUMP SUM

0360 506.191

DISPOSAL OF SPECIAL WASTE OR
HAZARDOUS WASTE MATERIAL

_________._____LUMP SUM LUMP SUM

0370 507.0821

STEEL BRIDGE RAILING, 3 BAR _________._____LUMP SUM LUMP SUM

0380 507.0831

STEEL BRIDGE RAILING, 4 BAR _________._____LUMP SUM LUMP SUM

0390 508.14

HIGH PERFORMANCE
WATERPROOFING MEMBRANE

_________._____LUMP SUM LUMP SUM

0400 511.07

COFFERDAM: ABUTMENT NO. 1 _________._____LUMP SUM LUMP SUM

0410 511.07

COFFERDAM: PIER _________._____LUMP SUM LUMP SUM

0420 511.07

COFFERDAM: ABUTMENT NO. 2 _________._____LUMP SUM LUMP SUM

0430 512.081

FRENCH DRAINS _________._____LUMP SUM LUMP SUM

_________._____

0440 514.06

CURING BOX FOR CONCRETE
CYLINDERS

EA

1.000

_________._____

0450 515.21

PROTECTIVE COATING FOR
CONCRETE SURFACES

_________._____LUMP SUM LUMP SUM

_________._____

0460 520.21

EXPANSION DEVICE - GLAND SEAL EA

2.000

_________._____
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Maine Department of Transportation

3/5/2015

Proposal ID: 018233.00 Project(s): 018233.00, 020234.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
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UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0470 523.52

BEARING INSTALLATION EA

15.000

_________._____

_________._____

0480 523.5551

POT OR DISC BEARINGS, FIXED EA

5.000

_________._____

_________._____

0490 523.5552

POT OR DISC BEARINGS,
EXPANSION

EA

10.000

_________._____

_________._____

0500 525.30

GRANITE MASONRY SF

250.000

_________._____

0510 526.301

TEMPORARY CONCRETE BARRIER
TYPE I

_________._____LUMP SUM LUMP SUM

_________._____

0520 526.34

PERMANENT CONCRETE
TRANSITION BARRIER

EA

4.000

_________._____

_________._____

0530 606.1722

BRIDGE TRANSITION - TYPE 2 EA

4.000

_________._____

_________._____

0540 606.231

GUARDRAIL TYPE 3C - 15 FOOT
RADIUS AND LESS

LF

12.500

_________._____

_________._____

0550 606.232

GUARDRAIL TYPE 3C - OVER 15
FOOT RADIUS

LF

25.000

_________._____

_________._____

0560 606.265

TERMINAL END - SINGLE RAIL -
GALVANIZED STEEL

EA

3.000

_________._____

_________._____

0570 606.353

REFLECTORIZED FLEXIBLE
GUARDRAIL MARKER

EA

8.000

_________._____
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Maine Department of Transportation

3/5/2015

Proposal ID: 018233.00 Project(s): 018233.00, 020234.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0580 606.81

TANGENT GUARDRAIL TERMINAL -
ENERGY ABSORBING

EA

1.000

_________._____

_________._____

0590 607.162

ALUMINUM FENCE - 4 FOOT LF

20.000

_________._____

_________._____

0600 607.25

REMOVE AND RESET CHAIN LINK
FENCE

LF

25.000

_________._____

_________._____

0610 609.11

VERTICAL CURB TYPE 1 LF

150.000

_________._____

_________._____

0620 609.237

TERMINAL CURB TYPE 1 - 7 FOOT EA

3.000

_________._____

_________._____

0630 610.08

PLAIN RIPRAP CY

100.000

_________._____

_________._____

0640 610.60

BARRIER BOULDERS EA

3.000

_________._____

_________._____

0650 613.319

EROSION CONTROL BLANKET SY

10.000

_________._____

_________._____

0660 615.07

LOAM CY

10.000

_________._____

_________._____

0670 618.13

SEEDING METHOD NUMBER 1 UN

2.000

_________._____

_________._____

0680 619.1201

MULCH - PLAN QUANTITY UN

2.000

_________._____

_________._____

0690 620.58

EROSION CONTROL GEOTEXTILE SY

100.000

_________._____
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Maine Department of Transportation

3/5/2015

Proposal ID: 018233.00 Project(s): 018233.00, 020234.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0700 626.11

PRECAST CONCRETE JUNCTION
BOX

EA

3.000

_________._____

_________._____

0710 626.21

METALLIC CONDUIT LF

15.000

_________._____

_________._____

0720 626.22

NON-METALLIC CONDUIT LF

170.000

_________._____

_________._____

0730 627.733

4" WHITE OR YELLOW PAINTED
PAVEMENT MARKING LINE

LF

1,650.000

_________._____

_________._____

0740 627.75

WHITE OR YELLOW PAVEMENT &
CURB MARKING

SF

92.000

_________._____

_________._____

0750 627.77

REMOVING PAVEMENT MARKINGS SF

100.000

_________._____

_________._____

0760 629.05

HAND LABOR, STRAIGHT TIME HR

50.000

_________._____

_________._____

0770 631.10

AIR COMPRESSOR (INCLUDING
OPERATOR)

HR

20.000

_________._____

_________._____

0780 631.12

ALL PURPOSE EXCAVATOR
(INCLUDING OPERATOR)

HR

10.000

_________._____

_________._____

0790 631.172

TRUCK - LARGE (INCLUDING
OPERATOR)

HR

30.000

_________._____

_________._____

0800 631.22

FRONT END LOADER (INCLUDING
OPERATOR)

HR

10.000

_________._____
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Maine Department of Transportation

3/5/2015

Proposal ID: 018233.00 Project(s): 018233.00, 020234.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0810 634.210

CONVENTIONAL LIGHT STANDARD EA

4.000

_________._____

0820 637.071

DUST CONTROL _________._____LUMP SUM LUMP SUM

0830 638.01

EMBEDDED WORK IN STRUCTURE _________._____LUMP SUM LUMP SUM

_________._____

0840 639.18

FIELD OFFICE TYPE A EA

1.000

_________._____

0850 643.71

TRAFFIC SIGNAL MODIFICATION ELM
& LINCOLN STREETS

_________._____LUMP SUM LUMP SUM

_________._____

0860 645.103

DEMOUNT GUIDE SIGN EA

4.000

_________._____

_________._____

0870 645.106

DEMOUNT REGULATORY, WARNING,
CONFIRMATION AND ROUTE
MARKER   ASSEMBLY SIGN

EA

1.000

_________._____

_________._____

0880 645.116

REINSTALL REGULATORY, WARNING,
CONFIRMATION AND ROUTE
MARKER  ASSEMBLY SIGN

EA

1.000

_________._____

_________._____

0890 645.261

BRIDGE GUIDE SIGNS TYPE I SF

8.000

_________._____

_________._____

0900 652.312

TYPE III BARRICADE EA

8.000

_________._____

_________._____

0910 652.33

DRUM EA

30.000

_________._____

_________._____

0920 652.34

CONE EA

30.000

_________._____
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Maine Department of Transportation

3/5/2015

Proposal ID: 018233.00 Project(s): 018233.00, 020234.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0930 652.35

CONSTRUCTION SIGNS SF

605.000

_________._____

0940 652.361

MAINTENANCE OF TRAFFIC
CONTROL DEVICES

_________._____LUMP SUM LUMP SUM

_________._____

0950 652.38

FLAGGER HR

200.000

_________._____

_________._____

0960 652.41

PORTABLE CHANGEABLE MESSAGE
SIGN

EA

3.000

_________._____

0970 656.75

TEMPORARY SOIL EROSION AND
WATER POLLUTION CONTROL

_________._____LUMP SUM LUMP SUM

0980 659.10

MOBILIZATION _________._____LUMP SUM LUMP SUM

0990 910.301

SPECIAL WORK NEW TELEPHONE
SYSTEM

_________._____LUMP SUM LUMP SUM

Section: 1 _________._____Total:
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Maine Department of Transportation

3/5/2015

Proposal ID: 018233.00 Project(s): 018233.00, 020234.00

2 ALTERNATE GROUP 1SECTION:

1AWAlt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

1000 672.10

PRECAST CONCRETE BLOCK
GRAVITY WALL

SF

288.000

_________._____

Section: 2 _________._____Total:

3 ALTERNATE GROUP 2SECTION:

2AWAlt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

1010 681.10

PRECAST AGGREGATE-FILLED
CONCRETE BLOCK GRAVITY WALL

SF

288.000

_________._____

Section: 3 _________._____Total:

Total Bid: _________._____
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Biddeford-Saco 
Elm St. Bridge 

WIN  20234.00 
February 24, 2015 

                

Page 1 of 1 
 

SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
  

 
652.3.6 Traffic Control: This Subsection is amended by the addition of the following: 
 
The Contractor shall be allowed to temporarily close 1 lane of traffic on the bridge in order to 
perform work on the bridge. Hours of closure shall be from 7 PM to 7 AM, and alternating traffic 
shall be maintained with the use of flaggers.    During periods of lane closure, the Contractor shall 
maintain pedestrian traffic on the bridge.   No work affecting traffic or pedestrians shall be 
performed or allowed outside of these specified closure hours.      
 

 






