


Maine Department of Transportation

1/7/2016

Proposal ID: 019058.00 Project(s): 019058.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0010 202.10

REMOVING EXISTING
SUPERSTRUCTURE (PROPERTY OF
CONTRACTOR)

_________._____LUMP SUM LUMP SUM

_________._____

0020 202.12

REMOVING EXISTING STRUCTURAL
CONCRETE

CY

6.000

_________._____

_________._____

0030 202.202

REMOVING PAVEMENT SURFACE SY

420.000

_________._____

_________._____

0040 203.20

COMMON EXCAVATION CY

310.000

_________._____

_________._____

0050 304.10

AGGREGATE SUBBASE COURSE -
GRAVEL

CY

110.000

_________._____

_________._____

0060 304.15

AGGREGATE BASE COURSE - TYPE B CY

140.000

_________._____

_________._____

0070 403.208

HOT MIX ASPHALT 12.5 MM HMA
SURFACE

T

8.000

_________._____

_________._____

0080 403.2081

12.5 MM POLYMER MODIFIED HOT
MIX ASPHALT

T

67.000

_________._____

_________._____

0090 403.209

HOT MIX ASPHALT 9.5 MM
(SIDEWALKS, DRIVES, INCIDENTALS)

T

34.000

_________._____

_________._____

0100 403.211

HOT MIX ASPHALT (SHIMMING) T

10.000

_________._____

_________._____

0110 403.213

HOT MIX ASPHALT 12.5 MM BASE T

105.000

_________._____
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Maine Department of Transportation

1/7/2016

Proposal ID: 019058.00 Project(s): 019058.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0120 409.15

BITUMINOUS TACK COAT - APPLIED G

50.000

_________._____

_________._____

0130 461.131

TEMPORARY PAVEMENT T

265.000

_________._____

_________._____

0140 502.21

STRUCTURAL CONCRETE,
ABUTMENTS AND RETAINING WALLS

CY

10.000

_________._____

0150 502.26

STRUCTURAL CONCRETE ROADWAY
AND SIDEWALK SLABS ON STEEL
BRIDGES

_________._____LUMP SUM LUMP SUM

_________._____

0160 502.565

CONCRETE FILL CY

6.000

_________._____

_________._____

0170 503.14

EPOXY-COATED REINFORCING
STEEL, FABRICATED AND
DELIVERED

LB

48,800.000

_________._____

_________._____

0180 503.15

EPOXY-COATED REINFORCING
STEEL, PLACING

LB

48,800.000

_________._____

0190 504.70

STRUCTURAL STEEL FABRICATED
AND DELIVERED

_________._____LUMP SUM LUMP SUM

0200 504.71

STRUCTURAL STEEL ERECTION _________._____LUMP SUM LUMP SUM

0210 505.08

SHEAR CONNECTORS _________._____LUMP SUM LUMP SUM

0220 506.142

FIELD PAINTING EXISTING
STRUCTURAL STEEL

_________._____LUMP SUM LUMP SUM
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Maine Department of Transportation

1/7/2016

Proposal ID: 019058.00 Project(s): 019058.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0230 506.17

SURFACE PREPARATION OF
EXISTING STRUCTURAL STEEL

_________._____LUMP SUM LUMP SUM

0240 506.18

CONTAINMENT AND POLLUTION
CONTROL

_________._____LUMP SUM LUMP SUM

0250 506.191

DISPOSAL OF SPECIAL WASTE OR
HAZARDOUS WASTE MATERIAL

_________._____LUMP SUM LUMP SUM

0260 506.9103

GALVANIZING _________._____LUMP SUM LUMP SUM

0270 507.0831

STEEL BRIDGE RAILING, 4 BAR _________._____LUMP SUM LUMP SUM

0280 510.10

SPECIAL DETOUR_____ROADWAY
WIDTH VEHICULAR & PEDESTRIAN
TRAFFIC NOT SEPARATED 56'

_________._____LUMP SUM LUMP SUM

_________._____

0290 514.06

CURING BOX FOR CONCRETE
CYLINDERS

EA

1.000

_________._____

0300 515.21

PROTECTIVE COATING FOR
CONCRETE SURFACES

_________._____LUMP SUM LUMP SUM

_________._____

0310 518.50

REPAIR OF UPWARD FACING
SURFACES - TO REINFORCING
STEEL < 7.9 IN.

SF

10.000

_________._____

_________._____

0320 518.60

REPAIR OF VERTICAL SURFACES <
7.9 IN.

SF

10.000

_________._____

_________._____

0330 520.245

BRIDGE JOINT MODIFICATION TYPE 5 EA

2.000

_________._____
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Maine Department of Transportation

1/7/2016

Proposal ID: 019058.00 Project(s): 019058.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
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UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0340 523.31

REMOVE, REFURBISH, & RESET
EXPANSION BEARING

_________._____LUMP SUM LUMP SUM

_________._____

0350 523.52

BEARING INSTALLATION EA

14.000

_________._____

_________._____

0360 523.5304

STEEL BEARINGS, EXPANSION,
ROCKER

EA

14.000

_________._____

0370 524.301

TEMPORARY STRUCTURAL
SUPPORT

_________._____LUMP SUM LUMP SUM

0380 526.301

TEMPORARY CONCRETE BARRIER
TYPE I

_________._____LUMP SUM LUMP SUM

_________._____

0390 526.34

PERMANENT CONCRETE
TRANSITION BARRIER

EA

4.000

_________._____

_________._____

0400 527.34

WORK ZONE CRASH CUSHIONS UN

4.000

_________._____

_________._____

0410 530.30

GLASS FIBER REINFORCING
POLYMER FABRICATED &
DELIVERED

LF

74,800.000

_________._____

_________._____

0420 530.31

GLASS FIBER REINFORCING
POLYMER PLACING

LF

74,800.000

_________._____

_________._____

0430 606.1721

BRIDGE TRANSITION - TYPE 1 EA

4.000

_________._____

_________._____

0440 606.23

GUARDRAIL TYPE 3C - SINGLE RAIL LF

220.000

_________._____
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_________._____

0450 606.232

GUARDRAIL TYPE 3C - OVER 15
FOOT RADIUS

LF

57.000

_________._____

_________._____

0460 606.259

ANCHORAGE ASSEMBLY EA

1.000

_________._____

_________._____

0470 606.265

TERMINAL END - SINGLE RAIL -
GALVANIZED STEEL

EA

1.000

_________._____

_________._____

0480 606.353

REFLECTORIZED FLEXIBLE
GUARDRAIL MARKER

EA

6.000

_________._____

_________._____

0490 606.79

GUARDRAIL 350 FLARED TERMINAL EA

2.000

_________._____

_________._____

0500 608.26

CURB RAMP DETECTABLE WARNING
FIELD

SF

13.000

_________._____

_________._____

0510 609.238

TERMINAL CURB TYPE 1 - 8 FOOT EA

2.000

_________._____

_________._____

0520 609.2381

TERMINAL CURB TYPE 1 - 8'
CIRCULAR

EA

1.000

_________._____

_________._____

0530 609.38

RESET CURB TYPE 1 LF

260.000

_________._____

_________._____

0540 610.08

PLAIN RIPRAP CY

19.000

_________._____

_________._____

0550 613.319

EROSION CONTROL BLANKET SY

44.000

_________._____

_________._____

0560 615.07

LOAM CY

13.000

_________._____
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Maine Department of Transportation

1/7/2016

Proposal ID: 019058.00 Project(s): 019058.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and
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Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0570 618.14

SEEDING METHOD NUMBER 2 UN

1.000

_________._____

_________._____

0580 618.141

SEEDING METHOD NUMBER 3 UN

1.000

_________._____

_________._____

0590 619.1201

MULCH - PLAN QUANTITY UN

2.000

_________._____

_________._____

0600 619.1401

EROSION CONTROL MIX - PLAN
QUANTITY

CY

5.000

_________._____

_________._____

0610 626.35

CONTROLLER CABINET
FOUNDATION

EA

1.000

_________._____

_________._____

0620 627.51

6" TEMPORARY PAVEMENT TAPE,
YELLOW OR WHITE

LF

1,220.000

_________._____

_________._____

0630 627.733

4" WHITE OR YELLOW PAINTED
PAVEMENT MARKING LINE

LF

1,300.000

_________._____

_________._____

0640 627.77

REMOVING PAVEMENT MARKINGS SF

170.000

_________._____

_________._____

0650 627.78

TEMPORARY 4 INCH PAINTED
PAVEMENT MARKING LINE, WHITE
OR YELLOW

LF

730.000

_________._____

_________._____

0660 629.05

HAND LABOR, STRAIGHT TIME HR

20.000

_________._____

_________._____

0670 631.10

AIR COMPRESSOR (INCLUDING
OPERATOR)

HR

10.000

_________._____
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Maine Department of Transportation
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Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0680 631.11

AIR TOOL (INCLUDING OPERATOR) HR

10.000

_________._____

_________._____

0690 631.12

ALL PURPOSE EXCAVATOR
(INCLUDING OPERATOR)

HR

10.000

_________._____

_________._____

0700 631.172

TRUCK - LARGE (INCLUDING
OPERATOR)

HR

20.000

_________._____

_________._____

0710 631.22

FRONT END LOADER (INCLUDING
OPERATOR)

HR

20.000

_________._____

0720 634.160

HIGHWAY LIGHTING _________._____LUMP SUM LUMP SUM

_________._____

0730 634.711

ORNAMENTAL LIGHTING
FABRICATED AND DELIVERED

EA

4.000

_________._____

_________._____

0740 634.712

ORNAMENTAL LIGHTING, INSTALL
ONLY

EA

4.000

_________._____

_________._____

0750 639.18

FIELD OFFICE TYPE A EA

1.000

_________._____

_________._____

0760 645.1061

RELOCATE EXISTING SIGN
ASSEMBLY AND POST

EA

7.000

_________._____

_________._____

0770 652.312

TYPE III BARRICADE EA

1.000

_________._____

_________._____

0780 652.33

DRUM EA

20.000

_________._____

_________._____

0790 652.34

CONE EA

20.000

_________._____

Proposal Schedule of Items Page 7 of 8



Maine Department of Transportation

1/7/2016

Proposal ID: 019058.00 Project(s): 019058.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
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UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0800 652.35

CONSTRUCTION SIGNS SF

745.000

_________._____

_________._____

0810 652.36

MAINTENANCE OF TRAFFIC
CONTROL DEVICES

CD

210.000

_________._____

_________._____

0820 652.38

FLAGGER HR

600.000

_________._____

_________._____

0830 652.41

PORTABLE CHANGEABLE MESSAGE
SIGN

EA

3.000

_________._____

0840 656.75

TEMPORARY SOIL EROSION AND
WATER POLLUTION CONTROL

_________._____LUMP SUM LUMP SUM

0850 659.10

MOBILIZATION _________._____LUMP SUM LUMP SUM

Section: 1 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 8 of 8



Rumford 
Upper Canal Bridge 

WIN 019058.00 
January 7, 2016. 

 

 
 

SPECIAL PROVISION 
SECTION 107 

PROSECUTION AND PROGRESS 
(Contract Time) 

 
 
The specified Contract completion date is the later of November 1, 2016 or 14 Calendar 
Days after the completion of the concurrent Morse Bridge project (WIN 22614.00). 
 
An Interim Completion Date is no later than June 1, 2016 or a date mutually agreed to 
by the Contractor and the Contractor for the Rumford, Morse Bridge project (WIN 
22614.00).  All detour construction and implementation for closure of the Upper Canal 
Bridge and allowance of a lane closure across Morse Bridge shall be completed by the 
Interim Completion Date. 



Rumford 
Upper Canal Bridge 

WIN 019058.00 
January 7, 2016. 

 

 
SPECIAL PROVISION 

SECTION 107 
TIME 

(Limitation of Operations) 
 
The offsite detour established as part of this Project will be utilized by a concurrent 
bridge painting and rehabilitation project (Rumford, Morse Bridge, WIN 022614.00). 
Morse Bridge is located about 500’ west of the Project on Route 108.  The Contractor 
shall construct and make operational the temporary detour by a date mutually agreed 
upon by the Contractor and the Contractor for the Rumford, Morse Bridge, WIN 
022614.00 project or no later than June 1, 2016. 




