



Paul R. LePage
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

David Bernhardt
COMMISSIONER

February 3, 2015
Subject: **strut replacement**
State WIN: 019267.00
Location: **Saint George**
Amendment No. 1

Dear Sir/Ms:

Make the following change to the Bid Documents:

In the Contract Book:

REMOVE, pages 30 thru 31, "SPECIAL PROVISIONS, SECTION 104, Utilities" dated 10/22/2013 and **REPLACE** with the attached revised "SPECIAL PROVISIONS, SECTION 104, Utilities", 2 pages, dated 04/01/2014.

Consider this change and information prior to submitting your bid on **February 11, 2015**.

Sincerely,

George M. A. Macdougall P.E.
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

SPECIAL PROVISIONS
SECTION 104
Utilities

UTILITY COORDINATION

The contractor has primary responsibility for coordinating their work with utilities after contract award. The contractor shall communicate directly with the utilities regarding any utility work necessary to maintain the contractor’s schedule and prevent project construction delays. The contractor shall notify the resident of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications **IS** required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for utility and/or railroad work to be undertaken in conjunction with this project. The following list identifies all known utilities or railroads having facilities presently located within the limits of this project or intending to install facilities during project construction.

Utilities have been notified and will be furnished a copy of the specification.

Overview:

Utility	Aerial	Underground
Central Maine Power Company	X	
Northern New England Telephone Operations LLC	X	
Tenants Harbor Water District		X
Time Warner Cable (Augusta East Office)	X	

Central Maine Power Company	Mark Hall	(207)594-9605
Northern New England Telephone Operations LLC	Jim Scheid	(207)626-2031
Tenants Harbor Water District	David Beaulieu	(207)236-8428
Time Warner Cable (Augusta East Office)	Bruce Vines	(207)620-3412

Temporary utility adjustments are not anticipated on this project however, should the contractor choose to have any poles temporarily relocated, all work will be done by Pole owner at the contractor’s request and expense at no additional cost to the Department.

All adjustments are to be made by the respective utility unless otherwise specified herein.

Utility working days are Monday through Friday, conditions permitting.

Should any adjustments be needed, the Utility will document adjustments and inform the Department prior to utility relocations.

The contractor shall give all Utilities **10 working days' notice** prior to beginning any work on this project

AERIAL

No Utility adjustments are anticipated as part of this project. If utility relocations, though unexpected, become necessary, they will be scheduled in compliance with Section 104 of the Standard Specifications and will be done by the utilities in conjunction with the work by the Contractor.

The Aerial utilities require **5 working days advance notice** prior to any operations involving work around their lines.

**** Special Note to Contractor**

No aerial utility relocations will occur on this project so the Contractor shall conduct culvert placements accordingly.

SUBSURFACE

Tenants Harbor Water District (THWD)

THWD has a water line located within the project limits. Coordinate with THWD in advance of excavation when within the proximity of the main so they can provide on-site representative. The contractor shall give THWD **5 working days' notice** prior to any paving on this project.

MAINTAINING UTILITY LOCATION MARKINGS

The contractor will be responsible for maintaining the buried utility location markings following the initial locating by the appropriate utility or their designated representative.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling public is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers employed as determined by field conditions. All traffic controls shall be in accordance with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federal Highway Administration.