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202.202 REMOVING PAVEMENT SURFACE 
 
Station To  Station  Side 
33+00    118+55  LT 
33+00    117+54  RT 
 
Milling depth shall be 2” at the outer edge of travelled way.  Milling will be performed 
with slope control to produce a surface meeting the cross-slope requirements outlined in 
the typicals. 
 
 
Station To  Station  Side 
34+00    47+20   LT 
39+80    55+00   RT 
 
Milling shall be performed to 2” depth for the 3rd lane. 
 
 
Station To  Station  Side 
57+50    62+00   LT 
59+00    65+00   RT 
65+00    69+00   RT 
67+00    70+70   LT 
73+00    83+00   LT 
79+00    90+50   RT 
92+50    98+50   LT 
 
Exit Ramp to Payne Road from 34+00 LT for 1250 ft. 
Exit Ramp to Scarborough Connector North from 92+50 LT for 1450 ft. 
 
Travel way of ramps will be milled to 1 ½” depth. 
 
 
211.40 NEW DITCH EXCAVATION 
 
Centerline median to be removed and replaced with ditch outlined in the typicals.  
Approximate stations are from 37+52 CL to 118+00 CL.  Exact locations to be 
determined by the Resident. 
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403.213 HOT MIX ASPHALT, 12.5mm BASE 
 
This item is used to repair existing base pavement removed as part of cross culvert 
replacement. 
 
 
603.155 12 INCH REINFORCED CONCRETE PIPE CLASS III 
 
Inlet  Side  To  Outlet  Side 
60+75  CL    60+75 76 RT 
73+25  CL    73+25 65 LT 
78+65  CL    78+65 82 LT 
82+50  CL    82+50 100 LT 
91+00  CL    91+00 64 RT 
 
 
603.159 12 INCH CULVERT PIPE OPTION III 
 
Used for connecting existing shoulder Catch Basins to new F Basins. 
 
Station Side  Station Side 
68+00  CL  97+00  CL 
70+00   CL  102+00 CL 
76+00   CL  108+00 CL 
87+00   CL  113+73 CL 
91+93   CL 
 
 
604.245 CATCH BASIN F4-C 
 
Station Side  Station Side  Station Side 
38+50  CL  76+00  CL  99+06  CL 
43+00  CL  84+75  CL  102+00 CL 
49+00  CL  87+00  CL  105+00 CL 
62+50  CL  89+00  CL  108+00 CL 
68+00  CL  91+93  CL  109+00 CL 
70+00  CL  93+75  CL  113+73 CL 
71+50  CL  97+00  CL  116+00 CL 
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605.11 12 INCH UNDERDRAIN TYPE C 
 
Inlet  To  Outlet  Side 
38+50    40+00  CL 
43+00    46+00  CL 
49+00    46+00  CL 
62+50    64+00  CL 
71+50    73+25  CL 
84+75    87+00  CL 
89+00    91+00  CL 
93+75    95+50  CL 
99+06    97+00  CL 
105+00   102+00 CL 
109+00   108+00 CL 
116+00   113+73 CL 
 
 
606.2301 GUARDRAIL TYPE 3C – DOUBLE RAIL 
 
Station To  Station Side 
37+36    51+89  CL 
56+52    64+59  CL 
67+21    79+34  CL 
82+96    118+50  CL 
 
 
606.363 GUARDRAIL REMOVE AND DISPOSE 
 
Station To  Station Offset 
37+36    37+66  CL 
50+00    57+75  CL-LT 
50+00    57+75  CL-RT 
64+80    67+05  CL-LT 
64+80    67+05  CL-RT 
79+94    82+35  CL-LT 
79+94    82+35  CL-RT 
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606.81 TANGENT GUARDRAIL TERMINAL-ENERGY ABSORBING 
 
Station Side 
38+25  LT 
58+75  LT 
64+60  RT 
67+30  LT 
69+30  RT 
 
 
606.94 REUSABLE CRASH CUSHION 
 
Station Side 
118+50 CL 
 
 
609.35 CURB TYPE 5 – CIRCULAR 
609.40 RESET CURB TYPE 5 
 
To be used to complete granite on median island at 118+80 CL. 
 
 
615.10 DIRTY BORROW 
 
To be used at 2” depth for centerline ditch. 
 
 
627.18 12 INCH SOLID WHITE PAVEMENT MARKING 
627.733 4 INCH WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE  
 
Final striping will not commence until 10 days have elapsed from the completion of 
surface pavement and must be completed within 20 days of the completion of surface 
pavement. Unless otherwise directed, failure to comply will result in a Traffic Control 
Violation. 
 
Once construction is complete, Maintenance of Traffic Control Devices (652.36) will not 
be paid while waiting to final stripe. 
 
Once construction is complete, Liquidated Damages will not be charged while waiting to 
final stripe. 
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627.30 GROOVING FOR PAVEMENT MARKING 
 
Pavement will be recessed for a 3’ long skip line placed every 120’ along the dashed lane 
divider line. 
 
627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING  
 
Chevron   Arrows 
Station Side  Type   Quantity 
35+00  LT  Turn Arrow  6 
56+00  RT  Combination Arrow 3 
68+50  RT  ONLY   6 
72+00  RT   
94+00  LT   
 
627.78 TEMPORARY PAVEMENT MARKING LINE WHITE OR YELLOW 
 
Temporary center lines shall be painted on all matched pavement within one week. 
 
Temporary edge lines shall be painted on all pavement layers within four weeks. 
 
All temporary lines shall be painted prior to final striping. 
 
Multilane sections, truck lanes, and milled surfaces must be striped daily on all matched 
pavement layers. 
 
TOMs must be used on all pavement layers until temporary paint is applied. 
 
TOMs will be removed before final striping. 
 
TOM removal will be addressed in the Traffic Control Plan. 
 
Only painted temporary lines will be paid under this item. TOMs will be considered 
incidental to the contract. 
 
629.05 & 631 ITEMS 
 
These items to be used to improve water flow in existing culverts and ditches by 
removing debris and obstructions and as directed by the Resident. 
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1) A temporary ramp shall be constructed with HMA at the ends of the roadway section 

paved or milled each day. The use of millings or RAP will not allowed, but cold patch 
may be temporarily utilized until HMA plants are open for the season. 
 
For Interstate Highways or roadways with speed limits exceeding 50 mph, temporary 
ramps shall be constructed with one foot of length for every 1/8” of transition depth on 
the leading end, and one foot of length for every 1/4” of transition depth on the trailing 
end. 
 
For all other roadways with speed limits less than 50 mph, temporary ramps shall be 
constructed with one foot of length for every 1/4” of transition depth on the leading and 
the trailing end. 
 
Materials, placement, maintenance, and removal shall be incidental to contract items.  

 
2) All waste material not used on the project shall be disposed of in acceptable waste areas 

and reviewed by the Resident. Grading, seeding, and mulching of waste areas shall be 
considered incidental. 

 
3) Required ditch protection shown on the plans or in the Construction Notes is for 

estimating purposes only.  The actual type and location of ditch protection as determined 
by the Resident. 

 
4) If foundation material is required under culverts, it shall meet the requirements for 

granular borrow - underwater backfill and will paid for as granular borrow. 
 

5) Granular borrow used to backfill muck excavation or in low wet areas to 1' above water 
level or old ground shall meet requirements for granular borrow underwater backfill. 

 
6) Any necessary cleaning of existing pavement prior to paving (or milling) shall be 

incidental to the related paving (or milling) items. 
 

7) Existing culverts to remain shall be cleaned as directed by the Resident.  Payment will be 
made under the appropriate pay items. 

 
8) No existing drainage shall be abandoned, removed or plugged without prior approval of 

the Resident 
 

9) Inlets and outlets of culverts and underdrain outlets shall be riprapped unless otherwise 
noted on the plans or directed by the Resident 
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10)  The following shall be incidental to the 603 Item(s): 

a. Any cutting of existing culverts and or connectors necessary to install new culvert 
replacements or extensions 

b. All pipe excavation including any cutting and removal of pavement 
c. All ditching at pipe ends 
d. Furnishing, placing, grading, and compacting of any new gravel and/or fill 

material. This also includes material used for temporary detours to maintain 
traffic during pipe installation. Excavation of maintenance of traffic material is 
also incidental. 

e. All work necessary to connect to existing pipes and drainage structures 
f. Flow lines may be changed by up to 1.5 ft  
g. Any necessary clearing of brush and non-pay trees within 10 feet of culvert ends 
h. An 18” wide strip of non-woven geo-textile meeting the requirements of 620.58 

shall be placed over all RCP joints. 
 

11) Any necessary cutting of existing pipes to fit in areas of proposed catch basins will not be 
paid for separately and will be considered incidental to Item 604. 

 
12) Any necessary cutting of existing catch basins to allow for proposed pipe connections 

will not be paid for separately and will be considered incidental to Item 603 or 605. 
 

13) As directed by the Resident, all existing underdrain outlets shall be located, cleaned out 
and ditched as required or replaced as necessary.   Payment will be made under 
appropriate contract items. 

 
14) All underdrain not shown on the cross sections will have a flow line of 4.0 feet below 

finish grade directly above the underdrain and underdrain sand backfill placed to an 
elevation equal to the bottom of the new gravel layer.  All underdrain shown on the cross 
sections will have the flow line scaled from the cross sections.  All flow line elevations 
are subject to approval by the Resident. 

 
15) All connections for underdrain to roadway culverts will be incidental to the related items. 

 
16) Guardrail end treatments shall be installed concurrently with the placement of each 

section of beam guardrail. 
 

17) Holes created by Guardrail removal will be filled and compacted with approved materials 
as directed by the Resident. Payment to be considered incidental to the guardrail items. 

 
18) Connections for proposed guardrail to existing guardrail will be considered incidental to 

Item 606. 
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19) Dirty borrow has been estimated for all disturbed slope areas other than lawn areas. 

Actual placement of the dirty borrow shall be as noted on the plans or designated by the 
Resident. 

 
20) Any damage to the slopes caused by the contractor's equipment, personnel, or operation 

shall be repaired to the satisfaction of the resident.  All work, equipment, and materials 
required to make repairs shall be at the contractor's expense.  

 
21) Additional excavation for the contractor's convenience or to comply with backsloping 

requirements will not be paid for directly but will be considered incidental to the related 
drainage items.   

 
22) No separate payment for superintendent or foreman will be made for the supervision of 

equipment being paid for under the equipment rental items. 
 

23) “Undetermined Locations” shall be determined by the Resident. 
 

24) Stations referenced are approximate. 
 

25) All work shall be done in accordance with the Maine Department of Transportation’s 
Best Management Practices for Erosion & Sedimentation Control, February, 2008. 
 

26) The contractor will place appropriately marked stakes at the following locations on the 
project: striping pattern changes, cross-slope changes, and every 500’ for stationing. The 
contractor will paint every full station (100’) on the existing roadway and will transfer 
the painted stationing through all intermediate lifts (not surface). Appropriately sized 
striping pattern changes will be painted on surface. Stationing control must be placed 
before work can commence. Cross-slope and striping change controls must be placed 
before paving can commence. 
 

27) All transitions from existing slope to proposed slope will be a minimum of 300 feet. 
 

28) All millings/grindings shall become the property of MaineDOT.  The Contractor shall 
deliver and stockpile the millings/grindings at the MaineDOT maintenance facility on 
Route 202 in Lyman, unless otherwise directed by the Resident.  The Payment for 
delivery and stockpiling will be incidental to Item 202.202. Stockpiling shall include all 
equipment, personnel, and all other necessary incidentals required to construct stockpiles 
as per normal construction practices. 


