




Maine Department of Transportation

3/4/2015

Proposal ID: 020279.00 Project(s): 020279.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0010 202.202

REMOVING PAVEMENT SURFACE SY

12,800.000

_________._____

_________._____

0020 202.203

PAVEMENT BUTT JOINTS SY

3,050.000

_________._____

_________._____

0030 403.209

HOT MIX ASPHALT 9.5 MM
(SIDEWALKS, DRIVES, INCIDENTALS)

T

340.000

_________._____

_________._____

0040 403.210

HOT MIX ASPHALT 9.5 MM T

1,200.000

_________._____

_________._____

0050 403.2104

HOT MIX ASPHALT 9.5 MM - THIN LIFT
SURFACE TREATMENT

T

6,730.000

_________._____

_________._____

0060 403.211

HOT MIX ASPHALT (SHIMMING) T

7,600.000

_________._____

_________._____

0070 403.213

HOT MIX ASPHALT 12.5 MM BASE T

280.000

_________._____

_________._____

0080 409.15

BITUMINOUS TACK COAT - APPLIED G

8,700.000

_________._____

_________._____

0090 411.10

UNTREATED AGGREGATE SURFACE
COURSE (TRUCK MEASURE)

CY

60.000

_________._____

_________._____

0110 603.159

12 INCH CULVERT PIPE OPTION III LF

990.000

_________._____

_________._____

0120 603.169

15 INCH CULVERT PIPE OPTION III LF

250.000

_________._____

_________._____

0130 604.092

CATCH BASIN TYPE B1-C EA

3.000

_________._____
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Maine Department of Transportation

3/4/2015

Proposal ID: 020279.00 Project(s): 020279.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0140 604.164

REBUILDING CATCH BASIN EA

5.000

_________._____

_________._____

0150 604.18

ADJUSTING MANHOLE OR CATCH
BASIN TO GRADE

EA

25.000

_________._____

_________._____

0160 609.31

CURB TYPE 3 LF

5,000.000

_________._____

_________._____

0170 615.07

LOAM CY

390.000

_________._____

_________._____

0180 615.10

DIRTY BORROW CY

270.000

_________._____

_________._____

0190 618.13

SEEDING METHOD NUMBER 1 UN

25.000

_________._____

_________._____

0200 618.14

SEEDING METHOD NUMBER 2 UN

80.000

_________._____

_________._____

0210 619.12

MULCH UN

105.000

_________._____

_________._____

0220 627.733

4" WHITE OR YELLOW PAINTED
PAVEMENT MARKING LINE

LF

115,830.000

_________._____

_________._____

0230 627.75

WHITE OR YELLOW PAVEMENT &
CURB MARKING

SF

1,390.000

_________._____

_________._____

0240 627.78

TEMPORARY 4 INCH PAINTED
PAVEMENT MARKING LINE, WHITE
OR YELLOW

LF

159,840.000

_________._____

_________._____

0250 629.05

HAND LABOR, STRAIGHT TIME HR

45.000

_________._____
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Maine Department of Transportation

3/4/2015

Proposal ID: 020279.00 Project(s): 020279.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0260 631.12

ALL PURPOSE EXCAVATOR
(INCLUDING OPERATOR)

HR

20.000

_________._____

_________._____

0270 631.133

SKID STEER (INCLUDING OPERATOR) HR

10.000

_________._____

_________._____

0280 631.14

GRADER (INCLUDING OPERATOR) HR

10.000

_________._____

_________._____

0290 631.172

TRUCK - LARGE (INCLUDING
OPERATOR)

HR

20.000

_________._____

_________._____

0300 631.18

CHAIN SAW RENTAL (INCLUDING
OPERATOR)

HR

10.000

_________._____

_________._____

0310 639.19

FIELD OFFICE TYPE B EA

1.000

_________._____

_________._____

0320 643.86

TRAFFIC SIGNAL LOOP DETECTORS EA

2.000

_________._____

_________._____

0330 652.33

DRUM EA

50.000

_________._____

_________._____

0340 652.34

CONE EA

300.000

_________._____

_________._____

0350 652.35

CONSTRUCTION SIGNS SF

1,220.000

_________._____

_________._____

0360 652.36

MAINTENANCE OF TRAFFIC
CONTROL DEVICES

CD

117.000

_________._____

_________._____

0370 652.38

FLAGGER HR

1,880.000

_________._____
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Maine Department of Transportation

3/4/2015

Proposal ID: 020279.00 Project(s): 020279.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0380 652.41

PORTABLE CHANGEABLE MESSAGE
SIGN

EA

2.000

_________._____

0390 656.75

TEMPORARY SOIL EROSION AND
WATER POLLUTION CONTROL

_________._____LUMP SUM LUMP SUM

0400 659.10

MOBILIZATION _________._____LUMP SUM LUMP SUM

Section: 1 _________._____Total:

Total Bid: _________._____
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Alfred - Lyman - Waterboro 
NHP-2027(900) 

20279.00 
Route 202 

March 4, 2015 
CONSTRUCTION NOTES 

Page 1 of 6 

 
 
202.202 REMOVING PAVEMENT SURFACE 
 
Station To Station  Description 
203+00  249+00  Mill only the travel way as noted 
      on the typical sections. 
 
202.203 PAVEMENT BUTT JOINTS 
 
Description  Station 
Begin Project      9+50 
End Project  399+93 
 
Description  Quantity 
Paved Drives       111 
Side Roads         21 
 
403.210 HOT MIX ASPHALT 9.5mm (SURFACE) 
 
Station To Station  Description 
203+00  249+00  This item to be used to fill milled area 
      noted in Item 202.202 above. 
 
403.211 HOT MIX ASPHALT (SHIMMING) 
 
Station To Station  Description 
10+00     399+43  Shim mainline, turning lanes and shoulders to listed  
      slopes using automatic grade and slope controls. 
 
403.213 HOT MIX ASPHALT, 12.5mm NOMINAL MAXIMUM SIZE, BASE 
 
This item will be used to construct base pavement in 3” maximum lifts, in cross trenches, around catch 
basins and other drainage pipes as directed. 
 
603.159 12 IN CULVERT PIPE OPTION III 
 
Replacement of interconnecting pipes between existing catch basins. 
 
Station  Station  Station 
204+02  219+77  230+05 
208+65  222+27  235+40 
211+02     224+75  238+32 
213+17  225+67  240+60 
216+05   228+17  242+72 



Alfred - Lyman - Waterboro 
NHP-2027(900) 

20279.00 
Route 202 

March 4, 2015 
CONSTRUCTION NOTES 

Page 2 of 6 

 
 
603.169 15 INCH CULVERT PIPE OPTION III 
 
Replacement of interconnecting pipes between existing catch basins. 
 
604.092 CATCH BASIN TYPE B1-C 
 
Station  Side 
203+54  LT 
223+95  RT 
 
604.164 REBUILDING CATCH BASIN 
 
Station  Side   Station  Side 
204+40  LT   208+40  RT 
219+90  LT   215+70  RT 
238+35  LT 
 
604.18 ADJUSTING MANHOLE OR CATCH BASIN TO GRADE 
 
Station   Side   Station  Side 
208+90  LT   203+65  RT 
211+15  LT   205+90  RT 
213+15  LT   210+90  RT 
216+40  LT   213+20  RT 
222+10  LT   219+55  RT 
225+65  LT   222+45  RT 
228+20  LT   225+20  RT 
230+05  LT   225+70  RT 
235+40  LT   228+15  RT 
240+60  LT   230+05  RT 
242+60  LT   235+40  RT 
248+20  LT   235+45  RT 
242+85  RT   238+30  RT 
      240+60  RT 
 
615.10 DIRTY BORROW 
 
Suitable approved material will be used to back up low shoulder sections as directed. 
 
 
 
 
 



Alfred - Lyman - Waterboro 
NHP-2027(900) 

20279.00 
Route 202 

March 4, 2015 
CONSTRUCTION NOTES 

Page 3 of 6 

 
609.31 CURB TYPE 3 
 
     LEFT SIDE             RIGHT SIDE  
Station To Station  Station       To        Station 
204+07  205+88  203+47         204+13 
206+06  207+21  204+38         205+36 
207+51  208+24  205+55         206+25 
208+81  209+09  206+96         207+48 
209+40  209+93  207+78         207+91 
210+08  211+00  208+16         209+04 
211+14  212+03  209+16         209+70 
212+21  213+44  210+00         210+97 
213+62  214+20  211+19         212+64 
214+41  215+06  212+91         213+96 
215+17  216+21  214+16         214+76 
216+33  216+71  215+04         215+38 
217+21  217+63  216+42         217+44 
217+89  218+62  217+73         219+44 
219+16  219+70  219+66         219+93 
219+82  220+87  220+10         220+34 
221+03  221+37  220+56         222+39 
221+84  222+26  222+79         222+92 
222+64  223+04  223+28         223+73 
223+16  223+66  224+30         224+66 
224+26  224+66  224+72         224+95 
224+72  224+82  236+90         238+65 
235+00  235+81  242+25         242+73 
236+10  236+58  243+05         243+30 
236+76  236+92  undetermined locations as directed 
237+12  238+34 
238+65  242+25 
 
627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING 
 
Island Hash Marks 
Station To Station 
325+04  331+50 
386+30  388+40 
395+63  396+62 
 
 
 
 
 



Alfred - Lyman - Waterboro 
NHP-2027(900) 

20279.00 
Route 202 

March 4, 2015 
CONSTRUCTION NOTES 

Page 4 of 6 

 
627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING (Continued) 
 
Stop Bars 
Station  Description  Side 
224+66  Mainline NB  RT 
224+76  West Rd  LT 
224+96  So Waterboro Rd RT 
225+10  Mainline SB  LT 
225+25  Mainline SB  LT 
333+62  Old Alfred Rd  RT 
397+60  Mainline NB End RT 
 
Crosswalks 
Station  Description  Side 
208+49  Post Office Drive LT 
210+02  Pearl Street  RT 
224+71  Mainline  LT to RT 
225+20  West Rd  LT 
225+20  So Waterboro Rd RT 
225+06  Mainline  LT to RT 
232+86  Holmes Road  RT 
 
Arrows 
Station  Lane   Type 
224+30  NB LT   Combo 
224+30  NB RT   Turn 
224+80  NB LT   Combo  
224+80  NB RT   Turn 
225+90  SB LT   Combo 
225+90  SB RT   Turn 
226+50  SB LT   Combo 
226+50  SB RT   Turn 
331+66  NB LT   Turn 
331+66  NB RT   Straight 
332+34  NB LT   ONLY 
332+34  NB RT   ONLY 
333+01  NB LT   Turn 
333+01  NB RT   Straight 
391+30  CENTER  (2) Turn 
392+50  CENTER  (2) Turn 
393+70  CENTER  (2) Turn 
 
 
 



Alfred - Lyman - Waterboro 
NHP-2027(900) 

20279.00 
Route 202 

March 4, 2015 
CONSTRUCTION NOTES 
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627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING (Continued) 
 
Arrows 
Station  Lane   Type 
394+90  CENTER  (2) Turn 
396+10  CENTER  (2) Turn 
397+30  CENTER  (2) Turn 
398+50  CENTER  (2) Turn 
398+50  NB LT   Combo 
398+50  NB RT   Turn 
399+25  NB LT   Combo 
399+25  NB RT   Turn 
 
627.733 4 INCH WHITE OR YELLOW PAVEMENT MARKING LINE 
 
Final striping will not commence until 10 days have elapsed from the completion of surface pavement 
and must be completed within 20 days of the completion of surface pavement. Unless otherwise 
directed, failure to comply will result in a Traffic Control Violation. 
 
Once Construction is Complete, Item 652.36 - Maintenance of Traffic Control Devices will not be paid 
while waiting to final stripe. 
 
Once Construction is Complete, Liquidated Damages will not be charged while waiting to final stripe. 
 
627.78 TEMPORARY 4 INCH PAVEMENT MARKING LINE WHITE OR YELLOW  
 
Temporary center lines shall be painted on all matched pavement within one week.  
 
Temporary edge lines shall be painted on all pavement layers within four weeks. 
 
All temporary lines shall be painted prior to final striping. 
 
Multilane sections, truck lanes, and milled surfaces must be striped daily on all matched pavement 
layers. 
 
Temporary Object Markers (TOMs) must be used on all pavement layers until temporary paint is 
applied. TOMs must be maintained until and removed before final striping is applied. The removal of 
TOMs will be addressed in the Traffic Control Plan. TOMs will be considered incidental to the contract. 
 
Only painted temporary lines will be paid under this item. 
 
 
 



Alfred - Lyman - Waterboro 
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20279.00 
Route 202 
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643.86 TRAFFIC SIGNAL LOOP DETECTORS 
 
Station  Side   Quantity        Location 
224+76   LT         1        West Road 
224+96   RT         1          South Waterboro Road 
 
 
652.35 CONSTRUCTION SIGNS  
 
Two “Road Work Next 8 Miles” signs are required as part of this project. 



  Alfred - Lyman - Waterboro 
NHP-2027(900) 

20279.00 
Route 202 

March 3, 2015 
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SPECIAL PROVISION 
SECTION 107 

Prosecution and Progress 
(Contract Time) 

 
 

1. This Contract shall be completed within 117 continuous calendar days. The Contractor may 
begin work any time after May 24, 2015 in accordance with Standard Specification 104.4.2 
and upon approval of all required submittals. The Contract Completion Date will be no later 
than November 7, 2015. 

 
 
2. At least 21 days prior to the desired Begin Construction Date and no later than June 15, 

2015, the Contractor will submit an email with their Schedule of Work in accordance with 
Standard Specification 107.4.2 to the Project Manager (Denis Lovely; 
Emory.Lovely@Maine.gov) and the Assistant Highway Program Manager (Scott 
Bickford; Scott.Bickford@Maine.gov). Upon receipt of the schedule, a pre-construction 
meeting will be scheduled. A Contract Modification will be executed to document the 
Contract Completion Date based upon the Begin Construction Date. 

 
 

3. A 48 hour notice will be required for any changes in the work schedule. 
  

 
4. For every weekday not worked once operations commence, the Contractor will be charged 

Supplemental Liquidated Damages (Section 107.8) equal to the Liquidated Damages 
schedule in Section 107.7.2 of the Standard Specifications, Revision of November, 2014 
excluding days lost to inclement weather. 

 
Absences must be requested at least 72 hours in advance and are subject to Department 
approval based on existing roadway condition, paving deadlines, adherence to schedule, 
traffic restrictions, detours, etc. The Contractor must assure that the roadway surface and 
signage are maintained for safe passage of the traveling public during any approved 
absences. The Contract Completion Date will not be modified due to approved absences. 
 


