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Effective November 05, 2014 
      Supersedes January 19, 2012 

 
 

BIDDING INSTRUCTIONS 
 
FOR ALL PROJECTS: 
 
1. Use pen and ink to complete all paper Bids. 
2. As a minimum, the following must be received prior to the time of Bid opening: 
 
For a Paper Bid: 

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 
Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, 
(if required), and f) any other certifications or Bid requirements listed in the Bid 
Documents as due by Bid opening. 

For an Electronic Bid: 
a) a completed Bid using Expedite® software and submitted via the Bid Express™ web- 

based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid 
Bond (with original to be delivered within 72 hours), and c) any other Certifications 
or Bid requirements listed in the Bid Documents as due by Bid opening. 

3. Include prices for all items in the Schedule of Items (excluding non-selected alternates). 
4. Bid Guaranty acceptable forms are: 

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or 
on a form that does not contain any significant variations from the Department’s form 
as determined by the Department) for 5% of the Bid Amount or 

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order 
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors 
or 

c)   an electronic bid bond submitted with an electronic bid. 
 

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is 
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta. 
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable. 

 
IN ADDITION, FOR FEDERAL AID PROJECTS: 
 
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are 

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a 
curable defect. 

 
 

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624-3410. 

 
For complete bidding requirements, refer to Section 102 of the Maine Department 

of Transportation, Standard Specifications, November 2014 Edition. 
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November 05, 2014 
Supersedes September 19, 2012 

Page 1 of 1 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional plan holders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments must 
fill out the on-line plan holder registration form and provide an email address to the 
MDOT Contracts mailbox at: MDOT.contracts@maine.gov.  Each bid package will 
require a separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Patrick Corum 
at patrick.corum@maine.gov , Rebecca Snowden at rebecca.snowden@maine.gov or 
Diane Barnes at diane.barnes@maine.gov.  
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NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        
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NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when submitting 
questions concerning specific Contracts that have been advertised for Bid, 
include additional numbered pages as required.  RFI’s may be faxed to 
207-624-3431,  submitted electronically through the Departments web 
page of advertised projects by selecting the RFI tab on the project details 
page or via e-mail to RFI-Contracts.MDOT@maine.gov.  
 
These are the only allowable mechanisms for answering Project specific 
questions. Maine DOT will not be bound to any answers to Project 
specific questions received during the Bidding phase through other 
processes.   
 
When submitting RFIs by Email please follow the same guidelines as 
stated on the “Request for Information” form and include the word “RFI” 
along with the Project name and Identification number in the subject line.  
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                                     State of Maine                  RFI No: ________ 
Department of Transportation 

 

REQUEST FOR INFORMATION 
  
                                    Date _______________     Time __________  
 
 
Information Requested for:  
 
WIN(S): _________________  Town(s):  __________________________ Bid Date: _______________  

Question(s):_____________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by: 
Company Name:______________________________Phone:(______)___________________ 
 
Email:  _________________________________ Fax:  (_____)________________________ 
 
Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the 
“Notice to Contractors”), or Email questions to RFI-Contracts.MDOT@maine.gov, Please 
include the word “RFI” along with the Project Name and Identification Number  in the 
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail 
page. 
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September 14, 2007 

Vendor Registration 
 
Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
http://www.maine.gov/purchases/venbid/index.shtml 
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SIDNEY & OAKLAND 
20334.10 

  April 14, 2011 
Supersedes August 3, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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Maine Department of Transportation
3/19/2015

Proposal ID: 020334.10 Project(s): 020334.10

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0010 202.203

PAVEMENT BUTT JOINTS SY
1,500.000

_________._____

_________._____
0020 403.209

HOT MIX ASPHALT 9.5 MM
(SIDEWALKS, DRIVES, INCIDENTALS)

T
300.000

_________._____

_________._____
0030 403.2104

HOT MIX ASPHALT 9.5 MM - THIN LIFT
SURFACE TREATMENT

T
6,500.000

_________._____

_________._____
0040 403.211

HOT MIX ASPHALT (SHIMMING) T
6,500.000

_________._____

_________._____
0050 409.15

BITUMINOUS TACK COAT - APPLIED G
13,750.000

_________._____

_________._____
0060 411.101

UNTREATED AGGREGATE SURFACE
COURSE - TRUCK MEASURE -
DEPARTMENT SUPPLIED MATERIALS

CY
250.000

_________._____

_________._____
0070 627.78

TEMPORARY 4 INCH PAINTED
PAVEMENT MARKING LINE, WHITE
OR YELLOW

LF
112,252.000

_________._____

_________._____
0080 631.161

PAVING CREW HR
96.000

_________._____

_________._____
0090 631.162

PAVING CREW (OVERTIME) HR
48.000

_________._____

_________._____
0100 631.21

ROAD BROOM (INCLUDING
OPERATORS AND HAULER)

HR
60.000

_________._____

_________._____
0110 639.18

FIELD OFFICE TYPE A EA
1.000

_________._____

Proposal Schedule of Items Page 1 of 3
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Maine Department of Transportation
3/19/2015

Proposal ID: 020334.10 Project(s): 020334.10

Section: 1 _________._____Total:

2 MAINTENANCE & OPERATIONSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0120 204.211

ADD SHOULDER AGGREGATE -
TRUCK MEASURE - DEPARTMENT
SUPPLIED MATERIALS

CY
6,000.000

_________._____

Section: 2 _________._____Total:

Proposal Schedule of Items Page 2 of 3
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Maine Department of Transportation
3/19/2015

Proposal ID: 020334.10 Project(s): 020334.10

3 MAINTENANCE & OPERATIONSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0130 615.07

LOAM CY
300.000

_________._____

_________._____
0140 618.13

SEEDING METHOD NUMBER 1 UN
130.000

_________._____

_________._____
0150 618.14

SEEDING METHOD NUMBER 2 UN
566.000

_________._____

_________._____
0160 619.12

MULCH UN
696.000

_________._____

_________._____
0170 629.05

HAND LABOR, STRAIGHT TIME HR
40.000

_________._____

_________._____
0180 631.12

ALL PURPOSE EXCAVATOR
(INCLUDING OPERATOR)

HR
500.000

_________._____

_________._____
0190 631.14

GRADER (INCLUDING OPERATOR) HR
15.000

_________._____

_________._____
0200 631.172

TRUCK - LARGE (INCLUDING
OPERATOR)

HR
850.000

_________._____

Section: 3 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 3 of 3
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CONTRACT AGREEMENT, OFFER & AWARD 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________        ____________
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 

A. The Work. 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 20334.10 Plant Mix 
Recycled Asphalt Pavement placement and Hot Mix Asphalt Overlay in the towns 
of Sidney and Oakland, County of Kennebec, in the State of Maine.  The Work 
includes construction, maintenance during construction, warranty as provided in the 
Contract, and other incidental work. 

The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 

The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 

B. Time. 

The Contractor agrees to complete all Work, except warranty work, on or 
before August 29, 2015.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation 
Standard Specifications, November 2014 Edition and related Special Provisions.   
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C. Price. 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is 

Section 1 $______________________________________________    _ 

Section 2 $_________________________________________________  

Section 3 $_________________________________________________ 

Performance Bond and Payment Bond each being 100% of the amount awarded under 
this Contract (see award amount in Section G below). 

D. Contract. 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
November 2014 Edition, Standard Details November 2014 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 

E. Certifications. 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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F.     Offer. 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications November 2014 Edition, Standard Details November 2014 Edition as 
updated through advertisement, Supplemental Specifications, Special Provisions, 
Contract Agreement; and Contract Bonds contained herein for construction of: WIN 
20334.10 Plant Mix Recycled Asphalt Pavement placement and Hot Mix Asphalt 
Overlay in the towns of Sidney and Oakland, County of Kennebec, State of Maine, 
on which bids will be received until the time specified in the “Notice to Contractors” 
do(es) hereby bid and offer to enter into this contract to supply all the materials, tools, 
equipment and labor to construct the whole of the Work in strict accordance with the 
terms and conditions of this Contract at the unit prices in the attached “Schedule of 
Items”.    

The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

As Offeror also agrees: 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
November 2014 Edition, and as addressed in the contract documents. 

Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
November 2014 Edition and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 

CONTRACTOR 

____________________________ _______________________________________
Date (Signature of Legally Authorized Representative 

of the Contractor) 

____________________________ _______________________________________
Witness (Name and Title Printed) 

G. Award. 

Your offer is hereby accepted for (see checked boxes): 

Section 1 
Section 2 
Section 3 

Contract Amount: ____________________________________ 

This award consummates the Contract, and the documents referenced herein.   

MAINE DEPARTMENT OF TRANSPORTATION 

     ____         ________________ __ 
Date  By: David Bernhardt, Commissioner 

        Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________        ____________
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 

A. The Work. 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 20334.10 Plant Mix 
Recycled Asphalt Pavement placement and Hot Mix Asphalt Overlay in the towns 
of Sidney and Oakland, County of Kennebec, in the State of Maine.  The Work 
includes construction, maintenance during construction, warranty as provided in the 
Contract, and other incidental work. 

The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 

The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 

B. Time. 

The Contractor agrees to complete all Work, except warranty work, on or 
before August 29, 2015.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation 
Standard Specifications, November 2014 Edition and related Special Provisions.   
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C. Price. 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is 

Section 1 $______________________________________________    _ 

Section 2 $_________________________________________________  

Section 3 $_________________________________________________ 

Performance Bond and Payment Bond each being 100% of the amount awarded under 
this Contract (see award amount in Section G below). 

D. Contract. 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
November 2014 Edition, Standard Details November 2014 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 

E. Certifications. 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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F.     Offer. 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications November 2014 Edition, Standard Details November 2014 Edition as 
updated through advertisement, Supplemental Specifications, Special Provisions, 
Contract Agreement; and Contract Bonds contained herein for construction of: WIN 
20334.10 Plant Mix Recycled Asphalt Pavement placement and Hot Mix Asphalt 
Overlay in the towns of Sidney and Oakland, County of Kennebec, State of Maine, 
on which bids will be received until the time specified in the “Notice to Contractors” 
do(es) hereby bid and offer to enter into this contract to supply all the materials, tools, 
equipment and labor to construct the whole of the Work in strict accordance with the 
terms and conditions of this Contract at the unit prices in the attached “Schedule of 
Items”.    

The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

As Offeror also agrees: 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
November 2014 Edition, and as addressed in the contract documents. 

Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
November 2014 Edition and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 

CONTRACTOR 

____________________________ _______________________________________
Date (Signature of Legally Authorized Representative 

of the Contractor) 

____________________________ _______________________________________
Witness (Name and Title Printed) 

G. Award. 

Your offer is hereby accepted for (see checked boxes): 

Section 1 
Section 2 
Section 3 

Contract Amount: ____________________________________ 

This award consummates the Contract, and the documents referenced herein.   

MAINE DEPARTMENT OF TRANSPORTATION 

     ____         ________________ __ 
Date  By: David Bernhardt, Commissioner 

        Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 

AGREEMENT m ade on the date last signed be low, by an d between the State of Maine,  
acting through and by its Departm ent of Trans portation (D epartment), an agency of state  
government with its principal adm inistrative offices located at Child Street Augusta, Maine, 
with a m ailing address at 16 State H ouse Station, Augusta , Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________
a corporation or other legal entity organized unde r the laws of the St ate of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 

The Department and the Contractor, in considera tion of the mutual pro mises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 

A. The Work. 

The Contractor agrees to com plete all W ork as specified o r indicated in the Contract 
including E xtra W ork in conform ity with the Contract,  PI N No. 1224.00, for the Hot 
Mix Asphalt Overlay in the town/city of  South Nowhere, County of   Washington, 
Maine.  The W ork includes construction, m aintenance during construction, warranty as 
provided in the Contract, and other incidental work. 

The Contractor shall be responsible for fu rnishing all supervision, labor, equipm ent, 
tools supplies, perm anent m aterials and tem porary m aterials required to perform  the 
Work inclu ding constr uction qua lity con trol includ ing inspec tion, testing a nd 
documentation, all required docum entation at th e conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 

The Departm ent shall have the right to alte r the nature and exten t of the W ork as 
provided in the Contract; payment to be made as provided in the same. 

B. Time. 

The Contractor agrees  to com plete all Work, except warranty work, on or bef ore 
November 15, 2006.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Depa rtment of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions. 
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C. Price. 
 

The quantities given in the Schedule of Item s of the Bid Package will b e used as  the 
basis for determining the original Contract  amount and for determ ining the amounts of 
the required Performance Surety Bond and Paym ent Surety Bond, and that the am ount 
of this offer  is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                        
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which  may be am ended, m odified, or supplem ented in writing  only , 
consists of the Contract docum ents as defi ned in the Plans, Standard Specifications, 
Revision o f Dece mber 2002, Standard Details Revision of Decem ber 2002, 
Supplemental Specifications, Special Provisi ons, Contract Agreem ent; and Contract 
Bonds.   It is ag reed and unders tood that  this Contract will be gov erned by th e 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifi es that to the best of the Contractor’s  
knowledge and belief: 
 
1. All of the statem ents, representations, cove nants, a nd/or ce rtifications required or 

set f orth in  the Bid  an d the Bid  Docum ents, including those in Appendix A to 
Division 10 0 of the S tandard Specifica tions Revision  of Decem ber 2002 (Federal 
Contract Provisions Supplem ent), and the C ontract are still co mplete and accu rate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contract ual, or financial impedim ent to entering 

into this Contract. 
 
3. The person signing below is legally aut horized by the Contractor to sign this 

Contract on behalf of the Contractor and to  legally bind the Contractor to the term s 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully exam ined the site of work, the Plans, Standard 
Specifications, Revision  of Decem ber 2002, St andard Details Revision  of Decem ber 
2002, Supplem ental Specifications, Special Provisions, Contract A greement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be receive d until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to en ter into this contra ct to supply all the 
materials, tools, equipm ent and l abor to c onstruct the whole of the W ork in strict 
accordance with the term s and conditions of th is Contract at the unit prices in the  
attached “Schedule of Items”.    

 
The Offeror agrees to perform  the work re quired at the price sp ecified above and in 
accordance with th e bids provid ed in the at tached “Sch edule of Item s” in strict 
accordance with the term s of th is solicitation, and to provid e the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attach ed “Schedule o f Items”, which 
may be ordered by the Resident, and to accept as full com pensation the am ount 
determined upon a “Force Account” basis as provided in the Sta ndard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal  Money Order in the a mount given in the 
“Notice to Contractors”, payable to th e Treasurer of the State o f Maine an d 
accompanying this bid, shall be forfeited, as liq uidated damages, if in case this bid is 
accepted, an d the undersigned shall fail to abid e by the term s and conditions of the 
offer and fail to furnish satisfactory insura nce and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of 2002 and com plete the W ork with in the tim e limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Noti ce (Additional Instructions to Bidders) and 
submit a completed Contrac tor’s Disadvan taged Business Enterpr ise Utilization Plan 
with their bid. 

  
Fifth:  That this of fer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certif ies, to the best of its know ledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusio n, or o therwise taken any ac tion in res traint of  com petitive bidd ing in  
connection with its bid, and its subsequent contract with the Department. 
 
 

IN W ITNESS WHE REOF, the Cont ractor, f or itse lf, its  succe ssors and assigns, hereby 
execute two duplicate o riginals of this Agreemen t and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.    This award consumm ates the Con tract, and  the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David Bernhardt, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the la ws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firm ly bound unto the Treasurer of the State of Maine in the sum  
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be m ade, Principa l and Surety bind them selves, their heirs, 
executors and adm inistrators, successors a nd assigns, jointly and severally by these 
presents. 
 

The condition of  this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Num ber ____________ in the Municipality of 
______________________ prom ptly and faithfully perfor ms the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any altera tion or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

 
vii
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the la ws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firm ly bound unto the Tr easurer of the State of Maine for the use 
and benefit of claim ants as herein below defined, in the sum  of  
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind them selves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of  this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Num ber ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reim burses the ob ligee for all outlay and expense which the 
obligee may incur in making good any default of sa id Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claim ant is defined as one  having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, m aterial or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii 
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March 14, 2007 
Supersedes March 3, 1966 

1 of 1 

Non-federal Projects Only 
 

 
NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES 

 
Sec. 1303.  Public Works; minimum wage 
 
In the employment of laborers in the construction of public works, including state 
highways, by the State or by persons contracting for the construction, preference must 
first be given to citizens of the State who are qualified to perform the work to which the 
employment relates and, if they can not be obtained in sufficient numbers, then to 
citizens of the United States. Every contract for public works construction must contain a 
provision for employing citizens of this State or the United States. The hourly wage and 
benefit rate paid to laborers employed in the construction of public works, including state 
highways, may not be less than the fair minimum rate as determined in accordance with 
section 1308. Any contractor who knowingly and willfully violates this section is subject 
to a fine of not less than $250 per employee violation. Each day that any contractor 
employs a laborer at less than the wage and benefit minimum stipulated in this section 
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).] 
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Sidney – Oakland 
Route 23 
20334.10 
PMRAP 

March 18, 2015 
 

Project Stationing 

Page 1 of 4 
 

 

175+85   Pole # 108/42 

      169+47   Pole # 104 

      162+17   Maplewood Drive 

      151+84   Pole # 93 

      146+13                      Pole # 89 

      135+43   Pole # 81 

      125+24   Pole # 76/28 

               113+16   Robinson Road 

               100+65   Pole # 59/41 

      90+65    Pole # 50 

Meadow Drive    80+89 

      75+34    Pole # 41/21 

      68+80             Thistle Lane 

      61+15               Mount Vista Drive 

      56+25    Pole # 30/13 

      48+33    Pole # 25/7 

      40+50    Pole # 20/2 

      37+75    Quaker Road 

            31+40    Cameron Drive 

      20+46    Pole # 7/137 

Begin Project     10+00 
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Sidney – Oakland 
Route 23 
20334.10 
PMRAP 

March 18, 2015 
 

Project Stationing 

Page 2 of 4 
 

 

 

Juniper Lane     336+15 

Pole # 101     330+43 

Lily Lane     323+14 

      319+85   Pole # 201/95 

      310+11   Pole # 195/89 

299+92            Pole # 188/82 

290+70   Pole # 182/76 

Morning Glory    284+60 

      266+25   Bartlett Road 

Lake Ridge Drive    261+40 

Lake Ridge Drive (loop)   257+00 

Orchid Lane     244+00 

      234+90   Cowen Ridge 

      231+17   Pole # 143/21 

Primrose Lane     221+82 

      219+32   Rolling Acres Drive 

      210+51   Pole # 130/34 

Red Cedar Lane    204+50 

      199+22   Pole # 123/157 

     190+07   Pole # 117  

      180+59   Pole # 111/15 
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Sidney – Oakland 
Route 23 
20334.10 
PMRAP 

March 18, 2015 
 

Project Stationing 

Page 3 of 4 
 

 

Pole # 50     500+68 

Sunny Shore Pl    499+60 

      490+61   Pole # 57/41/57 

Pole # 66     477+89 

      469+58   T/L Oakland/Sidney 

Pole # 79     459+16 

Bayberry Ln     450+21 

Pole # 90     443+35 

Daisy Lane     429+87 

      420+14   Pole # 106 

Foxglove Lane    414+45 

      412+00   Pole # 112 

Geranium Lane    400+16 

Goldenrod Lane    389+84 

      384+25   Pole # 130/41/130 

      370+83   Goodhue Road 

      359+50   Pole # 49/121 

      350+46   Pole # 155/R2/115 

            340+47   Pole # 162 

337+30                       Bacon Ridge 

Juniper Lane     336+15 
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Sidney – Oakland 
Route 23 
20334.10 
PMRAP 

March 18, 2015 
 

Project Stationing 

Page 4 of 4 
 

 

 

 

570+88   End 

      563+21   Webb Road 

Pole # 9/9     561+60 

Pole # 14/14     551+05 

Pole # 21     540+94 

Pole # 28     531+22 

Morse Point Lane    518+15 

Pole # 48     510+78 
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Sidney – Oakland 
Route 23 
20334.10 
PMRAP 

March 18, 2015 
CONSTRUCTION NOTES 

Page 1 of 1 
 

 
Item 202.203 Pavement Butt Joints 
 
  10+00 Begin Station 
570+88 End Station 
 
All butt joints shall be full width mainline. All paved driveways and side roads within the project 
limits. 
As directed by the Resident. 
 
Item 204.211 Add Shoulder Aggregate – Truck Measure– Department Supplied Materials 
 
Department supplied material used to back up PMRAP and Surface.  The Contractor will provide all 
loading, trucking, placement and compaction as outlined in the 204 Special Provisions. 
 
Item 403.2104 HMA 9.5mm Surface 
 
¾” Surface will be placed full width mainline. 
 
Item 403.211 HMA 9.5mm Shim 
 
¾” Shim will be placed full width mainline. 
 
Item 411.101–Untreated Aggregate Surface Course Truck Measure Department Supplied 
Materials 
 
Department supplied material used to back up drives, entrances or as directed by the Resident.  The 
Contractor will provide all loading, trucking, placement and compaction as outlined in the 411 Special 
Provisions. 
 
Item 627.78 Temporary 4” Painted Pavement Marking Line, White or Yellow 
 

- Temporary center lines shall be painted on all matched pavement within one week.  
- Temporary edge lines shall be painted on all pavement layers within four weeks. 
- All temporary lines shall be painted prior to final striping. 
- Multilane sections, truck lanes, and milled surfaces must be striped daily on all matched 

pavement layers.  
- TOMs must be used on all pavement layers until temporary paint is applied. 
- TOMs will be removed before final striping. 
- TOM removal will be addressed in the Traffic Control Plan. 

 
Item 652.35 Construction Signs  
 
Two “Road Work Next 11 Miles” signs are required as part of this project. 
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SLOPE WORKSHEET

Sidney - Oakland
Route 23
20334.10
PMRAP

March 18, 2015

Lt Slope Station Rt Slope Lt Slope Station Rt Slope Lt Slope Station Rt Slope
% % % % % %

-2.0 53+00 -2.0 -3.0 108+50 -2.0 -1.0 148+00 -1.0
-1.0 52+50 -1.0 -3.0 108+00 -1.0 0.0 147+50 -1.0

1.0 147+00 -1.0
-1.0 47+00 -1.0 -3.0 104+50 -1.0
-1.0 46+00 -2.0 -2.0 104+00 -1.0 1.0 145+00 -1.0

2.0 144+50 -3.0
-1.0 44+00 -2.0 -2.0 100+00 -1.0
-1.0 43+50 -1.0 -2.0 99+50 -2.0 2.0 143+50 -3.0
-2.0 43+00 -1.0 1.0 143+00 -3.0

-2.0 97+00 -2.0 0.0 142+50 -2.0
-2.0 33+00 -1.0 -2.0 96+50 -1.0 -1.0 142+00 -2.0
-2.0 32+50 0.0 -2.0 141+50 -1.0
-2.0 32+00 1.0 -2.0 94+50 -1.0
-2.0 31+50 2.0 -2.0 94+00 -2.0 -2.0 135+00 -1.0
-3.0 31+00 3.0 -3.0 134+50 -1.0
-4.0 30+50 4.0 -2.0 84+50 -2.0

-2.0 84+00 -1.0 -3.0 127+00 -1.0
-4.0 28+00 4.0 -2.0 126+50 -1.0
-3.0 27+50 3.0 -2.0 76+00 -1.0
-2.0 27+00 2.0 -1.0 75+50 -1.0 -2.0 121+00 -1.0
-2.0 26+50 1.0 -1.0 120+50 -1.0
-2.0 26+00 -0.5 -1.0 70+50 -1.0 0.0 120+00 -1.0
-2.0 25+50 -2.0 -2.0 70+00 -2.0 1.0 119+50 -1.0

2.0 119+00 -2.0
-2.0 23+00 -2.0 -2.0 66+00 -2.0 3.0 118+50 -4.0
-2.0 22+50 -1.0 -1.0 65+50 -2.0 4.0 118+00 -4.0

-0.5 65+00 -2.0
-2.0 21+50 -1.0 0.0 64+50 -2.0 4.0 114+50 -4.0
-1.0 21+00 -1.0 0.5 64+00 -2.0 2.0 114+00 -3.0

1.0 63+50 -2.0 1.0 113+50 -2.0
-1.0 13+50 -1.0 0.5 113+00 -1.0
-3.0 13+00 -1.0 1.0 62+00 -2.0 0.0 112+50 -1.0
-3.0 12+50 -1.0 0.5 61+50 -2.0 -0.5 112+00 -1.0
-3.0 12+00 -1.0 0.0 61+00 -2.0 -1.0 111+50 -1.0
-3.0 11+50 -1.0 -0.5 60+50 -2.0 -2.0 111+00 -1.0
-3.0 11+00 -1.0 -1.0 60+00 -2.0 -2.0 110+50 -2.0
-1.0 10+50 -1.0 -2.0 59+50 -2.0

match 10+00 match -2.0 109+00 -2.0
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SLOPE WORKSHEET

Sidney - Oakland
Route 23
20334.10
PMRAP

March 18, 2015

Lt Slope Station Rt Slope Lt Slope Station Rt Slope Lt Slope Station Rt Slope
% % % % % %

-2.0 183+00 0.0 2.0 230+00 -4.0
-2.0 182+50 0.5 1.0 229+50 -4.0 -6.0 272+50 4.0
-2.0 182+00 1.0 0.0 229+00 -4.0 -4.0 272+00 3.0

-1.0 228+50 -3.0 -3.0 271+50 2.0
-2.0 179+00 1.0 -1.0 228+00 -2.0 -2.0 271+00 1.0
-2.0 178+50 0.0 -2.0 270+50 0.0
-2.0 178+00 -1.0 -1.0 223+50 -2.0 -2.0 270+00 -1.0

-1.0 223+00 -1.0 -2.0 269+50 -2.0
-2.0 174+00 -1.0 -1.0 222+50 0.0
-3.0 173+50 -1.0 -1.0 222+00 1.0 -2.0 264+50 -2.0

-1.0 264+00 -2.0
-3.0 170+00 -1.0 -1.0 216+00 1.0
-2.0 169+50 -1.0 -2.0 215+50 1.0 -1.0 261+00 -2.0
-2.0 169+00 -1.0 -1.0 260+50 -1.0
-2.0 168+50 -1.0 -2.0 211+00 1.0 -3.0 260+00 -1.0
-2.0 168+00 -2.0 -2.0 210+50 0.0

-2.0 210+00 -1.0 -3.0 256+50 -1.0
-2.0 161+50 -2.0 -3.0 209+50 -1.0 -2.0 256+00 -1.0
-1.0 161+00 -2.0 -1.0 255+50 -1.0
-0.5 160+50 -2.0 -3.0 195+00 -1.0 0.0 255+00 -1.0
0.0 160+00 -3.0 -3.0 194+50 -2.0 1.0 254+50 -1.0
0.5 159+50 -3.0 -2.0 194+00 -2.0
1.0 159+00 -3.0 1.0 252+50 -1.0

-2.0 192+00 -2.0 1.0 252+00 -2.0
1.0 157+00 -3.0 -2.0 191+50 -1.0
1.0 156+50 -2.0 -3.0 191+00 -1.0 1.0 246+00 -2.0
1.0 156+00 -1.0 0.0 245+50 -2.0

-3.0 189+00 -1.0 -1.0 245+00 -2.0
1.0 154+00 -1.0 -2.0 188+50 -1.0 -2.0 244+50 -2.0
0.5 153+50 -1.0 -1.0 188+00 -2.0
0.0 153+00 -1.0 0.5 187+50 -3.0 -2.0 235+00 -2.0
-0.5 152+50 -1.0 2.0 187+00 -4.0 -1.0 234+50 -2.0
-1.0 152+00 -1.0 0.0 234+00 -2.0
-2.0 151+50 -1.0 2.0 185+50 -4.0 1.0 233+50 -2.0
-3.0 151+00 -1.0 1.0 185+00 -3.0

0.0 184+50 -2.0 1.0 231+50 -2.0
-3.0 149+00 -1.0 -1.0 184+00 -1.0 2.0 231+00 -3.0
-2.0 148+50 -1.0 -2.0 183+50 -0.5 2.0 230+50 -4.0

Page 2 of 5 39



SLOPE WORKSHEET

Sidney - Oakland
Route 23
20334.10
PMRAP

March 18, 2015

Lt Slope Station Rt Slope Lt Slope Station Rt Slope Lt Slope Station Rt Slope
% % % % % %

-3.0 313+00 -1.0 0.5 367+00 -3.0
-3.0 312+50 -1.0 2.0 366+50 -3.0 -2.0 419+00 -2.0
-3.0 312+00 -2.0 3.0 366+00 -4.0 -1.0 418+50 -2.0

5.0 365+50 -5.0 0.0 418+00 -1.0
-3.0 306+00 -2.0 1.0 417+50 -1.0
-3.0 305+50 -1.0 5.0 364+00 -5.0

3.0 363+50 -4.0 1.0 412+00 -1.0
-3.0 303+50 -1.0 2.0 363+00 -4.0 2.0 411+50 -2.0
-3.0 303+00 -2.0 2.0 362+50 -3.0 3.0 411+00 -3.0
-2.0 302+50 -2.0 1.0 362+00 -2.0
-1.0 302+00 -2.0 -0.5 361+50 -2.0 3.0 403+00 -3.0

-2.0 361+00 -2.0 1.0 402+50 -3.0
-1.0 300+50 -2.0
-2.0 300+00 -1.0 -2.0 346+50 -2.0 1.0 400+50 -3.0

-3.0 346+00 -1.0 0.0 400+00 -3.0
-2.0 294+00 -1.0 -1.0 399+50 -2.0
-2.0 293+50 -2.0 -3.0 328+00 -1.0 -2.0 399+00 -2.0

-2.0 327+50 -1.0
-2.0 289+00 -2.0 -2.0 393+00 -2.0
-1.0 288+50 -2.0 -2.0 326+50 -1.0 -1.0 392+50 -2.0
0.0 288+00 -2.0 -2.0 326+00 0.0
1.0 287+50 -3.0 -4.0 325+50 1.0 -1.0 387+50 -2.0
2.0 287+00 -3.0 -4.0 325+00 2.0 -1.0 387+00 -1.0
3.0 286+50 -3.0 -6.0 324+50 2.0

-1.0 381+50 -1.0
3.0 283+50 -3.0 -6.0 322+50 2.0 -2.0 381+00 -1.0
1.0 283+00 -1.0 -4.0 322+00 1.0 -4.0 380+50 1.0
0.0 282+50 0.0 -5.0 380+00 3.0
-2.0 282+00 2.0 -4.0 319+50 1.0 -5.0 379+50 5.0
-3.0 281+50 3.0 -2.0 319+00 1.0

-5.0 376+50 5.0
-3.0 278+00 3.0 -2.0 316+50 1.0 -4.0 376+00 3.0
-4.0 277+50 3.0 -4.0 316+00 2.0 -3.0 375+50 1.0
-5.0 277+00 3.0 -5.0 315+50 3.0 -3.0 375+00 -1.0
-6.0 276+50 3.0 -5.0 315+00 3.0 -2.0 374+50 -2.0
-6.0 276+00 3.0 -5.0 314+50 1.0
-6.0 275+50 3.0 -4.0 314+00 1.0 -2.0 368+00 -2.0
-6.0 275+00 4.0 -3.0 313+50 0.0 -1.0 367+50 -2.0
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SLOPE WORKSHEET

Sidney - Oakland
Route 23
20334.10
PMRAP

March 18, 2015

Lt Slope Station Rt Slope Lt Slope Station Rt Slope Lt Slope Station Rt Slope
% % % % % %

-1.0 474+00 -1.0 0.0 567+00 -1.0
-1.0 473+50 0.0 3.0 508+00 -3.0 -1.0 566+50 0.0
-1.0 473+00 1.0 1.0 507+50 -2.0 -1.0 566+00 1.0

-1.0 466+50 1.0 1.0 504+00 -2.0 -1.0 564+00 1.0
-1.0 466+00 0.0 0.0 503+50 -2.0 -2.0 563+50 2.0
-1.0 465+50 -1.0 -1.0 503+00 -2.0 -3.0 563+00 3.0

-2.0 502+50 -2.0 -3.0 562+50 3.0
-1.0 464+50 -1.0 -2.0 562+00 2.0
-2.0 464+00 -1.0 -2.0 498+00 -2.0 -2.0 561+50 1.0

-1.0 497+50 -2.0 -2.0 561+00 1.0
-2.0 463+00 -1.0 0.0 497+00 -2.0 -2.0 560+50 0.0
-2.0 462+50 0.0 1.0 496+50 -2.0 -2.0 560+00 -1.0
-2.0 462+00 1.0 -2.0 559+50 -1.0
-3.0 461+50 1.0 1.0 495+50 -2.0 -3.0 559+00 -1.0

0.0 495+00 -2.0
-3.0 459+50 1.0 -1.0 494+50 -2.0 -3.0 552+50 -1.0
-4.0 459+00 1.0 -2.0 494+00 -2.0 -1.0 552+00 -1.0
-5.0 458+50 1.0 -3.0 493+50 -1.0
-5.0 458+00 1.0 -1.0 544+00 -1.0
-4.0 457+50 -0.5 -3.0 489+50 -1.0 -1.0 543+50 -2.0
-3.0 457+00 -1.0 -2.0 489+00 -2.0
-2.0 456+50 -2.0 -1.0 539+50 -2.0

-2.0 481+50 -2.0 0.0 539+00 -2.0
-2.0 444+00 -2.0 -0.5 481+00 -4.0 1.0 538+50 -2.0
-1.0 443+50 -2.0 1.0 480+50 -6.0
0.0 443+00 -2.0 3.0 480+00 -6.0 1.0 528+50 -2.0
1.0 442+50 -2.0 4.0 479+50 -6.0 0.0 528+00 -1.0

4.0 479+00 -6.0 -1.0 527+50 -1.0
1.0 436+50 -2.0 3.0 478+50 -6.0
0.0 436+00 -1.0 2.0 478+00 -6.0 -1.0 522+00 -1.0
-1.0 435+50 -1.0 1.0 477+50 -6.0 -2.0 521+50 -2.0
-3.0 435+00 -1.0 1.0 477+00 -6.0

1.0 476+50 -5.0 -2.0 511+00 -2.0
-3.0 428+00 -1.0 1.0 476+00 -4.0 -1.0 510+50 -2.0
-3.0 427+50 -2.0 1.0 475+50 -3.0 0.0 510+00 -3.0
-3.0 427+00 -2.0 1.0 475+00 -2.0 1.5 509+50 -3.0
-2.0 426+50 -2.0 -0.5 474+50 -2.0 3.0 509+00 -3.0
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SLOPE WORKSHEET

Sidney - Oakland
Route 23
20334.10
PMRAP

March 18, 2015

Lt Slope Station Rt Slope
% %

match 570+50 match
-1.0 570+00 -1.0
0.0 569+50 -2.0
1.0 569+00 -2.0
2.0 568+50 -2.0
2.0 568+00 -2.0
1.0 567+50 -2.0
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Sidney – Oakland 
Route 23 
20334.10 
PMRAP 

March 18, 2015 
 

GENERAL NOTES 

Page 1 of 3 

 
1) All joints between existing and proposed hot bituminous pavement shall be butted. 

Payment shall be made under Item 202.203 Pavement Butt Joint. 
 

2) Construct butt joints at all paved drives and entrances. 
 

3) The contractor will be limited to two closures at any one time. 
 

4) A temporary ramp shall be constructed with HMA at the ends of the roadway section 
paved or milled each day. The uses of millings or RAP will not allowed, but cold patch 
may be temporarily utilized until HMA plants are open for the season. 
 
For Interstate Highways or roadways with speed limits exceeding 50 mph, temporary 
ramps shall be constructed with one foot of length for every 1/8” of transition depth on 
the leading end, and one foot of length for every 1/4” of transition depth on the trailing 
end. 
 
For all other roadways with speed limits less than 50 mph, temporary ramps shall be 
constructed with one foot of length for every 1/4” of transition depth on the leading and 
the trailing end. 
 
Construct 12:1 tapers at all side roads, commercial entrances and sidewalks. 
 
Materials, placement, maintenance, and removal shall be incidental to contract items.  
 

5) Grind transition tapers at Catch Basins under Item 202.203 Pavement Butt Joints, as 
directed by the Resident. 

 
6) Prior to removing any pavement or placing any shim pavement, the roadway will be 

inspected for possible subsurface boulders and removed as directed by the Resident. 
Payment will be made under appropriate rental items. Backfill will be placed to subgrade 
with material consistent with the surrounding material. 

 
7) Where deemed necessary by the Resident, unsuitable excess material shall be removed 

from the edges of shoulders and placed in designated areas or disposed of. Payment will 
be made under the appropriate contract items. 

 
8) All inslope and ditches in cut areas shall be graded as shown on the typicals or flatter, or 

as directed by the Resident. 
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Sidney – Oakland 
Route 23 
20334.10 
PMRAP 

March 18, 2015 
 

GENERAL NOTES 

Page 2 of 3 

 
9) The Contractor shall start backing up PMRAP within 2 days after placement if there is a 

3” or more drop off. The contractor shall place Item 204.211 – Add Shoulder Aggregate 
– Truck Measure – Department Supplied Materials to back up the PM RAP prior to 
placing the HMA shim course.  The contractor shall place Item 204.211 – Add Shoulder 
Aggregate – Truck Measure – Department Supplied Materials to after the HMA Surface 
course has been placed. This will be paid for under Item 204.211 – Add Shoulder 
Aggregate – Truck Measure – Department Supplied Materials. 

 
10)  All waste material not used on the project shall be disposed of in acceptable waste areas 

and reviewed by the Resident. Grading, seeding, and mulching of waste areas shall be 
considered incidental. 

 
11)  Required ditch protection shown on the plans or in the Construction Notes is for 

estimating purposes only.  The actual type and location of ditch protection as determined 
by the Resident. 

 
12)  The Department will provide all traffic control including signs and flaggers for all 

operations. 
 

13)  A 3' paved lip shall be placed at all gravel entrances unless otherwise noted in the plans   
or directed by the Resident. 

 
14)  Any necessary cleaning of existing pavement prior to paving (or milling) shall be 

incidental to the related paving (or milling) items. 
 

15)   When super elevation exceeds the slope of the low side shoulder, the shoulder pavement 
will have same slope as traveled way. 

 
16)  The Department will produce, truck / haul the entire PMRAP product 

 
17)  PMRAP will be produced at the Department’s Sidney Maintenance Camp off Lyons 

Road in Sidney. 
 

18)  Once started, PMRAP lay down shall be continuous (excluding inclement weather days) 
until all PMRAP is complete. 

 
19)  PMRAP will be allowed to cure for a minimum of five (5) calendar days prior to the 

placement of Hot Mix Asphalt (HMA).  
 

20)  No existing drainage shall be abandoned, removed or plugged without prior approval of 
the Resident. 
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Sidney – Oakland 
Route 23 
20334.10 
PMRAP 

March 18, 2015 
 

GENERAL NOTES 

Page 3 of 3 

 
21)  As directed by the Resident, all existing underdrain outlets shall be located, cleaned out 

and ditched as required or replaced as necessary.  Payment will be made under 
appropriate contract items. 

 
22) The contractor will be responsible for maintaining all existing mailboxes to ensure that 

the mail will be deliverable each day.  Payment will be made under appropriate rental 
items. 

 
23)  Any damage to the slopes caused by the contractor's equipment, personnel, or operation 

shall be repaired to the satisfaction of the resident.  All work, equipment, and materials 
required to make repairs shall be at the contractor's expense.  

 
24)  Areas requiring fill on the project will come from suitable excavation from excavation, 

ditch & in slope, or equipment rental areas. 
 

25)  No separate payment for superintendent or foreman will be made for the supervision of 
equipment being paid for under the equipment rental items. 

 
26) “Undetermined Locations” shall be determined by the Resident. 

 
27)  Stations referenced are approximate. 

 
28)  All work shall be done in accordance with the Maine Department of Transportation’s 

Best Management Practices for Erosion & Sedimentation Control, February, 2008. 
 

29) The contractor will place appropriately marked stakes at the following locations on the 
project: striping pattern changes, cross-slope changes, and every 500’ for stationing. The 
contractor will paint every full station (100’) on the existing roadway and will transfer 
the painted stationing through all intermediate lifts (not surface). Appropriately sized 
striping pattern changes will be painted on surface. Stationing control must be placed 
before work can commence. Cross-slope and striping change controls must be placed 
before paving can commence. 
 

30)  The Department will be responsible for final striping.  
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Town:   Sidney - Oakland 
Project: 20334.10 
Date:     February 02, 2015 

 
 

mmb Page 1 of 3 Utility Spec (Ver. 1-2014) 

SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 

UTILITY COORDINATION 
The contractor has primary responsibility for coordinating their work with utilities after contract 
award.  The contractor shall communicate directly with the utilities regarding any utility work 
necessary to maintain the contractor’s schedule and prevent project construction delays.  The 
contractor shall notify the resident of any issues. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.  
 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications {is} required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of 
this project or intending to install facilities during project construction. 
 
Utilities have been notified and will be furnished a project specification. 
 

Overview: 
Utility/Railroad Aerial Underground Railroad

Central Maine Power Company X   
Northern New England Telephone Operations LLC X X  
OTT Communications (North)  X  
Oxford Networks X   
Time Warner Cable (Bangor North & West Office) X   
 
 

Utility Contact Information 
 

Utility/Railroad Contact Person Contact Phone 
Central Maine Power Company Dan Couturier (207)453-3304 
Northern New England Telephone Operations LLC Morris Leathers  (207)342-4280 
Northern New England Telephone Operations LLC Mike Atwater (207)626-2012 
OTT Communications (North) Jim Taplin (207)688-8824 
Oxford Networks Michael Ellingwood (207)333-3471 
Time Warner Cable (Bangor North & West Office) David Bouchard  (207)620-3411 
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Town:   Sidney - Oakland 
Project: 20334.10 
Date:     February 02, 2015 

 
 

mmb Page 2 of 3 Utility Spec (Ver. 1-2014) 

 
 
Temporary utility adjustments are not anticipated on this project however, should the contractor 
choose to have any poles temporarily relocated, all work will be done by Pole owner at the 
contractor’s request and expense at no additional cost to the Department. 
 
All adjustments are to be made by the respective utility/railroad unless otherwise specified 
herein. 
 
Utility working days are Monday through Friday dependent upon favorable weather, working 
conditions and freedom from emergencies. The Contractor shall have no claim against the 
Department in the event of unfavorable conditions. 
 
The contractor shall give all Utilities or railroads 10 working days notice prior to beginning any 
work on this project. 
 
AERIAL 
 
No Aerial Utility adjustments are anticipated at this time for the project.  Though unexpected, if 
utility relocations become necessary, they will be scheduled in compliance with Section 104 of 
the Standard Specifications and will be done by the utilities after the Contractor has finished 
their work.   Adjustments to be made after paving and ditching has been done & project 
reviewed. 
 
Utility Specific Issues: 
 
Utility adjustments are anticipated as part of this project. 
 
** POLE LIST ** 
Existing Pole CMP # 637/141 transfer lines from older pole to newer pole & remove old pole 
Existing Pole CMP # 2/140 transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 4/139 transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 49/27 work on eliminating guys wire towards roadway 
Existing Pole CMP # 115/49 replace existing pole at new offset To Be Determined (TBD) 
Existing Pole CMP # 117/51 transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 118/52 transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 130S transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 143/21 replace existing pole at new offset TBD 
Existing Pole CMP # 183/77 transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 84/78 replace existing pole at new offset TBD 
Existing Pole CMP # 162/108 transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 157/113 transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 156/114 replace existing pole at new offset TBD 
Existing Pole CMP # 155/R2/115 replace existing pole at new offset TBD 
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mmb Page 3 of 3 Utility Spec (Ver. 1-2014) 

 
** POLE LIST ** Continued** 
 
Existing Pole CMP # 154/116 replace existing pole at new offset TBD 
Existing Pole CMP # 153/117 replace existing pole at new offset TBD 
Existing Pole CMP # 152/118 replace existing pole at new offset TBD 
Existing Pole CMP # 147S transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 129 replace existing pole at new offset TBD 
Existing Pole CMP # 123 transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 092 transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 088 transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 082 transfer line from older pole to newer pole & remove old pole 
Existing Pole CMP # 41/389/34/7 replace existing pole at new offset TBD 
 
The Aerial utilities will work together on fixing several issues where the guy wires are coming 
down towards the roadway, transfers and replacing poles with safety issues.   The appropriate 
utility will remove old poles when all transfers have been done. 
 
The Aerial utilities require 5 working days advance notice prior to any operations involving 
work around their lines. 
 
SUBSURFACE 
 
Northern New England Telephone Operations LLC has buried cable along the project.    
Northern New England Telephone Operations LLC requires 5 working days advance notice 
prior to any operations involving the relocation of their lines. 
 
OTT Communications has buried cable along the project.    OTT Communications requires 5 
working days advance notice prior to any operations involving the relocation of their lines. 
 
MAINTAINING UTILITY LOCATION MARKNIGS 
The Contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 
 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and 
Highways, as issued by the Federal Highway Administration. 
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Project No.: 020334.10 
 

SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
A Construction Area located in the Towns of Sidney and Oakland has been established by the Maine Department 
of Transportation (MDOT) in accordance with provisions of  29-A § 2382 Maine Revised Statutes Annotated 
(MRSA). 
 

(a) The section of highway under construction in Kennebec County, Project No. 020334.10 is 
located on Route 23 (Pond Road), beginning at Route 27 in Sidney and extending northerly 
12.01 miles to the Middle Road in Oakland. 
 
Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads 
and equipment employed on public way construction projects, United States Government 
projects or construction of private ways, when within construction areas established by the 
Department of Transportation. The permit: 

 
A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas and may 
provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 
damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department of 
Transportation on state-maintained ways and bridges, otherwise by the municipal officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 

 
The Municipal Officers for the Towns of Sidney and Oakland agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified in 
29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined prior 
to use of any municipal way.  The MDOT will assist in determining the bond amount if requested by the 
municipality.   
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal limit 
is specifically agreed upon in writing by the Municipal Officers concerned. 
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Sidney - Oakland 
Route 23 
20334.10 
PMRAP 

March 23, 2015 

SPECIAL PROVISION 
SECTION 105 

(LIMITATIONS OF OPERATIONS) 

Page 1 of 1 

1. A 24 hour notice is required for any changes in work schedule.

2. A 48 hour notice is required for a change in paving operations according to the
Department’s Standard Specification Section 105.3.1.

3. A 48 hour notice is required prior to working any Saturdays.

4. The Contractor is advised that no work shall be allowed on the following dates and times:

May 25, 2015 Memorial Day 
July 3, 2015 beginning at noon until July 6, 2015 at 6:30 am. Independence Day 

5. Unless otherwise directed by the Resident the Contractor will be limited to one paving
operation per day (excluding hand work paving.)

6. The Contractor shall not be allowed to work Saturdays placing PMRAP.  The Contractor
may work Saturday placing Hot Mix Asphalt if they provide flagging and traffic control
at their expense, the Resident is notified a minimum of 48 hours prior and the
Contractor’s traffic control plan has been approved by the Department.
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Sidney - Oakland 
Route 23 
20344.10 
PMRAP 

March 28, 2015 
 

SPECIAL PROVISION 
SECTION 107 

PROSECUTION & PROGRESS 
(CONTRACT TIME) 

Page 1 of 1 

 
 

1. The Contractor will be allowed to commence work on May 4, 2015 provided that 
all required plans/submittals have been received and approved by the Department 
in preparation for the Department’s pug mill to start production on May 11, 2015. 

 
2. Completion date for this Contract is August 29, 2015. 

 
3. Once operations commence, for every weekday not worked the Contractor will be 

charged supplemental liquidated damages per Section 107.7.2 of the Standard 
Specifications; excluding days lost to inclement weather, holidays, and approved 
absences. 

 
Absences must be requested at least 72 hours in advance and are subject to 
Department approval based on existing roadway condition, paving deadlines, 
adherence to schedule, traffic restrictions, detours, etc. The Contractor must 
assure that the roadway surface and signage are maintained for safe passage of the 
traveling public during any approved absences. The Contract Completion Date 
will not be modified due to approved absences. 
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October 25, 2011 
Supersedes December 12, 2002 

 
 1 of 1 

 
SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including 
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and 
review of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, submittals and approvals, and a timeline.  
Milestones to be included in the schedule include:  (A) start of Work,  (B) beginning and 
ending of planned Work suspensions,  (C) Completion of Physical Work, and  (D) 
Completion.  If the Contractor Plans to Complete the Work before the specified 
Completion date, the Schedule shall so indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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Sidney - Oakland 
Route 23 
20334.10 
PMRAP 

March 18, 2015 
 

Page 1 of 1 
  
 

 
SPECIAL PROVISION 

SECTION 204 
SHOULDER REHABILITATION 

(Add Shoulder Aggregate – Department supplied materials) 
 
204. 01 Materials   ADD…”The Department will provide the material used for this item.  
The stockpile is located at the MaineDOT Belgrade Maintenance Camp off Route 135 in 
Belgrade.” 
 
The Contractor shall be responsible for loading, hauling, and placement of the material. 
 
 
204.11 Basis of Payment 
 
 
Payment will be under: 
 
 
Pay Item Description Pay Unit 
 
204.211 – Add Shoulder Aggregate – Truck Measure Cubic Yard 
 – Department Supplied Materials 
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State Pugmill Projects 

March 10, 2015 

 Page 1 of 6 

SPECIAL PROVISION 

SECTION 310 

PLANT MIXED RECYCLED ASPHALT PAVEMENT 

 

 

 

310.01 Description  This work shall consist of the Processing (screening, crushing, sizing, and 

stockpiling) of Department supplied recycled asphalt pavement (RAP), as well as the mixing of 

the processed materials with the required additives in an approved cold mix plant, and the 

successful placement of the processed materials in the locations identified in the contract per 

Section 310.020.   

 

All plant mixed recycled asphalt pavement (PMRAP) shall be placed with a paver as described 

within this specification in subsection 310.032. All PMAP shall be placed in one or more courses 

on an approved base, and in accordance with these specifications.  It shall be placed in 

reasonably close conformity with the lines, grades and thicknesses indicated on the plans and 

specifications, or as established by the Resident.  Excess untreated recycled asphalt pavement 

materials not used in the pugmill process will remain as the property and responsibility of the 

Department. Excess treated PMRAP not placed in the actual roadway sections identified in the 

contract will remain the property and responsibility of the Department unless agreements are 

made otherwise.  

 

MATERIALS 

 

310.020 Composition of Mixture  The PMRAP mixture shall be composed as directed in the job 

mix formula (JMF). The actual JMF additive proportions will be established by executing a mix 

design using recycled material samples once the recycled asphalt stockpiles have been 

constructed. 

A JMF shall be furnished by the Department establishing the percentage of emulsified asphalt 

cement, Portland cement, aggregate, and water to be used in the mixture. Emulsion, water, 

aggregate and Portland cement shall be added in percentage by weight and verified by tank 

checks done in accordance with the minimum testing and monitoring frequencies. Portland 

cement additive may be done in dry form or introduced as a cement slurry. 

 

310.041 Recycled Asphalt Pavement Materials  All recycled asphalt materials shall be sourced 

from Department supplied piles, unless otherwise specified in the contract. All materials shall be 

processed to pass a ¾ inch, [19.0mm] square sieve, and stockpiled as to minimize segregation. 

The stockpile shall be free of any materials not generally considered to be asphalt pavement, or 

bituminous treated material.  

 

If additional material is required, the material will be supplied by the Department or acquired 

from the contracted sources through the Contract Modification process. Materials from offsite 

sources shall be processed so that all materials will be no larger than ¾ inch [19.0mm] and 

stockpiled so as to minimize segregation.   
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310.021 Emulsified Asphalt  The emulsified asphalt materials shall be sourced from a supplier 

contracted by the Department. The emulsified asphalt shall be grade MS-2, MS-4, or SS-1 as 

determined by the Department and meeting the requirements of Section 702.04 - Emulsified 

Asphalt.  It shall be the Pugmill Manager’s responsibility to coordinate the emulsion delivery 

with the emulsion supplier.  

 

The Pugmill Manager shall provide the emulsion supplier 72 hours prior notice of their intent to 

start the PMRAP processing portion of contract. Once PMRAP processing has begun, a 12 hour 

notice must be provided to the emulsion supplier for changed in material delivery. A delivery slip 

and lab certificate will be obtained from each load of emulsified asphalt. Each load shall be 

recorded in the Pugmill Operators’ production logbook, and load documents delivered to the 

Pugmill Manager on a daily basis.  

 

310.022 Portland Cement  Portland Cement shall be Type I or II meeting the requirements of 

AASHTO M85. A delivery slip and lab certificate will be obtained from each load. Each load 

shall be recorded in the Pugmill Operators’ production logbook, and load documents delivered to 

the Pugmill Manager on a daily basis. 

 

310.023 Water  Water shall be clean and free from deleterious concentrations of acids, alkalis, 

salts or other organic or chemical substances. Each load used, as well as the percentage of water 

added to the mixture, shall be recorded in the Pugmill Operators production logbook daily.  

Should adjustments to the percent water used be made during the day, those adjustments should 

be recorded in the production logbook as well.  

 

EQUIPMENT 

 

310.030 Mixing Plant  The Department will provide the mixing plant.     

 

The mixing plant shall be equipped with belt scales to accurately proportion the additives by 

mass, adjusted by moisture content of the processed recycled asphalt pavement stockpile. The 

belt scale will be checked for calibration at each new location prior to mix production, and shall 

be checked for accuracy weekly, or as often as required to maintain proper material percentages. 

The belt scale calibration shall be verified daily prior to mixing. Each scale check and adjustment 

made to accurately measure material production shall be recorded in the Pugmill Operators’ 

production logbook. 

  

The cement hopper, silo feed, or other cement introduction systems shall be readily adjusted to 

meet the percentages required by the JMF. Mathematical yield calculations will be required daily 

to ensure the setup provides the target cement percentage. Adjustments the feed setup will be 

required if actual cement usage deviates from the desired percentage. The plant shall be operated 

at a production rate so as to provide a uniform, well-mixed product. Adjustments made to 

maintain additive percentages shall be recorded in the Pugmill Operators production logbook. 

 

All yield calculations for emulsion, cement and water will be recorded in a in a daily production 

logbook to be maintained by the Pugmill Operator, and presented to the Pugmill Manager upon 

request. 
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310.031 Hauling Equipment  Hired trucks, if utilized, hauling the mixture shall meet the 

requirements of Division 400 - subsection 401.08. 

 

310.032 Bituminous Pavers  Pavers shall meet the requirements of Special Provision 631, and 

Division 400 - subsection 401.09. 

 

310.033 Rollers  Rollers shall meet the requirements of Special Provision 631, and Division 400 

- subsection 401.10. As a minimum, a 10 ton dual drum vibratory or oscillatory roller, 16 ton 

pneumatic roller, and 10 ton final roller will be required. The sequence of rollers, and number of 

passes will be as determined during the control strip.  

 

CONSTRUCTION REQUIREMENTS 

 

310.040 Weather Limitations  PMRAP production and placement shall be performed under the 

following conditions:  

 

a. PMRAP placement operations will be allowed between May 15
th 

and September 15
th

 

inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north of 

Route 9 from Bangor to Calais. PM-RAP will be allowed between May 1
st
 and 

September 30
th

 inclusive in Zone 2 - Areas south of Zone 1 including the US Route 2 

and Route 9 boundaries. 

b. When the atmospheric temperature, as determined by an approved thermometer 

placed in the shade at the placement location, is 50
0
F and rising. 

c. When there is no standing water on the surface to be paved. 

d. During generally dry conditions, or when weather conditions are such that proper 

mixing, and curing can be obtained using proper procedures, and when compaction 

can be accomplished as determined by the Resident. 

e. When the surface is not frozen and when overnight temperatures are expected to be 

above 40
0
F.  

 

310.042  Preparation of Existing Pavement Surface  - The Department will prepare the existing 

roadway by the means of sweeping and grading as required. All existing pavement will receive 

an asphalt tack coat before placing PMRAP. Placement of the PMRAP material will not be 

allowed on wet pavement surfaces, unless otherwise authorized by the Department. 

 

310.043 Material Mixing  Mixing shall be allowed if weather conditions permit, and when the 

temperature is not less than 50°F. The emulsified asphalt shall meet the mixing temperature 

requirements listed in Section 702.05 - Application Temperatures. Recycled bituminous 

materials, emulsified asphalt, water, and Portland cement shall be properly proportioned 

according to the JMF, and the mixing time shall be set to produce a mixture in which uniform 

distribution of the emulsified asphalt and coating of the recycled pavement is obtained. The plant 

shall be operated at a production rate so as to provide a uniform, well-mixed product. 

 

Moisture content of the stockpiled recycled materials shall be checked daily prior to mixing, and 

at least once during each day of production to determine adjustments to the belt scale totals, and 

to determine if increased or decreased water percentages are required. Moisture test results will 

be recorded in a daily production logbook. 

57



State Pugmill Projects 

March 10, 2015 

 Page 4 of 6 

Following mixing, the PMRAP material shall be stockpiled and incorporated into the work. The 

PMRAP must be stockpiled prior to use, but not for longer than 24 hours. 

 

310.044 Spreading and Finishing  The PMRAP mixture shall be spread and finished in 

accordance with Division 400 - Section 401.15. Areas requiring the placement of PMRAP in 

excess of 4 inches total depth shall be paved in multiple layers. Each layer placed will not exceed 

4 inches. Extended cure times may be required for such areas.  

310.045 Compaction  Compaction of the mixture shall be in accordance with Section 401.16. 

The processed material shall be compacted to a minimum density of 96% of the target density as 

determined in the control section.  See also Section 310.051. 

 

310.046 Joints  Joints shall be constructed in accordance with Division 400 - section 401.17.    

 

310.047 Surface Tolerances  The surface tolerances shall be as specified in Division 400 - 

section 401.101, except that the maximum allowable variation shall be ½ inch.  
 

310.048 Repairs  Delaminations, potholes, or low areas will be repaired using a hot mix asphalt 

shim course. High areas will require PMRAP removal. Any repair work required as a result of 

workmanship, equipment malfunction or failure will be at the Contractor’s expense. 

 

TESTING REQUIREMENTS 

 

310.050 Testing and Monitoring Plan The Pugmill Operator shall operate the plant in accordance 

with this document or as directed by the Pugmill Manager.   

 

Prior to beginning the PMRAP mixing process, the Department shall hold a pre-recycle 

conference to discuss the recycling schedule, type and amount of equipment to be used, sequence 

of operations, traffic control, and the Contractor’s responsibilities.  All supervisors including the 

responsible trucking and traffic control supervisors shall attend this meeting. 

 

The meeting agenda and discussion shall address any items that affect the quality of the recycling 

process including, but not limited to, the following: 

 

a. Methods to adhere JMF(s). 

b. Mixing details, pugmill type, production rates, material processing. 

c. Make and type of paver(s). 

d. Make and type of rollers including weight, weight per inch of steel wheels, and 

average contact pressure for pneumatic tired rollers. 

e. Methods of monitoring moisture contents of stockpiles, emulsion and other additive 

control, and compaction efforts. 

f. Transportation, including process for ensuring that truck bodies are clean and free of 

debris or contamination that could adversely affect the finished product, type of 

release agent used (if required) 

g. Laydown operations, including procedures for mix design modification, avoiding 

recycling and curing in inclement weather, material yield monitoring, methods to 

ensure that segregation is minimized, longitudinal joint construction, procedures to 
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determine the maximum rolling and placing speeds based on field quality control, and 

achieving the best possible smoothness. 

h. Methods for protecting the finished product from damage and procedures for any 

necessary corrective action. 

j. Examples of TMP and logbook forms. 

k. Method for calibration/verification of density gauge. 

l. Stockpile procedures including method of moisture monitoring. 

 

The Contractors paving superintendent shall be in attendance, the onsite paving crews roles, 

responsibilities and communication process determined.  

 

The Pugmill Operator shall coordinate the sampling and testing in accordance with the following 

procedures and minimum frequencies: 

 

MINIMUM TMP FREQUENCIES 

 

Test or Action Frequency Test Method 

Density 1 per 1000 ft / lane     ASTM  D 2950 

Air Temperature 4 per day at even intervals  

Surface Temperature At the beginning and end of 

each days operation 

 

Yield of all materials (Both 

the daily yield and yield since 

last test) 

 

4 per day at even intervals 

 

 

  

The Pugmill Manager shall cease recycling operations whenever one of the following occurs: 

 

a.  The computed yield of each additive differs from the approved Job Mix Formula by 

10% or more.  

b. The finished product is visually segregated, unstable, or otherwise defective, as 

determined by the Pugmill Manager. 

 

Recycling operations shall not resume until the Department determines the corrective action to be 

taken. 

 

310.051 Control Strip / Field Proctor  The Pugmill Operator shall assemble all items of 

equipment for the recycling operation on the first day of the recycling work. The Contractor shall 

construct a control strip for the project at a location approved by the Resident. The control strip 

section is required to:  

 

a. Demonstrate that the equipment and processes can produce recycled layers to meet 

the requirements specified in these special provisions; 

b. Determine the sequence and manner of rolling necessary to obtain optimum 

compaction requirements; and; 

c. Establish the number of roller passes per roller. 

.  
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The strip shall be full lane-width and at least 300 feet in length.  After the control strip has been 

placed, it will be compacted with the required number of rollers as directed until density readings 

show an increase in density of less than 2 pcf for the final four roller passes.  The number of 

passes for each roller shall be recorded and become part of the compaction process. 

 

Should three consecutive test results for density fail to meet a minimum of 96.0% of TMD, or 

exceed the maximum of 102.0% of field established TMD, a new control strip shall be 

constructed. 

 

310.06 Curing  No new hot mix asphalt pavement shall be placed on the PMRAP asphalt 

pavement until a curing period of (5) five days has elapsed. The curing period starts once the 

final PMRAP layer has been placed on the roadway section paved. When weather conditions are 

unfavorable, the curing period may be extended by the Resident. 

 

310.07 Method of Measurement  PMRAP produced shall be measured by the ton. The PMRAP 

will be measured by calibrated plant belt scales, adjusted for moisture content or additive 

percentages added prior to the scale weight.  

The asphalt emulsion and Portland cement will paid by invoice, and adjusted by credit 

slips should  complete loads not be used.   

 

310.08 Basis of Payment   The quantity of PMRAP produced will measured for tracking 

purposes only. The crushing, screening, and stockpiling of RAP, gallons of emulsion used, tons 

of Portland cement used, and costs associated with the placement of the PMRAP materials shall 

also be documented for tracking project costs as well. Any commodity or hourly pay items will 

be paid under the appropriate pay item by invoice billing.   

 

Payments will be made under: 

 

 Pay Item                        Pay Unit 

 

203.70  Recycled Asphalt Pavement – Processing            Cubic Yard 

310.21 Plant Mixed Recycled Asphalt Pavement – Mixing & Trucking   Ton 

 

502.47 Portland Cement- Supply and Introduction    Ton 

631             Paving Crew - Placement   HR  
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SPECIAL PROVISION 
SECTION 401 - HOT MIX ASPHALT PAVEMENT 

 
The Standard Specification 401 – Hot Mix Asphalt Pavement, has been modified with the following revisions. 
All sections not revised by this Supplemental Specification shall be as outlined in Section 401 of the Standard 
Specifications. 
 
401.18 Quality Control Method A, B & C  The Contractor shall operate in accordance with the approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.  The QCP shall meet the 
requirements of Section 106.6 - Acceptance and this Section.  The Contractor shall not begin paving operations 
until the Department approves the QCP in writing.   
 
The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress: 
 

a. Method A: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.85. No ceasing of paving operations shall be required for fines to effective binder if the mean 
test value is equal to the LSL or USL and s = 0. 

b. Method B: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.90. No ceasing of paving operations shall be required for fines to effective binder if the mean 
test value is equal to the LSL or USL and s = 0. 

c.  Method C: The Pay Factor for Percent PGAB, percent passing the nominal maximum sieve, percent 
passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing 0.075 mm sieve or density 
using all Acceptance or all available Quality Control tests for the current lot is less than 0.85. No 
ceasing of paving operations shall be required for percent passing the nominal maximum sieve, 
percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, or percent passing 0.075 mm sieve if 
the mean test value is equal to the LSL or USL and s = 0. 

d.  The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of 
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level. 

e.   Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA, 
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall 
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves, 
or percent PGAB. 

f.   The Flat and Elongated Particles value exceeds 10% by ASTM D4791. 
g. There is any visible damage to the aggregate due to over-densification other than on variable depth 

shim courses. 
h. The Contractor fails to follow the approved QCP. 
 

401.203 Method C  Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the 
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for 
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number 
of sublots for density shall be five. 
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TABLE 7:  METHOD C ACCEPTANCE LIMITS 

Property USL and LSL 
Passing 4.75 mm and larger sieves Target +/-7% 
Passing 2.36 mm to 1.18 mm sieves Target +/-5% 
Passing 0.60 mm  Target +/-4% 
Passing 0.30 mm to 0.075 mm sieve Target +/-2% 
PGAB Content Target +/-0.4% 
% TMD (In place density) 95.0% +/- 2.5% 

 
 

Pay Adjustment Method C 
 
The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the 
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the 
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.  
 
Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7: 
Method C Acceptance Limits: 
 
     PA   = (density PF- 1.0)(Q)(P)x0.50 
 
PGAB Content and Gradation  The Department will determine a pay factor using Table 7: Method C Acceptance 
Limits. The Department will calculate the price adjustment for Mixture Properties as follows: 

 
PA  = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25 
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SPECIAL PROVISION SECTION 401 
HOT MIX ASPHALT 

(Thin Lift Surface Treatment – ¾ inch and 1 inch) 

 
Description   The Contractor shall furnish a uniformly blended, homogeneous mixture 

placed as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base 

in accordance with the contract documents and in reasonably close conformity with the 

lines, grades, thickness, and typical cross sections shown on the plans or established by the 

Resident. The Department shall accept this work under Quality Assurance provisions as 

specified in Special Provision Section 400; Subsection 401 - Hot Mix Asphalt Pavement, 

and Standard Specifications Section 106 - Quality. 

 
The Thin Lift Surface Treatment shall meet all of the Materials, Seasonal Limitations, 

Equipment, and Construction requirements of Section 401, with the following additions and 

changes.  

 

Materials  The combined aggregate gradation required for this item shall be classified as a 

9.5mm Thin Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as 

defined in 703.09. 
 
Compaction   As a minimum, compaction of the Thin Lift Surface Treatment will be 

obtained using a minimal roller train consisting of a 10 ton vibratory roller, 16 ton 

pneumatic roller, and a 10 ton finish roller. Once the methods are established, rolling 

patterns, equipment, and methods will become part of the QCP. Failure to conform to these 

requirements will be treated as a second incident under 106.4.6 QCP Non-compliance. 

 

Acceptance Method A, B & C - Test Strip Requirements   If the proposed JMF has been 

used and approved under Method A or B testing requirements for mix volumetric and 

density on a current MaineDOT project, including carryover mix designs used the previous 

year, a test strip will not be required. A test strip at a nominal depth of 1¼ inch, full lane 

width, shall be required with any new JMF’s. The test strip is intended to allow the 

Contractor to establish a method of compaction for the Thin Lift Surface Treatment areas. 

The Contractor may elect to forgo the test strip in favor of the Control Strip Option as 

detailed in this specification.  

 

All test strips (onsite or offsite) shall be evaluated using Method B testing protocol. Mix 

samples and cores will be obtained from the test strip. A minimum of three mix samples 

shall be randomly selected from the test strip.   Three cores shall be randomly sampled from 

the mat and tested for density. If the pay factor for Density falls below 0.86 for Method B, 

all of the cores will be randomly re-cut. A new pay factor will be calculated that combines 

all initial and retest results.  If the resulting pay factor is below 0.86 for Method B, the 

Department will reject the test strip.  The Contractor will remove and replace rejected test 

strips at their expense. After completion of the test strip, the Contractor shall make any final  

adjustments  to  the  job  mix  formula  in  accordance  to  Standard  Specifications, Section  

401, subsection 401.03 – Composition of Mixtures, or compaction method. Paving 

operations shall not resume until the Contractor and the Department determines that 

material meeting the Contract requirements can be produced, and any changes to the Job 

Mix Formula have been approved by the Department.  The Department shall pay for an 

accepted test strip as determined Section 401.222 – Pay Factor A and B, for this item.  
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The Contractor shall notify the Department at least 48 hours in advance of placing the test 

strip. Onsite test strips will not be excluded from the Project QA analysis, but will be 

evaluated in accordance with Section 401.03. On roads open to two way traffic, the test 

strip shall be placed over the full width of the travel way section, not to exceed 2000 ft in 

length, or 400 ton production.  Prior to the placement of the test strip a passing verification 

test is required. A fog coat of bituminous tack coat shall be applied to the level course prior 

to surfacing. Payment will be made under the 409.15 – Bituminous Tack Coat pay item.  

 

The Department may allow the Contractor to establish offsite test strips. If the Contractor 

proposes an offsite test strip the Department will require it to meet the onsite test strip 

requirements outlined in this specification with the exception that the offsite test strip will 

be excluded from the Project QA analysis. 
 

Once the methods are established, the rolling patterns, equipment, and methods will 

become part of the QCP.  The test strip will allow for any necessary adjustments to the mix 

design and or plant mixing procedures, as well as for the Department to evaluate the 

quality of the pavement. Changes to the compaction effort, number, or type of rollers may 

be permitted by the Department if damage to the HMA course becomes evident on the 

Thin Lift Surface Treatment areas. The use of a 10 ton vibratory roller, 16 ton pneumatic 

roller, and a 10 ton finish roller is required on all mixtures placed under this specification, 

unless otherwise authorized by the Department. 

 

Control Strip Option The Contractor may elect to forgo the test strip for the Thin Lift 

Surface Treatment. If this option is selected, the Contractor will be required to provide a 

QCT onsite for the placement of the Thin Lift Surface Treatment to monitor placement 

activities and maximize the density of the material for each day of placement. The QCT 

will be required to perform density testing of the mixture using a density meter (according 

to ASTM D 2950). A control section will be established at the beginning of the first day of 

production to establish roller patterns. The control section mixture will be rolled until the 

density readings show less than 1 pcf change for the final roller passes. This density will be 

used as the target TMD for the mixture. The remainder of the areas to be paved shall be 

compacted to a minimum density of 98% of the target density as determined in the control 

section.  

 

The Contractor shall record and provide reports of each day's results, including a daily 

paving report listing the mixture type, mixture temperatures, equipment used, 

environmental conditions, and number of roller passes used to obtain the target TMD. 

Reports shall be signed by the QCT and presented to the Department’s representative by the 

end of the working day. If this option is selected, the QCT will be required to monitor the 

densities for the entire production run. The QCT shall be required to be onsite during all 

mainline paving operations. 

 

The Department may halt the production and placement of the Thin Lift Surface Treatment 

and require the construction of a new test strip if the Department finds that  material  

being  produced,  hauled, or placed  does  not  meet the requirements of Sections 401.08 

through 401.18. 
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Method of Measurement  The Department will measure Hot Mix Asphalt pavement by 

the ton in accordance with Section 109 - Measurement and Payment. 

 
Basis of Payment  The Department will pay for the Work, in place and accepted, in 

accordance with the applicable sections of this Special Provision; at the contract unit 

price per ton for the Pay Item listed in Special Provision Section 403 – Hot Mix Asphalt. 
 
Payment will be made under: 

 
Pay Item Pay Unit 
 
403.2104   9.5mm HMA - Thin Lift Surface Treatment         Ton  
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SPECIAL PROVISION 
SECTION 403 

HOT MIX ASPHALT 
Desc. Of 
Course 

Grad 
Design. 

Item 
Number 

Total 
 Thick 

No. Of 
Layers 

Comp. Notes 

¾” HMA Overlay Areas 
Mainline Travelway, Shoulders, & Approach Roads 

Wearing 9.5 mm 403.2104 ¾” 1 4,9,11,14,20,22 
Shim 9.5 mm 403.211 variable 1/more 2,4,9,11,14,20 

Drives, Misc. 
Wearing 9.5 mm 403.209 1 ½” 1/more 2,3,10,11,14 

      
           

COMPLEMENTARY NOTES 
 

2. The incentive/disincentive provisions for density shall not apply. Rollers shall meet the 
requirements of this special provision. The use of an oscillating steel roller shall be required to 
compact all mixtures pavements placed on bridge decks. 

3. The design traffic level for mix placed shall be <0.3 million ESALS. The design, verification, 
Quality Control, and Acceptance tests for this mix will be performed at 50 gyrations. 

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS.  The design, 
verification, Quality Control, and Acceptance tests for this mix will be performed at 50 
gyrations.   

9. Section 106.6 Acceptance, (2) Method C. The Contractor may request a contract modification 
to change to testing method “A” prior to work starting on this item.  

10. Section 106.6 Acceptance, (2) Method D. 
11. The combined aggregate gradation required for this item shall be classified as a 9.5mm “fine 

graded” mixture, (using the Primary Control Sieve control point) as defined in 703.09. 
14. The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin 

Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in 
703.09. 

20. The Contractor may place the specified HMA pavement course, not to exceed 2 inch 
compacted depth, over the full single travel lane width, for each production day. If this option 
is utilized the Contractor will be required to place a matching course of HMA over the 
adjacent section of travel lane before the end of the following calendar day. The Contractor 
will also be responsible for installing additional warning signage that clearly defines the 
centerline elevation differential hazard. Additional centerline delineation such as double RPM 
application or temporary painted line shall be required for centerline depths exceeding ¾ inch. 
Pavement layers ¾ inch or less shall require single RPM application placed on the newly 
placed pavement as a minimum. The Traffic Control Plan shall be amended to include this 
option and the additional requirements. All signs and traffic control devices will conform to 
Section 719.01, and Section 652, and will be installed prior to the work, at a maximum 
spacing of 0.50 mile for the entire length of effected roadway section. On roadways with two-
way traffic, the Contractor will be required to place the specified course over the full width of 
the mainline traveled way being paved prior to opening the sections to weekend or holiday 
traffic. If this option is utilized, all additional signing, labor, traffic control devices, or 
incidentals will not be paid for directly, will be considered incidental to the appropriate 652 
items. 

22. See Special Provision 401 – Thin Lift Surface Treatment for project specifics. 
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Tack Coat 
A tack coat of emulsified asphalt, RS-1, Item 409.15 shall be applied to any existing pavement at a rate of 
approximately 0.025 gal/yd², and on milled pavement approximately 0.05 gal/yd² prior to placing a new 
course. A fog coat of emulsified asphalt shall be applied between shim /base courses and surface course 
as well as to any bridge membrane prior to the placement of HMA layers at a rate not to exceed 0.025 
gal/yd². Tack used will be paid for at the contract unit price for Item 409.15 Bituminous Tack Coat.  
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SPECIAL PROVISION 

SECTION 411 
UNTREATED AGGREAGTE SURFACE COURSE 

(Department supplied materials) 
 
411.01 Description   ADD…”The Department will provide the material used for this 
item.  The stockpile is located at the MaineDOT Sidney Maintenance Camp off Lyons 
Road in Sidney.” 
 
411.08 Basis of Payment 
 
The Contractor shall be responsible for loading, hauling, and placement of the material. 
 
 
Payment will be under: 
 
 
Pay Item Description Pay Unit 
 
411.101 – Untreated Aggregate Surface Course – Truck Measure Cubic Yard 
 – Department Supplied Materials 
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SPECIAL PROVISION  
SECTION 631 EQUIPMENT RENTAL 

(PAVING CREW) 
 
631.01 Description  This work shall consist of placing processed recycled asphalt pavement (PMRAP) 
produced by the MaineDOT pugmill in one or more courses in areas designated in the contract. The 
Department will notify the Contractor two weeks prior to the planned placement of PMRAP.  All 
PMRAP shall be placed on an approved base in accordance with these specifications and in reasonably 
close conformity with the lines, grades, and thicknesses established in the contract, or as directed by the 
Department.                                  

EQUIPMENT 
 
631.031 Loading and Hauling Equipment Trucks will be loaded using Department supplied equipment.  
 
631.032 Bituminous Pavers  Pavers shall be equipped with a 10 foot heated and activated main screed, 
and shall be equipped with power extendible, activated extensions and automatic grade and slope 
controls.  Pavers shall conform to the 401 Specification; subsection 401.09 - Pavers.  
 
631.033 Rollers  One 10 ton dual drum steel roller equipped with vibratory or oscillatory compaction 
will be required. Two pneumatic-tired rollers shall be required, one ballasted to 16 ton minimum, and the 
second pneumatic-tired roller ballasted to 8-10 ton. The roller sequence and pattern will be as determined 
by a control strip at the beginning of the first day of full lane width PMRAP placement. All rollers shall 
conform to the 401 Specification; subsection 401.10 – Rollers, unless otherwise authorized by the 
Department.   
 
631.034 Crew  At a minimum, the crew shall consist of a paver operator, three roller operators, two 
screed/wheel men, a laborer, and a foreperson.    
 
631.042 Spreading and Finishing  The mixture shall be spread and finished in accordance with Section 
401.15, or as otherwise established by the contract documents. Thicknesses may vary. Localized spot 
shims or partial width shim layers may be required. With the exception of localized spot or partial width 
shim layers, the minimum compacted layer thickness will be 1 inch.  Areas requiring the placement of 
PMRAP in excess of 4 inches total depth shall be paved in multiple layers. Each layer will not exceed 4 
inches. Extended cure times may be needed for multiple lift areas.   
 
631.043 Compaction  Compaction of the mixture shall be in accordance with Section 401.16 and the 
PMRAP Special Provision. Rolling effort, timing, or sequence of rollers may be changed as directed by 
the Department to avoid excessive pushing, shoving, cracking, or other damage to the layer.   
 
631.044 Joints Joints shall be constructed in accordance with Section 401.17.  
 
631.07 Method of Measurement  Placement of PMRAP shall be paid by the hour to the nearest ¼ hour. 
Up to 8 hours per day will be paid under 631.161. Hours past the 8 hour period will be paid under 
631.162. 
 
631.08 Basis of Payment   The accepted quantity of placement of PMRAP will be paid for at the contract 
unit price per hour complete in-place. The unit price will be full compensation for furnishing all 
equipment and labor for placing, compacting, and for all other incidentals necessary to complete the 
work.   
 

Pay Item                                                                            Pay Unit 
631.161 Paving Crew             Hour 
631.162 Paving Crew (Overtime)         Hour 
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SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

 
Approaches Approach signing shall include the following signs as a minimum. Field 
conditions may warrant the use of additional signs as determined by the Resident. 
 
 Road work Next x Miles 
 Road work 500 Feet 
 End Road Work 
 
Work Area At each work site, signs and channelizing devices shall be used as directed by 
the Resident. Signs include: 
 
 Road Work xxxx ¹ 

 One Lane Road Ahead 
 Flagger Sign 
 
Other typical signs include: 
 
 Be Prepared to Stop 
 Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
Requirements. Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not 
be restricted to one lane for more than 800 m [2,500 ft] at each work area.  To encourage 
quality paving in warm-weather conditions, the length can be extended to 4,000 ft 
depending on the traffic impacts. Where more than one work area restricts traffic to one 
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way 
operation. 
 
Temporary Centerline A temporary centerline shall be placed each day on all new 
pavement to be used by traffic.  The temporary centerline, when specified of reflectorized 
traffic paint, shall conform to the standard marking patterns used for permanent 
markings. 
 
Failure to apply a temporary centerline daily will result in a Traffic Control Violation and 
suspension of paving operations until temporary markers are applied to all previously 
placed pavement. 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary 
operations as directed by the Resident. 
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                                                                                             Sidney - Oakland                         
WIN 20334.10 

02/20/15 
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

 Special Provision 656 - Page 1 of 2 
 

 
 

Standard Specification 656 of the Standard Specifications is deleted and replaced by this Special 
Provision.  
 
The following information and requirements will constitute the Soil Erosion and Water Pollution 
Control Plan for this Project.  Any costs related to this plan shall be considered incidental to the 
contract. The soil erosion and water pollution control measures associated with this work are as 
follows: 

All work shall be done in accordance with the latest revision of the Maine Department of 
Transportation Best Management Practices for Erosion and Sediment Control (a.k.a. Best 
Management Practices manual or BMP Manual).  The latest version is dated February 2008 and 
is available at: 

 

 

http://www.maine.gov/mdot/env/hydro.htm 

 

Procedures specified shall be according to the BMP Manual unless stated otherwise.  

1. The on-site person responsible for implementation of this plan, shall be the Contractor’s 
Superintendent or other supervisory employee (the “Environmental Coordinator”) with 
the authority to immediately remedy any deficient controls and shall provide the Resident 
with their numbers (telephone number, cellular phone and pager numbers, if applicable) 
where the Environmental Coordinator can be reached 24 hours a day. 

2. All areas where soil is disturbed shall be permanently mulched on a daily basis and 
seeded on a weekly basis (if seeded by hand, it shall be done on a daily basis). All 
previously mulched areas shall be maintained and re-mulched on a daily basis if bare 
areas develop until an acceptable growth of grass has been obtained.   

3. All disturbed ditches shall receive erosion control blanket or stone rip rap, as required, 
prior to leaving the site each day. 

4. Winter stabilization BMPs shall be applied in accordance with the MDOT BMP Manual 
between November 1 and April 15 or during frozen ground conditions.  

5. If the Work includes the handling or storage of petroleum products or Hazardous 
Materials including the on site fueling of Equipment, the Resident must be provided with 
a Spill Prevention Control and Countermeasure Plan (SPCCP) plan.  At a minimum, the 
SPCCP shall include: 

 The name and emergency response numbers (telephone number, cellular phone and 
pager numbers, if applicable) of the Contractor's representative responsible for spill 
prevention; 
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WIN 20334.10 

02/20/15 
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

 Special Provision 656 - Page 2 of 2 
 

 
 

 General description and location of (1) handling, transfer, storage, and containment 
facilities of such products or Materials ("activities and facilities") and (2) potential 
receptors of such products or Materials including oceans, lakes, ponds, rivers, 
streams, wetlands, and sand and gravel aquifers ("sensitive resources") including the 
distances between said activities and facilities and said sensitive resources;  

 Description of preventative measures to be used to minimize the possibility of a spill 
including Equipment and/or Materials to be used to prevent discharges including 
absorbent Materials, 

 A contingency response plan to be implemented if a spill should occur including a list 
of emergency phone/pager numbers including the Contractor's representative, MDEP 
Spill Response, the Resident, and local police and fire authorities.  For a related 
provision, see Standard Specification, Section, 105.2.3 - Project Specific Emergency 
Planning. 

6. The Environmental Coordinator must inspect and maintain daily all controls for the 
duration of the project. 

7. If the Project Resident directs new soil disturbance that requires temporary erosion and 
sedimentation control, all permits shall be obtained by the MaineDOT and a full 
SEWPCP will be required and paid for as Extra Work. 
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STANDARD DETAIL UPDATES 
 

Standard Details and Standard Detail updates are available at: 
http://maine.gov/mdot/contractors/publications/standarddetail/ 
  
 
Detail # Description      Revision Date  
 
501(02)            Pipe Pile Splice                                                              3/05/2015 
501(03)            H – Pile Splice                                                               3/05/2015 
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SUPPLEMENTAL SPECIFICATION 
(Corrections, Additions, & Revisions to Standard Specifications - November 2014) 

 
SECTION 101 

CONTRACT INTERPRETATION 
  

101.2 Definitions 
Page 1-5 – Remove the definition of Bridge in its entirety and replace with: 
“Bridge  A structure that is erected over a depression or an obstruction, such as water, a 
highway or a railway, and has an opening measured along the centerline of the Roadway 
of more than 20 feet between: The faces of abutments; spring line of arches; extreme ends 
of openings of box culverts, pipes or pipe arches; or the extreme ends of openings for 
multiple box culverts, pipes or pipe arches.” 
 
Page 1-12 – Remove the definition of Large Culvert in its entirety and replace with: 
“Large Culvert  Any structure not defined as a Culvert or Bridge that provides a 
drainage or non-drainage opening under the Roadway or Approaches to the Roadway, 
with an opening that is 5 feet but less than 10 feet.” 
 
Remove the definition of Minor Span in its entirety and replace with: 
“Minor Span  Same definition as Bridge, except having an opening of between 10 feet and 
20 feet, inclusive.” 

SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITES 

 
104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:  
 
C.  Payment Tracking Federal Projects  On federally funded projects, the prime 
contractor, subcontractors and lower-tier subcontractors will track and confirm the 
delivery and receipt of all payments through the Elation System. They will be responsible 
for entering all payments to all sub and lower tier contractors.  MaineDOT will run a 
query monthly to ensure that contractors are complying and generate an e-mail to 
contractors who have not responded to confirm receipt of MaineDOT payment or 
contractor payment to lower tier subcontractors.   
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SECTION 105 

GENERAL SCOPE OF WORK 
 

105.4.5 Special Detours Remove this subsection in its entirety and replace with: 
“105.4.5 Maintenance of Existing Structures  When a new Bridge or Minor Span is being 
installed on a new alignment and the existing structure is to remain in service, the 
Department will maintain the existing structure and the portions of the roadway required 
for maintaining traffic until such time that the new structure is opened to traffic and the 
existing structure is taken out of service.  A similar situation exists when a new Bridge or 
Minor Span is being installed on the same alignment as the existing structure, requiring a 
temporary detour to be installed by the Contractor per Section 510, Special Detours, 
prior to removal of the existing structure. In this case, the Department will maintain the 
existing structure and the portions of the existing roadway required for maintaining 
traffic until such time that either the temporary detour is opened to traffic or the 
Contractor begins any work on the existing structure, including, but not limited to, 
repairs, modifications, moving, demolition or removal.  In either case, once the new 
structure or temporary detour is opened to traffic, or the Contractor begins any work on 
the existing structure, the Contractor shall be solely responsible for all maintenance of 
the existing structure and the portions of the existing approaches that lie outside the new 
roadway or the temporary detour, respectively.  This specification is not intended to 
supersede Standard Specification Section 104.3.11, Responsibility for Property of 
Others.”   

 
SECTION 109 

CHANGES 
 
109.5.1 Definitions - Types of Delays  In Paragraph ‘A’ delete “Equitable Adjustment” and 
replace with “adjustment of time”. 
 

APPENDIX A TO DIVISION 100 
 
Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL 
OPPORTUNITY AND CIVIL RIGHTS. 
 

SECTION 203 
EXCAVATION AND EMBANKMENT 

 
203.02 Materials 
At the bottom of page 2-12, add as the first item in the list:  

Crushed Stone, ¾ inch 703.13 
 
203.042 Rock Excavation and Blasting 
On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V, 
1 so that it reads: 
“No blasting products will be allowed on the job site if the date codes are missing.” 
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SECTION 304 
AGGREGATE BASE AND SUBBASE COURSE 

 
304.02 Aggregate 
Remove the sentence “Aggregate for base and subbase courses shall be material meeting the 
aggregate type requirements specified in the following table” in its entirety and the table that 
follows it with headings of ‘Material’ and ‘Aggregate Type’.   
 
304.02 – Aggregate  Add the following sentence before the sentence starting with “When 
designated on the plans…”: “Aggregate Base Course – Type C will be capped with 2” of 
millings or Untreated Aggregate Surface Course – Type B. Payment for this material will 
be made under 304.16” 

 
SECTION 307 

FULL DEPTH RECYCLED PAVEMENT 
Remove this Section in its entirety and replace with: 
 

SECTION 307  
FULL DEPTH RECYCLING  

(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER) 
 
307.01 Description  This work shall consist of pulverizing a portion of the existing 
roadway structure into a homogenous mass, adding an emulsified asphalt stabilizer (if 
required) to the depth of the pulverized material specified in the contract, placing  and 
compacting this material to the lines, grades, and dimensions shown on the plans or 
established by the Resident. 

MATERIALS 
 

307.02 Pulverized Material  Pulverized material shall consist of the existing asphalt 
pavement layers and one inch or more as specified of the underlying gravel, pulverized 
and blended into a homogenous mass.  Pulverized material will be processed to 100% 
passing a 2 inch square mesh sieve. 

 
307.021 New Aggregate and Additional Recycled Material  New aggregate, if required by 
the contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated 
Surface Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D 
processed to 100 percent passing a 2 inch square mesh sieve and meeting the 
requirements of 703.06 – Aggregate for Base and Subbase may be used in areas requiring 
depths greater than 2 inches. New aggregate, will be measured and paid for under the 
appropriate item. 
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Recycled material, if required, shall consist of salvaged asphalt material from the project 
or from off-site stockpiles that has been processed before use to 100 percent passing a 2 
inch square mesh sieve.  Recycled material shall be conditionally accepted at the source 
by the Resident.  It shall be free of winter sand, granular fill, construction debris, or 
other materials not generally considered asphalt pavement. 
 
Recycled material generated and salvaged from the project shall be used within the 
roadway limits to the extent it is available as described in 307.09. No additional payment 
will be made for material salvaged from the project. 
 
 Recycled material supplied from off-site stockpiles shall be paid for as described in the 
contract, or by contract modification. 
 
307.022 Emulsified Asphalt Stabilizer.  If required, the emulsified asphalt stabilizer shall 
be grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04 
Emulsified Asphalt. 

 
307.023 Water   Water shall be clean and free from deleterious concentrations of acids, 
alkalis, salts or other organic or chemical substances. 
 
307.024 Portland Cement If required, Portland Cement shall be Type I or II meeting 
the requirements of AASHTO M85. 
 
307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of 
AASHTO M216.   

EQUIPMENT 
 

307.03 Pulverizer  The pulverizer shall be a self-propelled machine, specifically 
manufactured for full-depth recycling work and capable of reducing the required 
existing materials to a size that will pass a 2 inch square mesh sieve.  The machine shall 
be equipped with standard automatic depth controls and must maintain a consistent 
cutting depth and width.  The machine also shall be equipped with a gauge to show depth 
of material being processed. 
 
307.04 Liquid Mixer Unit or Distributor.  If treatment of the recycled layer with 
emulsified asphalt is required by the contract, a liquid mixing unit or distributor shall be 
used to introduce the emulsified asphalt stabilizer into the pulverized material.  The 
mixing unit shall contain a liquid distribution and mixing system which has been 
specifically manufactured for full-depth recycling work, capable of mixing the pulverized 
material with an evenly metered distribution of emulsified asphalt into a homogeneous 
mixture, to the depth and width required. 
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The mixing unit shall be designed, equipped, maintained, and operated so that emulsified 
asphalt stabilizer at constant temperature may be applied uniformly on variable widths 
of pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to 
1.06 gal/yd2 with uniform pressure and with an allowable variation from any specified 
rate not to exceed 0.01 gal/ yd2.  Mixing units shall include a tachometer, pressure gages, 
and accurate volume measuring devices or a calibrated tank and a thermometer for 
measuring temperatures of tank contents.  
 
307.041  Cement or Lime Spreader  If required by the contract, spreading of the 
Portland Cement or Hydrated Lime shall be done with a spreader truck designed to 
spread dry particulate (such as Portland Cement or Lime) or other approved means to 
insure a uniform distribution across the roadway and minimize fugitive dust. Pneumatic 
application, including through a slotted pipe, will not be permitted.  Other systems that 
have been developed include fog systems, vacuum systems, etc.  Slurry applications may 
also be accepted.  The Department reserves the right to accept or reject the method of 
spreading cement.  The Contractor shall provide a method for verifying that the correct 
amount of cement is being applied. 
           
307.05 Placement Equipment  Placement of the Full Depth recycled material to the 
required slope and grade shall be done with an approved highway grader or by another 
method approved by the Resident. 

 
307.06 Rollers  The full depth recycled material shall be rolled with a vibratory pad foot 
roller, a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot 
roller drum shall have a minimum of 112 tamping feet 3 inches in height, a minimum 
contact area per foot of 17 inch2, and a minimum width of 84 inches. The vibratory steel 
drum roller shall have a minimum 84 inch width single drum. The pneumatic tire roller 
shall meet the requirements of Section 401.10 and the minimum allowable tire pressure 
shall be 85 psi. 

MIX DESIGN 
 
If treatment of the recycled layer with emulsified asphalt is required by the contract, the 
Department will supply a mix design for the emulsified asphalt stabilized material based 
on test results from pavement and soil analysis taken to the design depth. The 
Department will provide the following information prior to construction:  
 
  1. Percent of emulsified asphalt to be used. 
  2. Quantity of lime or cement to be added. 

3. Optimum moisture content for proper compaction. 
  4. Additional aggregate (if required). 
  
After a test strip has been completed or as the work progresses, it may be necessary for 
the Resident to make necessary adjustments to the mix design. Changes to compensation 
will be in accordance with the Mix Design Special Provision. 
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CONSTRUCTION REQUIREMENTS 

 
307.06 Pulverizing  The entire depth of existing pavement shall be pulverized together 
with 1 inch or more of the underlying gravel into a homogenous mass.  All pulverizing 
shall be done with equipment that will provide a homogenous mass of pulverized 
material, processed in-place, which will pass a 2 inch square mesh sieve. 

 
307.07 Weather Limitations  Full depth recycled work shall be performed when;  
 

A. Recycling operations will be allowed between May 15th and September 15th 
inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north 
of Route 9 from Bangor to Calais. 
B. The atmospheric temperature, as determined by an approved thermometer 

placed in the shade at the recycling location, is 50°F and rising. 
C. When there is no standing water on the surface. 
D. During generally dry conditions, or when weather conditions are such that 

proper pulverizing, mixing, grading, finishing and curing can be obtained 
using proper procedures, and when compaction can be accomplished as 
determined by the Resident. 

E. When the surface is not frozen and when overnight temperatures are expected 
to be above 32°F.  

F. Wind conditions are such that the spreading of lime or cement on the roadway 
ahead of the recycling machine will not adversely affect the operation. 

 
307.08 Surface Tolerance  The complete surface of the Full Depth Recycled course shall 
be shaped and maintained to a tolerance, above or below the required cross sectional 
shape, of ⅜ inch. 
 
307.09 Full Depth Recycling Procedure  New aggregate or recycled material meeting the 
requirements of Section 307.021 - New Aggregate and Additional Recycled Material, 
shall be added as necessary to restore cross-slope and/or grade before pulverizing. 
Locations will be shown on the plans or described in the construction notes. The Resident 
may add other locations while construction of the project is in progress. The Contractor 
will use recycled material to the extent it is available, in lieu of new aggregate. The 
material shall then be pulverized, processed, and blended into a homogeneous mass 
passing a 2 inch square mesh sieve. Material found not pulverized down to a 2 inch size 
will be required to be reprocessed by the recycler with successive passes until approved 
by the Resident.  

 
Should the Contractor be required to add new aggregate or recycled material to restore 
cross-slope and/or grade after the initial pulverizing process, those areas will require re-
processing to blend into a homogenous  mass passing a 2 in square mesh sieve. 
 
Sufficient water shall be added during the recycling process to maintain optimum 
moisture for compaction. 
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The resultant material from the initial pulverizing processes shall be graded and 
compacted to the cross-slope and profile shown on the plans or as directed by the 
Resident. The Contractor will also be responsible for re-establishing the existing profile 
grade. The completed surface of the full depth recycled course shall be shaped and 
maintained to a tolerance, above or below the required cross sectional shape, of ⅜ inch. 
Areas not meeting this tolerance will be repaired as described in Section 307.091. The 
initial pulverizing process density requirements will be the same as Section 307.101 unless 
otherwise directed by the Resident. 
 
Additives, if required, shall be introduced following completion of the initial pulverizing 
and blending process. Emulsified asphalt stabilizer shall be incorporated into the top of 
the processed material as specified in section 307.04 to the depth specified in the contract 
by use of the liquid mixer unit or a distributor, at the rate specified in the mix design. 
The emulsified asphalt shall then be uniformly blended into a homogeneous mass until an 
apparent uniform distribution has occurred.  The rate of application may be adjusted as 
necessary by the Resident. Cement or lime shall be introduced as described in section 
307.041. The resultant material shall be graded and compacted to the cross-slope and 
profile shown on the plans or as directed by the Resident.  The Contractor will also be 
responsible for re-establishing the existing profile grade.   
 
After final compaction, the roadway surface shall be treated with a light application of 
water, and rolled with pneumatic-tired rollers to create a close-knit texture. The finished 
layer shall be free from: 
 

A. Surface laminations. 
B. Segregation of fine and coarse aggregate. 
C. Corrugations, centerline differential, potholes, or any other defects that may 

adversely affect the performance of the layer, or any layers to be placed upon it. 
 

The Contractor shall protect and maintain the recycled layer until a lift of pavement is 
applied. Any damage or defects in the layer shall be repaired immediately. An even and 
uniform surface shall be maintained.  The recycled surface shall be swept prior to hot 
mix asphalt overlay placement. 
 
307.091 Repairs  Repairs and maintenance of the recycled layers, resulting from 
damage caused by traffic, weather or environmental conditions, or resulting from 
damage caused by the Contractor’s operations or equipment, shall be completed at no 
additional cost to the Department.  
 
For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a 
hot mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming 
with hot mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix 
asphalt shim. All repair work will be done with the Resident’s approval at the 
Contractor’s expense. 
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TESTING REQUIREMENTS 

 
307.10 Quality Control The Contractor shall operate in accordance with the approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.  The 
QCP shall meet the requirements of Section 106.4 - Quality Control and this Section.  
The Contractor shall not begin recycling operations until the Department approves the 
QCP in writing.   

 
Prior to performing any recycling process, the Department and the Contractor shall hold 
a Pre-recycle conference to discuss the recycling schedule, type and amount of equipment 
to be used, sequence of operations, and traffic control.  A copy of the QC random 
numbers to be used on the project shall be provided to the Resident.  All field supervisors 
including the responsible onsite recycling process supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process 
including, but not limited to, the following: 

A. Sources for all materials, including New Aggregate and Additional Recycled 
Material. 

B. Make and type of rollers including weight, weight per inch of steel wheels, and 
average contact pressure for pneumatic tired rollers. 

C. Testing Plan. 
D. Recycling operations including recycling speed, methods to ensure that 

segregation is minimized, grading and compacting operations.  
E. Methods for protecting the finished product from damage and procedures for 

any necessary corrective action. 
F. Method of grade checks. 
G. Examples of Quality Control forms. 
H. Name, responsibilities, and qualifications of the Responsible onsite Recycling 

Supervisor experienced and knowledgeable with the process. 
I. A note that all testing will be done in accordance with AASHTO and 

MDOT/ACM procedures.  
 

The Project Superintendent shall be named in the QCP, and the responsibilities for 
successful implementation of the QCP shall be outlined. 

 
The Contractor shall sample, test, and evaluate the full depth reclamation process in 
accordance with the following minimum frequencies: 
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MINIMUM QUALITY CONTROL FREQUENCIES 

 

Test or Action Frequency Test Method 
Density 1 per 1000 feet / lane AASHTO T 

310 
Air Temperature 4 per day at even intervals  
Surface Temperature At the beginning and end 

of each days operation 
 

Yield of all materials (Daily 
yield, yield since last test, 
and total project yield.) 

1 per 1000 ft/lane  

 

The Department may view any QC test and request a QC test at any time. The Contractor 
shall submit all QC test reports and summaries in writing, signed by the appropriate 
technician, to the Department’s onsite representative by 1:00 P.M. on the next working day, 
except when otherwise noted in the QCP due to local restrictions. The Contractor shall 
make all test results, including randomly sampled densities, available to the Department 
onsite.   

 
The Contractor shall cease recycling operations whenever one of the following occurs: 

 
A.  The Contractor fails to follow the approved QCP. 
B.   The Contractor fails to achieve 98 percent density after corrective action has 

been taken.   
C. The finished product is visually defective, as determined by the Resident.  
D.  The computed yield differs from the mix design by 10 percent or more. 
 

Recycling operations shall not resume until the Department approves the corrective action 
to be taken. 

 
307.101 Test Strip  The contractor shall assemble all items of equipment for the recycling 
operation on the first day of the recycling work. The Contractor shall construct a test 
strip for the project at a location approved by the Resident. The Responsible onsite 
Recycling Supervisor will work with Department personnel to determine the suitability of 
the mixed material, moisture control within the mixed material, and compaction and 
surface finish. The test strip section is required to:  
 

A. Demonstrate that the equipment and processes can produce recycled layers to 
meet requirements specified in these special provisions. 

B. Determine the effect on the gradation of the recycled material by varying the 
forward speed of the recycling machine and the rotation rate of the milling drum. 

C.  Determine the optimum moisture necessary to achieve proper compaction of the 
recycled layer. 

D. Determine the sequence and manner of rolling necessary to obtain the compaction 
requirements and establish a target density.  The Contractor and the Department 
will both conduct testing with their respective gauges at this time. 
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The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width). 
Full recycling production will not start until a passing test strip has been accomplished. If 
a test strip fails to meet the requirements of this specification, the Contractor will be 
required to repair or replace the test strip to the satisfaction of the Resident. Any repairs, 
replacement, or duplication of the test strip will be at the Contractor’s expense. 
After the test strip has been pulverized, and the roadway brought to proper shape, the 
Contractor shall add water until it is determined that optimum moisture has been 
obtained. The test strip shall then be rolled using the specified compaction equipment as 
directed until the density readings show an increase in dry density of less than 1 pcf for 
the final four roller passes of each roller. The Contractor and Department will each 
determine a target density using their respective gauges by performing several additional 
density tests and averaging them. The average of these tests will be used as the target 
density of the recycled material for QC and Acceptance purposes.   
 
Following completion of the test strip, compaction of the material shall continue until a 
density of not less than 98 percent of the test strip target density has been achieved for 
the full width and depth of the layer. During the construction and compaction of the Full 
Depth Recycled base, should three consecutive Acceptance test results for density fail to 
meet a minimum of 95 percent of the target density, or exceed 102 percent of target 
density, a new test strip shall be constructed.  

ACCEPTANCE TEST FREQUENCY 
 

Property Frequency Test Method 
In-place Density 1 per 2000 ft / lane AASHTO T 310 

 
308.102 Curing.  No new pavement shall be placed on the full depth recycled pavement 
until curing has reduced the moisture content to 1 percent or less by total weight of the 
mixture, or a curing period of 4 days has elapsed, whichever comes first. 

 
307.11 Method of Measurement  Full Depth Recycled Pavement (Untreated or Treated 
with Emulsified Asphalt Stabilizer) will be measured by the square yard. 

 
307.12 Basis of Payment  The accepted quantity of Full Depth Recycled Asphalt 
Pavement (Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at 
the contract unit price per square yard, complete in-place which price will be full 
compensation for furnishing all equipment, materials and labor for pulverizing, blending, 
placing, grading, compacting, and for all incidentals necessary to complete the work. 

 
The addition of materials to restore profile grade and/or cross-slope in areas shown on 
the plans or described in the construction notes will be paid separately under designated 
pay items within the contract. No additional payment will be made for materials salvaged 
from the project. 
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Payments will be made under: 
 
Pay Item             Pay Unit 

 
307.331 Full Depth Recycled Pavement (Untreated)             Square Yard 
 
307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
5 in. depth         Square Yard 
 
307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
6 in. depth         Square Yard 
 
 

SECTION 411 
UNTREATED AGGRAGATE SURFACE COURSE 

 
411.02 – Aggregate  Add the following to the end of the first sentence: “- Type A” 

 
SECTION 502 

STRUCTURAL CONCRETE 
 
502.05 Composition and Proportioning  
 Replace Table 1 with 

TABLE 1 
 

Concrete 
CLASS 

Minimum 
Compressive 

Strength 
(PSI) 

Permeability 
as indicated 
by Surface 
Resistivity 
(KOhm-cm) 

 

Entrained 
Air 
(%) 

Notes 

  LSL LSL USL  
S 3,000 N/A N/A N/A 4,5 
A 4,000 14 6.0 9.0 1,4,5 
P ----- ----- 5.5 7.5 1,2,3,4 

LP 5,000 17 6.0 9.0 1,4,5 
Fill 3,000 N/A 6.0 9.0 4,5 

  
  
In the list of information submitted by the contractor for a mix design: 

Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.” 
 
 
502.1703 Acceptance Methods A and B 
In the paragraph that starts with “The Department will take Acceptance…” Remove the word 
chloride from chloride permeability in the last sentence. 
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Replace the paragraph starting with “Rapid Chloride Permeability specimens…” With the 
following: 
  “Surface Resistivity specimens will be tested by the Department in accordance 
with AASHTO TP-95 at an age  56 days.  Four 4 inch x 8 inch cylinders will be cast per 
sublot placed.  The average of three concrete specimens per sublot will constitute a test result 
and this average will be used to determine the permeability for pay adjustment computations.” 
 
502.1706 Acceptance Method C 
 Remove in its entirety and Replace with: 
502.1706 Acceptance Method C   The Department will determine the acceptability of the 
concrete through Acceptance testing.  Acceptance tests will include compressive strength, 
air content and permeability.  Method C concrete with a failing permeability as indicated 
by the surface resistivity test may be tested for permeability in accordance with the 
Rapid Chloride Permeability Test AASHTO T-277 averaging the results from two 
specimens cut from the samples prepared for the surface resistivity test.  Method C 
concrete not meeting the requirements listed in Table 1 or if the Rapid Chloride 
Permeability test results in values exceeding 2000 coulombs for Class LP or 2400 for 
Class A, shall be removed and replaced at no cost to the Department.  At the 
Department’s sole discretion, material not meeting requirements may be left in place and 
paid for at a reduced price as described in Section 502.195. 
 
502.1707 Resolution of Disputed Acceptance Test Results 
Section B 
 Remove “Rapid Chloride” from the section heading. 
 In paragraph 4 replace T-277 with TP-95 
 
502.192 Pay Adjustment for Chloride Permeability 
Remove “Chloride” from the heading and from the first sentence.   
 
Replace the sentence that starts with “values greater than…” and replace with “values less than 
10 KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to 
rejection and replacement, at no additional cost to the Department.” 
 
502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content, 
Methods A and B 
 
Remove the word “Chloride” from the section heading and from the equation for CPF. 
 
 
502.195 Pay Adjustment Method C 
  
Table 6: Method C Pay Reductions (page 5-53)   
Under “Entrained Air” for “Class Fill”, in the first line,  
change from  “< 4.0 (Removal)”   to   “< 4.5 (Removal)” 
 
In Table 6: Method C PAY REDUCTIONS remove the word ‘Chloride’ from ‘Chloride 
Permeability’. 
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SECTION 619 

MULCH 
619.07 Basis of Payment  
In the list of Pay Items add  “619.12  Mulch” with a Pay Unit of “ Unit ”. 
Change the description of 619.1201 from “Mulch” to “Mulch – Plan Quantity” 
 
In the list of Pay Items add  “619.13  Bark Mulch” with a Pay Unit of “ CY ”. 
Change the description of 619.1301 from “Bark Mulch” to “Mulch – Plan Quantity” 
 
In the list of Pay Items add  “619.14  Erosion Control Mix” with a Pay Unit of “ CY ”. 
Change the description of 619.1401 from “Erosion Control Mix” to “Mulch – Plan Quantity” 
 

 
SECTION 621 

LANDSCAPING 
621.0002 Materials - General 
In the list of items change “Organic Humus” to “Humus”. 

 
 
621.0019 Plant Pits and Beds 
c   Class A Planting 
In the third paragraph beginning with “ The plant pit…” change “½ inch” to “1 inch” 

 
SECTION 626 

FOUNDATIONS, CONDUIT AND JUNTION BOXES FOR HIGHWAY 
SIGNING,  LIGHTING AND SIGNALS 

 
626.034 Concrete Foundations  

On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled 
shafts shall not be…”. 
 
 

No foundation design will be required  for 18- and 24-inch diameter foundations for 
structures less than 30-feet tall and with no projecting arms.  A foundation design 
prepared by a Professional Engineer licensed in accordance with the laws of the State of 
Maine will be required for all other foundations Precast foundations will be permitted for 
18 and 24-inch diameter foundations for structures less than 30-feet tall and with no 
projecting arms.  Where precast foundations are permitted flowable concrete fill shall be 
used as backfill in the annular space, and placed from the bottom up.  Construction of 
precast foundations shall conform to the Standard Details and all requirements of 
Section 712.061 except that the concrete shall have a minimum permeability of 17 kOhm-
cm and the use of calcium nitrite will not be required.   
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On Page 6-86, add the following to the paragraph beginning with “Concrete for drilled 

shafts…” so that it reads as follows: 
 
 “….The Contractor shall provide temporary dewatering of excavations for foundations 

such that concrete is placed in the dry.  Concrete for drilled shafts shall be placed in 
accordance with Section 503.10 as temporary casing is withdrawn to prevent debris from 
contaminating the foundation and to ensure concrete is cast against the surrounding soil.  
Concrete for drilled shafts and spread footings shall be Class A in accordance with 
Section 502 - Structural Concrete.  Precast foundations will not be permitted except as 
specified above in this Section.  Backfill for spread footing foundations shall be Gravel 
Borrow meeting the requirements of Section 703.20 - Gravel Borrow…..”   

 
SECTION 660 

ON-THE-JOB TRAINING 
 
660.06 Method of Measurement  

   
Remove the first sentence in its entirety and replace with “ The OJT item will be measured 
by the number of OJT hours by a trainee who has successfully completed an approved 
training program.” 

 
660.07 Basis of payment to the Contractor  
 
Remove the last word in the first sentence so that the first sentence reads “ The OJT shall be 
paid for once successfully completed at the contract unit price per hour.” 

 
 

Payment will be made under 
  
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to 
“Hour”. 

 
 
 

SECTION 677 
 

On page 6 - 203 change “636.041” to “677.041” 
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SECTION 703 
AGGREGATES 

 
703,0201 Alkali Silica Reactive Aggregates   
Remove this section in its entirety and replace with the following: 

 
703.0201 Alkali Silica Reactive Aggregates. All coarse and fine aggregates proposed for 
use in concrete shall be tested for Alkali Silica Reactivity (ASR) potential under 
AASHTO T 303 (ASTM C 1260), Accelerated Detection of Potentially Deleterious 
Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to being accepted for 
use. Acceptance will be based on testing performed by an accredited independent lab 
submitted to the Department. Aggregate submittals will be required on a 5-year cycle, 
unless the source or character of the aggregate in question has changed within 5 years 
from the last test date. 
 As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate 
will be allowed with no restrictions when the mortar bars made with this aggregate 
expand less than or equal to 0.10 percent at 30 days from casting. Use of a particular 
coarse or fine aggregate will be classified as potentially reactive when the mortar bars 
made with this aggregate expand greater than 0.10 percent at 30 days from casting. Use 
of this aggregate will only be allowed with the use of cement-pozzolan blends and/or 
chemical admixtures that result in mortar bar expansion of less than 0.10 percent at 30 
days from casting as tested under ASTM C 1567. 
 
Acceptable pozzolans and chemical admixtures that may be used when an aggregate is 
classified as potentially reactive include, but are not limited to the following: 
 
Class F Coal Fly Ash meeting the requirements of AASHTO M 295. 
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of 
AASHTO M 302. 
Densified Silica Fume meeting the requirements of AASHTO M 307. 
Lithium based admixtures 
Metakaolin 
 
Pozzolans or chemical admixtures required to offset the effects of potentially reactive 
aggregates will be incorporated into the concrete at no additional cost to the 
Department. 

 
703.06 Aggregate for Base and Subbase     
 

Remove the first two paragraphs in their entirety and replace with these: 
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“The following shall apply to Sections (a.) and (c.) below. The material shall have a 
Micro-Deval value of 25.0 or less as determined by AASHTO T 327.  If the Micro- Deval 
value exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method 
of Test for Determination of Degradation Value (January 2009 version) shall be 
performed, except that the test shall be performed on the portion of the sample that 
passes the ½ in sieve and is retained on the No. 10 sieve. If the material has a 
Washington Degradation value of less than 15, the material shall be rejected. 

 
The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as 
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may 
be used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation 
of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. “ 
 
703.33 Stone Ballast 
 
In the third paragraph, remove the words “less than”  before 2.60 and add the words “or 
greater” after 2.60. 

 
SECTION 717 

ROADSIDE IMPROVEMENT MATERIAL 
 

717.02  Agricultural Ground Limestone  
 
In the table after the third paragraph which  starts with “Liquid lime…” change the 
Specification for Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and 
14.5 /5 is from Nitrate Nitrogen” to read “15.5 % of which 1% is from Ammoniacal 
Nitrogen and 14.5 % is from Nitrate Nitrogen”  
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Environmental Summary Sheet 

 
Win: 20334.10        Date Submitted:  2/20/15 
Town: Sidney Oakland 
CAP Team Leader:  David Gardner  
ENV Field Contact:  Val Derosier 
NEPA Complete:  N/A No Federal Nexus 

 Section 106  
      
  Section 106 Resources:  No Federal Nexus 
   

 Section 4(f) and 6(f) 
Section 4(f) 

Review Complete  No Federal $ 
Section 6(f) 
 Not Applicable N/A 
  

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 
   

Not Applicable   Timing Window: Not Applicable No in-water work 
    

 Section 7 
     

Species of Concern:  Northern Long Eared Bat  
          
Comments/References: No Effect/No Jeopardy  

__________________________________________________________________________________________________ 
 Maine Department of Conservation/Public Lands, Submerged Land Lease 

  Not Applicable 
 Maine Land Use Regulation Commission 

  N/A 
*Applicable Standards and Permits are included with the contract 
 

 Maine Department of Environmental Protection 
  Not Applicable  
*Applicable Standards and Permits are included with the contract 
      

 Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 
  Not Applicable 
*Applicable Standards and Permits are included with the contract 
  

          Stormwater Review 
                Watershed most at risk.  < 20,000 new impervious     
         

 Special Provisions Required 
  Special Provision 105-Timing of Work Restriction   N/A   Applicable  
  Special Provision 203-Dredge Spec    N/A   Applicable  
  General Note for Hazardous Waste    N/A   Applicable  

Special Provision 203-Hazardous Waste    N/A   Applicable  
  Special Provision 105.9      N/A   Applicable  
  Special Provision 656       N/A   Applicable  
 
*All permits and approvals based on plans/scope as of: 2/20/15 
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