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BIDDING INSTRUCTIONS 
 
1. Use pen and ink to complete all paper Bids. 
 
2. As a minimum, the following must be received prior to the time of Bid opening: 
 
For a Paper Bid: 

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 
Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Agreement, Offer & Award form, e) a Bid Guaranty, 
f) the completed Contractor Information Sheet, and g) any other certifications or Bid 
requirements listed in the Bid Documents as due by Bid opening. 

For an Electronic Bid: 
a) a completed Bid using Expedite® software and submitted via the Bid Express™ web- 

based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid 
Bond (with original to be delivered within 72 hours), and c) any other Certifications 
or Bid requirements listed in the Bid Documents as due by Bid opening. 

 
3. Include prices for all items in the Schedule of Items. 
 
4. Bid Guaranty acceptable forms are: 

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or 
on a form that does not contain any significant variations from the Department’s form 
as determined by the Department) for 5% of the Bid Amount or 

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order 
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors 
or 

c) an electronic bid bond submitted with an electronic bid. 
 

5. All Bid Packages which are mailed or sent express, shall be provided in double (one envelope inside 
the other) envelopes, for security and other reasons. The Inner Envelope shall have the following 
information provided on it: 

  Bid Enclosed - Do Not Open 
WIN & Title: WIN 21454.00 & 21457.00, Searsport & West Gardiner: Cold Storage          

Buildings 
  Town: Searsport & West Gardiner 
  Date of Bid Opening: September 2, 2015 

Name of Contractor with mailing address and telephone number: 
 

In Addition to the usual address information, the Outer Envelope should have written or typed on it: 
  Double Envelope: Bid Enclosed 

WIN & Title: WIN 21454.00 & 21457.00, Searsport & West Gardiner: Cold Storage          
Buildings 

  Town: Searsport & West Gardiner 
  Date of Bid Opening: September 2, 2015 
  Name of Contractor: 
 

If a paper Bid is to be sent express, “FedEx First Overnight” delivery is suggested as the package is 
delivered directly to the DOT Headquarters Building, Mailroom, in Augusta located at 24 Child 
Street in Augusta.  Other means, such as U.S. Postal’s Service Express Mail has proven not to be 
reliable.  If a paper bid is to be mailed, the mailing address is Maine Department of Transportation, 16 
State House Station, Augusta, ME 04333-0016.   
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If a paper Bid is to be hand carried, deliver directly to the Reception Desk using the “Public 
Entrance” which is located on the Capitol Street side of the DOT Headquarters Building in Augusta. 
http://www.maine.gov/mdot/mainedotdirections.htm.   Hand-carried Bids may be in one envelope, 
and should be marked with the following information: 

   
Bid Enclosed: Do Not Open 
WIN & Title: WIN 21454.00 & 21457.00, Searsport & West Gardiner: Cold Storage          

Buildings 
  Town: Searsport & West Gardiner 
  Date of Bid Opening: September 2, 2015 
 

 
 

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624-3410. 

 
For complete bidding requirements, refer to Section 102 of the Maine Department 

of Transportation, Standard Specifications, November 2014 Edition. 
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NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional plan holders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments must 
fill out the on-line plan holder registration form and provide an email address to the 
MDOT Contracts mailbox at: MDOT.contracts@maine.gov.  Each bid package will 
require a separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Patrick Corum 
at patrick.corum@maine.gov , Rebecca Snowden at rebecca.snowden@maine.gov or 
Diane Barnes at diane.barnes@maine.gov.  
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NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when submitting 
questions concerning specific Contracts that have been advertised for Bid, 
include additional numbered pages as required.  RFI’s may be faxed to 
207-624-3431,  submitted electronically through the Departments web 
page of advertised projects by selecting the RFI tab on the project details 
page or via e-mail to RFI-Contracts.MDOT@maine.gov.  
 
These are the only allowable mechanisms for answering Project specific 
questions. Maine DOT will not be bound to any answers to Project 
specific questions received during the Bidding phase through other 
processes.   
 
When submitting RFIs by Email please follow the same guidelines as 
stated on the “Request for Information” form and include the word “RFI” 
along with the Project name and Identification number in the subject line.  
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                                     State of Maine                  RFI No: ________ 
Department of Transportation 

 

REQUEST FOR INFORMATION 
  
                                    Date _______________     Time __________  
 
 
Information Requested for:  
 
WIN(S): _________________  Town(s):  __________________________ Bid Date: _______________  

Question(s):_____________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by: 
Company Name:______________________________Phone:(______)___________________ 
 
Email:  _________________________________ Fax:  (_____)________________________ 
 
Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the 
“Notice to Contractors”), or Email questions to RFI-Contracts.MDOT@maine.gov, Please 
include the word “RFI” along with the Project Name and Identification Number  in the 
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail 
page. 
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September 14, 2007 

Vendor Registration 
 
Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
http://www.maine.gov/purchases/venbid/index.shtml 
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CONTRACTOR INFORMATION 
 
 

Contractor Name: ___________________________________________________________________ 

Mailing Address:  ____________________________________________________________________ 

Vendor Customer Number:  ___________________________ 

                                                                                                     

Contact Information (Primary Contact):   _______________________________________________ 

Phone:  ______________________________          Cell Phone:  ______________________________ 

Fax:   ___________________________    

Email:         _________________________________________________________________________ 

Mailing Address (if different from above):  ______________________________________________ 

___________________________________________________________________________________ 

 

The company has the following organizational structure: 

 
 Sole Proprietorship  
 
 Partnership 
 
 Corporation 
 

 Limited Liability Company 
 
 Joint Venture  
 
 Other:  __________________  

 

 

 

____________________________ __________________________________ 
                  (Date)                          (Signature)        
  
    __________________________________ 
                   (Name and Title Printed)   
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SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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Maine Department of Transportation

8/5/2015

Proposal ID: 021454.00 Project(s): 021454.00, 021457.00

1 BUILDINGSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0010 815.00

BUILDING  - SEARSPORT COLD
STORAGE

_________._____LUMP SUM LUMP SUM

Section: 1 _________._____Total:

2 BUILDINGSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0020 815.00

BUILDING  - WEST GARDINER COLD
STORAGE

_________._____LUMP SUM LUMP SUM

Section: 2 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 1 of 1
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Design-Build Contract Agreement 

CONTRACT AGREEMENT made on the date last signed below, by and between the State of 
Maine, acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at 24 Child, Augusta, Maine, with a 
mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_____________________________________________________________________________ , 
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ________________________________________________ 
_____________________________________________  (Design-Builder). 
 
The Department and the Design-Builder, in consideration of the mutual promises set forth in the 
Contract Documents, hereby agree as follows: 

A. The Work. 

 
The Design-Builder agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 21454.00 & 21457.00 for the 
design and construction of a Cold Storage Buildings in Searsport & West Gardiner, 
Counties of Waldo and Kennebec, Maine.  The Work includes the design, construction, and 
maintenance during construction, warranty as provided in the Contract, and other incidental 
work. 
  
The Design-Builder shall be responsible for furnishing all Design, supervision, labor, 
equipment, tools supplies, permanent materials and temporary materials required to 
perform the Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warrantying its 
work and performing all other work indicated in the Contract. 
 

B. Time. 

The Design-Builder agrees to complete all Work, except warranty work, on or before  
December 11, 2015.  Further, the Department may deduct from moneys otherwise due the 
Design-Builder, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard Specifications, 
November 2014 Edition and related Special Provisions. 
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C.  Price. 

The Lump Sum Price shown on the Schedule of Items of the Bid Package will be used as 
the basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount of 
this offer is ______________________________________________    _ 
___________________________________________________________________                                                                     
$_ ________________________  
 
 
 

D. Contract. 
 
The Contract, which may be amended, modified, or supplemented in writing only through a 
Contract Modification, consists of the following documents: 

1. This Design-Build Contract Agreement; 

2. All portions of the Project Requirements, Plans, Standard Specifications, November 2014 
Edition, Standard Details November 2014 Edition as updated through advertisement, 
Supplemental Specifications, Special Provisions, Contract Agreement, with the latest 
version of the Repair Specification; 

3. Performance, payment, warranty, and other bonds; 

4. All specifications, manuals, guides, laws and all other documents referenced in any of the 
above documents; and  

 
 

It is agreed and understood that the Contract will be governed by the documents listed above. 

E. Certifications. 

By signing below, the Design-Builder hereby certifies that to the best of the Design-Builder’s 
knowledge and belief: 

1. All of the statements, representations, covenants, and/or certifications required or set 
forth in Contract Documents, including those in Special Provisions and Bid Documents 
are still complete and accurate as of the date of this Contract Agreement. 

2. The Design-Builder knows of no legal, contractual, or financial impediment to entering 
into this Contract. 
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3. The person signing below is legally authorized by the Design-Builder to sign this 
Contract Agreement on behalf of the Design-Builder and to legally bind the Design-
Builder to the terms of this Contract Agreement. 

F. Representations. 

The undersigned, having carefully examined the site of work, the Project Requirements, 
Standard Specifications - Revision of November 2014, Supplemental Specifications, 
Contract Agreement; and Contract Bonds contained herein for design and construction of: 
WIN 21454.00 & 21457.00 for the design and construction of a Cold Storage Buildings in 
Searsport and West Gardiner, State of Maine, on which proposals will be received until 
the time specified in the “Notice to Design-Builders” does hereby propose and offer to enter 
into the Contract to supply all the materials, tools, equipment and labor to construct the 
whole of the Work in strict accordance with the terms and conditions of the Contract and for 
the lump-sum price herein. 

The Design-Builder agrees to perform the work required at the price specified above and in 
accordance with the terms of the Contract, and to provide the appropriate insurance and 
bonds if this offer is accepted by the Department in writing.   
 
As Design-Builder also agrees: 
 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which may be 
ordered by the Resident, and to accept as full compensation the amount determined upon a 
“Force Account” basis as provided in the Standard Specifications, November 2014 Edition, 
and as addressed in the contract documents. 
 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the “Notice 
to Contractors”, payable to the Treasurer of the State of Maine and accompanying this bid, 
shall be forfeited, as liquidated damages, if in case this bid is accepted, and the undersigned 
shall fail to abide by the terms and conditions of the offer and fail to furnish satisfactory 
insurance and Contract bonds under the conditions stipulated in the Specifications within 10 
days of notice of intent to award the contract. 

 
Third:  To begin the Work on the date specified in the Project Requirements and complete 
the Work within the time limits given in the Contract. 
 
Fourth:  That the Lump Sum Price shall remain open for thirty (30) Calendar Days after the 
date of Price Proposal Opening (bid opening). 
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IN WITNESS WHEREOF, the Design-Builder, for itself, its successors and assigns, hereby 
execute three duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in this Contract. 
 
  
 
DESIGN-BUILDER 
 
 
______________________________ ______________________________ 
 Date 
 
______________________________ ______________________________ 
 Witness (Name and Title Printed)  

 
 
 
 

Execution by the Department consummates the Contract, and the documents referenced herein.   
 
 
MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
______________________________ ______________________________ 
 Date By: David Bernhardt Commissioner 
 
 
______________________________ 
 Witness  
 

16



Design-Build Contract Agreement 

CONTRACT AGREEMENT made on the date last signed below, by and between the State of 
Maine, acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at 24 Child, Augusta, Maine, with a 
mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_____________________________________________________________________________ , 
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ________________________________________________ 
_____________________________________________  (Design-Builder). 
 
The Department and the Design-Builder, in consideration of the mutual promises set forth in the 
Contract Documents, hereby agree as follows: 

A. The Work. 

 
The Design-Builder agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 21454.00 & 21457.00 for the 
design and construction of a Cold Storage Buildings in Searsport & West Gardiner, 
Counties of Waldo and Kennebec, Maine.  The Work includes the design, construction, and 
maintenance during construction, warranty as provided in the Contract, and other incidental 
work. 
  
The Design-Builder shall be responsible for furnishing all Design, supervision, labor, 
equipment, tools supplies, permanent materials and temporary materials required to 
perform the Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warrantying its 
work and performing all other work indicated in the Contract. 
 

B. Time. 

The Design-Builder agrees to complete all Work, except warranty work, on or before  
December 11, 2015.  Further, the Department may deduct from moneys otherwise due the 
Design-Builder, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard Specifications, 
November 2014 Edition and related Special Provisions. 
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C.  Price. 

The Lump Sum Price shown on the Schedule of Items of the Bid Package will be used as 
the basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount of 
this offer is ______________________________________________    _ 
___________________________________________________________________                                                                     
$_ ________________________  
 
 
 

D. Contract. 
 
The Contract, which may be amended, modified, or supplemented in writing only through a 
Contract Modification, consists of the following documents: 

1. This Design-Build Contract Agreement; 

2. All portions of the Project Requirements, Plans, Standard Specifications, November 2014 
Edition, Standard Details November 2014 Edition as updated through advertisement, 
Supplemental Specifications, Special Provisions, Contract Agreement, with the latest 
version of the Repair Specification; 

3. Performance, payment, warranty, and other bonds; 

4. All specifications, manuals, guides, laws and all other documents referenced in any of the 
above documents; and  

 
 

It is agreed and understood that the Contract will be governed by the documents listed above. 

E. Certifications. 

By signing below, the Design-Builder hereby certifies that to the best of the Design-Builder’s 
knowledge and belief: 

1. All of the statements, representations, covenants, and/or certifications required or set 
forth in Contract Documents, including those in Special Provisions and Bid Documents 
are still complete and accurate as of the date of this Contract Agreement. 

2. The Design-Builder knows of no legal, contractual, or financial impediment to entering 
into this Contract. 

18



3. The person signing below is legally authorized by the Design-Builder to sign this 
Contract Agreement on behalf of the Design-Builder and to legally bind the Design-
Builder to the terms of this Contract Agreement. 

F. Representations. 

The undersigned, having carefully examined the site of work, the Project Requirements, 
Standard Specifications - Revision of November 2014, Supplemental Specifications, 
Contract Agreement; and Contract Bonds contained herein for design and construction of: 
WIN 21454.00 & 21457.00 for the design and construction of a Cold Storage Buildings in 
Searsport and West Gardiner, State of Maine, on which proposals will be received until 
the time specified in the “Notice to Design-Builders” does hereby propose and offer to enter 
into the Contract to supply all the materials, tools, equipment and labor to construct the 
whole of the Work in strict accordance with the terms and conditions of the Contract and for 
the lump-sum price herein. 

The Design-Builder agrees to perform the work required at the price specified above and in 
accordance with the terms of the Contract, and to provide the appropriate insurance and 
bonds if this offer is accepted by the Department in writing.   
 
As Design-Builder also agrees: 
 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which may be 
ordered by the Resident, and to accept as full compensation the amount determined upon a 
“Force Account” basis as provided in the Standard Specifications, November 2014 Edition, 
and as addressed in the contract documents. 
 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the “Notice 
to Contractors”, payable to the Treasurer of the State of Maine and accompanying this bid, 
shall be forfeited, as liquidated damages, if in case this bid is accepted, and the undersigned 
shall fail to abide by the terms and conditions of the offer and fail to furnish satisfactory 
insurance and Contract bonds under the conditions stipulated in the Specifications within 10 
days of notice of intent to award the contract. 

 
Third:  To begin the Work on the date specified in the Project Requirements and complete 
the Work within the time limits given in the Contract. 
 
Fourth:  That the Lump Sum Price shall remain open for thirty (30) Calendar Days after the 
date of Price Proposal Opening (bid opening). 
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IN WITNESS WHEREOF, the Design-Builder, for itself, its successors and assigns, hereby 
execute three duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in this Contract. 
 
  
 
DESIGN-BUILDER 
 
 
______________________________ ______________________________ 
 Date 
 
______________________________ ______________________________ 
 Witness (Name and Title Printed)  

 
 
 
 

Execution by the Department consummates the Contract, and the documents referenced herein.   
 
 
MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
______________________________ ______________________________ 
 Date By: David Bernhardt Commissioner 
 
 
______________________________ 
 Witness  
 

20



CONTRACT AGREEMENT, OFFER & AWARD 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 

A. The Work. 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No.1224.00, for the Hot 
Mix Asphalt Overlay in the town/city of South Nowhere, County of  Washington, 
Maine.  The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 

The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 

The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 

B. Time. 

The Contractor agrees to complete all Work, except warranty work, on or before 
November 15, 2006.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, November 2014 Edition and related Special Provisions. 
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C. Price. 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 

D. Contract. 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
November 2014 Edition, Standard Details November 2014 Edition, Supplemental 
Specifications, Special Provisions, Contract Agreement; and Contract Bonds.   It is 
agreed and understood that this Contract will be governed by the documents listed 
above. 

E. Certifications. 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications November 2014 Edition (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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F.     Offer. 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, November 2014 Edition, Standard Details November 2014 Edition, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds contained herein for construction of:  

________PIN  1234.00  South Nowhere, Hot Mix Asphalt Overlay , 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

As Offeror also agrees: 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
November 2014 Edition, and as addressed in the contract documents. 

Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
November 2014 Edition and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid. 

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David Bernhardt, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 
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Appendix A 

Contract Forms 

 

 

Form A: Technical Proposal Certification Form 
(Required to be submitted with Bid) 

 

 

 

Form B: Alternative Design Form (AKA AD Form)  
(When submitting an Alternative Design, Forms A & B are required to be submitted with Bid) 
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Form A – Technical Proposal Certification Form 
(This form is required to be submitted with Bid)  

Searsport & West Gardiner Cold Storage Building 

Project WIN 21454.00 & WIN 21457.00 

___________________________________________________________ 

Name of Designer & Design Firm 

___________________________________________________________ 

Name of  Builder 

 

By signing below the above Bidder hereby certifies that to the best of the Design-Builder 
knowledge and belief:  

The Design-Build team has read and understands the Contract Documents and is able to 
produce a design and construct a building that meets or exceeds the specifications contained 
in these bid documents.  

The Design-Build team has received and considered complete copies of all Amendments 
numbered __________ through _________.  

The Design-Build team has read, reviewed and considered all materials and items supplied 
by the MaineDOT and posted on the MaineDOT website:  

http://www.maine.gov/mdot/contractors/ 

The Designer, Builder and other Major Participants and key personnel indicated with the 
prequalification process will be used on this project.  

This Price Proposal (Bid) is responsive. 

The Person signing below is legally authorized to do so for both the Designer and Builder.  

 

_________________________  ___________________________     ____________ 

Name of Proposer (Print)   Signature in Ink   Date 
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Form B – Alternate Design Form 
Plymouth – 10 Bay Truck Storage Building 

Project WIN 21244.00 

Form B is required for all Alternate Designs only 
When submitting Form B, Form A is also required to be submitted with Bid 

__________________________________________________________ 

Name of Designer & Design Firm 

___________________________________________________________ 

Name of Builder 

At the time of Bid opening of the price proposals the Design-Building team must submit Form 
B: Alternate Design Form with their Bid package that includes the following:  

Instructions: This form is to be used as a cover letter to accompany the documents required per 
Section 2.2 Submittal of Alternative Designs.  

1.     Detailed Description of Alternate Design 

 Describe requirements of 1 through 5 of Section 2.2 
 Submittal of Alternate Designs.    No. of Pages _____ 
 
2.     Schematic Drawings and Product Details                                              No. of Pages _____ 
 
3.     Detailed description of other projects where the AD was used  No. of Pages______ 

4.     Detailed description of the risk associated with the use of this AD      No. of Pages______ 

5.     _____________________________________________________ No. of Pages______ 

6.     _____________________________________________________      No. of Pages ______ 

7.     _____________________________________________________ No. of Pages ______ 

TOTAL Number of Pages included with submittal    _________________ 

The Person signing below is legally authorized to do so for both the Designer and Builder.  

_________________________  ___________________________     ____________ 

Name of Proposer (Print)   Signature in Ink   Date 
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March 14, 2007 
Supersedes March 3, 1966 

1 of 1 

Non-federal Projects Only 

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES 

Sec. 1303.  Public Works; minimum wage 

In the employment of laborers in the construction of public works, including state 
highways, by the State or by persons contracting for the construction, preference must 
first be given to citizens of the State who are qualified to perform the work to which the 
employment relates and, if they can not be obtained in sufficient numbers, then to 
citizens of the United States. Every contract for public works construction must contain a 
provision for employing citizens of this State or the United States. The hourly wage and 
benefit rate paid to laborers employed in the construction of public works, including state 
highways, may not be less than the fair minimum rate as determined in accordance with 
section 1308. Any contractor who knowingly and willfully violates this section is subject 
to a fine of not less than $250 per employee violation. Each day that any contractor 
employs a laborer at less than the wage and benefit minimum stipulated in this section 
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).] 
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SPECIAL PROVISION 

SECTION 102  
Bidding 

(Non-curable Bid Defects) 
 

 
The Department WILL REJECT Bids as non-responsive if the following documents 
are not submitted on or before the date, time and location as specified in the Notice to 
Contractors. The Notice to Contractors states “Please note: the Department will accept a 
facsimile of following required documents: 1) Bid bond and 2) Appendix A: Form A. If submitting and an 
Alternative Design, the Department will accept a facsimile of  Appendix A; Form B .  however, the original 
bid bond and forms A and B (if applicable) must then be received at the MDOT Contract Section within 72 
hours of the bid opening.” 
 
In addition to the existing non-curable Bid Defects specified in the Departments 
Standard Specification, section 102.11.1 Non-Curable Bid Defects, the Design 
Builder is required to submit the following document(s): 
 
 1) Form A: Technical Proposal Certification 

 
2) If the Design-Builder is submitting an Alternative Design, then the requirement 
includes Form B: Alternative Design Form 

 
Form A: Technical Proposal Certification is required by the Design-Build team to 
certify that their intent is to Design and Build the building as specified in the contract 
Bid documents.  
 
Form B: Alternative Design Form is required by the Design-Build team that is 
submitting a bid that does not follow the requirements of the building specified in the 
contract Bid documents. 
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SPECIAL PROVISIONS 

 
 

SPECIAL PROVISION SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITIES 

 
104.3.8A. Federal Wage Rates and Labor Laws   Delete the entire section 104.3.8A. 
 
104.3.8B State Wage Rates and Labor Laws  The State wage rates enclosed apply to this 
project. 
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SPECIAL PROVISION 

SECTION 107 
Time 

(Contract Time) 
 

 
The contractor will be allowed to commence work anytime provided that all required 
plans/submittals have been received and approved by the Department. 
 
The specified Contract Completion Date is December 11, 2015. 
 
Completion of Physical Work occurs when the Work is complete and has undergone 
a successful final inspection.  Liquidated Damages will cease upon the physical 
completion of the Work.  The Contractor shall deliver the Materials Certification, as 
applicable, to the Department within 30 Days of the date of the notification that the 
Physical Work is Complete.  Within 75 Days of the receipt of these documents, the 
Department will advise the Contractor in writing of the Final Quantities and any 
damages to be assessed for the Project.  The Contractor shall resolve any Project 
issues that remain and provide the All Bills Paid and Request for Final Payment 
Letters to the Department within 30 Days.  Completion occurs when the Contractor 
has finished all Work pursuant to the Contract, including Delivery and acceptance of 
all Documentation.  Completion does not mean substantial Completion.  The 
Department will make Final Payment, including the release of all remaining retainage 
following Completion, when the Work is complete and has undergone a successful 
final inspection and all documentation is complete. 
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Searsport & West Gardiner 

Cold Storage Building 
WIN 21454.00 & 21457.00 

July, 2015 
                                  
 

 
SPECIAL PROVISION 

 SECTION 108 Payment Schedule 
 
This Section contains general provisions related to payment including measurement of 
quantities, progress payment(s), retainage, the right to withhold payment, and other 
payment-related terms. 

 108.1 PAYMENT  
 

108.1.1  Lump Sum Price.  

Payment for all Work associated with this contract shall be paid as a Lump Sum Price as 
shown on the Design-Build Contract Agreement.  

108.1.2  Scope of Payment.  

Payments to the Design-builder shall be full compensation for the design, fabrication, 
materials, equipment, labor, construction and overall project management for performing 
all work under this contract in a complete and acceptable manner and for all risk, loss, 
damage, or expense of any kind arising from the nature or execution of the Work.  The 
Contractor shall pay all taxes, charges, fees, and allowances. The Department may 
require that the Contractor submit backup documentation including copies of receipts, 
invoices, and itemized payments to Subcontractors. 

The Department may withhold payments claimed by the Contractor on account of: 
A. Incomplete, Inaccurate or Incorrect Invoices, 
B. Defective Work or non-conforming Work, 
C. Damages for Non-conforming, Defective or Unauthorized Work or 

Equipment,  
D. Damage to a third party, 
E. Claims filed or reasonable evidence indicating probable filing of claims, 
F. Failure of the Contractor to make payments to Subcontractors or for 

Materials or labor, 
G. Regulatory non-compliance or enforcement, 
H. Failure to submit Documentation 
I. Failure to provide the Department the opportunity to inspect the Work 
J. Substantial evidence that the Project cannot be completed for the unpaid 

balance, 
K. Substantial evidence that the amount due the Department will exceed the 

unpaid balance 
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108.1.3  Payout Schedule. 

The Department will pay ten percent (10%) of the value of the contract upon award of the 
contract. Subsequent Progress payments, exclusive of retainage and Final Payment, will 
occur upon submission of invoices by the Design-Builder. The value of the invoice shall 
concur with the value of the work perform, as determined by the Department.  

No payment shall be made when, in the judgment of the Department, the Work is not 
proceeding in accordance with the provisions of the Contract or when the total value of 
the Work done since the last estimate amounts to less than $5,000 dollars. 

 108.1.4 Submission of Invoices 

The Department will make payments based upon approved complete and correct invoices 
for accepted Work invoiced. No such payment will be made if, in the judgment of the 
Department, the Work is not in accordance with the provisions of the Contract. 

At a minimum, invoices shall include the following information: 
 

1. Contractor name, address & Contract Number 
2. Invoice Date & Number  
3. Dates of Service 
4. Description and Location of Service 
5. Quantities at the Prices contained in the Contractor’s Bid  
6. Percent complete of each Item priced at the Unit cost for each Item at the 

Unit Prices contained in the Contractor’s Bid  
7. Extra Work agreed to by written Contract Modification 
8. Total amount due 

 
108.2  Retainage. 

The Department will pay one hundred percent (100%) of each approved Progress 
Payment until the Work is approximately fifty percent (50%) complete.  Thereafter, the 
Department will deduct five percent (5%) of the amount of each Progress Payment as 
retainage.  

The Department may hold, temporarily or permanently, retainage as needed to reflect 
amounts due to the Department under the Contract and to assure timely Completion of 
the Work in Conformity with the Contract.  The Department may also disburse retainage 
to Subcontractors pursuant to 23 MRSA §52-A(2).  For a related provision, see 
Subsection 104.5.6 – Subcontractors Claims for Payment 

108.3  Final Payment.   

The Department will make final payment to the Design-Builder upon final inspection and 
acceptance of all work related to the contract.  The Department may require the Design-
Builder to provide information necessary to substantiate quantities.  Documents required 
of the Design-Builder by the Department for final acceptance of the Project.  These 
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documents are: Letter “All Bills Paid”, Request for Final Payment, Certificate of 
Materials, Agreement with Final Quantities and as-built drawings stamped by the Design-
Builder’s Engineer.  The Department reserves the right to add to this list of required 
closeout documentation.  

The Acceptance by the Design-Builder of the final payment, as evidenced by cashing of 
the final payment check, constitutes a release to the Department from all claims and 
liability under the Contract.  Upon Final Acceptance, the Design-Builder is released from 
further obligation, except for warranty obligations provided for in this Contract. 
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     SPECIAL PROVISION 
SECTION 502 

CAST-IN-PLACE CONCRETE 
 

PART 1 – GENERAL 
 
1.1  Summary 
 
This work shall consist of furnishing and constructing all cast-in-place Portland Cement 
Concrete as shown on the contract drawings and as required to complete the work.  This work 
includes all steel reinforcement, form work, anchor bolts, sleeves and any other accessories 
necessary to complete the work.  All concrete mixes must be batched and designed in accordance 
with this specification and the approved design. 
 
1.2  References 
 
All work shall comply with the applicable provisions of the following codes: 

 
A. American Concrete Institute ACI-318-08 “Building Code Requirements for Structural                   

Concrete and Commentary” 
B. American Concrete Institute ACI-301-10 “Specifications for Structural Concrete”. 
C. Concrete-Reinforcing Steel Institute CRSI Handbook, 10th Edition. 
D. ASTM C94 Standard Specification for Ready-Mixed Concrete. 

 
1.3 Submittals 
 
At least 30 days prior to the first placement, a concrete mix design shall be submitted by the 
contractor to the Department for approval.  No concrete shall be placed on the project until the 
concrete mix design has been approved by the Department.  The mix design submitted by the 
contractor to the Department shall include the following information: 

A. Description of individual coarse aggregate stockpiles, original source, bulk specific 
gravity, absorption and gradation.  A combined course aggregate blended gradation shall 
be provided. 

B. Description of fine aggregate, original source, bulk specific gravity, absorption, 
colorimetric, gradation, and Fineness Modulus (F.M.). 

C. Description and amount of cement. 
D. Target water-cement ration. 
E. Target water content by volume. 
F. Target strength. 
G. Target air content, slump and concrete temperature 
H. Target concrete unit weight. 
I. Type and dosages of air entraining and chemical admixtures. 

Approval by the Department will be contingent upon the ability of the mix design proportions to 
produce the concrete strength requirement and other factors that may affect durability. 
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The Contractor shall provide the Department with at least two copies of shop drawing for all 
reinforcing steel and other accessories to be cast-in-place.  Shop drawings shall be submitted at 
least 30 days in advance of concrete placement and shall be reviewed by the Department prior to 
placement. 

 
1.4  Testing 
 
Concrete acceptance testing will be performed by the Department.  The Department will 
determine the acceptability of the concrete through a quality assurance program.  Quality 
assurance tests will include compressive strength and air content.  Concrete sampling for quality 
assurance tests will be taken at the discharge end of the pump line. 
 
Compressive strength tests will be completed by the Department in accordance with AASHTO 
T22 at 28 days, except that no slump will be taken.  The test average of two concrete cylinders 
will determine the compressive strength. 
 
Testing for entrained air in concrete shall be in accordance with AASHTO T152. 
 
Concrete not meeting the standards implied in these specifications or as indicated on the Plans 
shall be removed and replaced by the Contractor and no cost to the Department. 
 
1.5  Quality Assurance 
 
Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete 
products and that complies with ASTM C 94/C 94M requirements for production facilities and 
equipment.  Measuring and batching of materials shall be performed at a Department approved 
batching plant. 

 
Determination of the concrete cover over reinforcing steel for structural concrete shall be made 
prior to concrete being placed in the forms.  Bar supports, chairs, slab bolsters, and side form 
spacers shall meet the requirements of CRSI Chapter3, Section 2.5 Class 1, Section 2.6 Class 1A 
or Section 4.  All supports shall meet the requirements for type and spacing as stated in the CRSI 
Manual of Standard Practice, Chapter 3.  Concrete will not be placed until the placing of the 
reinforcing steel and supports have been approved by the Department.  If the Contractor fails to 
secure Department approval prior to placement, the Contractor’s failure shall be cause for 
removal and replacement at the Contractor’s expense.  The Contractor shall notify the 
Department at least 48 hours prior to the placement, when reinforcing steel will be ready for 
checking.  Sufficient time must be allowed for the checking process and any needed repairs. 
 
 
PART 2 – PRODUCTS 
 
2.1  Concrete 
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A. Materials shall meet the requirements specified in the following sections of Division 700 
Materials of the “State of Maine, Department of Transportation, Standard Specifications, 
of November 2014.” 

 
1. Portland Cement and Portland Pozzolan Cement   701.01 
2. Water        701.02 
3. Air Entraining Admixtures     701.03 
4. Water Reducing Admixture     701.04 
5. Water Reducing, High Range Admixture    701.0401 
6. Set Retarding Admixtures      701.05 
7. Curing Materials       701.06 
8. Water Stops       701.07 
9. Smoothed Surface Asphalt Roll Roofing (Formerly  701.08 
10. Heavy Roofing Felt) 
11. Fly Ash        701.10 
12. Calcium Nitrate Solution      701.11 
13. Silica Fume       701.12 
14. Ground Granulated Blast Furnace Slag    701.13 
15. Fine Aggregate for Concrete     703.01 
16. Course Aggregate for Concrete     703.02 
17. Alkali Silica Reactive Aggregates    703.0201 
18. Preformed Expansion Joint Filler     705.01 

 
B. Cement 

 
Cement shall be Portland cement conforming to ASTM C-150 for type I, II or III as 
specified. 
 

C. Aggregates 
 
1. Concrete aggregate shall conform to ASTM Specification C-33.  All aggregates shall 

be free from frozen materials and other impurities. 
2. Fine aggregates shall be clean sand free from clay, loam and other deleterious 

substances. 
3. Coarse aggregate shall be durable, clean, crushed stone or gravel, free from clay, 

loam and other deleterious substances. 
 

D. Water 
 
Water shall be clean and potable containing no deleterious impurities which may be 
harmful to concrete or accessories. 
 

E. Admixtures 
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Prohibited admixture: Calcium chloride, thiocyanates or admixture containing more than 
0.05% chloride ions are not permitted. 
 
All admixtures products shall be listed on the Maine DOT Qualified Products List.  
(http://www.maine.gov/mdot/tr/qpl/index.htm) 

 
Certification: Written conformance to the above mentioned requirements and the chloride 
ion content of the admixture will be required from the admixture manufacturer prior to 
mix design review by the Department. 

 
2.2  Steel 

 
Reinforcing steel shall conform to ASTM A-615 and be of an approved manufacturer.  All 
bars shall be new, Grade 60 and shall be at the sizes shown on the drawings. 

 
All reinforcing steel shall meet the requirements of Reinforcing Steel, Section 709.01 of the 
“State of Maine, Department of Transportation, Standard Specifications, November 2014” 

 
Steel accessories shall be at the sizes and types as shown on the Drawings unless otherwise 
specified and shall include all spaces, chairs, ties and other devices for properly spacing, 
supporting and fastening reinforcement in place.  Anchor bolts shall be F1554, Grade 36 or 
better and of the sizes and types shown on the Drawings. 

 
2.3  Accessories 

 
Non-shrink Grout shall be listed on the Maine DOT Qualified Products List  
(http://www.maine.gov/mdot/tr/qpl/index.htm) 

 
2.4  Joint Sealants 

 
Joint filler shall be listed on the Maine DOT Qualified Products List 
(http://www.maine.gov/mdot/tr/qpl/index.htm) 

 
 
PART 3 – EXECUTION 
 
3.1 Concrete Proportioning 
 
Concrete shall conform to the following requirements: 

 
Min. 
Strength 
28 Day-
psi 

Max. Size  
Coarse 
Agg. 

% Air 
(1%) 

Min-Max 
Slump 

Min 
Chem. 
Fac. 

Max 
W/C 

4350 ¾ 5-7.5* 2-4** 611 #/CY 0.45 
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*Target Air is 6% with-1% ; + 1.5% Range 
**Min-Max slump is before the addition of water reducing admixtures. 
 

Coarse aggregate for concrete shall meet the requirements of Section 703.02 for Class “A” or 
“AA”. 

 
3.2  Formwork 
 
All construction form work shall be of sufficient strength and construction to safely withstand 
the loads imposed, conforming to ACI 347.  Forms shall be suitably tied and/or bolted together 
to maintain the specified dimensions.  3/4 –inch chamfer strips shall be placed at all exposed 
corners unless otherwise specified.  Forms shall be built to conform to the dimensions, location, 
contours and details shown on the Plans.  The faces of forms against which the concrete is to be 
placed shall be dressed smooth and uniform and shall be free from winds, twists, buckles and 
other irregularities. 

 
Materials – Forms shall be smooth, treated plywood or steel.  Plywood forms shall be coated 
with form oil and steel forms shall be coated with water or other approved substances to facilitate 
removal.  Only non-staining substances shall be used. 

 
All foreign matter within the forms shall be removed before depositing concrete in them. 

 
All forms shall be inspected and approved by the Department prior to placing any concrete 
within them. 

 
Build into the forms all collars or sleeves required for piping and wiring, and any anchors and 
inserts as shown on the Drawings. 

 
Forms shall be left in place until the concrete has developed 80 percent of the design strength, 
and proven by a break of two cylinders.  The formwork may be removed 48 hours after the 
completion of the concrete placement with the approval of the Department and when the 
following conditions are met: 
 

A. Immediately after the forms are removed, defects in the concrete surface shall be repaired 
in accordance with section 502.13 of the “State of Maine, Department of Transportation, 
Standard Specifications, of November 2014” and the repaired area is thoroughly 
dampened with water.  The surfaces of exposed concrete shall be cured for the remainder 
of the 7-day curing period by the application of a product listed on the Maine Department 
of Transportation Prequalified list of curing compounds.  The curing compound shall be 
applied continuously by an approved pressure spraying or distributing equipment at a rate 
necessary to obtain an even, continuous membrane, meeting the manufacturer’s 
recommendation but at a rate of not less than 0.21/m² [1 gal/200ft²] of surface.  Other 
methods of curing concrete may be used with the prior approval of the Department. 
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B. Forms and false work, including blocks and bracing, shall not be removed without the 
consent of the Department.  The Department’s consent shall not relieve the Contractor of 
responsibility for the safety of the work.  In no case shall any portion of the wood forms 
be left in the concrete.  As the forms are removed, all projection metal devices that have 
been used for holding the forms in place shall be removed in accordance with Section 
502.10 and the holes shall be filled as required in Section 502.13 of the “State of Maine, 
Department of Transportation, Standard Specifications, of November 2014”. 

 
Forms shall be removed so as not to damage the concrete. 
 
 
3.3  Placing Concrete 
 
Placing of all concrete shall be done in accordance with Section 502.11 of the “State of Maine, 
Department of Transportation, Standard Specifications, of November 2014”.  

 
All concrete shall be placed before it has taken its initial set, in any case, as specified in Section 
502.11.  Concrete shall be placed in horizontal layers in such a manner as to avoid separation and 
segregation.  A sufficient number of workers for the proper handling, tamping and operation of 
vibrators shall be provided to compact each layer before the succeeding layer is placed and to 
prevent the formation of cold joints between layers.  Care shall be taken to prevent mortar from 
spattering on structural steel, reinforcing steel and forms.  Any concrete or mortar that becomes 
dried on structural steel, reinforcing steel or forms shall be thoroughly cleaned off before the 
final covering with concrete.  Following the placing of the concrete, all exposed surfaces shall be 
thoroughly a  cleaned as required, with care not to injure any surfaces. 

 
Concrete in any section of a structure shall be placed in approximately horizontal layers of such 
thickness that the entire surface shall be covered by a succeeding layer before the underlying 
layer has taken its initial set.  Layers shall not exceed 18in in thickness and shall be compacted to 
become an integral part of the layer below.  Should the placement be unavoidably delayed long 
enough to allow the underlying layer to take initial set or produce a so-called “cold joint”, the 
following steps shall be taken: 
 

A. An incomplete horizontal layer shall be bulk-headed off to produce a vertical joint 
B. Horizontal joints shall be treated as required in Section 502.11(f) of the “State of Maine, 

Department of Transportation, Standard Specifications, of November 2014”. 
C. Portland Cement concreted with a high range, water reducing admixture shall not be 

placed when the concrete mix temperature is below 5°[85] 
D. Fresh concrete, threatened with rain damage shall be protected by approved means.  

Sufficient material for covering the work expected to be done in one day shall be on hand 
at all times for emergency use.  The covering shall be supported above the surface of the 
concrete. 

 
Concrete mixed in transit mixers shall be placed within 90 minutes of addition of water at the 
plant.  Delivery tickets shall state the time of water addition of water at the plant.  Delivery 

44



tickets shall state the time of water addition or departure from the plant if this is within 10 
minutes.  If the concrete cannot be placed within the specified time limitations, the Department 
may require that all cement be added at the job site.  No additional water shall be added without 
consulting the Department.  Nay additional water added to the concrete on the site is the 
Contractor’s sole responsibility and risk.  The contractor shall provide a Certificate of 
Compliance for each truckload of concrete to the Department at the time of the load placement.  
The Certificate of Compliance shall be a form acceptable to the Department and shall include the 
following: 
 

A. Contract Name & Number 
B. Facility/Building Name 
C. Manufacturing Plant (Batching Facility) 
D. Name of Contractor (Prime Contractor) 
E. Date 
F. Time Batched/Time Discharged 
G. Truck No. 
H. Quantity (Quantity Batched this Load) 
I. Type of concrete by Class and Producer Design Mix No. 
J. Cement Brand or Type, and Shipment Certification No. 
K. Temperature of Concrete at Discharge 
L. Target Weights per cubic yard and Actual Batched Weights for: 

1. Cement 
2. Course Concrete Aggregate 
3. Fine Concrete Aggregate 
4. Water (including free moisture in aggregates and water added at the project) 
5. Admixtures Brand and Quantity (fluid ounces/cubic yard) 

M. Air Entraining Admixture 
N. Water reducing admixtures 
O. Other admixtures 
P. Placement Location 

 
Power vibrators shall be provided to thoroughly consolidate and compact the concrete.  Vibrators 
shall not be used to push or move concrete laterally in forms.  Excessive vibration will not be 
permitted.  A minimum of two power vibrators shall be on the site when pouring the concrete.  
Vibrators shall be an approved type, with a frequency of 5,000 to 10,000 cycles per minute and 
shall be visibly capable of properly consolidating the designed mixture.  Sufficient vibrators shall 
be used to consolidate the incoming concrete within 5 minutes after placing. 
 
A float finish for horizontal surfaces shall be achieved by placing an excess of concrete in the 
form and removing or striking off the excess with a template or screed, forcing the coarse 
aggregate below the surface.  Creation of concave surfaces shall be avoided.  After the concrete 
has been struck off, the surface shall be thoroughly floated to the finished grade with a suitable 
floating tool.  Aluminum and steel floats are not allowed.   Float finish, unless otherwise 
required, shall be given to all horizontal surfaces.  The rate of placing concrete shall be limited to 
that which can be finished without undue delay and shall not be placed more than 3 m [10 ft] 
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ahead of strike-off. Neat cement paste, dry cement powder or the use of mortar for topping or 
plastering of concrete surfaces will not be permitted. 
 
Lightweight, vibrating screeds shall be used on slab structures and shall have the following 
features:  
 

A. It shall be portable and easily moved, relocated, or adjusted by no more than four 
persons. 

B. The power unit shall be operable without disturbing the screeded concrete. 
C. It shall be self-propelled with controls that will allow a uniform rate of travel and by 

which the rate of travel can be increased, decreased or stopped. 
D. It shall have controlled, uniform, variable frequency vibration, end to end. 
E. It shall be fully adjustable for flats, crowns, or valleys. 
F. The screed length shall be adjustable to accommodate the available work area. 

 
When a lightweight vibrating screed is utilized, the concrete shall be placed or cut to no more 
than 13 mm [½ in] above the finished grade in front of the front screed.  The screed shall be 
operated such that at least 1 m [3 ft] of concrete is in position in front of the screed.  
 
The texturing of concrete surfaces shall be applied as approved by the Resident.  The surface 
tolerance and texture shall be acceptable to the Resident, or the placement may be suspended 
until remedial action has been taken.  The Resident may order the removal and replacement of 
material damaged by rainfall.  

 
Immediately after screeding, floating and texturing, the surface of the concrete shall be tested for 
trueness, by the Contractor, with a 3 m [10 ft] straightedge and all irregularities corrected at once 
in order to provide a final surface within the tolerance required.  The surface shall be checked 
both transversely and longitudinally.  Any area that requires finishing to correct surface 
irregularities shall be retextured.  After the concrete has cured the surface may be tested with a 
3m [10 ft] straightedge or a lightweight profiler.  The maximum deviation of surface in inches 
below 10 foot straightedge is 1/8inch.  
 
 
3.4  Protection and Curing of Concrete 
 
All concrete shall be placed /protected in accordance with Section 502.08 Cold Weather 
Concrete of the “State of Maine, Department of Transportation, Standard Specifications, of 
November 2014” 
 
Fresh concrete shall be protected from rain, cold and excessive temperature.  Concrete shall be 
placed at temperatures between 40°F and 90°F.  When air temperatures are below 40°F, 
materials shall be heated and maintained above 50°F for at least 5 days after placement. 
 
All concrete surfaces, if not protected by forms, shall be kept thoroughly wet either by sprinkling 
or by the use of wet burlap, cotton mats or other suitable fabric with clean fresh water for a 
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curing period at least 7 days after placing of concrete or until the end of the curing period.   
Polyethylene sheets shall not be placed directly on the concrete, but may be placed over the 
fabric cover to prevent drying except as provided in 3.2 Formwork, Section F. 
 
All slabs and wearing surfaces shall be water cured only and kept continuously wet for the entire 
approved curing period by covering with one of the following systems: 
 

A. 2 layers of wet burlap, 
B. 2 layers of wet cotton mats, 
C. 1 layer of wet burlap and either a polyethylene sheet or a polyethylene coated burlap 

blanket, 
D. 1 layer of wet cotton mats and either a polyethylene sheet or a polyethylene coated burlap 

blanket. 
 

The first layer of either the burlap or the cotton mats shall be wet and shall be applied as soon as 
it is possible to do so without damaging the concrete surface.  Polyethylene sheets shall not be 
placed directly on the concrete, but may be placed over the fabric cover to prevent drying. 
 

3.5 Finishing 
 

A. Exposed Concrete 
1. After the removal of forms, remove all form ties to at least 1 inch below surfaces.  

Remove all        loose and honeycombed concrete, fins and other surface 
irregularities. 

2. Concrete patching – After cleaning out all holes, honeycombs and other areas to be 
patched, moisten surface and apply non-shrink grout or a mixture of one part Portland 
Cement and 3 parts sand, taking care to match the concrete. 

3. All concrete which will be exposed to view, shall be hand rubbed using carborundum 
bricks,    burlap or other approved method.  Finished surfaces should present a 
smooth, even appearance of uniform color. 
 

B. Unexposed Concrete 
1. All unexposed concrete shall have tie holes, honeycombs and other holes filled with 

patching mortar as above.  Fins and other irregularities shall be removed so as to 
present a uniform surface. 

2. Unexposed concrete will not require a rubbed finish after patching. 
 

C. Penetrations – All wall or floor penetrations by pipes, conduit and other inserts shall be 
sealed with non-shrink grout around entire penetration to provide a watertight finish. 
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SPECIAL PROVISION 

SECTION 503 
REINFORCING STEEL 

 
Description This work shall consist of furnishing and placing of reinforcement in accordance 
with these specifications and in conformance with the Plans, Supplemental Specifications and 
Special Provisions. 
 
Materials Materials shall meet the requirements of the following State of Maine Standard 
Specifications Sections of Division 700-Materials. 

Reinforcing Steel      709.01 
Welded Steel Wire Fabric     709.02 

 
Schedule of Material When the Department does not furnish reinforcing steel schedules, the 
Contractor shall submit order lists, bending diagrams and bar layout drawings to the Resident for 
approval.  The reinforcing steel shall not be ordered until these lists and drawings are approved.  
Approval shall not relieve the Contractor of full responsibility for the satisfactory completion of 
this item.  When the Department allows the use of precast concrete deck panels, or any other 
significant changes that effect the quantity of reinforcing steel, the Contractor shall be 
responsible for revising the reinforcing steel schedule; the revised schedule shall be submitted to 
the Resident for approval. 
 
Protection of Material Reinforcement shall be stored on skids or other supports a minimum of 12 
in above the ground surface and protected at all times from damage and surface contamination.  
The storage supports shall be constructed of wood, or other material that will not damage the 
surface of the reinforcement or epoxy coating.  Bundles of bars shall be stored on supports in a 
single layer.  Each bundle shall be placed on the supports in a single layer.  Each bundle shall be 
placed on the supports out of contact with adjacent bundles. 
 
If it is expected that epoxy-coated bars will be required to be stored outdoors for a period in 
excess of three months, then they shall be protected from ultraviolet radiation. 
 
Fabrication Bending of reinforcing bars and tolerances for bending of reinforcing bars shall be in 
conformance with the latest edition of “Manual of Standard Practice  of the Concrete Reinforcing 
Steel Institute” and the “Detailing Manual of the American Concrete Institute”.  Unless 
otherwise specifically authorized, bars shall be bent cold. 
 
Placing and Fastening All steel reinforcement shall be accurately placed in the positions shown 
on the plans and shall be firmly held there during the placing and setting of the concrete.  
Immediately before placing concrete, steel reinforcement shall be free from all foreign material, 
which could decrease the bond between the steel and concrete.  Such foreign material shall 
include, but not be limited to, dirt, loose mill scale, excessive rust, paint, oil, bitumen and dried 
concrete mortar. 
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Bars shall be fastened together at all intersections except where spacing is less than 1 ft. in either 
direction, in which case, fastening at alternate intersections of each bar with other bars will be 
permitted providing this will hold all the bars securely in position.  This fastening may be tightly 
twisted wire.  Welding on epoxy-coated reinforcing steel will not be permitted under any 
condition. 
 
 Proper distances from the forms shall be maintained by means of stays, blocks, ties, hangers or 
other approved means.  Blocks used for this purpose shall be precast Portland cement mortar 
blocks of approved shape and dimensions.  Chairs may be used for this purpose and, when used, 
must be plastic, plastic coated, epoxy coated or plastic tipped.  Layers of bars may be separated 
by precast Portland cement mortar blocks or other approved devices.  The use of pebbles, pieces 
of broken stone or brick, metal pipe or wooden blocks shall not be permitted.  The placing of 
reinforcement as concrete placement progresses, without definite and secure means of holding 
the steel in its correct position, shall not be permitted except in the case of welded steel wire 
fabric or bar mats. 
 
Epoxy-coated reinforcing bars supported on formwork shall rest on coated wire bar supports, or 
on bar supports mad of dielectric material or other acceptable materials.  Wire bar supports shall 
be coated with dielectric material for a minimum distance of 2 from the point of contact with the 
reinforcing bars.  Reinforcing bars used as support bars shall be epoxy-coated.  In walls, spreader 
bars shall be epoxy-coated. 
 
Tie wire for epoxy-coated reinforcing steel shall be soft annealed wire that has been nylon, 
epoxy or plastic coated. 
 
Field bending or cutting of epoxy-coated reinforcing bars will not be allowed, unless otherwise 
indicated on the plans or permitted by the Resident.  When field bending or cutting is allowed, 
all damaged coating areas shall be repaired in accordance with the patching requirements. 
 
Bars in the foundation walls shall be placed so as to clear anchor bolts. 
 
When specified on the contract plans, reinforcing steel shall be anchored into drilled holes. 
 
The anchoring material shall be one of the products listed on the Maine Department of 
Transportation’s list of Prequalified Type 3 Anchoring Materials.  Installation shall be in 
accordance with the manufacturer’s published recommendations.  
 
At each anchor location, existing reinforcing will be located to avoid drilling through existing 
bars.  Where interferences are found to exist, location adjustments will be determined by the 
Resident. 
 
Minimum embedment lengths of reinforcing bars shall comply with the manufacturer’s 
published recommendations for the anchoring material selected.  These embedment lengths shall 
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be verified by the Resident before installation of the reinforcing bars.  The reinforcing steel 
lengths indicated on the Plans may be reduced, at the Contractor’s option, to the determined 
minimum embedment lengths. 
 
Reinforcement shall be inspected and approved by the Resident before any concrete is placed. 
 
 
Splicing Reinforcing bars shall be spliced in accordance with the requirements of this section, 
and in the locations shown on the plans.  No modifications of, or additions to, the splice 
arrangements shown on the plans shall be made without the Resident’s prior approval.  Any 
additional splices authorized shall be staggered as much as possible.  All splices shall be made in 
a manner that will ensure that not less than 75% of the minimum clear distance to other bars will 
be maintained, as compared to the cover and clear distance requirements for the unspliced bar. 
 
Lapped splices shall be made by placing the bars in contact and wiring them together.  Splice 
laps shall be made in accordance with the following table, unless otherwise noted on the plans. 
 
 

Minimum Lap Splice Length (inches) 1 
 Bar Type      Bar Size    
 #3 #4 #5 #6 #7 #8 #9 #10 #11 
 Plain 14    18 22 26 33 43 54 68 83 
 Epoxy Coated 21 27 33 39 50 64 80 103 124 

 
¹ Lap Splice lengths are based on the following parameters: Minimum center to-center spacing 
between bars of 6 in; nominal yield strength of the reinforcing steel of 60 ksi; minimum 28 –day 
compression strength of concrete of 4350 psi.  When any of the preceding parameters is altered, 
appropriate minimum lap slice lengths will be determined by the Resident.  When lap splices are 
placed horizontally in an element where the concrete depth below the splice will be 12 in, or 
more, the indicated lap splice lengths shall be multiplied by a factor of 1.4. 
 
Mechanical couplers may be used for splicing reinforcing bars, provided they are approved by 
the Resident and conform to the following requirements: 
 
a. Tension Couplers- Couplers shall be able to develop 1.25 times the theoretical yield 

strength of the spliced bar in tension.  Bolted and wedge-lock type couplers will not be 
allowed. 

 
b. Compression Couplers- Coupler shall be capable of maintaining the splice bars in 

alignment prior to and during concrete placement.  For reinforcing bars designed to act in 
compression, the individual bar ends shall be within 1½° of being “square” to the final 12 
in of the bar.  Additionally, abutting bar ends shall be in contact, and the angle of the gap 
between abutting bar ends shall be 3°, or less. 
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c. Mechanical Couplers Any mechanical couplers using a threaded splicer and dowel in 
combination, requiring a lapped splice with the reinforcing bars, shall have a minimum lap 
splice length as required by this Section.  Welded splices may be made by the “Thermit” 
process or, with the approval of the Resident, by the shielded metal arc welding process or 
the self-shielded flux-core arc welding process.  The latter two processes shall be used in 
strict conformation with the requirements of the latest edition of AWS D1.4 “Structural 
Welding Code – Welding Reinforcing Steel” and any applicable provisions of Section 
504, Structural Steel.  The Contractor shall submit complete details of their proposed 
method of making welded splices for the Resident’s approval. 

 
Lapping Sections of welded steel wire fabric shall securely fasten to adjoining sections and 
overlap.  All laps shall be in accordance with Wire Reinforcement Institute Manual of Standard 
Practice. 
 
Bar mats shall be spliced as required for the individual bars. 
 
Substitution Substitution of different size bars shall not be permitted except with the written 
authorization of the Resident. 
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Standard Specification 656 of the Standard Specifications is deleted and replaced by This Special 
Provision.  
 
The following information and requirements will constitute the Soil Erosion and Water Pollution 
Control Plan for this Project.   The soil erosion and water pollution control measures associated 
with this work are as follows: 

All work shall be done in accordance with the latest revision of the Maine Department of 
Transportation Best Management Practices for Erosion and Sediment Control (a.k.a. Best 
Management Practices manual or BMP Manual).  The latest version is dated February 2008 and 
is available at: 

 http://www.maine.gov/mdot/env/documents/pdf/bmp2008/BMP2008full.pdf 

Procedures specified shall be according to the BMP Manual unless stated otherwise.  

1. The on-site person responsible for implementation of this plan, shall be the Contractor’s 
Superintendent or other supervisory employee (the “Environmental Coordinator”) with 
the authority to immediately remedy any deficient controls and shall provide the Resident 
with their numbers (telephone number, cellular phone and pager numbers, if applicable) 
where the Environmental Coordinator can be reached 24 hours a day. 

2. CLEARING LIMIT LINES SHALL BE MINIMIZED.  Clearing shall be minimized 
as shown on the design plans.  All clearing of vegetation will be completed no later than 
October 1, 2014.  

3. Demolition debris shall be contained and shall not be allowed to discharge to any 
resource.  All demolition debris shall be disposed of in accordance with the Maine 
Hazardous Waste, Septage and Solid Waste Management Act, 38 MRSA Section 1301 et 
seq and the Maine Solid Waste Management Regulations, 06-096 CMR Chapters 400-
425.  Containment and disposal of demolition debris shall be addressed by the Contractor. 

4. All areas where soil is disturbed shall be permanently mulched on a daily basis and 
seeded on a weekly basis (if seeded by hand, it shall be done on a daily basis). All 
previously mulched areas shall be maintained and re-mulched on a daily basis if bare 
areas develop until an acceptable growth of grass has been obtained.   

5. All disturbed ditches shall receive erosion control blanket or stone rip rap, as required, 
prior to leaving the site each day. 

6. Winter stabilization BMPs shall be applied in accordance with the MDOT BMP Manual 
between November 1 and April 15 or during frozen ground conditions.  

7. If the Work includes the handling or storage of petroleum products or Hazardous 
Materials including the on site fueling of Equipment, the Resident must be provided with 
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a Spill Prevention Control and Countermeasure Plan (SPCCP) plan.  At a minimum, the 
SPCCP shall include: 

• The name and emergency response numbers (telephone number, cellular phone and 
pager numbers, if applicable) of the Contractor's representative responsible for spill 
prevention; 

• General description and location of (1) handling, transfer, storage, and containment 
facilities of such products or Materials ("activities and facilities") and (2) potential 
receptors of such products or Materials including oceans, lakes, ponds, rivers, 
streams, wetlands, and sand and gravel aquifers ("sensitive resources") including the 
distances between said activities and facilities and said sensitive resources;  

• Description of preventative measures to be used to minimize the possibility of a spill 
including Equipment and/or Materials to be used to prevent discharges including 
absorbent Materials, 

• A contingency response plan to be implemented if a spill should occur including a list 
of emergency phone/pager numbers including the Contractor's representative, MDEP 
Spill Response, the Resident, and local police and fire authorities.  For a related 
provision, see Standard Specification, Section, 105.2.2 - Project Specific Emergency 
Planning. 

8. The Environmental Coordinator must inspect and maintain daily all controls for the 
duration of the project. 

9. If the Project Resident directs new soil disturbance that requires temporary erosion and 
sedimentation control, all permits shall be obtained by the MaineDOT and a full 
SEWPCP will be required and paid for as Extra Work. 

Any costs related to this plan shall be considered incidental to the contract. 
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SPECIAL PROVISION 
SECTION 815 

DESIGN-BUILDING PROJECT REQUIREMENTS 
 

1. GENERAL INFORMATION 

1.1 Issuance of Notice to Contractors 

This Request for Bids, issued by the Maine Department of Transportation (the Department) 
constitutes a request for Design-Build Teams to submit bids to design and build Cold Storage 
Buildings at the Maine Department of Transportation Maintenance Lots on Route 126 in West 
Gardiner and on Route 1 in Searsport in accordance with the contract documents. 

1.2 Procurement Overview 

1.2.1 Procurement Process 

The Department is requesting that prequalified Designers and Builders submit a bid to design 
and build a cold storage building in West Gardiner and a Cold Storage Building in Searsport on 
the date specified in the Notice to Contractors. The apparent low bid Design-Build team will then 
be notified, and then the team shall submit technical drawings and other project related 
information for review and comments according to Section 1.5 Procurement Schedule. Upon 
accepted and completed review and comments, the Department will then issue a “Release for 
Construction” notification to the Design-Build team to for Construction to commence.  

Pursuant to Title 23, MRSA, Chapter 410, Section 4244, Design-Build Contracting, the 
Department intends to award a Lump Sum Price Design-Build Contract to the Design-Build 
Team that submits the Proposal (Bid) determined by the Department to be lowest responsive and 
responsible bid.  No determination of best value will be made by the Department. The 
Department reserves the right to reject any or all Proposals.   

1.2.2   Request for Information (RFI)  

Based on the comments and questions submitted using the RFI process during the advertisement 
period, the Department may modify the Specifications, as it deems appropriate and will issue an 
Addendum(s) by the date specified in Notice to Contractors and Procurement Schedule. 
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1.2.3 Technical Proposal Package 

The apparent low bidder, when notified in writing, shall submit their Technical Proposal 
Package, by the time specified in Section 105 Procurement Schedule.     

1.2.4 Alternative Designs (AD) 

The Department will consider AD’s submitted by the Design-Builder in accordance with the 
process set forth in Section 2.2 AD Concepts.  Design-Builders shall identify and submit the AD 
Form (Contained in Appendix A; Form B: Alternative Design Form) and package with their 
Price Proposal at the time and on the day stated in the Notice to Contractors. The Department 
will use the AD review process described in section 2.2 to provide Design-Builders with the 
opportunity to propose changes to the Project Requirements that are equal or better in quality or 
effect as determined by the Department in its sole discretion. 

 1.2.5 Project Goals 

The Department’s primary goals for the Project include the following: 

1. To deliver a cost effective Project; 

2. To design and construct a safe, durable, appropriately sized, and low maintenance 
Building and 

3. To minimize impacts to the MaineDOT employees working onsite, local 
residences, local communities, and emergency services during construction. 

1.4       Contract Time 

All Work, excluding warranty work, required by the Contract must be complete by no later than 
December 11, 2015.  Liquidated Damages will be assessed in accordance with Section 107 of the 
Standard Specifications for each Calendar Day that the Work is extended beyond the Completion 
Date. 

If an earlier Completion Date is identified in the Proposal and accepted by the Department, then 
the earlier Completion Date shall become the baseline Completion Date and shall be 
incorporated into the Design-Build Contract Agreement and used to calculate Liquidated 
Damages. 
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1.5 Procurement Schedule 

Though subject to change, the Department anticipates following the contracting schedule below.  
Proposers are cautioned that this schedule is subject to change and the Proposer should not rely 
upon it to determine, for example, when actual construction may commence. 

Milestone Date 
MaineDOT Advertises Project for Questions and Comments August 12, 2015 
Deadline for Bidders  to Submit Questions (RFI’s) August 27 at 5:00 PM EDT 
MaineDOT Issues Response to Questions via Addendum Monday at 12:00 pm EDT 
Bid Opening of Request for Proposals  September 2, 2015 
MaineDOT Issues Notice of  Proposal Responsiveness to 
Apparent low Bidder September 3, 2015 (Thursday) 

Design – Builder Submits Technical Proposal September 17, 2015 
(Thursday)  

MaineDOT Reviews and Comments and Responds to 
Technical Detailed Proposal September, 2015 

MaineDOT Awards Contract To be Determined 
MaineDOT Releases plans for Construction To be Determined 
Design-Builder Begins Construction (approximately)  September 2015 
Design-Builder Completes Construction December 11, 2015 

 

The opening of Price Proposals will take place in the Main Conference Room #216 at the Maine 
Department of Transportation building on Child Street in Augusta, Maine, on the date and time 
specified in the Notice to Contractors. 

If any dates are changed, the Department will notify the bidders in advance by a bid addendum 
(pre-bid) and a contract modification (post-bid).  In the event that a time period provided the bid 
documents falls on a Holiday, Saturday, or Sunday, the party required to act within said time 
period shall be considered in compliance with said time period provided said party acts as 
required on the next Departmental business day thereafter. 

1.6       Contract Representative 

The Contract Representative is: 

George M. A. Macdougall, P.E. 
Maine Department of Transportation  
16 State House Station  
Augusta, ME  04333-0016 

The Contract Representative is the sole Department contact person and addressee for 
clarification requests and questions (Request for Information, RFI’s), and all other 
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communications about the Project and the submission of the Price Proposal and Technical 
Proposal.  The Contract Representative may be changed by written notice from the Department.   

1.7      Insurance 

This Project will require Owner’s and Design-Builder’s Protective Liability Insurance in 
accordance with the amounts specified in Subsection 110.3.5 of the Maine Department of 
Transportation Standard Specifications. 

Insurance certificates of the General Contractor and a copy of the Professional Liability 
Insurance certificate of the Professional Engineer shall be submitted prior to Contract Execution. 

 
1.8       Wage Rates 

State wage rates apply on this Project, in accordance with Subsection 104.3.8B of the Maine 
Department of Transportation Standard Specification.   

2.   PROPOSAL SUBMISSION REQUIREMENTS 

2.1    Submission of Proposals (Bid) 

2.1.1    Time and Location 

The Price Proposal Package (Bid) must be received no later than time and date specified in 
Notice to Contractors.  If using any kind of Delivery Service, the Delivery envelope shall be 
capable of being sealed and large enough to contain the Price Proposal package (bid) envelope 
and contents, such that the Delivery envelope can be opened without opening the actual Price 
Proposal package (Bid) and clearly marked as follows:  

 Address for U.S. mail, hand, overnight, or courier delivery:  
 

George M. A. Macdougall, P.E. 
Maine Department of Transportation 
16 State House Station 
24 Child Street 
Augusta, ME 04333-0016 

2.1.2    Price Proposal Package (bid) - Label 

The Price Package (Bid) shall be delivered in a sealed envelope, capable of holding 8½” x 11” 
documents without folding and clearly marked as follows: 

 
a) “Bid Enclosed - Do Not Open” 
b) WIN & Title: “WIN 21454.00 & WIN 21457.00– West Gardiner and Searsport – Cold 
Storage Buildings – Design Build” 
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c)  Date of Bid Opening: “August 26, 2015” 
d) Name of Contractor with mailing address and telephone number: 

 
2.1.3    Price Proposal Package (bid) – Contents 

The Price Proposal Package (bid) shall be submitted on the forms supplied by the Department or 
copy thereof: 

 
a) A copy of the Notice to Contractors 
b) The completed and signed Acknowledgement of Bid Amendments form 
c) Two copies of the completed and signed Design-Build Contract Agreement 
d) A Bid Guaranty 
e) The completed Contractor Information Sheet 
F) Form A: Technical Proposal Certification OR Form A and Form B: Alternative Design 

Form 
f) Any other certifications or Bid requirements listed in the Bid Documents as due by Bid 

opening.   
 

2.1    Price Proposal (Bid Package) Content Requirements 

Design-Build team shall provide responses to all information requested in this Special Provision.  
Failure to respond or failure to provide requested information may result in a determination by 
the Department, in its sole discretion, that a Proposal (bid) is non-responsive. The Department 
shall have no obligation to compensate any unsuccessful Design-Build for its efforts in preparing 
a Price Proposal Package (Bid). 

The Design-Build Price Proposal (Bid) shall include the cost of design, construction and other 
incidentals as part of the Cold Storage Buildings in West Gardiner and Searsport. The scope of 
Cold Storage Buildings in West Gardiner and Searsport Building shall include at a minimum the 
following:   

1. The Cost of Design, Technical Proposal and Construction of the Project.  
2. The Searsport Building shall be approximately 42’ X 40’ and the West Gardiner 

shall be approximately 42’ x 42’. 
3. Buildings shall be wood framed with steel roofing and siding. There shall be no 

obstructions with in the floor area. 
4. The roofs shall have a 5:12 pitch or greater. 
5. Roofs are to include vapor barrier and a continuous ridge vent.  The 

eaves/soffits shall have vents as needed and determined by the Design Engineer. 
6. The sill plates shall be constructed with pressure treated lumber. 
7. The garage doors shall be a commercial grade with struts.  The color shall be 

white with no windows.  The garage door opener shall be a commercial grade 
opener.  3” tracks, 3” long stem ball bearing rollers, Torsion springs will be 
helically wound with oil-tempered wire, Minimum insulation value of R15 
insulation type will be foamed in place CFC free Polyurethane core, minimum 
of 26 gauge exterior and interior steel skin sections, heavy duty adjustable top 
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roller brackets Section joints will be tongue and groove, Commercial grade door 
and attaching hardware. 

8. All entry doors shall be 36”X 80” commercial grade steel doors, 24”x 30” half 
glass and steel frame. Door and jam will be painted white with exterior grade 
paint.   

9. The siding shall be constructed with a maximum 8’ high steel sheathing from 
the ground to the first joint so that if damage occurs only the 8 foot piece will 
need replacing. 

10. The steel siding and roofing shall be attached by stainless steel screws. 
11. The steel roofing and siding shall be a minimum 26 gauge.  The roof and siding 

shall be the same color (Dark Green).  If there are multiple greens to choose 
from, then the color shall be selected by the Department from the 
manufacturer’s standard colors. 

12. The concrete slabs will be sloped (¼” per foot) 4-6 feet from the outside edge at 
all garage door openings so that water runs out of the building. 

13. The concrete slabs shall be constructed with re-steel or wire mesh. 
14. The gable ends shall be on the 42’ wide ends.   
15. The contractor shall supply and give to the Department two sheets of the steel 

siding and roofing per building. 
16. All electrical work will be done by MaineDOT after the building is constructed. 
17. The Design-Builder is responsible for all permits associated with this proposal.  
18. The MaineDOT will provide a laydown area that will be mutually agreed upon 

by the MaineDOT and the Design-Builder. 
19. The Design-Builder is responsible for incorporating all Special Provisions 

within this document.   
20. Overall project management. 
21. The Department will have a gravel pad in place prior to the contractor beginning 

construction. It shall be compacted and graded within 2’ of the final grade. The 
Design-Build team will be responsible for the final fine grading and 
compaction.  

22. The Department will provide the Design-Build team with horizontal and vertical 
control and conceptual slab layout.  The Design-Build team shall provide the 
additional layout necessary to complete the Work. 

23. If the surface upon which the concrete slab structure is to rest is disturbed, it 
shall be re-graded and re-compacted to the extent directed by the Department. 

24. Placing of gravel borrow used for bedding (If engineered for special bedding) 
for the footings shall meet the requirements of  Standard Specification, Section 
206, Structural Excavation.  
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2.2           Submittal of Alternative Designs (AD) 

The Department will not review or accept AD’s prior to opening of the Bid packages at the time 
and on the day stated in the Notice to Contractors. At the time of Bid opening of the price 
proposals the Design-Building team must submit the AD’s form and include a package that shall 
include the following:  

1. Description: A detailed description and schematic drawings of the 
configuration of the AD or other appropriate descriptive information 
(including, if appropriate, product details;  

2. Usage: Where and how the AD would be used on the Project;  
3. Deviations: References to requirements of the Contract documents that are 

inconsistent with the proposed AD, an explanation of the nature of the 
deviations from said requirements, and a request for Approval of such 
deviations;  

4. Analysis: An analysis justifying use of the AD and why the deviations from 
the requirements of the contract documents should be allowed;  

5. Impacts: Discussion of potential impacts on vehicular and pedestrian traffic, 
environmental impacts identified on appropriate environmental documents, 
safety and life-cycle Project impacts, and infrastructure costs (including 
impacts on the cost of repair and maintenance);  

6. History: A detailed description of other projects where the AD has been used, 
the success of such usage, and names and telephone numbers of project 
owners that can confirm such statements; and 

7. Risks: A description of added risks to the Department and other Persons 
associated with implementing the AD. 
 

2.2.1 Departments Review of Alternative Designs (AD)  

The Department will review the AD submitted, if the AD is the apparent low bidder. If an AD is 
summarily approved or not approved, the Department’s comments will inform the Design-
Builder that its technical concept appears to be generally acceptable or if is not acceptable. If the 
Department needs more information to determine whether or not the AD will be approved or not 
approved, the Department may submit written questions to the Design-Builder and/or request a 
one-on-one meeting in order to better understand the details of the AD. The Department may 
conditionally approve an AD based on required revisions to a portion or portions of the AD. 

 

The Department will make one of the following determinations with respect to a 
reviewed AD: 

1. The AD is approved. 
2. The AD is not approved. 
3. The AD is not approved in its present form, but is approved subject to 

satisfaction, in the Department’s sole judgment, of specified conditions. 
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4. The submittal does not qualify as an AD, but may be included in the 
Technical Proposal without an AD (i.e., the concept complies with the 
Contract Documents requirements). 

5. Decision on the AD is pending receipt of additional information and/or one-
on-one meeting. 

 Approval of an AD will constitute a change in the specific requirements of the Contract 
Documents associated with the approved AD.  Should the Design-Builder be unable to obtain 
required approvals for any AD incorporated into the Contract Documents, or if the concept 
otherwise proves to be infeasible, the Design-Builder will be required to conform to the original 
RFP requirements. Each Design-Builder, by submittal of its AD and Bid, acknowledges that the 
opportunity to submit AD’s was offered to all Design-Builders, and waives any right to object to 
the Department’s determinations regarding acceptability of AD’s. 

 

3.0 TECHNICAL PROPOSAL EVALUALTION PROCESS 
The Department intends to select the Design-Builder that submits the Price Proposal (Bid 
package) to be the lowest responsive and responsible bid, as determined by the Department.  No 
determination of best value will be made by the Department. 

3.1    Technical Proposal submission Requirements 

The apparent low bidder, only upon written notification from the MaineDOT, shall submit the 
Technical Proposal to the MaineDOT in accordance with Section 1.5 Procurement Schedule and 
comply with the following minimum Technical requirements and Section 2 of this Design-Build 
Project Requirements. 

Design Plans, Notes and Computations generated by the Design-Builder during preparation shall 
become the property of the Department and be submitted to the Department with the Technical 
Proposal.  

The plans, design and computations shall be sealed by a Maine Licensed Professional Engineer.  

 3.1.2 Design Plans 

 The Design-Builder shall prepare computer generated design plans for the Department to 
review. The Plans, when applicable, shall be include: 

1) Title sheet 

2) Key Plan and Index 

3) Quantity Estimates 

4) Building floor plans, elevations and typical sections 
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5) Framing, roof and truss plans 

6) Foundation plans and typical sections 

7)  General Layout and Geometry 

8) General notes 

9) Any additional plans, cross-sections, details, standard details, or drawings, the 
Design-Builder or Department feels is necessary to convey how the proposed 
design satisfies the Project requirements. 

 

3.1.3 Design Notes and Computations 

Design notes and calculations, which shall be recorded on 8-1/2” x 11” computation sheets, 
appropriately titled, numbered, dated, indexed and signed by the designer and checker. Computer 
output forms and other oversized sheets shall be folded or legibly reduced for submittal to 8-1/2” 
x 11” size. The data shall be bound in a hard back folder for submittal to the Department along 
with an electronic copy on Adobe Acrobat format, and shall include the following data: 

1) All field survey notes and computations 

2) Primary and Secondary Survey Control used for Design and 
Construction 

3) All Structural and Foundation Design and independent design check 
computations 

4) Foundation report and geotechnical analysis and-or assumptions 

5) Structural load data 

6) Computation of quantities 

7) Documentation of decisions reached resulting from meetings, telephone 
conversations, site visits or other.  

 

3.1.4 Construction Schedule 

 Provide the Schedule for answering remaining design comments and construction of the Project.  

3.1.5   Number of Copies 

62



Searsport & West Gardiner 
Cold Storage Building 

WIN 21454.00 & 21457.00 
July, 2015 

 

Page 10 of 15 
 

Design-Builder shall provide the following number of copies of the Technical Proposal: 

1. Three (3) original copies of Form A, bearing original signatures in. Form A will 
be issued to the apparent low bidder.  

2. One (1) each of the letter(s) approving changes in Proposer’s organization (if 
applicable); 

3. Four (4) sequentially numbered copies of the Technical Proposal with 11” x 17” 
plans and design notes and computations, each of which will also include one (1) 
copy of each of the following; 

a. Approved Response for AD, (if applicable) 

b. Preliminary Construction Schedule 

4.  One (1) flash drive containing an electronic copy of the Technical Proposal and 
the 11” x 17” plan set in Adobe Acrobat PDF format. 

4.    PROJECT TECHNICAL DESIGN REQUIREMENTS 

4.1    Technical Design Documents 

All design documents included in this Project shall meet the requirements, Specifications and 
code requirements of MaineDOT, Municipal Codes and applicable Industry Standards.  

4.2    Technical Design Submittals and Reviews 

The Technical Proposal shall be submitted to the MaineDOT in accordance with Section 1.5 
Procurement Schedule and the Department will review all design submittals and respond with 
comments according to Section 1.5 Procurement Schedule. Upon completion of the 7 day review 
period the Department may;  1) Notify the Design-Builder in writing that the Departments 
considers all documentation is present and release the plan for construction with comments or 2) 
if the Department considers that all required documentation is not included, the Design-Builder 
will be asked to supply the necessary information with 7 days of notification, and upon submittal 
of the requested information, another 7 day review periods begins for the Department.  If the 
Departments review the Technical Proposal and sends written comment(s) to the Design-Builder, 
the Design-Builder is then responsible for incorporating the comments into the design documents 
before the plans are released for construction.  

4.3    Re-submittal Process 

As a result of the Technical Proposal review, the Department will notify the Design-Builder that 
a re-submittal is required. Each re-submittal shall address all comments from the prior review. In 
the event of a required re-submittal, the Department will then have an additional 7 days to review 
the re-submittal.  
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If the Department and the Design-Builder require more than the submittal and review periods 
scheduled in section 1.5 Procurement Schedule, the completion date of the project will not be 
revised. The Design-Builder shall not be entitled to any additional compensation or time 
extensions due to a re-submittal request by the Department.  

 

4.4   Release for Construction (RFC) 

Upon a review of all the plans and design documents, the Department will notify the Design-
Builder that the review of the Technical Proposal has been complete, with or without comments, 
and if a re-submittal is not required, the final design may be released for Construction.  

The Design-Builder is responsible for releasing the plans to the field personnel and is responsible 
to ensure that there is a tracking mechanism in place so that all parties, field and office, have the 
latest updated set of plans.  

The Design-Builder shall submit a final set of design documents that is inclusive of early 
contract provisions, drawings, design and check computations and comments and shall supersede 
all previously submitted packages.  

4.5    Design Changes 

The Department or the Design-Builder may initiate changes to the design after a design package 
has been released for construction.  If such design changes are at the sole option of the Design-
Builder and they are not scope changes, they shall not be cause for additional time or 
compensation.  

Design changes to segments or plans that have been RFC or to the final plans shall be 
approved in writing by the designer responsible for the original design or by a Maine Licensed 
Professional Engineer of equal or greater experience than the original designer, if the original 
designer is no longer available.  The changes shall be tracked and documented accordingly.  The 
Department shall be given adequate time for a review of RFC plans to comment on these 
changes before any implementation of any Design Change(s). The review time required will 
coincide with the complexity of the Design Change(s).   

All plans, special provisions and calculations prepared for design changes shall be sealed, 
signed and dated by a Maine Licensed Professional Engineer who possesses the requirements 
stated within this special provision.   

The Department reserves the right to review and approve all design changes. Once plans 
have been Release for Construction, only those Design Changes that have been approved may be 
implemented into the construction of the building.  

The Department reserves the right to request Design Changes to this project. All revisions 
and Design Changes requested after RFC, shall be documented through a Contract Modification 
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as per MaineDOT Standard Specification, Section 109-Changes. 

4.6    Administration and Coordination 

The Design-Builder shall, at a minimum, provide project administrative coordination during the 
design phase, prior to any construction activity and during construction.  Such coordination shall 
include the coordination of design, all onsite and offsite construction disciplines and the 
Department. 

 4.6.1 Project Administration – Status Reporting  

The Design-Builder shall, at a minimum, provide project administrative coordination during the 
design phase and prior to any construction activity.  Such coordination shall include the 
coordination of design, construction disciplines and the Department. During the course of the 
project, the successful Proposer shall submit to the MaineDOT Project Manager a Bi-Weekly 
Project Status Report of the accomplishments from the preceding week.  The Status Report shall 
be used to keep the Project Manager informed about the status of the Project and any related 
issues.  Information will include: 
 

• A written statement describing the work accomplished during the period and to 
date. 

• An update to the Construction Schedule and potential issues and delays 
• A time estimate of the effort  to complete the specified services and task 
• Any information pertaining all design revisions  
• Contract modifications to date and any anticipated contract modifications 
• The plan to remedy and address any non-conforming or unacceptable work 
• Provide information related to any changes in key personnel. 

 

 

4.7    Geotechnical Design and Construction 

1. If the Design-Builder’s Technical Proposal includes structural materials or 
elements for which there are no design, fabrication, and/or construction 
requirements found in construction industry and applicable standards, then the 
Design-Builder shall submit appropriate documentation approved by the 
proprietor, designer, etc. for the design, fabrication, and construction requirements 
to the Department. 

4.8    Erosion and Sedimentation Control Requirement 

The Design-Builder shall provide continuous and effective soil erosion and water pollution 
control in compliance with Section 656 – Temporary Soil Erosion and Water Pollution Control 
of the Standard Specifications, and the latest version of the Supplemental Specification (Repair 
Spec). In addition, the Design-Builder shall comply with Special Provision 656. 
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5.    UTILITIES 

5.1    General Design-Builder Responsibilities 

The Technical Proposal shall address the manner in which utilities will be maintained and/or 
temporarily or permanently relocated.  The Design-Builder is required to coordinate all utility 
relocations required as part of the Project in accordance with the Maine Department of 
Transportation Standard Specifications, Maine Department of Transportation Utility 
Accommodation Policy (17-229 CMR Chapter 210), Title 23 MRSA § 154, and Title 23 CFR § 
645. 

 
5.2    Verification of the Location of Existing Utilities 

The Design-Builder bears full responsibility for verifying, at its own expense, the existence, 
exact location, and size of any utility to be relocated or otherwise impacted on either a temporary 
or permanent basis for the Project. If a surface inspection of the area shows the existence of, or 
gives the Design-Builder cause to suspect the existence of, any previously unidentified utilities, 
or the Design-Builder otherwise has cause to suspect that other previously unidentified utilities 
exist, then Design-Builder shall undertake all appropriate investigations by contacting Utility 
Owners and conducting field investigations at the expense of the utilities as necessary to verify 
the existence, location, and size of such utilities. 
  

5.3     Warranty 

5.3.1      Building Warranty  

The Design-Builder shall provide a Warranty for building for a period of one year from the date 
of final Acceptance. The date of Final Acceptance will be agreed upon by the Department and 
the Design-Builder. The Final Acceptance of the Building will occur when the building 
construction is physically complete and all punch list items are complete.  

The Building Warranty is in addition to all existing manufactures warranties. The Design Builder 
shall warranty a watertight roof system, the electrical system and the lighting system, reference 
Standard Specification Section 106.9 Warranty Provisions.  

If the Department discovers any warranty defects during the warranty period, the Design-Builder 
agrees to promptly perform all remedial work at no additional cost or liability to the Department.  

Warranty Defects are conditions that results from the material, manufacture, or workmanship and 
that are not in conformity with the Contract or with industry standards applicable to the work 
prevailing at the time of submission of the bid. Warranty defects do not include; normal wear 
and tear, conditions caused by occurrences clearly beyond the Design-Builders control and not 
attributable to material, manufacture, or workmanship. Examples of such excepted occurrences 
might be fires, floods, abnormally poor weather for site of work, accidents, improper use, 
improper maintenance, vandalism or acts of god.  
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6.  PROJECT COMPLETION AND FINAL PAYMENT 

 6.1 Project Closeout Procedures 

The Contractor shall make final changeover of permanent locks and deliver keys to Department, 
and complete final cleaning requirements, including touchup painting, touch up and otherwise 
repair and restore marred exposed finishes to eliminate visual defects. 
 
 6.2 Project Final Cleaning 

The Contractor shall clean each surface or unit to condition expected in an average commercial 
building cleaning and maintenance program and comply with manufacturer's written instructions. 

1. Clean Project site, yard, and grounds, in areas disturbed by construction 
activities, including landscape development areas, of rubbish, waste material, 
litter, and other foreign substances. 

2. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and 
other foreign deposits. 

3. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

4. Remove snow and ice to provide safe access to building. 
5. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 

condition, free of stains, films, and similar foreign substances.  Avoid 
disturbing natural weathering of exterior surfaces.  Restore reflective surfaces 
to their original condition. 

6. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar 
spaces. 

7. Sweep concrete floors broom clean in unoccupied spaces. 
8. Remove labels that are not permanent. 
9. Touch up and otherwise repair and restore marred, exposed finishes and 

surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or 
restored or that already show evidence of repair or restoration. 

10. Wipe surfaces of mechanical and electrical equipment, and similar equipment.  
Remove excess lubrication, paint and mortar droppings, and other foreign 
substances. 

 

6.3 Closeout Documentation 

 The following documents shall be added to the required list of closeout documentation:   
 
Project Record Drawings, (AKA As-Builts) 
Warranties 
Maintenance & Operations Manual 
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The Contractor shall prepare and submit Project Record Documents, operation and maintenance 
manuals, and similar final record information.  
 

6.4 Warranty 

 
 The Contractor shall guarantee work from the date of Final Acceptance by the Department.  The 
Physical Work must be Complete and in Conformity with the Contract and the Closeout 
Documentation, exclusive of the All Bills Paid and Request for Final Payment Letters, in order 
for the Department to finally “accept” the Project.  The contractor unconditionally warrants and 
guarantees to the owner that all work will be of  
Good quality, free from faults and defects and in conformance with the specification. All work 
not conforming to these requirements, including substitutions not properly approved and 
authorized, may be considered defective. If required by the owner, the contractor shall furnish 
satisfactory evidence as to the kind and quality of materials and equipment. If the Department 
discovers any warranty defects during the warranty period, the Contractor agrees to perform all 
remedial work, at no additional cost or liability to the Department.  Remedial Work will be 
completed within two weeks unless a more immediate response is required for safety or 
convenience, as determined by the Department. 

  

Method of Measurement The Searsport and West Gardiner Cold Storage Building will be 
measured for payment as one lump sum, designed, complete in place and accepted.  

Basis of Payment  The Searsport and West Gardiner Cold Storage Building will be paid for at 
the contract lump sum price, complete and accepted which shall be full compensation for the all 
the design, work as indicated on the plans and as called for in the contract, including excavation, 
borrow, gravel, stone, geotextile, electrical requirements, backfill, labor, equipment and 
materials for building construction and other contract related incidentals necessary to complete 
the work. 
 
Pay Item          Pay Unit 
 
815.00 Building Searsport Cold Storage       Lump Sum 
 
815.00 Building West Gardiner Cold Storage     Lump Sum 
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SPECIAL PROVISION 
SECTION 06100 

ROUGH CARPENTRY 
 
 
PART 1 – GENERAL 
 
1.1 Summary 

 
A. This work consists of all labor, materials and equipment necessary to complete 

the work as shown on the Drawings and as specified herein. 
 

1.2 References 
 

A. International Building Code, Latest Edition. 
 
1.3 Workmanship 

 
A. Only experienced personnel shall be engaged in this work. 
 

1.4 Delivery, Storage and Handling 
  

A. Deliver the materials to the job site and store in a safe area, out of the way of 
traffic, shored up off the ground surface and covered to protect from weather. 

 
PART 2 – PRODUCTS 
 
2.1 Dimension Lumber 
 

A. Dimension lumber shall be Eastern Spruce or other wood approved by the 
Department and shall comply with grading requirements of the Northeastern 
Lumber Manufacturers Association for Common, Number 2 or better, and shall 
bear the grade stamp. 

B. When specified on the Plans or in part 4, stress grade structural lumber shall be 
provided. Stress grade lumber shall bear appropriate stamp for the specified grade 
and species. 

C. Wood for pressure treating and special installation shall be southern yellow pine 
meeting the requirements of the Southern Pine Inspection Bureau (SPIB) for 
Number 2 or better. 

D. All lumber shall not exceed 19% moisture content. 
 
2.2 Plywood 
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A. All plywood shall be 4/5-ply minimum and shall comply with U.S. Product 
Standard PS-1 for softwood plywood and shall bear the specified grade and stamp 
of the American Plywood Association. 

B. Unless otherwise shown on the Drawings, plywood shall meet the following 
requirements: 

 
 
 

Use Thickness Grade Glue Span Rating 
Roof 5/8” T&G OSB 

Structural 1 
Exterior 40/20 

Exterior 
Sheathing 

½” 
 

OSB 
Structural 1 

Exterior 32/16 

Interior 
Sheathing 

½” C-D Exterior 32/16 

Electrical 
Backboard 

¾” BC Exterior N/A 

C. All OSB shall be coated oriented strand board (OSB) sheathing in lieu of exterior 
wall sheathing, equivalent to “Advantech” by Huber Industries. Appropriate Sizes 
and Grades of plywood may be substituted at the contractor’s option. 

 
2.3 Accessories 
 

A. Nails shall be new, galvanized as appropriate, common nails of appropriate 
lengths and sizes to adequately join the wood. Use galvanized where exposed to 
weather or pressure treated lumber or where shown on the Drawings. 

B. Joist hangers, framing anchors shall be 18-gauge, galvanized steel such as 
manufactured by Kant Sag, Simpson, or approved equivalent.  

C. Special Nails shall be used where shown on the Drawings or as recommended by 
manufacturer. 

D. Glue shall be an all purpose subfloor and construction adhesive, suitable for 
interior and exterior use, as manufactured by DAP, GE, Ohio Sealants, of 
approved equivalents. 

 
2.4 Pressure Treated Lumber (P.T.) 
 

A. Lumber or plywood in contact with ground or fresh water shall be treated in 
accordance with AWPA Standards C2 and LP-22 and shall be rated 0.60 retention. 

B. Lumber in direct contact with concrete, masonry, or steel, not in contact with soil 
or fresh water shall be treated in accordance with AWPA Standards C2 and LP-2 
and shall be rated 0.40 retention. 

C. Pressure treatment shall be water borne chromate copper arsenate (ACQ). 
D. Wood shall be dried after treatment. 
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PART 3 – EXECUTION 
 
3.1 Preparation  
      

A. Carefully select individual lumber pieces so that knots and obvious defects will not 
interfere with placing bolts or proper nailing. 

B. Cut out and discard defects which render a piece unable to serve its intended 
function. 

C. Lumber will be rejected by the Department if it is excessively warped, twisted, 
bowed, mildewed or molded, as well as if it is improperly installed. 

 
3.2 Erection 
 

A. All framing work shall produce joints which are tight, true, and well nailed with 
members assembled in accordance with the Drawings and with pertinent codes and 
regulations.  

B. All framing and fastening shall equal or exceed HUD Minimum Property 
Standards, Manual of Accepted Practices and the requirements of the IBC. 

C. Do no shim any framing member. 
D. Install horizontal and sloped members with crown up. 
E. Do no notch, cut or bore members for pipes, ducts, conduits, or for any other 

reason, except as shown on the Drawings and as approved the Department. 
F. Bearing surfaces on which structural members rest shall provide a full, even 

support. 
G. Joists, rafters and similar members shall be fastened with at least two (2) 

galvanized steel hangers or anchors and nailed completely.  
H. Install solid block bridging at midpoint of joists or as shown on the Drawings. 
I. Provide all shims, blocking and bracing as shown on the Drawings and as 

approved by the Department to complete the work.  
J. In addition to normal framing operations, install wood blocking or backing 

required to support the work of other trades.  
 
3.3 Plywood Sheathing 
 

A. Unless otherwise specified or approved by the Department, install plywood with 
the face grain perpendicular to framing and central joints over supports. Leave 
1/16-inch gap where adjacent plywood panels meet. 

B. Stagger plywood joints so that all joints do not lie on the same support. Nail as 
shown in the recommended fastening schedule in this Section. 

 
3.4 Nailing 
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A. Use galvanized nails except as otherwise indicated. Make tight connections 
between members. Countersink nail heads on exposed carpentry work and fill 
holes.  

B. Install fasteners without splitting wood; pre-drill as required. 
C. All nailing shall comply with the IBS, Recommended Fastening Schedule (found 

in table 2304.9.1), unless special requirements are shown on the Drawings.  
 
3.5 Concrete Bearing 
 

A. All wood which bears against concrete, earth, steel or masonry shall be pressure 
treated as specified on the Drawings or as approved by the Department.  
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SPECIAL PROVISION 
SECTION 07467 
METAL SIDING 

 
 
PART 1 – GENERAL 
 
1.1 Summary 

 
A. Provide preformed metal siding and roofing where shown on the Drawings, as 

specified herein and as needed for a complete and proper installation. 
B. Related Work: Documents affecting work of this Section include, but are not 

necessarily limited to, Section 06100 - Rough Carpentry and Section 06192- 
Laminated Lumber. 

 
1.2 Quality Assurance 

 
A. Use adequate number of skilled workmen who are thoroughly trained and 

experienced in the necessary crafts who are completely familiar with the specified 
requirements and the methods needed for proper performance of the work of this 
Section. 

 
1.3 Submittals 
 

A. Product Date: Within 15 calendar days after the Contractor has received the 
Department’s notice to Proceed, submit: 

• Materials list of items proposed to be provided under this Section 
• Manufacturer’s specifications and other data needed to prove compliance 

with the specified requirements. 
• Shop drawings in sufficient detail to show fabrication, installation, 

anchorage and interface of the work of this Section with the work of 
adjacent trades; 

• Sample of two (2) full panel width by 6” length of finished exterior siding, 
interior liner and permanent trim pieces. 

• Sample of each fastener employed, one each. 
• Manufacturer’s recommended installation procedures which, when 

approved by the Department, will become the basis for accepting or 
rejecting actual installation procedures used on the work.  

 
PART 2 – PRODUCTS 
 
2.1 Preformed Metal Siding and Roofing 
 

A. Metal siding shall be 26 gauge Everlast II with a galvalume finish, or equivalent. 
B. Panels shall be a maximum length possible to minimize end laps. 
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2.2 Accessory Items 
 

A. Provide subgirts, perimeter trim, closures and other required components as 
needed to comprise the complete preformed metal siding system, using the 
materials and gauges recommended by the manufacturer and approved by the 
Department, and providing finish on exposed surfaces precisely matching the 
finish on the other exposed surfaces.  

B. Provide fasteners, washers and sealants as recommended by the manufacturer.  
 
PART 3 - EXECUTION  
 
3.1 Surface Conditions 
 

A. Examine the areas and conditions under which work of this Section will be 
performed. Correct conditions detrimental to timely and proper completion of the 
work. Do not proceed until unsatisfactory conditions are corrected. 

 
3.2 Installation 
 

A. Install the work of this Section in strict accordance with the manufacturer’s 
recommended installation procedures as approved by the Department. 

B. Set siding plumb, level and true to line, without warp or rack, to a tolerance of 1 
in 600.  

C. Touch up mars, scratches, and cut edges to match original finish. 
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SPECIAL PROVISION 
SECTION 07611 

METAL ROOFING 
 
PART 1 - GENERAL 
 
1.1 Summary 

 
A. Work included shall consist of installing a standing seam metal roofing complete 

with concealed fasteners and accessories for a water tight system. Metal roofing 
shall be continuous, contoured to the profile of the roof arch, with no butt seams.  

 
1.2 Quality Assurance 

 
A. Contractor shall be approved in writing by the roofing manufacturer and shall 

substantiate a minimum of three years experience installing standing seam 
roofing. 

 
1.3 Submittals 

 
A. Submit two copies of detailed shop drawings to the Department for review at least 

fifteen (15) days prior to incorporation into the work.  Shop drawings shall be 
approved and assigned a number by the manufacturer. 

B. Shop drawings shall include the following: 
• Outline of roof and roof size. 
• Layout of panels 
• Location and types of proposed penetrations. 
• Perimeter details 
• Penetration details 
• Manufacturer’s data on the proposed materials including panels, 

anchor clips and fasteners. 
• Calculations with registered engineer’s seal, licensed in the State 

of Maine, verifying roof panel and attachment method resists 
applicable wind pressure imposed on it applicable with the IBC 
2012. 

C. Submit written approval of contractor by manufacturer. 
D. Submit sample warranty and maintenance instructions. 

 
1.4 Warranty 

 
A. Provide manufacturer’s written twenty year warranty for weather tightness against 

leaks in roof panels cause by ordinary wear and tear under normal weather 
conditions. 

B. Roof finish coating shall be warranted against rust, peeling, chipping, cracking 
and blistering for a period of twenty years. 
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C. Contractor shall provide written three year warranty, guaranteeing the roof system 
to be watertight and free of defects.  

D. Contractor shall provide detailed instructions for preventative maintenance and 
noting a list of harmful substances that may damage roofing. 

 
PART 2 – PRODUCTS 
 
2.1 Roof Panels 
  

A. Roof panels shall be 26-gauge Grade C Galvalume ASTM 792-86, AZ 55 
with a “Satin Finish”. 

B. Panels shall have a standing, interlocking seam, 16” wide with a seam height 
of 1.5”.  

C. Panels shall be roll-formed in continuous lengths from eave to ridge. 
D. Color of panel to be approved by the Department or Resident.  

 
2.2 Fasteners 
 

A. Panels shall be fastened to the substrate with a concealed clip system that 
accommodates thermal movement.  

B. Fasteners shall be concealed. 
 
2.3 Flashing 
 

A. Flash all other roof penetrations. 
B. Flashing shall be as recommended by the roofing manufacturer and as 

approved by the Department. Flashing shall be a minimum of 0.040 aluminum 
or 26 gauge galvanized steel.  

C. Rubber boot pipe flashing shall be used around vent pipes. 
 
2.4 Sealants 
 

A. Sealants between roof panels shall be as recommended by the manufacturer. 
B. Provide all required sealants at trim, roof penetrations, etc.  
C. Sealants shall be non-drying elastomer based material. 

 
2.5 Fascia, Trim and Accessories 
 

A. Fascia and metal trim shall be prefinished 0.040 aluminum or 26 gauges 
galvanized steel. 

B. Ridge cap shall be a continuous venting metal ridge cover, as provided by the 
roofing manufacturer. 

 
2.6 Acceptable Manufacturers 
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A. Everlast Metals 
B. Approved Equivalent 

 
2.7 Provisions for Expansion/Contraction 
 

A. End wall trim and roof transition flashings shall allow the roof to move 
relative to walls as the roof expands and contracts with temperature changes. 

B. Movement of roof panels relative to other panels shall be accommodated by 
the use of clips that allow movement of up to 1” in either direction. 

C. Ridge assembly shall be designed to allow roof panels to move lengthwise 
with expansion/contraction as the roof panel temperature changes. Parts shall 
be factory prepunched for correct field assembly. If panels are formed in the 
field by manufacturer, panels may be punched in field as required by 
manufacturer. Panel closures and interior reinforcing straps shall be installed 
to seal the panel ends at the ridge. The attachment fasteners shall not be 
exposed on the weather side. A lock seam plug shall be used to seal the lock 
seam portion of the panel. A hi-tensile steel ridge cover shall span from panel 
closure to panel closure and flex as the roof system expands and contracts.  
 

 
PART 3 – EXECUTION 
 
3.1 Inspection 
 

A. Contractor shall inspect the substrate prior to installing metal roofing to insure 
that the surface is sound and uniform. Correct any irregularities prior to 
proceeding with the work. 

 
3.2 Installation 
 

A. Fasten metal panels to structural substrate with movable clips that are seamed 
into the standing seam side lap 

B. Fasten clips to structural substrate in accordance with manufacturer’s 
recommendations. 

C. Panel to panel connections shall be made with a positive, standing lock seam, 
continuously locked or crimped together by mechanical means during 
installation. 

D. All side lap sealant shall be factory applied. 
E. Install accessories such as penetration flashings and eave closures in 

accordance with manufacturer’s recommendations, as approved by the 
Department.  
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3.3 Final Inspection 
 

A. A final inspection of the roofing system shall be made by the roofing 
manufacturer’s representative as soon as construction is complete. Coordinate 
final manufacturer’s inspection with the Department. Provide written 
certification that the metal roof system has been installed in accordance with 
the manufacturer’s recommendations. 
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SPECIAL PROVISION 
SECTION 07920 

SEALANTS AND CAULKING 
 
 
PART 1 – GENERAL 
 
1.1 Summary 

 
A. Provide all labor, materials and equipment to complete sealing and caulking as 

shown on the drawings and as specified herein. 
 
1.2 Scope of Work 

 
A. Sealing and caulking shall be performed on all exterior joints including but not 

limited to: 
1. Around door, frames and windows. 
2. Joints around wall, ceiling and penetrations such as electrical boxes, pipes, 

etc. 
3. Joints between dissimilar building materials such as concrete and wood, wood 

and metal, etc., where water might enter. 
B. Interior caulking of all wall, floor, and ceiling penetrations. 
C. Sealing of concrete joints is covered on the plans. 

 
1.3 References 

 
A. All sealants and caulking shall comply with ASTM C920, Standard Specification 

for elastomeric joint sealants.  
 
PART 2 – PRODUCTS 
 
2.1 Exterior Caulking 
 

A. Exterior caulking between prefinished surfaces shall be a one component silicone 
joint sealant; “Spectrum 1” by Tremco Sealant Systems, Dow Corning “795 
Silicone Building Sealant”, or approved equivalent.  

B. Exterior caulking for use on paintable surfaces shall be an acrylic latex joint 
sealant; “Tremco Acrylic Latex Caulk”; Bostik “Chem-Caulk 600”, or approved 
equivalents.  

 
2.2 Interior Caulking 

 
A. Interior caulking for bedding electrical boxes, outlets, pipes or other wall 

penetrations and around interior doors, frames and windows shall be a non-
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hardening sealant; “Tremco Acoustical Sealant”, Bostik “Chem-Caulk 600”, or 
approved equivalents. 

B. Interior caulking per penetrations through fire wall or smoke barriers such as 
conduits, pipes and ducts shall be a one component fire resistant caulk or putty; 
3M Fire Barrier Caulk “CP25” or Putty “303”, or approved equivalents. 

 
2.3 Joint Filler 

 
A. Joint filler for backing caulking shall be non-absorbent precompressed foam 

sealant; “Will-Seal 150”, by Will-Seal Construction Foams; “York-Seal 100” by 
York Manufacturing, Inc., or approved equivalents.  

 
PART 3 – EXECUTION 
 
3.1 Preparation 
 

A. All joints and spaces to be caulked shall be dry, clean and free from dust and 
loose materials. 

B. If necessary mask or otherwise protect adjacent surfaces. 
 
3.2 Installation 
 

A. All sealants and caulking shall be installed according to the manufacturer’s 
recommendations.  

B. Caulking shall be applied with suitable equipment such as with a caulking gun. 
C. Use foam backing for joints deeper than ½-inch. Pack into joint allowing at least 

¼-inch for caulking.  
D. Caulking shall be applied so that surfaces are slightly concave, tight and smooth. 

Joints shall be air and water tight. 
E. Caulk or putty around fire and smoke wall penetrations shall be applied so as to 

provide a complete fire barrier sealing system. 
F. Remove excess caulking and clean adjacent surfaces with approved cleaners. 
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SUPPLEMENTAL SPECIFICATION 
(Corrections, Additions, & Revisions to Standard Specifications - November 2014) 

 
SECTION 101 

CONTRACT INTERPRETATION 
  

101.2 Definitions 
Page 1-5 – Remove the definition of Bridge in its entirety and replace with: 
“Bridge  A structure that is erected over a depression or an obstruction, such as water, a 
highway or a railway, and has an opening measured along the centerline of the Roadway 
of more than 20 feet between: The faces of abutments; spring line of arches; extreme ends 
of openings of box culverts, pipes or pipe arches; or the extreme ends of openings for 
multiple box culverts, pipes or pipe arches.” 
 
Page 1-12 – Remove the definition of Large Culvert in its entirety and replace with: 
“Large Culvert  Any structure not defined as a Culvert or Bridge that provides a 
drainage or non-drainage opening under the Roadway or Approaches to the Roadway, 
with an opening that is 5 feet but less than 10 feet.” 
 
Remove the definition of Minor Span in its entirety and replace with: 
“Minor Span  Same definition as Bridge, except having an opening of between 10 feet and 
20 feet, inclusive.” 

SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITES 

 
104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:  
 
C.  Payment Tracking Federal Projects  On federally funded projects, the prime 
contractor, subcontractors and lower-tier subcontractors will track and confirm the 
delivery and receipt of all payments through the Elation System. They will be responsible 
for entering all payments to all sub and lower tier contractors.  MaineDOT will run a 
query monthly to ensure that contractors are complying and generate an e-mail to 
contractors who have not responded to confirm receipt of MaineDOT payment or 
contractor payment to lower tier subcontractors.   
 

SECTION 105 
GENERAL SCOPE OF WORK 

 
105.4.5 Special Detours Remove this subsection in its entirety and replace with: 
“105.4.5 Maintenance of Existing Structures  When a new Bridge or Minor Span is being 
installed on a new alignment and the existing structure is to remain in service, the 
Department will maintain the existing structure and the portions of the roadway required 
for maintaining traffic until such time that the new structure is opened to traffic and the 
existing structure is taken out of service.  A similar situation exists when a new Bridge or 
Minor Span is being installed on the same alignment as the existing structure, requiring a 
temporary detour to be installed by the Contractor per Section 510, Special Detours, 
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prior to removal of the existing structure. In this case, the Department will maintain the 
existing structure and the portions of the existing roadway required for maintaining 
traffic until such time that either the temporary detour is opened to traffic or the 
Contractor begins any work on the existing structure, including, but not limited to, 
repairs, modifications, moving, demolition or removal.  In either case, once the new 
structure or temporary detour is opened to traffic, or the Contractor begins any work on 
the existing structure, the Contractor shall be solely responsible for all maintenance of 
the existing structure and the portions of the existing approaches that lie outside the new 
roadway or the temporary detour, respectively.  This specification is not intended to 
supersede Standard Specification Section 104.3.11, Responsibility for Property of 
Others.”   

 
105.6.2.4 Department Verification   Add the following to the end of the first sentence:  
“or other approved method, such as reference staking,  to allow the Department to 
independently verify the accuracy of the work, as approved by the Department.” 

 
 

SECTION 109 
CHANGES 

 
109.5.1 Definitions - Types of Delays  In Paragraph ‘A’ delete “Equitable Adjustment” and 
replace with “adjustment of time”. 
 

APPENDIX A TO DIVISION 100 
 
Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL 
OPPORTUNITY AND CIVIL RIGHTS. 
 

SECTION 203 
EXCAVATION AND EMBANKMENT 

 
203.02 Materials 
At the bottom of page 2-12, add as the first item in the list:  

Crushed Stone, ¾ inch 703.13 
 
 
203.042 Rock Excavation and Blasting 
On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V, 
1 so that it reads: 
“No blasting products will be allowed on the job site if the date codes are missing.” 
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SECTION 304 
AGGREGATE BASE AND SUBBASE COURSE 

 
304.02 Aggregate 
Remove the sentence “Aggregate for base and subbase courses shall be material meeting the 
aggregate type requirements specified in the following table” in its entirety and the table that 
follows it with headings of ‘Material’ and ‘Aggregate Type’.   
 
304.02 – Aggregate  Add the following sentence before the sentence starting with “When 
designated on the plans…”: “Aggregate Base Course – Type C will be capped with 2” of 
millings or Untreated Aggregate Surface Course – Type B. Payment for this material will 
be made under 304.16” 

 
SECTION 307 

FULL DEPTH RECYCLED PAVEMENT 
Remove this Section in its entirety and replace with: 
 

SECTION 307  
FULL DEPTH RECYCLING  

(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER) 
 
307.01 Description  This work shall consist of pulverizing a portion of the existing 
roadway structure into a homogenous mass, adding an emulsified asphalt stabilizer (if 
required) to the depth of the pulverized material specified in the contract, placing  and 
compacting this material to the lines, grades, and dimensions shown on the plans or 
established by the Resident. 

MATERIALS 
 

307.02 Pulverized Material  Pulverized material shall consist of the existing asphalt 
pavement layers and one inch or more as specified of the underlying gravel, pulverized 
and blended into a homogenous mass.  Pulverized material will be processed to 100% 
passing a 2 inch square mesh sieve. 

 
307.021 New Aggregate and Additional Recycled Material  New aggregate, if required by 
the contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated 
Surface Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D 
processed to 100 percent passing a 2 inch square mesh sieve and meeting the 
requirements of 703.06 – Aggregate for Base and Subbase may be used in areas requiring 
depths greater than 2 inches. New aggregate, will be measured and paid for under the 
appropriate item. 

 
Recycled material, if required, shall consist of salvaged asphalt material from the project 
or from off-site stockpiles that has been processed before use to 100 percent passing a 2 
inch square mesh sieve.  Recycled material shall be conditionally accepted at the source 
by the Resident.  It shall be free of winter sand, granular fill, construction debris, or 
other materials not generally considered asphalt pavement. 
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Recycled material generated and salvaged from the project shall be used within the 
roadway limits to the extent it is available as described in 307.09. No additional payment 
will be made for material salvaged from the project. 
 
 Recycled material supplied from off-site stockpiles shall be paid for as described in the 
contract, or by contract modification. 
 
307.022 Emulsified Asphalt Stabilizer.  If required, the emulsified asphalt stabilizer shall 
be grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04 
Emulsified Asphalt. 

 
307.023 Water   Water shall be clean and free from deleterious concentrations of acids, 
alkalis, salts or other organic or chemical substances. 
 
307.024 Portland Cement If required, Portland Cement shall be Type I or II meeting 
the requirements of AASHTO M85. 
 
307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of 
AASHTO M216.   

EQUIPMENT 
 

307.03 Pulverizer  The pulverizer shall be a self-propelled machine, specifically 
manufactured for full-depth recycling work and capable of reducing the required 
existing materials to a size that will pass a 2 inch square mesh sieve.  The machine shall 
be equipped with standard automatic depth controls and must maintain a consistent 
cutting depth and width.  The machine also shall be equipped with a gauge to show depth 
of material being processed. 
 
307.04 Liquid Mixer Unit or Distributor.  If treatment of the recycled layer with 
emulsified asphalt is required by the contract, a liquid mixing unit or distributor shall be 
used to introduce the emulsified asphalt stabilizer into the pulverized material.  The 
mixing unit shall contain a liquid distribution and mixing system which has been 
specifically manufactured for full-depth recycling work, capable of mixing the pulverized 
material with an evenly metered distribution of emulsified asphalt into a homogeneous 
mixture, to the depth and width required. 
          
The mixing unit shall be designed, equipped, maintained, and operated so that emulsified 
asphalt stabilizer at constant temperature may be applied uniformly on variable widths 
of pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to 
1.06 gal/yd2 with uniform pressure and with an allowable variation from any specified 
rate not to exceed 0.01 gal/ yd2.  Mixing units shall include a tachometer, pressure gages, 
and accurate volume measuring devices or a calibrated tank and a thermometer for 
measuring temperatures of tank contents.  
 
307.041  Cement or Lime Spreader  If required by the contract, spreading of the 
Portland Cement or Hydrated Lime shall be done with a spreader truck designed to 
spread dry particulate (such as Portland Cement or Lime) or other approved means to 
insure a uniform distribution across the roadway and minimize fugitive dust. Pneumatic 
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application, including through a slotted pipe, will not be permitted.  Other systems that 
have been developed include fog systems, vacuum systems, etc.  Slurry applications may 
also be accepted.  The Department reserves the right to accept or reject the method of 
spreading cement.  The Contractor shall provide a method for verifying that the correct 
amount of cement is being applied. 
           
307.05 Placement Equipment  Placement of the Full Depth recycled material to the 
required slope and grade shall be done with an approved highway grader or by another 
method approved by the Resident. 

 
307.06 Rollers  The full depth recycled material shall be rolled with a vibratory pad foot 
roller, a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot 
roller drum shall have a minimum of 112 tamping feet 3 inches in height, a minimum 
contact area per foot of 17 inch2, and a minimum width of 84 inches. The vibratory steel 
drum roller shall have a minimum 84 inch width single drum. The pneumatic tire roller 
shall meet the requirements of Section 401.10 and the minimum allowable tire pressure 
shall be 85 psi. 

MIX DESIGN 
 
If treatment of the recycled layer with emulsified asphalt is required by the contract, the 
Department will supply a mix design for the emulsified asphalt stabilized material based 
on test results from pavement and soil analysis taken to the design depth. The 
Department will provide the following information prior to construction:  
 
  1. Percent of emulsified asphalt to be used. 
  2. Quantity of lime or cement to be added. 

3. Optimum moisture content for proper compaction. 
  4. Additional aggregate (if required). 
  
After a test strip has been completed or as the work progresses, it may be necessary for 
the Resident to make necessary adjustments to the mix design. Changes to compensation 
will be in accordance with the Mix Design Special Provision. 
  
 

CONSTRUCTION REQUIREMENTS 
 

307.06 Pulverizing  The entire depth of existing pavement shall be pulverized together 
with 1 inch or more of the underlying gravel into a homogenous mass.  All pulverizing 
shall be done with equipment that will provide a homogenous mass of pulverized 
material, processed in-place, which will pass a 2 inch square mesh sieve. 

 
307.07 Weather Limitations  Full depth recycled work shall be performed when;  
 

A. Recycling operations will be allowed between May 15th and September 15th 
inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north 
of Route 9 from Bangor to Calais. 
B. The atmospheric temperature, as determined by an approved thermometer 

placed in the shade at the recycling location, is 50°F and rising. 
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C. When there is no standing water on the surface. 
D. During generally dry conditions, or when weather conditions are such that 

proper pulverizing, mixing, grading, finishing and curing can be obtained 
using proper procedures, and when compaction can be accomplished as 
determined by the Resident. 

E. When the surface is not frozen and when overnight temperatures are expected 
to be above 32°F.  

F. Wind conditions are such that the spreading of lime or cement on the roadway 
ahead of the recycling machine will not adversely affect the operation. 

 
307.08 Surface Tolerance  The complete surface of the Full Depth Recycled course shall 
be shaped and maintained to a tolerance, above or below the required cross sectional 
shape, of ⅜ inch. 
 
307.09 Full Depth Recycling Procedure  New aggregate or recycled material meeting the 
requirements of Section 307.021 - New Aggregate and Additional Recycled Material, 
shall be added as necessary to restore cross-slope and/or grade before pulverizing. 
Locations will be shown on the plans or described in the construction notes. The Resident 
may add other locations while construction of the project is in progress. The Contractor 
will use recycled material to the extent it is available, in lieu of new aggregate. The 
material shall then be pulverized, processed, and blended into a homogeneous mass 
passing a 2 inch square mesh sieve. Material found not pulverized down to a 2 inch size 
will be required to be reprocessed by the recycler with successive passes until approved 
by the Resident.  

 
Should the Contractor be required to add new aggregate or recycled material to restore 
cross-slope and/or grade after the initial pulverizing process, those areas will require re-
processing to blend into a homogenous  mass passing a 2 in square mesh sieve. 
 
Sufficient water shall be added during the recycling process to maintain optimum 
moisture for compaction. 

 
The resultant material from the initial pulverizing processes shall be graded and 
compacted to the cross-slope and profile shown on the plans or as directed by the 
Resident. The Contractor will also be responsible for re-establishing the existing profile 
grade. The completed surface of the full depth recycled course shall be shaped and 
maintained to a tolerance, above or below the required cross sectional shape, of ⅜ inch. 
Areas not meeting this tolerance will be repaired as described in Section 307.091. The 
initial pulverizing process density requirements will be the same as Section 307.101 unless 
otherwise directed by the Resident. 
 
Additives, if required, shall be introduced following completion of the initial pulverizing 
and blending process. Emulsified asphalt stabilizer shall be incorporated into the top of 
the processed material as specified in section 307.04 to the depth specified in the contract 
by use of the liquid mixer unit or a distributor, at the rate specified in the mix design. 
The emulsified asphalt shall then be uniformly blended into a homogeneous mass until an 
apparent uniform distribution has occurred.  The rate of application may be adjusted as 
necessary by the Resident. Cement or lime shall be introduced as described in section 
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307.041. The resultant material shall be graded and compacted to the cross-slope and 
profile shown on the plans or as directed by the Resident.  The Contractor will also be 
responsible for re-establishing the existing profile grade.   
 
After final compaction, the roadway surface shall be treated with a light application of 
water, and rolled with pneumatic-tired rollers to create a close-knit texture. The finished 
layer shall be free from: 
 

A. Surface laminations. 
B. Segregation of fine and coarse aggregate. 
C. Corrugations, centerline differential, potholes, or any other defects that may 

adversely affect the performance of the layer, or any layers to be placed upon it. 
 

The Contractor shall protect and maintain the recycled layer until a lift of pavement is 
applied. Any damage or defects in the layer shall be repaired immediately. An even and 
uniform surface shall be maintained.  The recycled surface shall be swept prior to hot 
mix asphalt overlay placement. 
 
307.091 Repairs  Repairs and maintenance of the recycled layers, resulting from 
damage caused by traffic, weather or environmental conditions, or resulting from 
damage caused by the Contractor’s operations or equipment, shall be completed at no 
additional cost to the Department.  
 
For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a 
hot mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming 
with hot mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix 
asphalt shim. All repair work will be done with the Resident’s approval at the 
Contractor’s expense. 

 
 
 
 

TESTING REQUIREMENTS 
 

307.10 Quality Control The Contractor shall operate in accordance with the approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.  The 
QCP shall meet the requirements of Section 106.4 - Quality Control and this Section.  
The Contractor shall not begin recycling operations until the Department approves the 
QCP in writing.   

 
Prior to performing any recycling process, the Department and the Contractor shall hold 
a Pre-recycle conference to discuss the recycling schedule, type and amount of equipment 
to be used, sequence of operations, and traffic control.  A copy of the QC random 
numbers to be used on the project shall be provided to the Resident.  All field supervisors 
including the responsible onsite recycling process supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process 
including, but not limited to, the following: 

91



July 20, 2015 
Supersedes June 05, 2015 

 

Page 8 of 16 

A. Sources for all materials, including New Aggregate and Additional Recycled 
Material. 

B. Make and type of rollers including weight, weight per inch of steel wheels, and 
average contact pressure for pneumatic tired rollers. 

C. Testing Plan. 
D. Recycling operations including recycling speed, methods to ensure that 

segregation is minimized, grading and compacting operations.  
E. Methods for protecting the finished product from damage and procedures for 

any necessary corrective action. 
F. Method of grade checks. 
G. Examples of Quality Control forms. 
H. Name, responsibilities, and qualifications of the Responsible onsite Recycling 

Supervisor experienced and knowledgeable with the process. 
I. A note that all testing will be done in accordance with AASHTO and 

MDOT/ACM procedures.  
 

The Project Superintendent shall be named in the QCP, and the responsibilities for 
successful implementation of the QCP shall be outlined. 

 
The Contractor shall sample, test, and evaluate the full depth reclamation process in 
accordance with the following minimum frequencies: 

 

 
 

MINIMUM QUALITY CONTROL FREQUENCIES 
 

Test or Action Frequency Test Method 
Density 1 per 1000 feet / lane AASHTO T 

310 
Air Temperature 4 per day at even intervals  
Surface Temperature At the beginning and end 

of each days operation 
 

Yield of all materials (Daily 
yield, yield since last test, 
and total project yield.) 

1 per 1000 ft/lane  

 

The Department may view any QC test and request a QC test at any time. The Contractor 
shall submit all QC test reports and summaries in writing, signed by the appropriate 
technician, to the Department’s onsite representative by 1:00 P.M. on the next working day, 
except when otherwise noted in the QCP due to local restrictions. The Contractor shall 
make all test results, including randomly sampled densities, available to the Department 
onsite.   

 
The Contractor shall cease recycling operations whenever one of the following occurs: 

 
A.  The Contractor fails to follow the approved QCP. 
B.   The Contractor fails to achieve 98 percent density after corrective action has 

been taken.   
C. The finished product is visually defective, as determined by the Resident.  
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D.  The computed yield differs from the mix design by 10 percent or more. 
 

Recycling operations shall not resume until the Department approves the corrective action 
to be taken. 

 
307.101 Test Strip  The contractor shall assemble all items of equipment for the recycling 
operation on the first day of the recycling work. The Contractor shall construct a test 
strip for the project at a location approved by the Resident. The Responsible onsite 
Recycling Supervisor will work with Department personnel to determine the suitability of 
the mixed material, moisture control within the mixed material, and compaction and 
surface finish. The test strip section is required to:  
 

A. Demonstrate that the equipment and processes can produce recycled layers to 
meet the requirements specified in these special provisions. 

B. Determine the effect on the gradation of the recycled material by varying the 
forward speed of the recycling machine and the rotation rate of the milling drum. 

C.  Determine the optimum moisture necessary to achieve proper compaction of the 
recycled layer. 

D. Determine the sequence and manner of rolling necessary to obtain the compaction 
requirements and establish a target density.  The Contractor and the Department 
will both conduct testing with their respective gauges at this time. 

 
The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width). 
Full recycling production will not start until a passing test strip has been accomplished. If 
a test strip fails to meet the requirements of this specification, the Contractor will be 
required to repair or replace the test strip to the satisfaction of the Resident. Any repairs, 
replacement, or duplication of the test strip will be at the Contractor’s expense. 
 
After the test strip has been pulverized, and the roadway brought to proper shape, the 
Contractor shall add water until it is determined that optimum moisture has been 
obtained. The test strip shall then be rolled using the specified compaction equipment as 
directed until the density readings show an increase in dry density of less than 1 pcf for 
the final four roller passes of each roller. The Contractor and Department will each 
determine a target density using their respective gauges by performing several additional 
density tests and averaging them. The average of these tests will be used as the target 
density of the recycled material for QC and Acceptance purposes.   
 
Following completion of the test strip, compaction of the material shall continue until a 
density of not less than 98 percent of the test strip target density has been achieved for 
the full width and depth of the layer. During the construction and compaction of the Full 
Depth Recycled base, should three consecutive Acceptance test results for density fail to 
meet a minimum of 95 percent of the target density, or exceed 102 percent of target 
density, a new test strip shall be constructed.  

ACCEPTANCE TEST FREQUENCY 
 

Property Frequency Test Method 
In-place Density 1 per 2000 ft / lane AASHTO T 310 
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308.102 Curing.  No new pavement shall be placed on the full depth recycled pavement 
until curing has reduced the moisture content to 1 percent or less by total weight of the 
mixture, or a curing period of 4 days has elapsed, whichever comes first. 

 
307.11 Method of Measurement  Full Depth Recycled Pavement (Untreated or Treated 
with Emulsified Asphalt Stabilizer) will be measured by the square yard. 

 
307.12 Basis of Payment  The accepted quantity of Full Depth Recycled Asphalt 
Pavement (Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at 
the contract unit price per square yard, complete in-place which price will be full 
compensation for furnishing all equipment, materials and labor for pulverizing, blending, 
placing, grading, compacting, and for all incidentals necessary to complete the work. 

 
The addition of materials to restore profile grade and/or cross-slope in areas shown on 
the plans or described in the construction notes will be paid separately under designated 
pay items within the contract. No additional payment will be made for materials salvaged 
from the project. 
 
Payments will be made under: 
 
Pay Item             Pay Unit 

 
307.331 Full Depth Recycled Pavement (Untreated)              Square 
Yard 
 
307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
5 in. depth          Square 
Yard 
 
 
 
307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
6 in. depth          Square 
Yard 
 

SECTION 411 
UNTREATED AGGRAGATE SURFACE COURSE 

 
411.02 – Aggregate  Add the following to the end of the first sentence: “- Type A” 

 
SECTION 502 

STRUCTURAL CONCRETE 
 
502.05 Composition and Proportioning  
 Replace Table 1 with 

TABLE 1 
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Concrete 
CLASS 

Minimum 
Compressive 

Strength 
(PSI) 

Permeability 
as indicated 
by Surface 
Resistivity 
(KOhm-cm) 

 

Entrained 
Air 
(%) 

Notes 

  LSL LSL USL  
S 3,000 N/A N/A N/A 4,5 
A 4,000 14 6.0 9.0 1,4,5 
P ----- ----- 5.5 7.5 1,2,3,4 

LP 5,000 17 6.0 9.0 1,4,5 
Fill 3,000 N/A 6.0 9.0 4,5 

  
  
In the list of information submitted by the contractor for a mix design: 

Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.” 
 
502.1703 Acceptance Methods A and B 
In the paragraph that starts with “The Department will take Acceptance…” Remove the word 
chloride from chloride permeability in the last sentence. 
  
Replace the paragraph starting with “Rapid Chloride Permeability specimens…” With the 
following: 
  “Surface Resistivity specimens will be tested by the Department in accordance 
with AASHTO TP-95 at an age  56 days.  Four 4 inch x 8 inch cylinders will be cast per 
sublot placed.  The average of three concrete specimens per sublot will constitute a test result 
and this average will be used to determine the permeability for pay adjustment computations.” 
 
502.1706 Acceptance Method C 
 Remove in its entirety and Replace with: 
502.1706 Acceptance Method C   The Department will determine the acceptability of the 
concrete through Acceptance testing.  Acceptance tests will include compressive strength, 
air content and permeability.  Method C concrete with a failing permeability as indicated 
by the surface resistivity test may be tested for permeability in accordance with the 
Rapid Chloride Permeability Test AASHTO T-277 averaging the results from two 
specimens cut from the samples prepared for the surface resistivity test.  Method C 
concrete not meeting the requirements listed in Table 1 or if the Rapid Chloride 
Permeability test results in values exceeding 2000 coulombs for Class LP or 2400 for 
Class A, shall be removed and replaced at no cost to the Department.  At the 
Department’s sole discretion, material not meeting requirements may be left in place and 
paid for at a reduced price as described in Section 502.195. 
 
502.1707 Resolution of Disputed Acceptance Test Results 
Section B 
 Remove “Rapid Chloride” from the section heading. 
 In paragraph 4 replace T-277 with TP-95 
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502.192 Pay Adjustment for Chloride Permeability 
Remove “Chloride” from the heading and from the first sentence.   
 
Replace the sentence that starts with “values greater than…” and replace with “values less than 
10 KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to 
rejection and replacement, at no additional cost to the Department.” 
 
502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content, 
Methods A and B 
 
Remove the word “Chloride” from the section heading and from the equation for CPF. 
 
 
 
502.195 Pay Adjustment Method C 
  
Table 6: Method C Pay Reductions (page 5-53)   
Under “Entrained Air” for “Class Fill”, in the first line,  
change from  “< 4.0 (Removal)”   to   “< 4.5 (Removal)” 
 
In Table 6: Method C PAY REDUCTIONS remove the word ‘Chloride’ from ‘Chloride 
Permeability’. 
 

SECTION 619 
MULCH 

619.07 Basis of Payment  
In the list of Pay Items add  “619.12  Mulch” with a Pay Unit of “ Unit ”. 
Change the description of 619.1201 from “Mulch” to “Mulch – Plan Quantity” 
 
In the list of Pay Items add  “619.13  Bark Mulch” with a Pay Unit of “ CY ”. 
Change the description of 619.1301 from “Bark Mulch” to “Mulch – Plan Quantity” 
 
In the list of Pay Items add  “619.14  Erosion Control Mix” with a Pay Unit of “ CY ”. 
Change the description of 619.1401 from “Erosion Control Mix” to “Mulch – Plan Quantity” 
 

 
 

SECTION 621 
LANDSCAPING 

621.0002 Materials - General 
In the list of items change “Organic Humus” to “Humus”. 

 
 
621.0019 Plant Pits and Beds 
c   Class A Planting 
In the third paragraph beginning with “ The plant pit…” change “½ inch” to “1 inch” 
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SECTION 626 

FOUNDATIONS, CONDUIT AND JUNTION BOXES FOR HIGHWAY 
SIGNING,  LIGHTING AND SIGNALS 

 
626.034 Concrete Foundations  

On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled 
shafts shall not be…”. 
 

No foundation design will be required  for 18- and 24-inch diameter foundations for 
structures less than 30-feet tall and with no projecting arms.  A foundation design 
prepared by a Professional Engineer licensed in accordance with the laws of the State of 
Maine will be required for all other foundations Precast foundations will be permitted for 
18 and 24-inch diameter foundations for structures less than 30-feet tall and with no 
projecting arms.  Where precast foundations are permitted flowable concrete fill shall be 
used as backfill in the annular space, and placed from the bottom up.  Construction of 
precast foundations shall conform to the Standard Details and all requirements of 
Section 712.061 except that the concrete shall have a minimum permeability of 17 kOhm-
cm and the use of calcium nitrite will not be required.   

 
On Page 6-86, add the following to the paragraph beginning with “Concrete for drilled 

shafts…” so that it reads as follows: 
 
 “….The Contractor shall provide temporary dewatering of excavations for foundations 

such that concrete is placed in the dry.  Concrete for drilled shafts shall be placed in 
accordance with Section 502.10 as temporary casing is withdrawn to prevent debris from 
contaminating the foundation and to ensure concrete is cast against the surrounding soil.  
Concrete for drilled shafts and spread footings shall be Class A in accordance with 
Section 502 - Structural Concrete.  Precast foundations will not be permitted except as 
specified above in this Section.  Backfill for spread footing foundations shall be Gravel 
Borrow meeting the requirements of Section 703.20 - Gravel Borrow…..”   

 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
652.3 Submittal of Traffic Control Plan   On page 6-148, note f, in the last sentence change the 
105.2.2 to 105.2.3 so that the last sentence reads, “For a related provision, see Section 
105.2.3 – Project Specific Emergency Planning.”. 
 

SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 

 
656.5.2 If No Pay Item   Add the following to the end of the first paragraph: 
 “Failure by the Contractor to follow Standard Specification or Special Provision - 
Section 656 will result in a violation letter and a reduction in payment as shown in the 
schedule list in 656.5.1.  The Department’s Resident or any other representative of The 
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Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies.  The Department shall not be held responsible for any 
delay in the work due to any suspension under this item.” 

 
 
 

SECTION 660 
ON-THE-JOB TRAINING 

 
660.06 Method of Measurement  

   
Remove the first sentence in its entirety and replace with “ The OJT item will be measured 
by the number of OJT hours by a trainee who has successfully completed an approved 
training program.” 

 
660.07 Basis of payment to the Contractor  
 
Remove the last word in the first sentence so that the first sentence reads “ The OJT shall be 
paid for once successfully completed at the contract unit price per hour.” 

 
 

Payment will be made under 
  
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to 
“Hour”. 

 
SECTION 677 

 
On page 6 - 203 change “636.041” to “677.041” 

 
SECTION 703 

AGGREGATES 
 
703,0201 Alkali Silica Reactive Aggregates   
Remove this section in its entirety and replace with the following: 

 
703.0201 Alkali Silica Reactive Aggregates. All coarse and fine aggregates proposed for 
use in concrete shall be tested for Alkali Silica Reactivity (ASR) potential under 
AASHTO T 303 (ASTM C 1260), Accelerated Detection of Potentially Deleterious 
Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to being accepted for 
use. Acceptance will be based on testing performed by an accredited independent lab 
submitted to the Department. Aggregate submittals will be required on a 5-year cycle, 
unless the source or character of the aggregate in question has changed within 5 years 
from the last test date. 
 As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate 
will be allowed with no restrictions when the mortar bars made with this aggregate 
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expand less than or equal to 0.10 percent at 30 days from casting. Use of a particular 
coarse or fine aggregate will be classified as potentially reactive when the mortar bars 
made with this aggregate expand greater than 0.10 percent at 30 days from casting. Use 
of this aggregate will only be allowed with the use of cement-pozzolan blends and/or 
chemical admixtures that result in mortar bar expansion of less than 0.10 percent at 30 
days from casting as tested under ASTM C 1567. 
 
Acceptable pozzolans and chemical admixtures that may be used when an aggregate is 
classified as potentially reactive include, but are not limited to the following: 
 
Class F Coal Fly Ash meeting the requirements of AASHTO M 295. 
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of 
AASHTO M 302. 
Densified Silica Fume meeting the requirements of AASHTO M 307. 
Lithium based admixtures 
Metakaolin 
 
Pozzolans or chemical admixtures required to offset the effects of potentially reactive 
aggregates will be incorporated into the concrete at no additional cost to the 
Department. 

 
703.06 Aggregate for Base and Subbase     
 

Remove the first two paragraphs in their entirety and replace with these: 
 

“The following shall apply to Sections (a.) and (c.) below. The material shall have a 
Micro-Deval value of 25.0 or less as determined by AASHTO T 327.  If the Micro- Deval 
value exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method 
of Test for Determination of Degradation Value (January 2009 version) shall be 
performed, except that the test shall be performed on the portion of the sample that 
passes the ½ in sieve and is retained on the No. 10 sieve. If the material has a 
Washington Degradation value of less than 15, the material shall be rejected. 

 
The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as 
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may 
be used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation 
of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. “ 
 
703.33 Stone Ballast 
 
In the third paragraph, remove the words “ less than”  before 2.60 and add the words “or 
greater” after 2.60. 
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SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.02  Agricultural Ground Limestone  
 
In the table after the third paragraph which  starts with “Liquid lime…” change the 
Specification for Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and 
14.5 /5 is from Nitrate Nitrogen” to read “15.5 % of which 1% is from Ammoniacal 
Nitrogen and 14.5 % is from Nitrate Nitrogen”  
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