STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Paul R. LePage
GOVERNOR

David Bernhardt
COMMISSIONER

June 12, 2015
Subject: liquid chloride tanks
NO WIN: PH20150527LCT
Location: **Bangor, Plymouth, Poland, Alfred, Scarborough & Moscow**
Amendment No. 1

Dear Sir/Ms:

Make the following change to the Bid Documents:

In the Contract Book:

On page 18, "APPENDIX A, Description of Materials, Supplies, Equipment and Bid Price", in the section "Delivery", **CHANGE** the paragraph which begins with "Delivery of the finished product ..." to read:

> "Delivery of finished product shall be on or before date shown in Section B. Time of the Contract. **The Contractor shall deliver two tanks to Bangor, two tanks to Plymouth and one tank to each of the other locations listed below.** The Contractor shall notify the contact(s) indicated a minimum of one week prior to delivery for delivery coordination. If the Contractor requires any assistance unloading the tanks, this must be identified as part of the notification. The Contractor shall deliver the materials only during the following times: Monday through Friday, 7:00 AM through 3:30 PM except for deliveries may not be made on holidays, or government closure days."
>
> Make this change in pen and ink.

The following question has been received:

Question: Assmann Corporation is requesting further information regarding the Liquid Chloride Tanks Delivered to the City/Towns of Bangor, Plymouth, Poland, Alfred, Scarborough & Moscow. The specification lists that a total of 8 tanks be bid on this project. The same specification only calls for a total of 6 delivery points. Assmann is requesting clarification as to the quantity of tanks supplied to each destination. This is so we can provide an accurate delivered cost. Please advise if you can provide us with this clarification.

Response: Please refer to the aforementioned change to the Bid Documents.
On pages 18 and 19 you should find the locations as to where the tanks are going. Two tanks will be going to Bangor, and two tanks will be going to Plymouth. The rest of the locations will be receiving one tank apiece.

Consider this change and information prior to submitting your bid on **June 17, 2015**.

Sincerely,

George Macdougall

George M. A. Macdougall P.E.
Contracts & Specifications Engineer