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Effective November 05, 2014
Supersedes January 19, 2012

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, ¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and c) any other Certifications

or Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

w

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, November 2014 Edition.



June 3, 2015
Supersedes November 05, 2014

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the

bid package and receive a courtesy notification of project specific bid amendments must
fill out the on-line plan holder registration form and provide an email address to the
MDOT Contracts mailbox at: MDOT .contracts@maine.gov_Each bid package will require
a separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing

an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com For information on electronic bidding contact Rebecca Snowden at
rebecca.snowden@maine.gov or Diane Barnes at diane.barnes@maine.gov



mailto:MDOT.contracts@maine.gov
mailto:rebecca.snowden@maine.gov
mailto:diane.barnes@maine.gov

NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required. RFI’s may be faxed to
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts. MDOT @maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
stated on the “Request for Information” form and include the word “RFI”
along with the Project name and Identification number in the subject line.



State of Maine RFI No:
Department of Transportation

REQUEST FOR INFORMATION

Date Time

Information Requested for:

WIN(S): Town(s): Bid Date:

Question(s):

Request by:

Company Name: Phone:( )

Email: Fax: ( )

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the
“Notice t ntractors’). or Email tions to REI-Contracts. MDOT @maine.qov, Pl

include the word “RF1’” along with the Project Name and ldentification Number in the
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail
page.



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml




STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper “Bids for Light
Capital Paving, placement of Plant Mixed Recyeled Hot Mix Asphait with Drainage and Safety Improvements in the townships of
Long AT4, T3 Indian Purchase and the Town of Millinocket” will be received from contractors at the Reception Desk, Maine DOT
Building, Capitol Sireet, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on May 4, 2016 and at that time and place publicly
opened and read. Bids will be accepted from all bidders. The lowest responsive bidder must have completed, or suceessfully complete, a
Highway Construction, Paving, or project specific prequalification to be considered for the award of this contract, We now accept
electronic bids for these bid packages posted on the bidx.com website. Electronic bids do not have to be accompanied by paper
bids. Plcase note: the Department will aceept 3 facsimile of the bid bond; however, the original bid bond must then be received at

the MDOT Contract Scetion within 72 hours of the bid epening, Until further notice, dual bids (one paper, one electronic) will be
accepted, with the paper copy taking precedence.

Description: State Project Nos. 018596.10 & 018596.55, 018612.00 and 022586.10 & (22586.55

Location: In Penobscot County.
State Project Nos. 018596.10 & 018596.55: Route {1 beginning 1.4 miles south of the T4 Indian Purchase
town line and extending northerly 4,09 miles,
State Project Nos. 018612,00: Light Capital Paving on the Miilinocket Lake Road project begins 3.50 miles
Westerly of the Millinocket town line (End of PM-Rap Project) and extends 4,26 miles to end of project,
State Project Nos, 022586.10 & 022586.55: Millinocket Lake Road beginning at the Millinocket town line
and extending northerty 3.50 miles.

Outiine of Work: Light Capital Paving, placement of Plant Mixed Recycled Hot Mix Asphalt with Drainage and Safety Improvements
and other incidental work,

For general information regarding Bidding and Contracting procedures, contact George Macdougali at (207) 624-3410. OQur webpage at
hitp/www.maine.gov/mdot/contractors/ containg a copy of the Schedule of Ttems, Plan Holders List, written portions of bid
amendments, drawings, bid results and an electrenic form for RFI submittal. For Project-specific information fax all questions to Emory
Lovely at (207) 624-3431, use electronic RFI form or email questions to RFI-Contracts. MDOT@maine.gov, project name and
identification number should be in the subject Hne. Questions received after 12:00 noon of Monday prior to bid date will not be
answered. Bidders shall not contact any other Departmental staff for clarification of Contract provisions, and the Department will not e
responsible for any interpretations so obtained. TTY users call Maine Relay 711.

Specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department of Transportation’s
Regional Office in Presque Isle. They may be purchased from the Department between the hours of 8:00 a.mn. to 4:30 p.m. by cash, credit
card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to Maine Department of Transportation, Attn.; Mailroom, 6
State House Station, Augusta, Maine 04333-0016. They also may be purchased by telephone at (207) 624-3336 between the hours of
8:00 a.m. to 4:30 p.m. Bid Book $10 ($13 by mail), payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the bid amount
or an official bank check, cashier’s check, certified check, certificate of deposit, or United States postal money order in the amount of
$50,000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract Performance Surety Bond and a Contract Payment Surety
Bond, each in the amount of 100 percent of the Contract price, will be required of the successful Bidder.

This Contract is subject to all applicable State Laws.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, November 2014 Edition”, price
$10 [815 by mail], and Standard Details, November 2014 Edition, price $10 [$15 by mail]. They also may be purchased by telephone at
(207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Standard Detail updates can be found at

_ hitp:/fwww.anaine. gov/mdot/contractors/publications/ .

The right is hereby reserved to the Maine DOT to reject any or afl bids. M
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LONG A TWP, T4 INDIAN PURCHASE TWP, T1 R9 WELS, & T1 R8 WELS
18596.10, 18612.00, & 18596.10

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to
determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1

10



Maine Department of Transportation

Proposal Schedule of Items

4/11/2016

Page 1 of 2

Proposal ID: 018596.10

SECTION:
Alt Set ID:

Contractor:

Proposal
Line
Number
0010

0020

0030

0040

0050

0060

0070

0080

0090

0100

0110

Project(s): 018596.10, 018596.55, 018612.00,

1 HIGHWAY ITEMS
Alt Mbr ID:
Item ID Approximate
o Quantity and
Description Units
202.203 475.000
PAVEMENT BUTT JOINTS SY
204.211 9,390.000
ADD SHOULDER AGGREGATE - CY
TRUCK MEASURE - DEPARTMENT
SUPPLIED MATERIALS
403.209 100.000
HOT MIX ASPHALT 9.5 MM T
(SIDEWALKS, DRIVES, INCIDENTALS)
403.21041 4,370.000
HMA 9.5 MM — POLYMER MODIFIED T
THIN LIFT SURFACE TREATMENT
403.2111 4,370.000
9.5 MM POLYMER MODIFIED HMA T
(SHIM)
409.15 17,380.000
BITUMINOUS TACK COAT - APPLIED G
461.13 2,130.000
LIGHT CAPITAL PAVING T
618.14 400.000
SEEDING METHOD NUMBER 2 UN
619.12 400.000
MULCH UN
629.05 80.000
HAND LABOR, STRAIGHT TIME HR
631.12 30.000
ALL PURPOSE EXCAVATOR HR

(INCLUDING OPERATOR)

022586.10, 022586.55

Unit Price

Bid Amount

Dollars Cents

Dollars

Cents

11



Maine Department of Transportation

Proposal Schedule of Items

4/11/2016

Page 2 of 2

Proposal ID: 018596.10

Project(s): 018596.10, 018596.55, 018612.00,

SECTION: 1 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal .
L?ne ltem ID Apprommatg
uantity an
Number Description e Unit){s
0120 631.132 80.000
SMALL BULLDOZER (INCLUDING HR
OPERATOR)
0130 631.14 100.000
GRADER (INCLUDING OPERATOR) HR
0140 631.15 50.000
ROLLER, EARTH AND BASE COURSE HR
(INCLUDING OPERATOR)
0150 631.161 138.000
PAVING CREW HR
0160 631.162 55.000
PAVING CREW (OVERTIME) HR
0170 631.172 80.000
TRUCK - LARGE (INCLUDING HR
OPERATOR)
0180 631.175 2,130.000
CONTRACTOR TRUCKING T
0190 631.211 40.000
PAVEMENT SWEEPER (INCLUDING HR
OPERATOR)
0200 639.19 1.000
FIELD OFFICE TYPE B EA

Section: 1

022586.10, 022586.55

Unit Price

Bid Amount

Dollars Cents

Dollars Cents

Total:

Total Bid:

12



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN Nos. 18596.10, 18596.55,
18612.00, 22586.10, 22586.55 for the placement of Plant Mix Recycled Asphalt
Pavement and Hot Mix Asphalt Overlay in the towns of Long A Township T4, T3
Indian _Purchase Township, Long A Township and Millinocket, County of
Penobscot and Piscataquis, Maine. The Work includes construction, maintenance
during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
August 16, 2016. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, November 2014 Edition and related Special Provisions.

13



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
November 2014 Edition, Standard Details November 2014 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds. It is agreed and understood that this Contract will be governed
by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

14



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications November 2014 Edition, Standard Details November 2014 Edition as
updated through advertisement, Supplemental Specifications, Special Provisions,
Contract Agreement; and Contract Bonds contained herein for construction of:

WIN Nos. 18596.10, 18596.55, 18612.00, 22586.10, 22586.55 for the placement of
Plant Mix Recycled Asphalt Pavement and Hot Mix Asphalt Overlay in the towns
of Long A Township T4, T3 Indian Purchase Township, Long A Township and
Millinocket, County of Penobscot and Piscataquis, State of Maine, on which bids
will be received until the time specified in the “Notice to Contractors” do(es) hereby
bid and offer to enter into this contract to supply all the materials, tools, equipment and
labor to construct the whole of the Work in strict accordance with the terms and
conditions of this Contract at the unit prices in the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached *“Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
November 2014 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
November 2014 Edition and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

15



IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner

16



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN Nos. 18596.10, 18596.55,
18612.00, 22586.10, 22586.55 for the placement of Plant Mix Recycled Asphalt
Pavement and Hot Mix Asphalt Overlay in the towns of Long A Township T4, T3
Indian _Purchase Township, Long A Township and Millinocket, County of
Penobscot and Piscataquis, Maine. The Work includes construction, maintenance
during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
August 16, 2016. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, November 2014 Edition and related Special Provisions.

17



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
November 2014 Edition, Standard Details November 2014 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds. It is agreed and understood that this Contract will be governed
by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

18



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications November 2014 Edition, Standard Details November 2014 Edition as
updated through advertisement, Supplemental Specifications, Special Provisions,
Contract Agreement; and Contract Bonds contained herein for construction of:

WIN Nos. 18596.10, 18596.55, 18612.00, 22586.10, 22586.55 for the placement of
Plant Mix Recycled Asphalt Pavement and Hot Mix Asphalt Overlay in the towns
of Long A Township T4, T3 Indian Purchase Township, Long A Township and
Millinocket, County of Penobscot and Piscataquis, State of Maine, on which bids
will be received until the time specified in the “Notice to Contractors” do(es) hereby
bid and offer to enter into this contract to supply all the materials, tools, equipment and
labor to construct the whole of the Work in strict accordance with the terms and
conditions of this Contract at the unit prices in the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached *“Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
November 2014 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
November 2014 Edition and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
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IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner

20



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT m ade on the date last signed be low, by an d between the State of Maine,

acting through and by its Departm ent of Trans portation (D epartment), an agency of state

government with its principal adm inistrative offices located at Child Street Augusta, Maine,

with am ailing address at 16 State H ouse Station, AuMine 04333-0016, and
(Name of the firm  bidding e joly)

a corporation or other legal entity organized unde (pﬁqe lawéhof t(l?( ate of Maine, with its
principal place of business located at ___(address\of the firm\ bidding the job)
\ AN

NI

ork\as specified o r i ted in the Contract

he Lontract,)\ P 0.1224.00, for the Hot
South Nowhere, County of Washington,
' aWance during construction, warranty as

erials and tem porary m aterials required to perform the
Work inglu ding ko uction qua lity con trol includ ing inspec tion, testinga nd
documentation, ¢l required docum entation at the conclusion of the project, warranting

its work and performing all other work indicated in the Contract.

The Departm ent shall have the right to alte  r the nature and exten tofthe W ork as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to com plete all Work, except warranty work, on or bef  ore
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Depa rtment of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Item s of the Bid Package will b e used as the
basis for determining the original Contract amount and for determ ining the amounts of
the required Perform ance Surety Bond and Paym ent Surety Bond, and that the am ount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $102710) \ Performance

Bond and Payment Bond each being 100% of the amount of this Centract.

Contract.

Division of the S tandard Specifications Revision of Decem ber 2002 (Federal
Contract Provisions Supplem ent), and the C ontract are still co mplete and accu rate
as of the date of this Agreement.

2. The Contractor knows of no legal, contract ual, or financial impedim ent to entering
into this Contract.

3. The person signing below is legally aut  horized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the term s
of the Contract.
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Offer.

The undersigned, having carefully exam ined the site of work, the Plans, Standard
Specifications, Revision of Decem ber 2002, St andard Details Revision of Decem ber
2002, Supplem ental Specifications, Special ~ Provisions, Contract A greement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay ,

State of Maine, on which bids will be receive d until the time speCified in the “Notice to
Contractors” do(es) hereby bid and offer to en ter into this’contra & to supply all the
materials, tools, equipm ent and | abor to ¢ onstruct the whole of __#he W ork in strict
accordance with the term s and conditions of th  at fhe unit prices in the
attached “Schedule of Items”.

edule o f Items”, which
pensation the am ount

60T the bid amount or the official bank check, cashier’s
gpasitor U. S. Postal Money Order in the a mount given in the
§°, payable to th e Treasurer of the State o fMaine an d
accompanying thrs#1d, shall be forfeited, as liq uidated damages, if in case this bid is
accepted, an d the undersigned shall fail to abid e by the term s and conditions of the
offer and fail to furnish satisfactory insura nce and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in ~ Section 107.2 of the Standard Specifications
Revision of 2002 and com plete the W ork within the tim e limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contrac tor’s Disadvan taged Business Enterpr ise Utilization Plan
with their bid.

Fifth: That this of fer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certif ies, to the best of its know ledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusio n, or o therwise taken any ac tion in res traint of com petitive bidd ing in

\

iongture of Legally At Representative
of the Contracto
(Pxint Name
\X\B%and Titfe Printed)

Your offer is herebyaCcepted. This  award consumm ates the Con tract, and the
documents referenced herein.

Da

(Witness Si
Withes

G. Award.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
AN i et a e aa e e e
a corporation duly organized under the la ws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeviviiiiieiiit ettt ettt ettt sbe e e e be e seeeebaessaeesseees ,

as Surety, are held and firm ly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of ~ Maine or his successors in office, for which

payment well and truly to be m ade, Principal and Surety bind them selves, their heirs,

executors and adm inistrators, successors a nd assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Num ber in the Municipality of

prom ptly and faithfully perfor ms the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any altera tion or extension of time made by the State
of Maine.

Signed and sealed this .............c..ccoeevrennnnne. day Of oo ,20......

WITNESSES: SIGNATURES:

CONTRACTOR:

STZNATUTE.....eeeiiee ettt ettt srteeses eeesteeesteeesbeeeasseeessseeensseeenne s s nsseesnsseeennseesnseens

Print Name Legibly .....c..ccccoviinininiinnnnn Print Name Legibly .........ccccvvniiniinnnne.

SURETY:

SIZNATUTE ...veeeiiieeiieece et esieeses eeeseeat e eeeesreeessseeesseesssseessseesnsseessaeesnseeennsens

Print Name Legibly ........ccccoeviriiniinnnen. Print Name Legibly .......ccocooviiniiiiniiiene

SURETY ADDRESS: NAME OF LOCAL AGENCY:

.................................................................. ADDRESS ..o

TELEPHONE........ooiiiiirciciiciiitt et et e et ettt
vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That
in the State of , as principal,

a corporation duly organized under the laws of the State of ..............c........... and having a
usual place of buSiness in ........ccceevveeveieiinnieiiniiaiannnn, .. ey
as Surety, are held and firm ly bound unto the Tr easurer of the State of Mame for the use
and benefit of claim ants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind them selves, their heirs, executors and

administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Num ber in the Municipality of

promptly satisfies all claims and demands incurred for all

labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reim burses the ob ligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claim ant is defined as one = having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........ccceeeeveennen. day of oovii i ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR
SIGNATUTE. . .. ettt ccteiies cteee e ettt et s ettt sb e sb et sat e bttt et sbe et e nas
Print Name Legibly .......cccoovvveveeena oo Print Name Legibly ......ccccoovrviiiiiiiiniens

SURETY:
STGNALUTE.....cvviiiieeiieiecceeceectereereries eeee e te et e rteeeteesteeebeessaeebeesaeeenbe e saeenseenseennnas
Print Name Legibly .......ccccooevviiiininninnnen. Print Name Legibly ......ccccoooiiiiiiiniiiieee.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS e
TELEPHONE ......ccooveiiieeeeeee

viii
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March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of thissection. [1997, <. 757, §1 (amd).]

lof 1
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Left

PC
End Guardrail

PT

Begin Guardrail

Pole 646
Pole 645
pole 644
Pole 643
PC
Pole 639

Pole 636
Pole 634
Pole 632
Pole 630
Pole 628
Pole 626
Pole 624
Pole 622
Pole 620
PT
Pole 618
PC
Begin project

Long ATWP and T4 TWP
18596.10 and 18596.55
Route 11

April 7, 2016

Project Stationing

Station

103+50
102+79
102+74
102+64
100+64
100+36
100+22
99+70
97+34
94+37
91+40
88+43
84+85
76+46
74+27
67+46
61+44
55+47
49+50
43+51
37458
31+60
25+59
19+61
16+32
13+67
12+35
10+00

Page 1 of 3

Right
PC
Pole 648
End Guardrail
PT

Begin Guardrail

Pole 647

PC

Yel Wood Mkr TWP 80 Indian Pur

PT

PC
Begin project
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Project Stationing

Left

PT

RR Xing Sign
PC

RR Xing
End Guard Rail
Begin Guard Rail
Marina Drive (5 Lakes Lodge)

End Guard Rail

PT

Begin Guard Rail

Rest Area Sign
PC

PT
School Bus Sign

Turkey Tail Road

Station

158+20
157+48
155+50
152+34
148+19
147+60
140+95
137+90
137+58
137+13
133+68
133+56
133+51
133+42
133+40
133+37
133+22
131+47
130+10
129+41
126+85
124+66
120+81
118+30
115+78
113+26
112+70

Page 2 of 3

Long ATWP and T4 TWP
18596.10 and 18596.55

Right

Pole 669
PT
Pole 668
Pole 667

PC
Pole 663
RR Xing
End Guard Rail

Begin Guard Rail

PT
ATV Trail
End Guard Rail
Begin Guard Rail
RR Xing Sign

PC
Pole 656
PT

Pole 653
Route 11 Sign

Route 11
April 7, 2016
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Left

End Project

PT
Twin Lakes Road

Lakeside Lane

Cottage Lane

Salmon Trail
PC

Trout Trail

Kitty Lane

Windy Way

Libby Lane

End Guard Rail

Begin Guard Rail
Serenity Lane

Long ATWP and T4 TWP
18596.10 and 18596.55
Route 11

April 7, 2016

Project Stationing

Station

108+06
105+20

229+11
223+61
222+44
217+62
217+53
212+08
211+62
208+57
203+68
202+60
199+15
198+50
196+76
196+60
193+05
187+90
184+85
181+92
175+91
174+92
169+98
166+82
166+46
164+75
164+44
164+21

Page 3 of 3

Right
Pole 650
School Bus Sign
TWP Marker T3 Indian Purchase
Pole 691

PT
Pole 68

Pole 687
Pole 686
Pole 684
PC
Pole 682
Pole 679

Pole 677
Pole 675

Pole 673

End Guard Rail
Begin Guard Rail
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Long ATWP & T4 TWP
Route 11

018596.10

April 7, 2016

CONSTRUCTION NOTES

202.203 PAVEMENT BUTT JOINTS

Description Side Station Length Width
Begin Project Lt/Rt 10+00 35’ 22’
End Project Lt/Rt 229+11 35’ 22’
Driveway Lt 125+40 20’ 3
Driveway Lt 210+50 20’ 3’

403.209 HOT MIX ASPHALT, 9.5 MM NOMINIAL MAXIMUM SIZE (INCIDENTALYS)

Description Left Right
Paved Drive 125+40
Paved Drive 210450

Paved Apron Turkey Tail Road 6> 112+50

627.733 4 INCH WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE

This work will be done by the Maine DOT.

627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE WHITE OR YELLOW

This work will be done by the Maine DOT.

631.161 PAVING CREW

This item is to be used to place PM RAP per slope/depth markup sheet, contract notes, Special Provision,
and as directed.

631.162 PAVING CREW (OVERTIME)

Note: This item to be used as payment for the placement of Plant Mixed Recycled Asphalt Pavement as
directed by the resident.

Page 1 of 1
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Long ATWP & T4 TWP
Route 11

018596.55

April 7, 2016

CONSTRUCTION NOTES

204.211 ADD SHOULDER AGGREGATE - TRUCK MEASURE

Department supplied material used to back up PMRAP and Surface. The Contractor will
provide all loading, trucking, placement and compaction as outlined in the 204 Special
Provisions. Locations for 204 materials either Emery Lee Cement Plant East Millinocket
11/157 (N 45.63141, W 068.59378) or Allen’s Medway Route 157 (N 45.59853, W
068.47179). Driveway fill side slopes shall be the same as non-guardrail fill slopes unless
directed otherwise. Contractor shall use Millings to construct driveways. Millings are
located at Medway MDOT Maintenance shop on Route 11.

631.14 GRADER (INCLUDING OPERATOR)

Item will be used to prepare existing shoulders for placement of add shoulder aggregate.
Deleterious material and sand shall be removed to expose the underlying

Granular layer as directed. Material removed may be placed outside of shoulder and used
for filling in-slopes. Item will also be for other miscellaneous grader work as project
warrants.

631.21 ROAD BROOM (INCLUDING OPERATOR AND HAULER)

This item is to be used as directed by the Department.

Page 1 of 1
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Long A Twp - T4 Twp
018596.10 and 018596.55

Route 11
April 7, 2016
SLOPE WORKSHEET
Left Slope| Station |Right Slope| |Left Slope| Station |Right Slope| |Left Slope| Station [Right Slope
% % % % % %
25+00 -3.0% 40+50 -3.0% -3.0% 56+00 -3.0%
24+50 40+00 55+50
24+00 39+50 55+00
23+50 39+00 54+50
23+00 38+50 54+00
22+50 38+00 53+50
22+00 37+50 53+00
21+50 37+00 52+50
21+00 36+50 52+00
20+50 36+00 51+50
20+00 35+50 51+00
19450 35+00 50+50
19+00 34+50 50+00
-3.0% 18+50 -3.0% 34+00 49+50
-3.0% 18+00 -1.2% 33+50 49+00
-3.0% 17450 0.5% 33+00 48+50
-3.0% 17+00 2.3% 32+50 48+00
-4.0% 16450 4.0% 32+00 47+50
-6.0% 16+00 6.0% 31+50 47+00
15450 31+00 46+50
15+00 30+50 46+00
14450 30+00 45+50
14+00 29+50 45+00
-6.0% 13+50 6.0% 29+00 44+50
-5.8% 13+00 5.8% 28+50 44+00
-4.0% 12450 4.0% 28+00 43+50
-3.0% 12+00 2.3% 27+50 43+00
-3.0% 11450 0.5% 27+00 42+50
-3.0% 11+00 -1.0% 26+50 42+00
-1.5% 10+50 -3.0% 26+00 41+50
Match 10+00 Match -3.0% 25+50 -3.0% -3.0% 41+00 -3.0%
PROJECT BEGIN
Page 1 of 5
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Long A Twp - T4 Twp
018596.10 and 018596.55

Route 11
April 7, 2016
SLOPE WORKSHEET
Left Slope| Station |Right Slope| |Left Slope| Station |Right Slope| |Left Slope| Station [Right Slope
% % % % % %
-3.0% 71+00 -3.0% 4.3% 86+00 -4.3% 101+00
70+50 4.3% 85+50 -4.3% 100+50
70+00 2.5% 85+00 -3.0% 100+00
69+50 0.6% 84+50 -3.0% 99+50
69+00 -1.2% 84+00 -3.0% Match 99+00 Match
68+50 -3.0% 83+50 -3.0% Match 98+50 -5.3%
68+00 83+00 4.3% 98+00 -4.3%
67+50 82+50 97+50
67+00 82+00 97+00
66+50 81+50 96+50
66+00 81+00 96+00
65+50 80+50 95+50
65+00 80+00 95+00
64+50 79+50 94+50
64+00 79+00 94+00
63+50 78+50 93+50
63+00 78+00 93+00
62+50 77+50 92+50
62+00 77+00 92+00
61+50 76+50 91+50
61+00 76+00 91+00
60+50 75+50 90+50
60+00 75+00 90+00
59+50 74+50 89+50
59+00 74+00 89+00
58+50 73+50 88+50
58+00 73+00 88+00
57+50 72+50 87+50
57+00 72+00 87+00
-3.0% 56+50 -3.0% -3.0% 71+50 -3.0% 4.3% 86+50 -4.3%
Page 2 of 5
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Long A Twp - T4 Twp
018596.10 and 018596.55

Route 11
April 7, 2016
SLOPE WORKSHEET
Left Slope| Station |Right Slope| |Left Slope| Station |Right Slope| |Left Slope| Station [Right Slope
% % % % % %
-4.8% |116+00 4.8% 5.2% 131+00 -5.2% -3.0% 146+00 -1.4%
115+50 130+50 -3.0% | 145+50 -3.0%
115+00 130+00 145+00
114450 129+50 144+50
114+00 129+00 144+00
113+50 128+50 143+50
113+00 128+00 143+00
112+50 5.2% 127+50 -5.2% 142+50
112+00 3.6% 127+00 -3.6% 142+00
111+50 1.9% 126+50 -3.0% 141+50
111+00 0.3% 126+00 -3.0% 141+00
110+50 -1.4% [ 125+50| -3.0% 140+50
110+00 -3.0% | 125+00 -3.0% 140+00
109+50 124+50 139+50
109+00 124+00 139+00
108+50 123+50 -3.0% | 138+50 -3.0%
108+00 -3.0% |123+00 -3.0% Match | 138+00 Match
107+50 -3.0% | 122450 -1.4% Match | 137+50 [ Match
107+00 -3.0% |[122+00 0.1% -3.0% | 137+00 -3.0%
106+50 -3.0% |121+50 1.7% -3.0% | 136+50 -3.0%
106+00 -3.2% | 121+00 3.2% -3.0% 136+00 -3.0%
105+50 -4.8% | 120+50 4.8% -3.0% | 135+50 -3.0%
105+00 120+00 -1.4% 135+00 -3.0%
104+50 119+50 0.3% 134+50 -3.0%
-4.8% | 104+00 4.8% 119+00 1.9% 134+00 -3.0%
-3.5% |103+50 3.5% 118+50 3.6% 133+50 -3.6%
-2.0% | 103+00 2.0% 118+00 5.2% 133+00 -5.2%
Match | 102+50 Match 117+50 5.2% 132+50 -5.2%
Match [ 102+00 Match 117+00 5.2% 132+00 -5.2%
Match | 101+50 Match -4.8% |116+50 4.8% 5.2% 131+50 -5.2%
Page 3 of 5
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Long A Twp - T4 Twp
018596.10 and 018596.55

Route 11
April 7, 2016
SLOPE WORKSHEET
Left Slope| Station |Right Slope| |Left Slope| Station |Right Slope| |Left Slope| Station [Right Slope
% % % % % %
-3.0% |161+00 -3.0% -3.0% |176+00 -3.0% -3.0% 191+00 -3.0%
-3.0% |160+50| -3.0% 175+50 190+50
-3.0% | 160+00 -3.0% 175+00 190+00
-3.0% [159+50| -3.0% 174+50 189+50
-3.0% | 159+00 -1.4% 174+00 189+00
-3.0% |158+50| 0.3% 173+50 188+50
-3.0% | 158+00 1.9% 173+00 188+00
-3.6% |157+50( 3.6% 172+50 187+50
-5.2% | 157+00 5.2% 172+00 187+00
156+50 171+50 186+50
156+00 171+00 186+00
155+50 170+50 185+50
155+00 170+00 185+00
154+50 169+50 184+50
154+00 169+00 184+00
153+50 168+50 183+50
153+00 168+00 183+00
152+50 -3.0% |167+50| -3.0% 182+50
152+00 Match | 167+00 Match 182+00
151+50 166+50 181+50
151+00 166+00 181+00
150+50 165+50 180+50
150+00 165+00 180+00
149+50 Match | 164+50 Match 179+50
149+00 -3.0% | 164+00 -3.0% 179+00
148+50 163+50 178+50
-5.2% | 148+00 5.2% 163+00 178+00
-3.6% | 147450 3.6% 162+50 177+50
-3.0% |147+00 1.9% 162+00 177+00
-3.0% |146+50 0.3% -3.0% |161+50 -3.0% -3.0% | 176+50 -3.0%
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Long A Twp - T4 Twp
018596.10 and 018596.55

Route 11
April 7, 2016
SLOPE WORKSHEET
Left Slope| Station |Right Slope| |Left Slope| Station |Right Slope| |Left Slope| Station [Right Slope
% % % % % %
204+00 4.6% 217+00 -4.6% PROJECT END
203+50 216+50 Match [ 229+11 Match
203+00 216+00 -3.0% | 229+00 -1.5%
202+50 215+50 -3.0% 228+50 -2.0%
202+00 215+00 -3.0% | 228+00 -3.0%
201+50 214+50 227+50
201+00 214+00 227+00
200+50 213+50 226+50
200+00 213+00 226+00
199+50 212+50 225+50
4.6% | 199+00 -4.6% 212+00 225+00
2.7% |198+50| -3.0% 211+50 224+50
0.8% 198+00 -3.0% 211+00 -3.0% | 224+00 -3.0%
-1.1% | 197+50 -3.0% 210+50 -1.1% 223450 -3.0%
-3.0% |197+00 -3.0% 210+00 0.8% 223+00 -3.0%
196+50 209+50 2.7% 222+50 -3.0%
196+00 209+00 4.6% 222+00 -4.6%
195+50 208+50 221+50
195+00 208+00 221+00
194450 207+50 220+50
194+00 207+00 220+00
193+50 206+50 219+50
193+00 206+00 219+00
192+50 205+50 218+50
192+00 205+00 218+00
-3.0% |191+50 -3.0% 4.6% 204+50 -4.6% 4.6% 217+50 -4.6%
Page 5 of 5
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Millinocket

Route 11 & Millinocket Lake Road
18612.00

March 31, 2016

CONSTRUCTION NOTES

202.203 PAVEMENT BUTT JOINTS

Description Length Width
Westerly End of Project (mainline) 22’ 3’

461.13 LIGHT CAPITOL PAVING

On the Millinocket Lake Road project begins 3.50 miles Westerly of the Millinocket town line
(End of PM-Rap Project) and extends 4.26 miles to end of project.

631.175 CONTRACTOR TRUCKING

This item used for hauling HMA.

Page 1 of 1
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Left

Pole 34

CL Gravel Drive / Parking Lot

Pole 33
PT

Pole 32
Pole 31
PC
PT

Pole 30
25 MPH Speed Limit Sign

CL Recreational Trail
PC

Paved Drive
End Retaining Wall

End Retaining Wall

Begin project

Project Stationing

T3 Indian Purchase TWP
22586.10 and 22586.55
Millinocket Lake Road

April 7, 2016

Station Right

34+97 Northern Cruse Trail

34+76

34+50

32+29 Pole 33s

31+91 PT

31+41 Baxter State Park Rules Sign

29+78 Pole 32s

28+83 CL Gravel Drive Paved Apron

26+85 Pole 31s

26+55 PC

24+00 PT

23+72

22+49

21+86 Pole 29

20+94 CL Gravel Drive

19+43 CL Gravel Drive

19+22 Pole 28

16+42 Pole 27

15+68

14+93 PC

14+01 Pole 26

13+04 End of Curb (good)

12+69 End of Curb (good)

11+95 CL Stacyville Road

11+68 Sewer MH

11+08 Pole 25

10+84

10+47  Town Line Sign T3 Indian Purchase

10+00 Begin project
Page 1 of 5

48



Left

Pole 49
Curve Sign
Indian Carving in Tree
Pole 48
Pole 47
PT
Pole 46
Pole 45
PC
Recreational Trail Sign
PT
Pole 44
Pole 43
PC
Recreational Trail

Pole 42
PT
Pole 41

Pole 40

Pole 39
PC
Pole 38
Pole 37
Pole 36
Pole 35
Curve Sign

T3 Indian Purchase TWP
22586.10 and 22586.55
Millinocket Lake Road

April 7, 2016

Project Stationing

Station

79+60
76+73
76+60
76+51
73+41
72+24
70+07
67+11
66+61
66+12
64+96
64+15
61+13
60+51
58+53
58+24
58+14
55+13
55+09
53+42
52+14
51+04
49+46
48+35
45+74
42+80
39+80
37+31
35+80

Page 2 of 5

Right

PT

PC
PT
Pole
Pole 43s
PC
Recreational Trail
Curve Sign
PT
Snowmobile Crossing Ahead Sign

Recreational Trail Crossing Sign

PC
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Left

Pole 66
PC
Pole 65
PT
Pole 64
Pole 63
End Gravel Turnout
Begin Gravel Turnout
Pole 62
PC & Pole 61
Pole 60

Pole 59
CL Gravel Road
Pole 58 1/2
Pole 58
Pole 57
Curve Sign
Pole 56
Pole 55
PT
Pole 54
Pole 53
Pole 52
PC
Pole 51

Pole 50

Project Stationing

Station

129+90
128+52
127+04
125+97
125+10
123+48
120+05
119+33
117+55
117+12
114+69
112+09
111+88
109+79
108+78
108+19
106+68
103+73
100+90
100+72
97+82
97+60
94+68
91+69
88+70
87+88
85+70
83+94
82+64

Page 3 0f 5

T3 Indian Purchase TWP
22586.10 and 22586.55
Millinocket Lake Road

April 7, 2016

Right

CL Gravel Road / Drive
Pole
PC

PT

PC

Curve Sign

Pole 55s
PT
Pole 54s
Pole 53s
Pole 52s
PC

Curve Sign

50



T3 Indian Purchase TWP
22586.10 and 22586.55
Millinocket Lake Road

April 7, 2016

Project Stationing

Left Station Right
Pole 79 167+04 Pole 79s
CL Gravel Drive 166+62
Pole 78 165+75
L Gravel Drive (Wits-End) Crushed stor 165+58
CL Gravel Drive 164+63
Pole 77 163+29
CL Gravel Drive (606) 162+25
Pole 76 160+87 Pole 76s
East Smith Pond Road (Paved) 160+00
PC 159+73 PC
Pole 75 1/2 159+63
Pole 75? (no number) 157+98
156+66 CL Gravel Road
Pole 74 1/2 156+25
155+95 Stop for School Bus Sign
Pole 74 154+64
Pole 73 151+78
PT 149+97 PT
Pole 72 148+52
Pole 71 145+56 Pole 71s
CL Gravel Road 145+29
PC 144+57 PC
Pole 70 142+10
Pole 69 138+53
Pole 68 135+00
Curve Sign 133+79
PT 131+55 PT
Pole 67 131+55 Pole 67s

Page 4 of 5
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Project Stationing

Left

End Project
CL Gravel Road
CL West Smith Pond Road (Gravel)

Station

195+00
194+85
182+00

L Middle Smith Pond Road / PT (Grave 174+75

Stop for School Bus Sign
Pole 82
Pole 81
PC
Pole 80
CL Paved Drive
PT / CL Paved Drive

174+07
173+22
171+27
170+00
168+67
168+34
167+50

Page 5 of 5

T3 Indian Purchase TWP
22586.10 and 22586.55
Millinocket Lake Road

April 7, 2016

Right

End Project
CL Gravel Road

PT

Pole

PC

PT
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CONSTRUCTION NOTES

202.203 PAVEMENT BUTT JOINTS

Description Side Station
Begin Project Lt/Rt 10+00

End Project Lt/Rt 195+00
Entrance Lt 10+44
Stacyville Rd Rt 11+10 to 12+69
Paved Yard

Entrance Lt 12+08
Paved Yard Rt 13+04 to 13+60

Length
35’
35’
40’

159’

40°
56’

T3 Indian Purchase TWP
Millinocket Lake Road
022586.10

April 7, 2016

403.209 HOT MIX ASPHALT, 9.5 MM NOMINIAL MAXIMUM SIZE (INCIDENTALYS)

Description Left
Stacyville Road 10+44
Paved Yard 12+08
Paved Yard

Paved Yard

East Smith Pond Road 160+00
Smith Pond Road 174+75
West Smith Pond Road 182+00

Right
11+25
12+00
13+30
28+83

627.733 4 INCH WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE

This work will be done by the Maine DOT.

627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE WHITE OR

YELLOW
This work will be done by the Maine DOT.

631.161 PAVING CREW

This item is to be used to place PM RAP per slope/depth markup sheet, contract notes, Special

Provision, and as directed.

631.162 PAVING CREW (OVERTIME)

Note: This item to be used as payment for the placement of Plant Mixed Recycled Asphalt

Pavement as directed by the resident.

Page 1 of 1
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T3 Indian Purchase TWP
Millinocket Lake Road
022586.55

April 7, 2016

CONSTRUCTION NOTES

204.211 ADD SHOULDER AGGREGATE - TRUCK MEASURE

Department supplied material used to back up PMRAP and Surface. The Contractor will
provide all loading, trucking, placement and compaction as outlined in the 204 Special
Provisions. Locations for 204 materials either Emery Lee Cement Plant East Millinocket
11/157 (N 45.63141, W 068.59378) or Allen’s Medway Route 157 (N 45.59853, W
068.47179). Driveway fill side slopes shall be the same as non-guardrail fill slopes unless
directed otherwise. Contractor shall use Millings to construct driveways. Millings are
located at Medway MDOT Maintenance shop on Route 11.

631.14 GRADER (INCLUDING OPERATOR)

Item will be used to prepare existing shoulders for placement of add shoulder aggregate.
Deleterious material and sand shall be removed to expose the underlying

Granular layer as directed. Material removed may be placed outside of shoulder and used
for filling in-slopes. Item will also be for other miscellaneous grader work as project
warrants.

631.21 ROAD BROOM (INCLUDING OPERATOR AND HAULER)

This item is to be used as directed by the Department.

Page 1 of 1

54



T3 Indian Purchase TWP
22586.10 and 22586.55
Millinocket Lake Road

April 7, 2016
SLOPE WORKSHEET
Left Slope| Station |Right Slope| | Left Slope| Station [Right Slope| | Left Slope| Station [Right Slope
% % % % % %

28+50 0.1% 48+00 -3.0% 2.7% 66+50 -2.7%
28+00 -1.4% 47+50 -3.0% 0.7% 66+00 -0.7%
27+50 -3.0% 47+00 -3.0% -1.2% 65+50 1.2%

-4.7% 27+00 4.7% 46+50 -3.2% 65+00 3.2%

-3.3% 26+50 3.3% 46+00 -5.2% 64+50 5.2%

-3.0% 26+00 3.0% 45+50 64+00

-3.0% 25+50 3.0% 45+00 63+50

-3.0% 25+00 3.0% 44+50 63+00

-3.0% 24+50 3.0% 44+00 62+50

-3.8% 24+00 3.8% 43+50 62+00

-5.5% 23+50 5.5% 43+00 61+50
23+00 42+50 -5.2% 61+00 5.2%
22+50 42+00 -3.6% 60+50 3.6%
22+00 41+50 -3.0% 60+00 1.9%
21+50 41+00 -3.0% 59+50 0.3%
21+00 40+50 -3.0% 59+00 -1.4%
20+50 40+00 -3.0% 58+50 -3.0%
20+00 39450 58+00
19+50 39+00 57+50
19400 38+50 57+00
18+50 38+00 -3.0% 56+50 -3.0%
18+00 37+50 -1.4% 56+00 -3.0%
17+50 37+00 0.1% 55+50 -3.0%
17400 36+50 1.7% 55+00 -3.0%
16+50 36+00 3.3% 54+50 -3.3%
16+00 35+50 54+00

-5.5% 15+50 5.5% 35+00 53+50

-3.5% 15+00 3.8% 34+50 53+00

-3.0% 14+50 2.1% -3.0% 34+00 -3.0% 52+50

Match 14+00 Match -3.0% 33+50 -1.5% 52+00

Match 13+50 Match -3.0% 33+00 0.1% 51+50

Match 13+00 Match -3.0% 32+50 1.6% 51+00

Match 12+50 Match -3.2% 32+00 3.2% 50+50

Match 12+00 Match -4.7% 31+50 4.7% 50+00

Match 11+50 Match 31+00 49+50

Match 11+00 Match 30+50 3.3% 49+00 -3.3%

Match 10+50 Match 30+00 1.7% 48+50 -3.0%

Match 10+00 Match 29+50

PROJECT BEGIN 29+00
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T3 Indian Purchase TWP
22586.10 and 22586.55
Millinocket Lake Road

April 7, 2016
SLOPE WORKSHEET
Left Slope| Station |Right Slope| | Left Slope| Station [Right Slope| | Left Slope| Station [Right Slope
% % % % % %
85+50 104+50 123+50
85+00 104+00 123+00
84+50 103+50 122+50
84+00 103+00 122+00
83+50 102+50 121+50
83+00 102+00 121+00
82+50 101+50 120+50
82+00 101+00 120+00
81+50 100+50 119+50
81+00 100+00 119+00
80+50 -3.0% 99+50 -3.0% 118+50
80+00 -3.0% 99+00 -1.4% 118+00
79+50 -3.0% 98+50 0.2% 117+50
79+00 -3.0% 98+00 1.8% 117+00
78+50 -3.4% 97+50 3.4% 116+50
78+00 -5.0% 97+00 5.0% 116+00
77+50 96+50 115+50
77+00 96+00 5.5% | 115+00 -5.5%
76+50 95+50 3.8% 114+50 -3.8%
76+00 95+00 2.1% 114+00 -3.0%
75+50 94+50 0.4% 113+50 -3.0%
75+00 94+00 -1.3% | 113+00 -3.0%
74+50 93+50 -3.0% 112+50 -3.0%
-3.0% 74+00 -3.0% 93+00 112+00
-1.5% 73+50 -3.0% 92+50 111+50
0.1% 73+00 -3.0% 92+00 111+00
1.6% 72+50 -3.0% 91+50 110+50
3.2% 72+00 -3.2% 91+00 110+00
4.7% 71+50 -4.7% 90+50 109+50
71+00 90+00 109+00
70+50 89+50 108+50
70+00 89+00 108+00
69+50 -5.0% 88+50 5.0% 107+50
69+00 -3.4% 88+00 3.4% 107+00
68+50 -3.0% 87+50 1.8% 106+50
68+00 -3.0% 87+00 0.2% 106+00
67+50 -3.0% 86+50 -1.4% 105+50
4.7% 67+00 -4.7% -3.0% 86+00 -3.0% 105+00
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T3 Indian Purchase TWP
22586.10 and 22586.55
Millinocket Lake Road

April 7, 2016
SLOPE WORKSHEET
Left Slope| Station |Right Slope| | Left Slope| Station [Right Slope| | Left Slope| Station [Right Slope
% % % % % %
142+50 161+50 180+50
142+00 161+00 180+00
141+50 160+50 179+50
141+00 47% | 160400 | -4.7% 179+00
140+50 3.2% 159+50 -3.2% 178+50
140+00 1.6% 159+00 -3.0% 178+00
139+50 0.1% 158+50 -3.0% 177+50
139+00 -1.5% 158+00 -3.0% -3.0% 177+00 -3.0%
138+50 -3.0% 157+50 -3.0% -3.0% 176+50 -1.3%
138+00 157+00 -3.0% | 176+00 0.3%
137+50 156+50 -3.0% 175+50 2.0%
137+00 156+00 -3.6% | 175+00 3.6%
136+50 155+50 -5.3% 174+50 5.3%
136+00 155+00 174+00
135+50 154+50 173+50
135+00 154+00 173+00
134+50 153+50 172+50
134+00 153+00 172+00
133+50 152+50 171+50
-3.0% | 133+00 -3.0% 152+00 171+00
-3.0% 132+50 -1.1% -3.0% 151+50 -3.0% -5.3% 170+50 5.3%
-3.0% 132+00 0.8% -2.9% 151+00 -1.6% -3.9% 170+00 3.9%
-3.0% 131+50 2.6% -2.8% 150+50 -0.2% -2.4% 169+50 2.4%
-4.5% 131+00 4.5% -2.6% 150+00 1.1% -1.0% 169+00 1.0%
-4.5% 130+50 4.5% -2.5% 149+50 2.5% 0.4% 168+50 -0.4%
-4.5% 130+00 4.5% 149+00 1.8% 168+00 -1.8%
-4.5% 129+50 4.5% 148+50 3.3% 167+50 -3.3%
-4.5% 129+00 4.5% 148+00 4.7% 167+00 -4.7%
-4.5% 128+50 4.5% 147+50 166+50
-45% | 128+00 4.5% 147+00 166+00
-4.5% 127+50 4.5% 146+50 165+50
-2.8% | 127+00 2.8% 146+00 165+00
-1.2% 126+50 1.2% 145+50 164+50
0.5% 126+00 -0.5% -2.5% 145+00 2.5% 164+00
2.2% 125+50 -2.2% -2.6% 144+50 1.1% 163+50
3.8% 125+00 -3.8% -2.8% 144+00 -0.2% 163+00
5.5% 124+50 -5.5% -2.9% 143+50 -1.6% 162+50
5.5% 124+00 -5.5% -3.0% 143+00 -3.0% 162+00
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SLOPE WORKSHEET

PROJECT END

195+40

Match 195+00 Match

-1.0% 194+50 -4.0%

-1.0% 194+00 -3.0%

-1.0% 193+50 -3.0%

-2.0% 193+00 -3.0%

-3.0% 192+50 -3.0%

192+00

191+50

191+00

190+50

190+00

189+50

189+00

188+50

188+00

187+50

187+00

186+50

186+00

185+50

185+00

184+50

184+00

183+50

183+00

182+50

182+00

181+50

181+00
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1)

2)
3)

4)

5)

6)

7)
8)

9)

Long A TWP, T4 T3, Millinocket area LCP and Indian Purchase TWP
Route 11, Millinocket area and Millinocket Lake Road

018596.10 & 018596.55, 018612.00 and 022586.10 & 022586.55

April 7, 2016

GENERAL NOTES

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct butt joints at all paved drives and entrances.

A temporary ramp shall be constructed with HMA at the ends of the roadway section
paved or milled each day. The use of millings or PMRAP may be allowed with
permission from the Department. Cold patch may be temporarily utilized until HMA
plants are open for the season.

For Interstate Highways or roadways with speed limits exceeding 50 mph, temporary
ramps shall be constructed with one foot of length for every 1/8” of transition depth on
the leading end, and one foot of length for every 1/4” of transition depth on the trailing
end.

For all other roadways with speed limits less than 50 mph, temporary ramps shall be
constructed with one foot of length for every 1/4” of transition depth on the leading and
the trailing end.

Materials, placement, maintenance, and removal shall be incidental to contract items.

Where deemed necessary by the Resident or Inspector, unsuitable excess material shall
be removed from the edges of shoulders and placed in designated areas or disposed of.
Payment will be made under the appropriate contract items.

All waste material not used on the project shall be disposed of in acceptable waste areas
and reviewed by the Resident. Grading, seeding, and mulching of waste areas shall be
considered incidental.

When super elevation exceeds the slope of the low side shoulder, the shoulder pavement
will have same slope as traveled way.

Existing in-slopes steeper than 2:1 in proposed fill areas shall be benched.

The contractor will be responsible for maintaining all existing mailboxes to ensure that
the mail will be deliverable each day. Payment will be made under appropriate rental
items.

Any damage to the slopes caused by the contractor's equipment, personnel, or operation
shall be repaired to the satisfaction of the resident. All work, equipment, and materials
required to make repairs shall be at the contractor's expense.

10) “Undetermined Locations” shall be determined by the Resident.

11) Stations referenced are approximate.
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Town: Long A Twp, Indian Purchase Twp
Project: WIN 18596.10
Date: March 15, 2016

SPECIAL PROVISIONS
SECTION 104
Utilities

UTILITY COORDINATION

The contractor has primary responsibility for coordinating their work with utilities after contract
award. The contractor shall communicate directly with the utilities regarding any utility work
necessary to maintain the contractor’s schedule and prevent project construction delays. The
contractor shall notify the resident of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications 1S required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction. Utilities have been
notified and will be furnished a project specification.

Utility Contact Information

Utility Contact Person Contact Phone | Aerial | Underground
Emera Maine Steve Whitney 973-2773 X
Maine Fiber Tim LaBreck 956-6657 X
Fairpoint Shannon Hughes 991-6739 X
Central Maine and Quebec Ben Boone 745-0840 At Grade
Railway Crossing

Utility working days are generally Monday through Friday. Times are estimated on the basis of a
single crew working 8 hours per day for each utility. Any times and dates mentioned are
estimates only and are dependent upon favorable weather, working conditions, and freedom
from emergencies.

All adjustments are to be made by the respective utility unless otherwise specified herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

DGL Page 1 of 3 Utility Spec (Ver. 1-2014)




Town: Long A Twp, Indian Purchase Twp
Project: WIN 18596.10
Date: March 15, 2016

The contractor shall give all Utilities 10 working days notice prior to beginning any work on
this project.

AERIAL

Aerial utility adjustments are anticipated as part of this project. If any unexpected utility
relocations become necessary, they will be scheduled in compliance with Section 104 of the
Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor.

Temporary utility adjustments are not anticipated on this project. Should the contractor choose
to have any poles temporarily relocated, all work will be done by pole owner at the contractor’s
request and expense with no additional cost or schedule impacts to the Department. All
adjustments are to be made by the respective utility unless otherwise specified herein.

All of the aerial utilities have lines along and crossing the project location. There may also be
underground services from the utility poles into homes or businesses.

Emera has about eight poles that have guys on the road side of the poles. These will need to
be changed to eliminate the roadside guys. Poles #690, 689, 688, 687, 686, 685, 684 and 683
all have roadside guys. Emera has already staked out the additional poles and may have
the work completed prior to the project. The existing roadside guys are not expected to
interfere with the project.

SUBSURFACE

Subsurface utility adjustments are not anticipated as part of this project. If any unexpected
utility relocations become necessary, they will be scheduled in compliance with Section 104 of
the Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor.

Temporary utility adjustments are not anticipated as part of this project. If any unexpected
utility relocations become necessary, they will be scheduled in compliance with Section 104 of
the Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor. All work will be done at the contractor’s request and expense with no additional cost
or schedule impacts to the Department.

RAILROADS

DGL Page 2 of 3 Utility Spec (Ver. 1-2014) 61



Town: Long A Twp, Indian Purchase Twp
Project: WIN 18596.10
Date: March 15, 2016

Central Maine and Quebec Railway has a rail crossing within the limits of the project. This
rail line is being operated by Central Maine and Quebec Railway.

It is the Contractors responsibility to coordinate and schedule this work with the Railroad. The
Contractor will contact Central Maine and Quebec Railway 2 weeks prior to paving near the
railroad crossings to discuss the work, match points and Rail Protection.

The Contractor is required to contact the Central Maine and Quebec Railway to schedule
Rail Protection prior to working within 25 feet of the tracks. The contact for this rail operator is
Ben Boone at 207- 745-0840.

The Contractor will mill the pavement and pave up to the rails or rubber rail seal gaskets and
between the rails at the crossings as directed by the Maine DOT Resident. The Contractor

shall keep all men, equipment and materials out of the railroad right-of-way (25 feet from the

tracks) unless authorized by the railroad and a railroad Flagger is present.

No work shall be performed without prior notification and approval by the railroad. Reference
the Special Provision for Protection of Railroad Traffic and Structures (PRTS) for additional
requirements when working near the railroad.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.

DGL Page 3 of 3 Utility Spec (Ver. 1-2014)
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Town: T3 Indian Purchase, T1IR8Wels,
T1R9Wels, T2 R9 Wels

Project: WIN 18612.00 and 22586.10

Date: February 11, 2016

SPECIAL PROVISIONS
SECTION 104
Utilities

UTILITY COORDINATION

The contractor has primary responsibility for coordinating their work with utilities after contract
award. The contractor shall communicate directly with the utilities regarding any utility work
necessary to maintain the contractor’s schedule and prevent project construction delays. The
contractor shall notify the resident of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications 1S required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction.

Utilities have been notified and will be furnished a project specification.

Utility Contact Information

Utility Contact Person | Contact Phone | Aerial | Underground
Emera Maine Steve Whitney 973-2660 X
FairPoint Ryan Barnes 712-0239 X
Town of Millinocket Ralph Soucier 723-7030 X

Utility working days are generally Monday through Friday. Times are estimated on the basis of a
single crew working 8 hours per day for each utility. Any times and dates mentioned are
estimates only and are dependent upon favorable weather, working conditions, and freedom
from emergencies. The Contractor shall have no claim against the Department if they are
exceeded.

Unless otherwise specified, any underground utility facilities shown on the project plans
represent approximate locations gathered from available information. The Department cannot
certify the level of accuracy of this data. Underground facilities indicated on the topographic
sheets (plan views) have been collected from historical records and/or on-site designations
provided by the respective utility companies. Underground facilities indicated on the cross-
sections have been carried over from the plan view data and may also include further
approximations of the elevations (depths) based upon straight-line interpolation from the nearest
manholes, gate valves, or test pits.

DGL Page 1 of 3 Utility Spec (Ver. 1-2014)

63



Town: T3 Indian Purchase, T1IR8Wels,
T1R9Wels, T2 R9 Wels

Project: WIN 18612.00 and 22586.10

Date: February 11, 2016

All adjustments are to be made by the respective utility unless otherwise specified herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

The contractor shall give all Utilities 10 working days notice prior to beginning any work on
this project.

AERIAL

Aerial utility adjustments are anticipated as part of this project. If any unexpected utility
relocations become necessary, they will be scheduled in compliance with Section 104 of the
Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor.

Temporary utility adjustments are not anticipated on this project. Should the contractor choose
to have any poles temporarily relocated, all work will be done by pole owner at the contractor’s
request and expense with no additional cost or schedule impacts to the Department. All
adjustments are to be made by the respective utility unless otherwise specified herein.

All of the aerial utilities have lines along and crossing the project location. There may also be
underground services from the utility poles into homes or businesses.

Emera Maine is responsible for the poles on this project. Contact them if any poles need to be
held during construction.

Fairpoint needs to transfer cables to the new Pole # 66 and the old pole and guy wires need to
be removed. The pole is located about 2.2 miles north of the Millinocket/T3 Indian Purchase
town line on the transmission line right of way.

SUBSURFACE

Subsurface utility adjustments are anticipated as part of this project. If any unexpected utility
relocations become necessary, they will be scheduled in compliance with Section 104 of the
Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor.

Temporary utility adjustments are not anticipated as part of this project. If any unexpected
utility relocations become necessary, they will be scheduled in compliance with Section 104 of
the Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor. All work will be done at the contractor’s request and expense with no additional cost
or schedule impacts to the Department.
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Town: T3 Indian Purchase, T1IR8Wels,
T1R9Wels, T2 R9 Wels

Project: WIN 18612.00 and 22586.10

Date: February 11, 2016

The Town of Millinocket (Town) has one sewer manhole at the intersection with Stacyville
Road that will need to be adjusted. The Town will require 1 working days to adjust the manhole
if necessary before surface paving but after the shim process. The contractor shall notify the
Town at least 10 business days prior to surface paving. Additional days may be required for
repairs to any structures that are found to be broken or not operating properly.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.
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Town: Long A Twp-T4 Indian Purchase Twp
Project/PIN:  WIN 18596.10
Date: 2-22-2016

SPECIAL PROVISION
PROTECTION OF RAILROAD TRAFFIC AND STRUCTURES

1. GENERAL REQUIREMENTS

Part of the work required by the Contract will be performed within a railroad right of way and/or
adjacent to the tracks, telephone, telegraph, and signal and electric supply lines of a railroad or
railroads. The Contractor agrees to perform all such work in compliance with all of the terms of
this Special Provision and all safety rules, regulations, or standards applicable to the Railroad.
The Contractor shall be fully responsible for all damages arising from its failure to comply with
the requirements of this Special Provision. The Contractor shall be deemed to have included all
costs in the unit prices of the Schedule of Prices and the Proposal.

2. AMOUNT OF RAILROAD WORK

The amount of work to be done within 25 feet of the track (from either approach) of the Central
Maine and Quebec Railway is 1 % of the contract.

3. NUMBER OF TRAINS AND TRAIN SPEED

The Contractor is notified that a maximum speed of 25 mph will be considered as prevailing for
the operation of trains of the Railroad at this project and that the approximate number of trains
per day at this project is 2-3 .

4. PRIORITY OF RAILROAD OPERATIONS

The train movements of the Railroad, and its lessees, and licensees shall have absolute priority
over the performance of the Construction Project within the railroad right of way. The
Contractor hereby agrees that the hours and times of work within the Railroad right of way must
be coordinated through the Railroad and that such hours and times are subject to change without
prior notice to the Contractor, unless other prior arrangements have been made through the
Railroad.

5. AUTHORITY OF RAILROAD TO STOP WORK

If the Contractor fails to comply with the safety terms of this Special Provision, or if the Chief
Engineer of the Railroad determines that the Contractor is using unsafe practices that threaten the
safety of rail traffic, rail workers, or the general public, the Railroad shall have the right to
immediately order the Contractor to cease work and vacate the Railroad’s property. The
Railroad agrees to confirm any cessation of work in writing by delivering to the Department’s
Construction Manager a completed Stop Work Order form attached as Exhibit A within 24 hours
of giving any such order.

Ver: 12/2000
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Town: Long A Twp-T4 Indian Purchase Twp
Project/PIN: WIN 18596.10
Date: 2-22-2016

6. ENTRY UPON RAILROAD PROPERTY

The Railroad hereby agrees to permit the Contractor, together with their subcontractors,
suppliers, consultants and engineers (the “Contractor”), to enter upon the Railroad property for
the purpose of performing the Construction Project, PROVIDED THAT the Contractor complies
with all of the terms of this Special Provision and all safety requirements and directions of the
Chief Engineer of the Railroad, or his authorized representative (the “Railroad’s Chief
Engineer”).

7. NOTICE REQUIRED BEFORE ENTRY

The Contractor shall give written notice to the Railroad's Chief Engineer at least 5 calendar
day(s) in advance of the time it proposes to do work within the limits of the Railroad right-of-
way or perform operations that may create a Hazard as specified by this Special Provision. The
Contractor shall give such notice regardless of whether the work may also be within the limits of
a public highway.

8. HAZARDS

The Contractor shall assess to its own satisfaction hazards which may be caused by its
operations. At a minimum, the Contractor agrees that the following shall constitute Hazards.

An operating track shall be considered fouled and subject to hazard when any object is brought
nearer than 25 feet to the gauge line of the near rail of the track.

A signal line or communication line shall be considered fouled and subject to hazard when any
object is brought nearer than 10 feet to any wire or cable.

An electric supply line shall be considered fouled and subject to hazard when any object is
brought nearer than 10 feet to any wire of the line.

Cranes, trucks, power shovels or any other equipment shall be considered as fouling and
subjecting to hazard a track, signal line, communication or electric supply line when working in
such position that failure of equipment, with or without load, could foul the track, signal line,
communication or electric supply line.

Railroad operation will be considered subject to hazard when explosives are used in the vicinity
of railroad premises, or during the driving or pulling of sheeting for any footing adjacent to a
track, or when erecting structural steel adjacent to a track, or when performing work under,
across or adjacent to a track, or when operations involve, swinging booms or chutes that could in
any way come nearer than 25 feet to the gauge line of the near rail of the track, or when erection
or removal of staging, false work or forms fouls a track or wire line.

None of the operations specified as a Hazard above shall be carried on during the approach or
passing of a train or without permission from the Railroad's Chief Engineer and the presence of a

Ver: 12/2000
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Town: Long A Twp-T4 Indian Purchase Twp
Project/PIN: WIN 18596.10
Date: 2-22-2016

railroad inspector/flagman, unless other prior arrangements have been made through the
Railroad.

9. MINIMUM CLEARANCES

During the construction of staging, false work or forms, the Contractor shall at all times maintain
a minimum vertical clearance of 25 feet above the top of high rail and a minimum side clearance
of 25 feet from the gauge line of the near rail where track is tangent. Additional side clearance
must be maintained where track is on a curve.

10. WORK PLAN SUBMITTAL AND APPROVAL

The Contractor shall submit in writing to the Railroad’s Chief Engineer or duly authorized
representative, and the Departments Railroad Property Manager or his appointed representative,
at least 30 calendar day(s) in advance of the start of the project, an outline of his plan for work
within the Railroad right of way including contemplated method(s) of construction. This plan
must meet with the approval of the Railroad’s Chief Engineer and the Department’s Railroad
Property Manager in every respect. If the Contractor contemplates the use of “on the track
equipment”, it should so state and obtain from the Railroad the conditions pertaining to such
operations. All Railroad costs included in this operation will be borne by the Contractor. In a
like manner, any of the Contractor’s equipment or material on cars for this project shall be
handled in conformance with existing traffic rules with all costs borne by the Contractor.

Prior to submitting its Proposal, the Contractor shall have ascertained from the Railroad and
from the Department’s Railroad Property Manager or his appointed representative, all
information relating to its requirements and regulations and all costs in connection with
compliance thereto.

11. EXCAVATIONS

Before excavation for footings adjacent to tracks and/or within the Railroad’s right-of-way may
commence, whether or not also within the limits of a public highway, plans and calculations for
such excavations, prepared by a Professional Engineer authorized to practice in Maine, shall be
submitted to the Railroad’s Chief Engineer for review and approval. Unless other prior
arrangements have been made, the Railroad’s Chief Engineer shall have 4 week(s) to perform
such review and approval and issue a written permission to proceed with the excavation. No
excavation shall proceed without such permission.

At a minimum, excavations must utilize proper bracing, shoring, sheeting or other support as
determined by the Railroad's Chief Engineer, to support the tracks with railroad traffic. Open
excavation shall be suitably planked over when construction operations are not in progress. No
excavation work shall be performed by the Contractor within the limits of the Railroad right of
way, whether or not also within the limits of a public highway, until the Contractor has
ascertained from the Chief Engineer of the railroad the location of any wires, conduits, pipes,
cables or other railroad facilities below the surface of the ground. Damage to any such facilities

Ver: 12/2000
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Town: Long A Twp-T4 Indian Purchase Twp
Project/PIN: WIN 18596.10
Date: 2-22-2016

caused by the failure of the Contractor to ascertain the location of such facilities or by failure to
use due care to avoid injury to such facilities shall be at the expense of the Contractor.

12. EQUIPMENT

Equipment of the Contractor shall be in such condition so as to prevent failure that would cause
delay in the operation of trains or damage to railroad facilities. Equipment shall not be placed or
put in operation adjacent to a track without first obtaining permission of the Railroad. The
Railroad agrees that such permission shall not be unreasonably withheld.

13. RAILROAD SERVICES - GENERALLY

When work is to be performed within the Railroad’s right-of-way, the Railroad shall provide the
services, equipment and materials provided in this Special Provision including, but not limited
to, engineering, flagging, inspection, signal protection and/or relocation, and restoration or
replacement of the Railroad’s track structure of ballast. Further, if the Railroad's Chief Engineer
determines that the Contractor’s operations do not comply with all of the safety requirements of
this Special Provision and all safety requirements and directions of said Chief Engineer, the
Railroad will employ the necessary qualified employees to protect its trains and other facilities.
The Contractor shall pay to the Railroad the cost for performing all Railroad Services unless said
costs are to be paid by the Department as specified in this Special Provision.

14. INSPECTION / FLAGGING

The Railroad shall furnish and assign all inspectors / flaggers for general inspection purposes of
general protection of railroad property and operations during construction as the Railroad’s Chief
Engineer determines are necessary to preserve safety.

(a) Responsibility for Cost. The Department will bear the cost of flagging or inspection
(including travel time) or any combination thereof up to _0 _man days of said flagging or
inspection. If, in the opinion of the Railroad's Chief Engineer, further services of a flagger or
inspector will be required due to the operations of the Contractor, the services will be furnished
and the cost thereof (salary, expenses, insurance, taxes and vacation allowance, etc.) shall be
paid to the Railroad by the Department, and will be recovered by the Department from the
Contractor.

Ver: 12/2000
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Town: Long A Twp-T4 Indian Purchase Twp
Project/PIN: WIN 18596.10
Date: 2-22-2016

(b) Terms. The minimum hours per day for the Railroad employees engaged in inspection
flagging services shall be eight (8) hours. Time at rates for straight time, overtime or for
deadheading starts in accordance with established practices in effect in the territory in which the
project is located. Information as to these practices should be obtained from the Railroad's Chief
Engineer.

The Contractor shall notify the Railroad's Chief Engineer and the Chief Engineer of the
Department in writing 7 calendar day(s) before beginning, resuming or suspending work within
25 feet of the track, so that an inspector may be provided or removed in accordance with the
requirements of this Special Provision. An inspector may be removed upon 2 calendar day(s)
notice. Failure to give notice of intent to suspend work shall be cause of charge to the Contractor
the cost of inspection during the period when work is suspended.

(c) Estimated Cost. The following is an estimate of the cost per day of inspection/flagging
necessary for this project. The rates shown include all overhead charges, travel time,
deadheading and personal expenses.

Date of estimate March 1, 2016.

Estimated daily rate for eight (8) consecutive hours Monday-Friday (straight time): N/A

Estimated daily rate for four (4) consecutive hours Saturday, Sunday, Holiday (overtime):
N/A
Estimated rate for hours worked in excess of eight (8) hours in any one day: N/A

Rates charged will be those in effect at the time of the performing the inspection/ flagging which
may be different than the rates used at the date of the Estimate. The Railroad agrees to notify the
Department if rates used to calculate the above estimates change before the date of bids are
received for this Contract.

(d) Definitions.
Man day (M.D.) - eight (8) consecutive hours or any portion thereof.

Overtime - Each additional hour or fraction thereof consecutive to and beyond the standard man
day will count as 3/16 of a man day.

Standard Man day - Eight (8) consecutive hour, Monday - Friday between the hours of 7 a.m. to
3 p.m. unless otherwise noted and agreed to by all parties. (Note: Does not include lunch period
Sfrom 12:00 pm to 12:30 pm or Travel Time).

Ver: 12/2000
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Town: Long A Twp-T4 Indian Purchase Twp
Project/PIN: WIN 18596.10
Date: 2-22-2016

Travel Time - Time required by flagger and/or inspector to commute between his or her point of
headquarters to the project site. This time shall not be charged used in determining available
man days.

15. OTHER CONTRACTOR RESPONSIBILITIES

The restoring and resurfacing of tracks, if disturbed due to Contractor’s operations, shall be at
the expense of the Contractor.

Any other changes made or services furnished by the Railroad as a result of the Contractor will
be at the Contractor’s expense.

16. EXTRA-CONTRACT SERVICES

Temporary and permanent changes of tracks and telephone, signal and electric supply lines made
necessary by or to clear the permanent work of the Contractor as shown on the construction plans
and included in the Railroad force account as recollect-able from the State will be made or
caused to be made by the Railroad without expense to the Contractor.

17. INDEMNIFICATION

Where work is being performed over, under, across or adjacent to Railroad premises, the
Contractor shall defend, indemnify and save harmless the Railroad and the Maine Department of
Transportation from and against any and all loss, cost, damage, claims, suits, demands, or
liability for damages for personal injury including death and for damage to property, which may
arise from or out of the operations conducted under his contract, occurring by reason of any act
or omission of the Contractor, his agents, servants or employees, or by reason of any act or
omission of any subcontractor, his agents, servants or employees.

18. INSURANCE

In addition to any other forms of insurance or bonds required under the terms of the Contract, the
Contractor will be required to procure and maintain, at its sole cost and expense, the following
insurance coverages naming the Railroad as an insured.

(a) Railroad Protective Liability Insurance with limits not less than $3 million per single
occurrence and $6 million per aggregate total occurrences.

(b) Comprehensive General Liability Insurance protecting against liability from bodily injury or

property damage arising out of the Construction Project with limits of not less than $3
million per single occurrence and $6 million per aggregate total occurrences.

Ver: 12/2000
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Town: Long A Twp-T4 Indian Purchase Twp
Project/PIN: WIN 18596.10
Date: 2-22-2016

(c) Workers Compensation and Occupational Disease Insurance, as required by law.

(d) Automobile Liability Insurance covering all motor vehicles used about or in connection with
the Construction Project.

If any part of the work is sublet, these insurance coverages shall be provided by or on behalf of
the subcontractors to cover their operations

Each policy shall carry an endorsement covering the “save harmless” clause in favor of the
Railroad and the Maine Department of Transportation, as set forth in the paragraph,
“Responsibility for Damage Claims”.

If blasting is to be done in the vicinity of the Railroad, the insurance policies shall include such
coverage.

The policies shall be in force betore any work is done on the project and shall remain in effect
until all work required to be performed under the terms of the contract is satisfactorily completed
as evidenced by the formal acceptance by the State and the Railroad.

Before any work is done on the project, the Department of Transportation and the Railroad's
Chief Engineer shall be furnished certificates of each policy. Further, the original policy of the
Comprehensive General Liability Insurance and the Railroad Protective Liability Insurance shall
be furnished to the Railroad's Chief Engineer and a duplicate shall be furnished to the
Department of Transportation.

The policy or policies of the Railroad’s protective public liability and property damage liability
shall be written by a Company authorized to do business in the State of Maine, and shall be
signed by the President and Secretary of the Insurance Company and shall be countersigned by
an authorized representative of the Company.

19. ROADWAY WORKER SAFETY REGULATION

Notice to all Contractors/Subcontractors and individuals must be aware of the Federal Roadway
Worker Safety Regulation, CFR 49, and Part 214(c). They may be required to comply with this
regulation. Any requirements for them to comply will be discussed at the pre-construction utility
meeting.

Ver: 12/2000
7 of 9

1
o 72



Town:

Long A Twp-T4 Indian Purchase Twp
Project/PIN: WIN 18596.10

Date; 2-22-2016
EXHIBIT A
ORIGINAL TO CONTRACTOR
MDOT/RAILROAD STOP WORK ORDER
Section A - Contractor Town
DOT Railroad Project #
Railroad Name Location
Notice #

DESCRIPTION OF SAFETY HAZARD/REASON FOR ORDER

Standard Violated

RAC (Risk Assessment Code)

N/R

Railroad Official (Flagger/Inspector) Name

Signature

Date

SECTION B - ACTION TAKEN:

cc: MDOT - R.E. or Inspector
MDOT - Utility Section
MDOT - Construction Division
Railroad - Chief Engineer

8 of 9
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Town: Long A Twp-T4 Indian Purchase Twp
Project/PIN: WIN 18596.10
Date: 2-22-2016

1. Risk Assessment. Each identified/validated hazard shall be assigned a Risk Assessment Code (RAC)
by the Safety Office. The RAC represents the degree of risk associated with the deficiency and combines
the elements of hazard severity and mishap probability. The RAC is derived as follows:

a. Hazard Severity. The hazard severity is an assessment of the worst potential consequence: Defined
by degree of injury, occupational illness, or property damage, which is likely to occur as a result of a
deficiency. Hazard severity categories shall be assigned by roman numeral according to the following
criteria.

(1) Category I - Catastrophic: The hazard may cause death or loss of a facility.

(2) Category II - Critical: May cause severe injury, severe occupational illness, or major property
damage.

(3) Category III - Marginal: May cause minor injury, minor occupational illness, or minor property
damage.

(4) Category IV - Negligible: Probably would not affect personnel safety or health, but is nevertheless in
violation of a NAVOSH standard.

b. Mishap Probability. The mishap probability is the probability that a hazard will result in a mishap,
based on an assessment of such factors as location, exposure in terms of cycles or hours of operation, and
affected population. Mishap probability shall be assigned an Arabic letter according to the following
criteria:

(1) Sub-category A - Likely to occur immediately or within a short period of time.

(2) Sub-category B - Probany will occur in time.

(3) Sub-category C - May occur in time.

(4) Sub-category D - Unlikely to occur.

c. Risk Assessment Code. The RAC is an expression of risk which combines the elements of hazard

severity and mishap probability. Using the matrix shown below, the RAC is expressed as a single Arabic
number that can be used to help determine hazard abatement priorities.

Mishap Probability RAC

A B C D 1 - Critical
1 1 1 2 3 2 - Serious

Hazard Severity mij1 2 3 4 3 - Moderate
m| 2 3 4 5 4 - Minor

V] 3 4 5 5 5 - Negligible

Ver: 12:2000
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Project Nos.: 018596.10,
018612.00 & 022586.10

SPECIAL PROVISION 105
CONSTRUCTION AREA

Construction Areas located the Millinocket Area, Townships of Long A, T3 and T4 Indian Purchase have
been established by the Maine Department of Transportation (MDOT) in accordance with provisions of 29-A §
2382 Maine Revised Statutes Annotated (MRSA).

The sections of highway under construction in Penobscot County:

(&) Project No. 018596.10 is in Long A and T4 Indian Purchase Townships on Route 11,
beginning 1.41 mi. south of the T4 Indian Purchase town line extending northerly 4.09 miles.

(b) Project No. 018612.00 is the Millinocket Area Light Capital Paving, located on Millinocket
Lake Road, beginning 3.50 mi. north of the Millinocket town line and extending northerly 4.26
miles, ending 1.41 mi. south of the T4 Indian Purchase town line.

(c) Project No. 022586.10 is in T3 Indian Purchase on Millinocket Lake Road, beginning at the
Millinocket town line and extending northerly 3.50 miles.

Per 29-A § 2382 (7) MRSA, the MDOT maigSue permits for stated periods of time for loads
and equipment employed on public way construction projects, United States Government
projects or construction of private ways, when within construction areas established by the
Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within that municipality;

B. May require the contractor to be responsible for damage to ways used in the construction areas and may
provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department of
Transportation on state-maintained ways and bridges, otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract; and

D. For construction areas, carries no fee and does not come within the scope of this section.”

The County Officers oPenobscot County for the Millinocket Area, Townships of Long A, T3 and T4 Indian
Purchase agreed that an Overlimit Permit will be issued to the Contractor for the purpose of using loads and
equipment on municipal ways in excess of the limits as specified in 29-A MRSA, on the municipal ways as
described in the “Construction Area”.

As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined prior
to use of any municipal way. The MDOT will assist in determining the bond amount if requested by the
municipality.

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal limit
is specifically agreed upon in writing by the Municipal Officers concerned.
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

State of Maine
Department of Labor
Bureau of Labor Standards
Wage and Hour Division
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project -----—-- 18596.10-Long A Township, T4, Route 11 PMRAP Laydown-Surface HMA
Location of Project --Long A Township, T4-Penobscot County

2016 Fair Minimum Wage Rates
Highway & Earthworlk Penobscot County

Occupation Title M&':;:m MI;;‘::E? Total Occupation Title M;':,'an;:m ng::‘";:l:" Total

Asphalt Raker $15.00 . $0.00 $15.00 Ironworker — Structural $23.20 $6.20 $29.40
Backhoe Loader Operator $15.75 $0.37 $16.12  Laborers (Incl. Helpers & Tenders) $13.00 $0.14 $13.14
Blaster Qrdinance Handling & Explosives $19.75 $2.02 $21.77  Laborer - Skilled $14.80 $1.24 $16.04
Boom Truck {Truck Crane) Operator $21.00 $2.85 $23.85 Line Erector — Power/Cable Splicer $25.88 $5.88 $31.76
Bulldozer Operator $15.50 $1.32 $16.82 Loader Operator — Front End $16.75 $3.02 $19.77
Carpenter $20.00 $1.63 $21.63 Mechanic - Maintenance $17.75 $1.46 $19.21
Carpenter - Rough $18.00 $1.15 $19.15 Moechanic - Refrigeration $22.00 $3.54 $25.54
Concrete Mixing Plant Operator $20.00 $4.46 $24.46  Painter $16.87 $3.33 $20.20
Concrete Pump Operator $20.00 $0.00 $20.00  Paver Operator 521.00 $11.34 $32.34
Crane Operator <15 Tons 518.61 $2.97 $21.58  Pipe Layer $19.33 52.37 $21.70
Crane Qperator =>15 Tons $24.50 $6.61 $31.11 Pump Installer 525.00 $4.67 $29.67
Crusher Plant Operator $16.50 54,72 $21.22  Reclaimer Operator $21.00 $11.34 $32.34
Driller - Rock $19.25 54,30 $23.55 Roller Operator - Earth $11.75 $0,30 $12.05
Dry-Wall Applicator $21,50 $2.63 $24.12  Roller Operator — Pavement 521.00 $11.34 $32.34
Earth Auger Operator $23.00 $0.00 $23.00 Screed/Wheelman $15.00 51.38 $16.38
Electrician — Licensed $26.00 $13.87 $39.87  Sider $23.00 51.77 $24.77
Excavator Operator $17.85 $1.05 $1890 Stone Mason $17.80 $0.00 $17.80
Fence Setter $15.25 $1.32 $16.57  Truck Driver — Light $13.50 $0.00 $13.50
Flagger $10.00 $0.00 $10.00  Truck Driver — Medium $15.00 $0.00 $15.00
Grader/Scraper Operator $15.00 $2.60 $17.60  Truck Driver — Heavy $14.00 $0.39 $14.39
Highway Worker/Guardrail Installer $14.25 $1.30 §15.55  Truck Driver - Tractor Trailer $15.00 $1.55 $16.55
Hot Top Plant Operator $21.00 $8.53 $29.53  Truck Driver — Mixer {Cement) $12.50 $4.01 $16.51

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above
number far further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and
policies of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days
from the filing of these rates with the Secretary of State.

Determination No: HI-053-2016 A true cop\]g

Filing Date: March 9, 2016 Attest: {Mwwi i Mmf N
Pamela Megathlm

Expiration Date: 12-31-2016 Director

Bureau of Labor Standards

BLS 424B2 (R2016)}{Highway/Earthwork Penobscot)
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

State of Maine
Department of Labor
Bureau of Labor Standards
Wage and Hour Division
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., thisis a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project -—-—--18612.00-Millinocket Area 2016 LCP
Location of Project --T1 R9 WELS-Piscataquis County

2016 Fair Minimum Wage Rates
Highway & Earthwork Piscataquis County

Occupation Title M‘T":;:m MBI::\Z;':? Total Occupation Title M";':;:m “gr:‘n;::: Total

Asphalt Raker $14.50 $0.00 $14.50 Ironworker — Structural 523.20 $6.20 $29.40
Backhoe Loader Operator $16.11 $1.17 $17.28  Laborers {Incl. Helpers & Tenders) $13.00 50.00 $13.00
Blaster Ordinance Handling & Explosives $19.75 $2.02 $21,77  Laborer - Skilled $16.00 $1.24 $17.24
Boom Truck {Truck Crane) Operator $21.00 52.85 $23.85 Line Erector — Power/Cable Splicer $25.88 $5.88 $31.76
Bulldozer Operator $16.00 $1.89 $17.89 Loader Operator — Front End $17.00 $2.41 $19.41
Carpenter $20.00 $1.63 $21.63 Mechanic — Maintenance $17.00 51.40 $18.40
Carpenter - Rough $18.00 $1.15 $19.15 Mechanic — Refrigeration $22.00 $3.54 $25.54
Concrete Mixing Plant Operator $20.00 $4.46 $24.46  Painter $16.47 $2.68 $19.15
Concrete Pump Operator $20.00 $0.00 $20.00 Paver Operator $21.00 $5.42 $26.42
Crane Operator <15 Tons $18.61 $2.97 $21.58 Pipe Layer $19.33 $2.37 $21.70
Crane Operator =>15 Tons 524.50 $6.61 $31.11 Pump Installer $25.00 $4.67 $29.67
Crusher Plant Operator $16.50 54.72 $21.22  Reclaimer Operator $21.00 $11.34 $32.34
Driller - Rock $19.25 $4.30 $23.55 Roller Operator — Earth $11.75 $0.30 5$12.05
Dry-Wall Applicator $21.50 $2.63 $24.13  Roller Operator — Pavement $21.00 $11.34 $32.34
Earth Auger QOperator $23.00 50.00 $23.00 Screed/Wheelman $15.00 $0.11 515.11
Electrician — Licensed $26.00 $13.87 $39.87  Sider $23.00 $1.77 $24.77
Excavator Qperator $18.00 50.87 $18.87 Stone Mason $17.80 $0.00 $17.80
Fence Setter $15.25 $1.32 $16.57  Truck Driver - Light $13.50 $0.00 $13.50
Flagger $10.00 $0.00 $10.00  Truck Driver - Medium $15.00 $0.00 $15.00
Grader/Scraper Operator $17.50 $1.04 $18.54  Truck Driver - Heavy $14.00 $0.49 514.49
Highway Worker/Guardrail Installer $14.25 $1.30 $15.55  Truck Driver — Tractor Trailer $15.00 $1,13 $16.13
Hot Top Plant Operator $23.60 $8.80 $32.40  Truck Driver — Mixer (Cement} $12.50 $4.01 $16.51

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above
number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and
policies of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.
Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a
contractor.
Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days
from the filing of these rates with the Secretary of State.

[N
Determination No: HI-052-2016 A true copy),

A A S I
Filing Date: March 9, 2016 Attest: ‘2_3 LA EICAE N ! } {%ii? & gk{ax-i«- AN
! pamela Megathlin

Expiration Date: 12-31-2016 Director
Bureau of Labor Standards

BLS 424B2 (R2016}{Highway/Earthwork Piscataquis)
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

State of Maine
Department of Labor
Bureau of Labor Standards
Wage and Hour Division
Augusia, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., thisis a determination by the Bureau of Labor
standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project --«=---- 18612.00-Millinocket Area 2016 LCP

Location of Project -- T1 R8 Wels and T3 Indian Purchase Twp-Penobscot County

2016 Fair Minimum Wage Rates
Highway & Earthwork Penobscot County

Minimum Minimum Minimum Minimum

Occupation Title Wage Benefit Total Qccupation Title Wage Benefit Total

Asphalt Raker $15.00 $0.00 $15.00 Ironworker — Structural 523,20 $6.20 $29.40
Backhoe Loader Operator $15.75 50.37 $16.12 Laborers {Incl. Helpers & Tenders) $13.00 $0.14 $13.14
Blaster Ordinance Handiing & Explosives $19.75 $2.02 $21.77  lLaborer — Skilled $14.80 s1.24 516.04
Boom Truck (Truck Crane) Operator $21.00 52.85 $23.85 Line Erector — Power/Cable Splicer $25.88 $5.88 $31.76
Bulldozer Operator $15.50 51.32 $16.82 Loader Operator — Front End $16.75 $3.02 $19.77
Carpenter $20.00 51.63 $21.63 Mechanic — Maintenance $17.75 $1.46 $19.21
Carpenter — Rough $18.00 $1.15 $19,15 Mechanic — Refrigeration $22.00 $3.54 $25.54
Concrete Mixing Plant Operator $20.00 $4.46 $24.46  Painter $16.87 $3.33 $20.20
Concrete Pump Operator $20.00 $0.00 $20.00 Paver Operator $21.00 $11.34 532.34
Crane Operator <15 Tons $18.61 $2.97 $21.58 Pipe Layer $19.33 $2.37 $21.70
Crane Operator =>15 Tons $24.50 $6.61 $31.11 Pump Installer $25.00 $4.67 $29.67
Crusher Plant Qperator $16.50 $4.72 $21.22  Reclaimer Operator $21.00 $11.34 $32.34
Driller — Rock $19.25 $4.30 $23.55 Roller Operator — Earth $11.75 $0.30 $12.05
Dry-Wall Applicator $21.50 $2.63 $24.13  Roller Operator —- Pavement $21.00 $11.34 $32.34
Earth Auger Operator $23.00 $0.00 $23.00 Screed/Wheelman $15.00 $1.38 $16.38
Electrician - Licensed $26.00 $13.87 $39.87 Sider $23.00 51.77 $24.77
Excavator Operator $17.85 $1.05 $18.90 Stone Mason $17.80 $0.00 $17.80
Fence Setter $15.25 $1.32 $16.57  Truck Driver — Light $13.50 $0.00 $13.50
Flagger $10.00 $0.00 $10.00 Truck Driver — Medium $15.00 $0.00 $15.00
Grader/Scraper Operator $15.00 $2.60 $17.60  Truck Driver — Heavy $14.00 $0.39 $14.39
Highway Worker/Guardrail Installer $14.25 $1.30 §15.55  Truck Driver — Tractor Trailer $15.00 $1.55 $16.55
Hot Top Plant QOperator $21.00 $8.53 $29.53  Truck Driver — Mixer {Cement) $12.50 $4.01 $16.51

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above
number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and
policies of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days
from the filing of these rates with the Secretary of State.

iy )
Determination No: HI-051-2016 A true copy N P S I T
Filing Date: March 9, 2016 Attest: LUV (28 } Ly U

- Pamela Megathlin
Expiration Date: 12-31-2016 Director

Bureau of Labor Standards

BLS 424B2 (R2016){Highway/Earthwork Penobscot)
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

State of Maine
Department of Labor
Bureau of Labor Standards
Wage and Hour Division
Augusta, Maine 04333-0045
Telephone {207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project -------- 22586.10-T3 indian Purchase Twp
Location of Project --T3 Indian Purchase Twp-Penobscot County

2016 Fair Minimum Wage Rates
Highway & Earthwork Penobscot County

Minimum Minimum Minimum Minimum

Occupation Title Wage genefit Total QOccupation Title Wage Benefit Total

Asphalt Raker $15.00 $0.00 $15.00 Ironworker — Structural $23.20 $6.20 $29.40
Backhoe Loader Qperator $15.75 $0.37 $16.12 Laborers {Incl. Helpers & Tenders) $13.00 $0.14 $13.14
Blaster Ordinance Handling & Explosives $19.75 52.02 $21.77 Laborer—Skilled $14.80 $1.24 $16.04
Boom Truck {Truck Crane) Operator $21.00 $2.85 $23.85 Line Erector — Power/Cable Splicer $25.88 $5,88 $31.76
Bulldozer Operator $15.50 $1.32 $16.82 Loader Operator — Front End $16.75 $3.02 $19.77
Carpenter $20.00 $1.63 $21.63  Mechanic — Maintenance $17.75 $1.46 $19.21
Carpenter — Rough $18.00 $1.15 $19.15 Mechanic — Refrigeration $22.00 $3.54 $25.54
Concrete Mixing Plant Operator $20.00 54.46 $24.46 Painter $16.87 $3.33 $20.20
Concrete Pump Operator $20.00 50.00 $20.00 Paver Operator $21.00 $11.34 $32.34
Crane Operator <15 Tons $18.61 $2.97 $21.58 Pipe Layer $19.33 $2.37 $21.70
Crane Operator =>15 Tons $24.50 $6.61 $31.11  Pump Installer $25.00 $4.67 $29.67
Crusher Plant Operator $16.50 $4.72 $21.22 Reclaimer Operator $21.00 $11.34 $32.34
Driller — Rock $19.25 $4.30 $23.55 Roller Operator - Earth 511.75 $0.30 $12.05
Dry-Wall Applicator $21.50 $2.63 $24.13  Roller Operator — Pavement $21.00 $11.34 $32.34
Earth Auger Operator $23.00 $0.00 $23.00 Screed/Wheelman $15.00 $1.38 $16.38
Electrician — Licensed $26.00 $13.87 $39.87 Sider $23.00 $1.77 $24.77
Excavator Operator $17.85 $1.05 $13.90 Stone Mason $17.80 $0.00 $17.80
Fence Setter $15.25 $1.32 $16.57  Truck Driver — Light $13.50 $0.00 $13.50
Flagger $10.00 $0.00 $10.00  Truck Driver - Medium $15.00 $0.00 $15.00
Grader/Scraper Operator : $15.00 $2.60 $17.60 Truck Driver — Heavy $14.00 50.39 $14.39
Highway Worker/Guardrail Installer $14.25 $1.30 $15.55  Truck Driver — Tractor Trailer $15.00 $1.55 $16.55
Hot Top Plant Operator $21.00 $8.53 $29.53  Truck Driver — Mixer {Cement) $12.50 $4.01 $16.51

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above
number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and
policies of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the objection within ten {10) days
from the filing of these rates with the Secretary of State.

Determination No: HI-050-2016 A true cop .
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Pamela Megathlin
Expiration Date: 12-31-2016 Director
Bureau of Labor Standards

BLS 42482 (R2016)(Highway/Earthwork Penobscot)
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10.

Long A TWP, T4/ Millinocket area/ T3 Indian Purchase TWP
18596.10 & 18596.55/18612.00/22586.10 & 22586.55

Route 11/Millinocket area/Millinocket Lake Road

April 7, 2016

SPECIAL PROVISION

SECTION 105
General Scope of Work
(Limitations of Operations)

. Daily operating hours for PMRAP placement will be determined by MaineDOT. A typical full

production day can range from 10 to 16 hours. See Special Provision 631 section 631.07 for
explanation of overtime pay.

. Hourly payment shall begin 15 minutes prior to commencement of placement (placement time

will be determined the previous day). No payment will be made if placement does not
commence due to inclement weather unless the Department authorizes the Contractor to stand

by.

. HMA paving may commence any time after the required (5) day curing period for the

PMRAP and shall be continuous until completed unless otherwise agreed upon by
MaineDOT.

. The Contractor will not be allowed to work Saturdays placing PMRAP. The Contractor may

work Saturdays placing HMA. Notification of Saturday work must be made 48 hours in
advance to the Department.

. MaineDOT and the Contractor shall hold a coordination meeting a minimum of 7 calendar

days prior to beginning work. Tentative date for Pugmill to be on site and ready to go is June
20, 2016.

A 48 hour notice is required for a change in HMA paving operations according to the
Departments Standard Specification Section 105.3.1.

The Department will provide all traffic control including signs, devices and flaggers for all
operations.

The Contractor will be limited to two work closures separated by 1 mile, at any one time.

This contract allows for only one paving operation per day excluding hand place paving
unless otherwise authorized by the Resident.

The Contractor will suspend all operations and have all lanes open to traffic on the following
dates:

July 1, 2016 beginning at 1:00 p.m., and will not be allowed to resume work until July 5,
2016

Page 1 of 1
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October 25, 2011
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and
review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, submittals and approvals, and a timeline.
Milestones to be included in the schedule include: (A) start of Work, (B) beginning and
ending of planned Work suspensions, (C) Completion of Physical Work, and (D)
Completion. If the Contractor Plans to Complete the Work before the specified
Completion date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl
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Long A TWP, T4/ Millinocket area/ T3 Indian Purchase TWP
18596.10 & 18596.55/18612.00/22586.10 & 22586.55

Route 11/Millinocket area/Millinocket Lake Road

April 7, 2016

SPECIAL PROVISION
SECTION 107
Time
(Contract Time)

. The Contractor may begin work anytime in accordance with Standard Specification
104.4.2 and upon approval of all required submittals. The anticipated start date of PM
Rap placement is June 20, 2016. The contractor will be notified at least 14 calendar
days in advance of the actual required start date of PM Rap placement. Failure to
begin placement of PM Rap on the specified date will result in Supplemental
Liquidated Damages of $2,500/day if the delay is caused by the Contractor. The
Contract Completion Date will be no later than August 20, 2016.

. At least 21 calendar days prior to the desired Begin Construction Date, the Contractor
shall submit an electronic copy of their signed request to begin work and the
Begin Construction Date. This signed request shall be sent read receipt through
email with their Schedule of Work, in accordance with Standard Specification
107.4.2, to Shawn.Smith@maine.gov, Emory.L ovely@maine.gov and
Scott.Bickford@maine.gov. The Contractor shall notify utility contacts listed in the
104 Special Provision and provide utility contacts the submitted schedule of work
within 2 calendar days of the schedule of work submittal.

. Once operations commence, for every weekday not worked the Contractor will be
charged supplemental liquidated damages per Section 107.7.2 of the Standard
Specifications; excluding days lost to inclement weather, holidays, and approved
absences.

. Absences must be requested at least 72 hours in advance and are subject to
Department approval based on existing roadway condition, paving deadlines,
adherence to schedule, traffic restrictions, detours, etc. The Contractor must assure
that the roadway surface and signage are maintained for safe passage of the traveling
public during any approved absences. The Contract Completion Date will not be
modified due to approved absences.

Page 1 of 1
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T3 Indian Purchase TWP
22586.10 & 22586.55
Millinocket Lake Road
March 28, 2016

SPECIAL PROVISION
SECTION 204

SHOULDER REHABILITATION
(Add Shoulder Aggregate — Department supplied materials)

204. 211 Materials The Department will provide the material used for this item.
Stockpile locations will be either Emery Lee Cement Plant East Millinocket 11/157 (N
45.63141, W 068.59378) or Allen’s Medway Route 157 (N 45.59853, W 068.47179).

The Contractor shall be responsible for loading, hauling, and placement of the material.

204.211 Basis of Payment

Payment will be under:

Pay Item Description Pay Unit
204.211 — Add Shoulder Aggregate — Truck Measure Cubic Yard

— Department Supplied Materials

Page 1 of 1
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State Pugmill Projects
March 10, 2015

SPECIAL PROVISION
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT

310.01 Description This work shall consist of the Processing (screening, crushing, sizing, and
stockpiling) of Department supplied recycled asphalt pavement (RAP), as well as the mixing of
the processed materials with the required additives in an approved cold mix plant, and the
successful placement of the processed materials in the locations identified in the contract per
Section 310.020.

All plant mixed recycled asphalt pavement (PMRAP) shall be placed with a paver as described
within this specification in subsection 310.032. All PMAP shall be placed in one or more courses
on an approved base, and in accordance with these specifications. It shall be placed in
reasonably close conformity with the lines, grades and thicknesses indicated on the plans and
specifications, or as established by the Resident. Excess untreated recycled asphalt pavement
materials not used in the pugmill process will remain as the property and responsibility of the
Department. Excess treated PMRAP not placed in the actual roadway sections identified in the
contract will remain the property and responsibility of the Department unless agreements are
made otherwise.

MATERIALS

310.020 Composition of Mixture The PMRAP mixture shall be composed as directed in the job
mix formula (JMF). The actual JMF additive proportions will be established by executing a mix
design using recycled material samples once the recycled asphalt stockpiles have been
constructed.

A JMF shall be furnished by the Department establishing the percentage of emulsified asphalt
cement, Portland cement, aggregate, and water to be used in the mixture. Emulsion, water,
aggregate and Portland cement shall be added in percentage by weight and verified by tank
checks done in accordance with the minimum testing and monitoring frequencies. Portland
cement additive may be done in dry form or introduced as a cement slurry.

310.041 Recycled Asphalt Pavement Materials All recycled asphalt materials shall be sourced
from Department supplied piles, unless otherwise specified in the contract. All materials shall be
processed to pass a ¥ inch, [19.0mm] square sieve, and stockpiled as to minimize segregation.
The stockpile shall be free of any materials not generally considered to be asphalt pavement, or
bituminous treated material.

If additional material is required, the material will be supplied by the Department or acquired
from the contracted sources through the Contract Modification process. Materials from offsite
sources shall be processed so that all materials will be no larger than % inch [19.0mm] and
stockpiled so as to minimize segregation.

Page 1 of 6
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State Pugmill Projects
March 10, 2015

310.021 Emulsified Asphalt The emulsified asphalt materials shall be sourced from a supplier
contracted by the Department. The emulsified asphalt shall be grade MS-2, MS-4, or SS-1 as
determined by the Department and meeting the requirements of Section 702.04 - Emulsified
Asphalt. It shall be the Pugmill Manager’s responsibility to coordinate the emulsion delivery
with the emulsion supplier.

The Pugmill Manager shall provide the emulsion supplier 72 hours prior notice of their intent to
start the PMRAP processing portion of contract. Once PMRAP processing has begun, a 12 hour
notice must be provided to the emulsion supplier for changed in material delivery. A delivery slip
and lab certificate will be obtained from each load of emulsified asphalt. Each load shall be
recorded in the Pugmill Operators’ production logbook, and load documents delivered to the
Pugmill Manager on a daily basis.

310.022 Portland Cement Portland Cement shall be Type I or Il meeting the requirements of
AASHTO M85. A delivery slip and lab certificate will be obtained from each load. Each load
shall be recorded in the Pugmill Operators’ production logbook, and load documents delivered to
the Pugmill Manager on a daily basis.

310.023 Water Water shall be clean and free from deleterious concentrations of acids, alkalis,
salts or other organic or chemical substances. Each load used, as well as the percentage of water
added to the mixture, shall be recorded in the Pugmill Operators production logbook daily.
Should adjustments to the percent water used be made during the day, those adjustments should
be recorded in the production logbook as well.

EQUIPMENT

310.030 Mixing Plant The Department will provide the mixing plant.

The mixing plant shall be equipped with belt scales to accurately proportion the additives by
mass, adjusted by moisture content of the processed recycled asphalt pavement stockpile. The
belt scale will be checked for calibration at each new location prior to mix production, and shall
be checked for accuracy weekly, or as often as required to maintain proper material percentages.
The belt scale calibration shall be verified daily prior to mixing. Each scale check and adjustment
made to accurately measure material production shall be recorded in the Pugmill Operators’
production logbook.

The cement hopper, silo feed, or other cement introduction systems shall be readily adjusted to
meet the percentages required by the JMF. Mathematical yield calculations will be required daily
to ensure the setup provides the target cement percentage. Adjustments the feed setup will be
required if actual cement usage deviates from the desired percentage. The plant shall be operated
at a production rate so as to provide a uniform, well-mixed product. Adjustments made to
maintain additive percentages shall be recorded in the Pugmill Operators production logbook.

All yield calculations for emulsion, cement and water will be recorded in a in a daily production
logbook to be maintained by the Pugmill Operator, and presented to the Pugmill Manager upon
request.
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State Pugmill Projects
March 10, 2015

310.031 Hauling Equipment Hired trucks, if utilized, hauling the mixture shall meet the
requirements of Division 400 - subsection 401.08.

310.032 Bituminous Pavers Pavers shall meet the requirements of Special Provision 631, and
Division 400 - subsection 401.09.

310.033 Rollers Rollers shall meet the requirements of Special Provision 631, and Division 400
- subsection 401.10. As a minimum, a 10 ton dual drum vibratory or oscillatory roller, 16 ton
pneumatic roller, and 10 ton final roller will be required. The sequence of rollers, and number of
passes will be as determined during the control strip.

CONSTRUCTION REQUIREMENTS

310.040 Weather Limitations PMRAP production and placement shall be performed under the
following conditions:

a. PMRAP placement operations will be allowed between May 15" and September 15"
inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north of
Route 9 from Bangor to Calais. PM-RAP will be allowed between May 1% and
September 30" inclusive in Zone 2 - Areas south of Zone 1 including the US Route 2
and Route 9 boundaries.

b. When the atmospheric temperature, as determined by an approved thermometer
placed in the shade at the placement location, is 50°F and rising.

c. When there is no standing water on the surface to be paved.

d. During generally dry conditions, or when weather conditions are such that proper
mixing, and curing can be obtained using proper procedures, and when compaction
can be accomplished as determined by the Resident.

e. When the surface is not frozen and when overnight temperatures are expected to be
above 40°F.

310.042 Preparation of Existing Pavement Surface - The Department will prepare the existing
roadway by the means of sweeping and grading as required. All existing pavement will receive
an asphalt tack coat before placing PMRAP. Placement of the PMRAP material will not be
allowed on wet pavement surfaces, unless otherwise authorized by the Department.

310.043 Material Mixing Mixing shall be allowed if weather conditions permit, and when the
temperature is not less than 50°F. The emulsified asphalt shall meet the mixing temperature
requirements listed in Section 702.05 - Application Temperatures. Recycled bituminous
materials, emulsified asphalt, water, and Portland cement shall be properly proportioned
according to the JMF, and the mixing time shall be set to produce a mixture in which uniform
distribution of the emulsified asphalt and coating of the recycled pavement is obtained. The plant
shall be operated at a production rate so as to provide a uniform, well-mixed product.

Moisture content of the stockpiled recycled materials shall be checked daily prior to mixing, and
at least once during each day of production to determine adjustments to the belt scale totals, and
to determine if increased or decreased water percentages are required. Moisture test results will
be recorded in a daily production logbook.
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State Pugmill Projects
March 10, 2015

Following mixing, the PMRAP material shall be stockpiled and incorporated into the work. The
PMRAP must be stockpiled prior to use, but not for longer than 24 hours.

310.044 Spreading and Finishing The PMRAP mixture shall be spread and finished in
accordance with Division 400 - Section 401.15. Areas requiring the placement of PMRAP in
excess of 4 inches total depth shall be paved in multiple layers. Each layer placed will not exceed
4 inches. Extended cure times may be required for such areas.

310.045 Compaction Compaction of the mixture shall be in accordance with Section 401.16.
The processed material shall be compacted to a minimum density of 96% of the target density as
determined in the control section. See also Section 310.051.

310.046 Joints Joints shall be constructed in accordance with Division 400 - section 401.17.

310.047 Surface Tolerances The surface tolerances shall be as specified in Division 400 -
section 401.101, except that the maximum allowable variation shall be ¥z inch.

310.048 Repairs Delaminations, potholes, or low areas will be repaired using a hot mix asphalt
shim course. High areas will require PMRAP removal. Any repair work required as a result of
workmanship, equipment malfunction or failure will be at the Contractor’s expense.

TESTING REQUIREMENTS

310.050 Testing and Monitoring Plan The Pugmill Operator shall operate the plant in accordance
with this document or as directed by the Pugmill Manager.

Prior to beginning the PMRAP mixing process, the Department shall hold a pre-recycle
conference to discuss the recycling schedule, type and amount of equipment to be used, sequence
of operations, traffic control, and the Contractor’s responsibilities. All supervisors including the
responsible trucking and traffic control supervisors shall attend this meeting.

The meeting agenda and discussion shall address any items that affect the quality of the recycling
process including, but not limited to, the following:

Methods to adhere JMF(s).

Mixing details, pugmill type, production rates, material processing.

Make and type of paver(s).

Make and type of rollers including weight, weight per inch of steel wheels, and

average contact pressure for pneumatic tired rollers.

e. Methods of monitoring moisture contents of stockpiles, emulsion and other additive
control, and compaction efforts.

f. Transportation, including process for ensuring that truck bodies are clean and free of
debris or contamination that could adversely affect the finished product, type of
release agent used (if required)

g. Laydown operations, including procedures for mix design modification, avoiding

recycling and curing in inclement weather, material yield monitoring, methods to

ensure that segregation is minimized, longitudinal joint construction, procedures to

o0 o
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State Pugmill Projects
March 10, 2015

determine the maximum rolling and placing speeds based on field quality control, and
achieving the best possible smoothness.

h. Methods for protecting the finished product from damage and procedures for any
necessary corrective action.

J. Examples of TMP and logbook forms.

k. Method for calibration/verification of density gauge.

I. Stockpile procedures including method of moisture monitoring.

The Contractors paving superintendent shall be in attendance, the onsite paving crews roles,
responsibilities and communication process determined.

The Pugmill Operator shall coordinate the sampling and testing in accordance with the following
procedures and minimum frequencies:

MINIMUM TMP FREQUENCIES

Test or Action Frequency Test Method
Density 1 per 1000 ft / lane ASTM D 2950
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end of

each days operation

Yield of all materials (Both
the daily yield and yield since 4 per day at even intervals
last test)

The Pugmill Manager shall cease recycling operations whenever one of the following occurs:

a. The computed yield of each additive differs from the approved Job Mix Formula by
10% or more.

b. The finished product is visually segregated, unstable, or otherwise defective, as
determined by the Pugmill Manager.

Recycling operations shall not resume until the Department determines the corrective action to be
taken.

310.051 Control Strip / Field Proctor The Pugmill Operator shall assemble all items of
equipment for the recycling operation on the first day of the recycling work. The Contractor shall
construct a control strip for the project at a location approved by the Resident. The control strip
section is required to:

a. Demonstrate that the equipment and processes can produce recycled layers to meet
the requirements specified in these special provisions;

b. Determine the sequence and manner of rolling necessary to obtain optimum
compaction requirements; and,;

c. Establish the number of roller passes per roller.
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State Pugmill Projects
March 10, 2015

The strip shall be full lane-width and at least 300 feet in length. After the control strip has been
placed, it will be compacted with the required number of rollers as directed until density readings
show an increase in density of less than 2 pcf for the final four roller passes. The number of
passes for each roller shall be recorded and become part of the compaction process.

Should three consecutive test results for density fail to meet a minimum of 96.0% of TMD, or
exceed the maximum of 102.0% of field established TMD, a new control strip shall be
constructed.

310.06 Curing No new hot mix asphalt pavement shall be placed on the PMRAP asphalt
pavement until a curing period of (5) five days has elapsed. The curing period starts once the
final PMRAP layer has been placed on the roadway section paved. When weather conditions are
unfavorable, the curing period may be extended by the Resident.

310.07 Method of Measurement PMRAP produced shall be measured by the ton. The PMRAP
will be measured by calibrated plant belt scales, adjusted for moisture content or additive
percentages added prior to the scale weight.

The asphalt emulsion and Portland cement will paid by invoice, and adjusted by credit
slips should complete loads not be used.

310.08 Basis of Payment The quantity of PMRAP produced will measured for tracking
purposes only. The crushing, screening, and stockpiling of RAP, gallons of emulsion used, tons
of Portland cement used, and costs associated with the placement of the PMRAP materials shall
also be documented for tracking project costs as well. Any commodity or hourly pay items will
be paid under the appropriate pay item by invoice billing.

Payments will be made under:

Pay ltem Pay Unit
203.70 Recycled Asphalt Pavement — Processing Cubic Yard
310.21 Plant Mixed Recycled Asphalt Pavement — Mixing & Trucking Ton
502.47 Portland Cement- Supply and Introduction Ton
631 Paving Crew - Placement HR
Page 6 of 6
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February 4, 2016

SPECIAL PROVISION
SECTION 401

HOT MIX ASPHALT PAVEMENT
(Material Transfer Vehicle Option)

Description The Contractor may elect to use a material transfer vehicle at their option to
transfer hot mix asphalt to the paver on mainline travelways, shoulders, and ramps as denoted
in Special Provision 403 - Hot Mix Asphalt Pavement.

Material transfer vehicles shall operate as an independent unit not attached to the paver. It
shall be a commercially manufactured unit specifically designed to transfer the hot mix from
haul trucks to the paver without depositing the mix on the roadway. A separate hopper with a
capacity of 14 ton shall be inserted into the regular paver hopper. The material transfer
vehicle or the hopper insert shall be designed so that the mix receives additional internal
mixing action either in the material transfer vehicle or the paver hopper.

Method of Measurement Hot mix asphalt pavement transferred by the material transfer
vehicle and hopper insert will be measured by the ton.

Basis of Payment The accepted quantities of hot mix asphalt pavement transferred by the
material transfer vehicle and hopper insert will be paid for at a price of $2.00 per ton.

Payments will be made under:

Pay Item: Pay Unit:
403.40 Material Transfer Vehicle (MTV) Ton
lofl
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Light Capital Paving
February 20, 2015

SPECIAL PROVISION

SECTION 401
(Light Capital Paving)

Description The Contractor shall furnish a uniformly blended, homogenous mixture placed as one
or more courses of Hot Mix Asphalt Pavement (HMA) for use as Light Capital Paving. Mixtures
shall be placed in accordance with the contract documents or established by the Resident. The
Department will accept this work under Quality Assurance provisions, in accordance with this
Special Provision, provisions of AASHTO M 323, the most recent revision of Section 106 —
Quality, Sections 401 and 703 as referenced to in this specification, and the MaineDOT Policies
and Procedures for HMA Sampling and Testing. The Department will accept this work under the
provisions outlined in this specification, except where otherwise referenced to.

MATERIALS

Bituminous Material The bituminous material shall meet the requirements of the State of Maine
Department of Transportation Standard Specifications Revision of November 2014. The asphalt
shall be a PG 64-28, or PG 58-28 grading, unless otherwise approved by the Department.

For bidding purposes, the bidder shall use a PGAB content of 6.5% for all job mixes. The
MaineDOT will determine the target PGAB content following submission of the Job Mix
Formula and all related aggregates. Should the Department determine that the required PGAB
content be adjusted from the 6.5 % target, the following payment adjustments shall be made:

a.) The Contractor shall have the contract price per ton increased an additional fifty cents
($0.50/ton) per ton for each one-tenth of one percent (0.1%) increase in the target PGAB
content.

b.) The Contractor shall have the contract unit price per ton decreased an additional fifty
cents ($0.50) per ton for each one-tenth of one percent (0.1%) decrease in the target
PGAB content.

Agaregate Materials Materials shall meet the requirements specified in Section 700 - Materials:
Asphalt Cement 702.01
Aggregates for HMA Pavement 703.07

Aggregate shall consist of clean, tough, durable fragments free from an excess of flat, elongated,
soft or disintegrated particles. In addition, the absorption of the fine aggregate, as determined by
AASHTO T84, shall not exceed 3.0 percent by weight. It shall be processed from a gravel or
stone source in such a manner that a uniformly graded stockpile of sufficient quantity for at least
one day’s normal production will be available at all times. Production of the mix will come from
prepared stockpiles.

Recycled Asphalt Materials Recycled Asphalt Pavement (RAP) or Recycled Asphalt Shingles
(RAS) may be introduced into the mixture at percentages approved by the Department. RAP
shall meet the requirements outlined in the Composition of Mixtures section of this specification.
If approved by the Department, the Contractor shall provide documentation stating the source,
test results for average residual asphalt content, and stockpile gradations showing RAP materials
have been sized to meet the maximum aggregate size requirements of each mix designation. The
Department will obtain samples for verification and approval prior to its use.
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Light Capital Paving
February 20, 2015

The use of RAS will require additional testing and material certification. The Contractor will be
required to provide additional documentation for any RAS products used stating the source and
test data showing that the material has been tested for asbestos content, and the percent found, if
any.

A Bill of Lading and/or other documentation signed by a responsible party for the solid waste or
recycling facility and asbestos sampling results indicating that no asbestos is present in the
material, must accompany each pre-tested load. Additionally, the asbestos sampling
documentation shall identify the name, address and license number of the person(s) collecting
the samples and analytical laboratory that conducted the asbestos analysis. The Bill of Lading
must identify the permitted facility and the date the load was shipped.

Pre-consumer loads shipped directly from the manufacturer will not require testing. Each load
shall be accompanied by appropriate shipping document such as a trip ticket or receipt to
demonstrate the point of generation of the load. The RAS processing facility shall maintain on
file a Safety Data Sheet (or document indicating that a SDS is not required for that material) for
each type of material received for each manufacturer, which shall indicate that no asbestos is
present in the material. If asbestos containing material is detected in any of the asphalt roofing
materials, then the facility will reject the entire load and inform the supplier of their
responsibility to properly dispose of the rejected load in accordance with all local, state and/or
federal regulations. In the event that RAP or RAS source or properties change, the Contractor
shall notify the Department of the change and submit new documentation stating the new source
or properties a minimum of 72 hours prior to the change to allow for obtaining new samples and
approval.

Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with
aggregate, Performance Graded Asphalt Binder (PGAB), and mineral filler if required. The
Contractor may use a maximum of 20 percent RAP in mixtures used as Light Capital Paving if the
RAP stockpile has been approved by the Department as a Class, I, I1, or 111 source according to the
Maine DOT Policies and Procedures for HMA Sampling and Testing. The Contractor may use a
maximum of 15 percent RAP if the source has not been approved by the Department as a Class, I,
I1, or 111 source.

The Contractor may, at their option, use a maximum of 3.0 percent RAS in addition to any RAP
introduced into the mixture. The combined RAP and RAS percentages shall not exceed 20% of the
total mixture.

The Contractor shall size, uniformly grade, and combine the Aggregate fractions in proportions
to provide a mixture meeting the requirements of Table 1: Mixture Limits, and a PGAB content
of 6.5%.

The HMA supplier shall submit a proposed Job Mix Formula (JMF) to the Central Laboratory in
Bangor, which shall include the following information:

A. Plant data (make, size, type, location)

B. PG binder data (grade, refiner, supplier)

C. Aggregate data — Aggregate sizes, original source & owner, current location, percentage
of each aggregate used, gradation of each aggregate and the target gradation of the
mixture.
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Table 1: Mixture Limits

Square Mesh sieve Standard Range
1" 100
#4 75-90
#16 30-60
#50 10-30
#200 0-8.0

PGAB Content  Target +/- 0.4%

The Contractor shall submit stockpile samples of aggregate for Department approval to the
Central Laboratory in Bangor, for each plant location. These samples shall establish a single
percentage/target of aggregate passing each required sieve size within the limits shown in Table
1: Mixture Limits.

Warm Mix Technology The Contractor shall have the option of using Warm Mix Asphalt
(WMA) technology to produce Light Capital Paving mixtures for this contract. The use of WMA
additives will be allowed when RAS is included in the mixture, but only when produced and
placed at the 275 — 325°F HMA temperatures required in this specification.

The following WMA technologies would be considered acceptable by the Department. A Quality
Control Plan providing WMA technology and production details shall be submitted for approval
by the Department.

a. The use of organic WMA additives
b. The use of powdered or pelletized WMA foaming additives
c. The use of manufactured liquid chemical WMA additives

d. Asphalt foaming products or WMA technology approved by the Department

The WMA additives shall be mixed with the aggregate or asphalt in the HMA plant at a rate
recommended by the manufacturer. The additives shall be introduced into the hot mix plant
mixing chamber by mechanical means that can be controlled and tied directly to the hot mix
asphalt plants rate of production. The WMA additives may be mixed with the asphalt at the
asphalt terminal a rate recommended by the manufacturer in a manner to assure complete
dispersion throughout the load. Should the WMA additives be added at the terminal, additive
type, and total additive amounts shall be listed on the loading invoice. Minimum placement
temperatures for WMA mixes shall be as per manufactures recommendations.

Hot Mix Asphalt Plant Requirements All Bituminous mixing plants shall conform to Special
Provision 400 — Hot Mix Asphalt Pavement, section 401.07 — Hot Mix Asphalt Plant.

Mixing Operations The processing of the aggregate, handling of the asphalt binder, drying of
aggregate, and mixing shall conform to acceptable practices of the paving Industry. The
Contractor shall furnish and place a uniformly blended, homogenous mixture. Plant locations with
a rated capacity of 110 tons/hour or above shall supply a minimum of 110 tons/hour at the paver.
In locations where the Hot Mix Asphalt plant’s maximum production rate is less than 110 TPH,
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the maximum production rate for that location shall determine the minimum rate of supply to the
paver.

The Contractor shall provide an adequate supply of approved release agent, as well as the
necessary application equipment to safely apply sufficient material to prevent the mixture from
adhering to the truck beds. Solvent based agents developed to strip asphalts from aggregates will
not be allowed as release agents. Failure to provide an approved release agent will result in the
suspension of paving until corrective actions have been taken and MaineDOT representatives are
satisfied with the results. The Contractor shall provide silicon additive when requested by the
Department.

Pre-Pave Conference The MaineDOT and Contractor shall hold a prepave conference prior to
placing any Hot Mix Asphalt to discuss specifics related to the sections of highway being paved
under the contract. Specifics discussed shall include, but are not limited to; work schedule for
each section, Hot Mix Asphalt plants and JMFs to be used, and testing requirements. Production
rates (tons per hour) and the number of trucks to be supplied for each location will be discussed
and an agreement will be made regarding both issues. If the contract utilizes MaineDOT
trucking, the MaineDOT will manage its trucks, and any use of private trucks, to increase
production rates where possible.

The Contractor shall notify the Department at this time of their intent to work a compressed 4
day week, or normal 5 day week. Meeting minutes shall be recorded and distributed by the
Region LCP manager.

Quality Control The Contractor will be responsible for Quality Control and will determine what
is appropriate for Quality Control.

Should the Contractor utilize the option of using Warm Mix Asphalt technology to produce the
Light Capital Paving mixture for this contract, the Contractor shall submit a plan to the
Department at the prepave conference. The plan shall include a modified Quality Control Plan
(QCP) outlining the production facility details, technology to be used, production and placement
details, including the warm mix asphalt manufacturers’ recommended additive percentages ( if
applicable).

Should the Contractor utilize the option of using RAS to produce the Light Capital Paving
mixture for this contract, the Contractor shall submit a plan to the Department at the pre-pave
conference. As a minimum, the plan shall include a Quality Control Plan (QCP) outlining
material source and stockpile management, percentages to be used, blending of the RAS with
any supplemental aggregate or RAP, and method of introduction into the plant.

Acceptance For Hot Mix Asphalt items designated as LCP (Light Capital Paving), Pay Item
461.13, a lot size shall be 1500 tons. The first project identification number in the contract
paving area will be used for the purpose of tracking pavement Lots.

The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with
AASHTO T168 Sampling Bituminous Paving Mixtures, and the Maine DOT Policies and
Procedures for HMA Sampling and Testing, which will then be transported by the contractor in
approved transport containers to the designated acceptance laboratory within 48 hours. The
Contractor shall notify the Department, in writing, with an alternative proposal for sample
delivery if local conditions make adherence to the required timeframe impossible.
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The Department will take two (2) full sample boxes randomly for each lot for acceptance or
informational testing. The Contractor may obtain split samples of all Department samples for
Quality Control testing. The Contractor shall take immediate possession of acceptance samples
once released by MaineDOT and deliver said samples to the designated acceptance laboratory.

The mixtures shall be tested for percent PGAB and gradation. Disputes will be allowed as
provided for in Special Provision 401 — Hot Mix Asphalt Pavements; TABLE 10: DISPUTE
RESOLUTION VARIANCE LIMITS for percent PGAB and the percent material passing
the #200 sieve,

Each test result will represent the Lot, which will be evaluated for price adjustments based
upon the list below.
Price Adjustments

# 200 Sieve 0% - 8.0% Contract Unit Price
8.1% -8.5% -1% Pay Adjustment
8.6% -9.0% -2% Pay Adjustment
> 9.0% -3% Pay Adjustment
JMF %PGAB Target +- 0.4% Contract Unit Price

0.5% below JMF - 3% Pay Adjustment
There will be an additional 1% Deduct for every 0.1% PGAB below the 0.5% listed above.
There will be no deducts for PGAB content above the JMF.

In addition to the deductions for PGAB above, if the average of all test results (based on more than
one test result, calculated to the nearest hundredth) for the approved JMF is 0.3 percent or lower
than the target for the JMF an additional 2% deduct shall be applied to the entire tonnage produced
under the approved JMF.

The Contractor shall cease paving operations whenever two consecutive Acceptance tests for the
approved JMF fall outside the upper or lower limits for Percent PGAB or individual gradations on
the 127, #4, #16, #50 and #200 sieves. Paving operations shall not resume until the Contactor and
the Department determines that material meeting the Contract requirements will be produced.

Nothing in this section prevents MaineDOT personnel or their representatives from obtaining
additional samples of products to verify the acceptability of the product.

CONSTRUCTION REQUIREMENTS

Seasonal and Weather Limitations The Contractor may place Hot Mix Asphalt Pavement for use
as Light Capital Paving between the dates of May 1st and the Saturday following October 1.
Weather conditions shall be satisfactory for the safe set up and operation of traffic control for
work zones, and safe operation of equipment. Paving shall be allowed when the atmospheric air
temperature is above 45° F and pavement surface temperature is above 40° F.

Temperature Requirements After the JMF is established, the temperatures of the mixture shall
conform to the following tolerances:
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In the truck at the mixing plant —allowable range 275 to 325°F
At the Paver —allowable range 275 to 325°F

Tack Coat - A tack coat of RS-1 emulsified asphalt shall be applied to any existing pavement or
recycled layer at a rate of 0.025 gal/yd? and at a rate of 0.05 gal/yd? on milled pavement prior to
placing a new course. A tack coat of emulsified asphalt shall be applied between shim layers and
subsequent layers at a rate not to exceed 0.025 gal/yd2. HFMS-1 emulsified asphalts may be used
with approval of the Region LCP Manager.

Traffic Control The MaineDOT will provide all necessary traffic control devices, flaggers and
sweeping operations, except as noted in Special Provision 107 — Schedule of Work.

Hauling The Contractor will haul all mixtures, unless otherwise outlined in the contract.

Placing Operations The Contractor shall be responsible for the actual placing and rolling
operations. Placing operations shall conform to acceptable paving practices. Mixtures produced
under this contract shall be placed on the roadway with a highway class paver, equipped with a
power adjustable main screed. Pavers shall meet the following minimum requirements.

a. A track or rubber tire mounted highway class paver with a minimum tractor weight of
28,000 pounds, and a minimum main screed width of 8 feet.

b. All paver screeds shall be outfitted with auger and tunnel extensions as recommended by
the manufacturer, and have power extendible, activated, and heated screed extensions
designed by the manufacturer for highway paving. Screeds shall be configured to place
mixtures to the required width, crown, and breakpoints as directed by the Department.

c. The paver must have a material receiving hopper size capable of accepting haul trucks,
and be of sufficient size and weight to maintain the required rate of placement, line of
travel, depth, and cross section while engaged with a loaded tri-axle or trailer haul unit.

If it is determined by the Department that the 8 foot paver supplied is not adequate in meeting the
material receiving hopper size, not of sufficient size and weight to maintain the required rate of
placement, line of travel, depth and cross section, then a replacement paver meeting the
requirements of the contract shall be supplied before work progresses.

Longitudinal joints shall be generally straight to the line of travel, and constructed in a manner
that best ensure joint integrity. Methods or activities that prove detrimental to the construction of
straight, sound longitudinal joints will be discontinued.

Immediately after the material is spread it shall be rolled and compacted by two or more 7 - 10
ton steel 2-axle wheel (one being vibratory) rollers.

The MaineDOT will provide a number of State owned trucks as outlined under Special Provision
107.

During placing operations, the paver shall be operated at a rate of speed not to exceed the
mixture delivery rate. The paver speed shall be adjusted in relation to the amount of material
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actually being delivered to the paver, based on project conditions, plant production, and ability to
finish the Hot Mix Asphalt mixture without pushing, shoving or cracking the mixtures.

Increasing placement rates may require additional rollers as determined by the Department or
authorized representative. If mixture temperatures during interruptions in mix delivery are
determined to be outside the specification temperature range outlined in this contract, the
Contractor may be directed to halt placement operations. The defective materials shall be
immediately removed and replaced with material that meets contract specifications at no cost to
the Department.

Trucking and placing operations shall be scheduled to provide continuous placement of the
mixture regardless of haul distance. The Contractor shall provide sufficient personnel at the
paver to assure placement of the pavement in an orderly, safe, and efficient manner so as to
assure a quality mat and proper overall yield.

The Contractor shall spot shim in locations as directed by the Department.

The Contractor shall close exposed longitudinal joints within two (2) working days and prior to
weekends and holidays.

Dust Control The Contractor is responsible for dust control on the access roads for the
bituminous plant as described in Section 637 of the Standard Specifications, Revision of
November 2014. This work shall be incidental to the contract.

Method of Measurement Light Capital Paving will be measured by the ton, at the contract price,
according to delivery slips. Material not placed and compacted satisfactorily due to Contractor’s
equipment failure, daylight limitations, or weather will not be measured for payment. The
delivery slips shall conform to the requirements of the Standard Specifications Revision of
November 2014. Cover slips will be required to be delivered on the next working day after each
paving day. Cover slips shall have the Item number, date and quantity listed.

Basis of Payment Light Capital Paving will be paid for at the contract unit price per ton,
adjusted by any applicable material escalator or disincentives based on Acceptance test results.
Such payment shall be full compensation for the following: obtaining, furnishing and processing
all aggregate; supplying the specified PGAB bituminous material; processing, heating, mixing,
weighing, placing, and compaction of the HMA mixtures; supplying and applying RS-1
emulsified asphalt to the existing pavement prior to placing any HMA,; furnishing all labor,
equipment, tools and all incidentals necessary to complete the work; and performing quality
control testing. The maximum composite pay factor for mixes evaluated under this special
provision shall be 1.00.

Payment will be made under:

Pay Item Pay Unit
461.13 Light Capital Paving Ton
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SPECIAL PROVISION
SECTION 401 - HOT MIX ASPHALT PAVEMENT

The Standard Specification 401 — Hot Mix Asphalt Pavement, has been modified with the following revisions.
All sections not revised by this Supplemental Specification shall be as outlined in Section 401 of the Standard
Specifications.

401.18 Quality Control Method A, B & C The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet the
requirements of Section 106.6 - Acceptance and this Section. The Contractor shall not begin paving operations
until the Department approves the QCP in writing.

The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress:

a. Method A: The Pay Factor for VMA, Voids @ Ng, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.85. No ceasing of paving operations shall be required for fines to effective binder if the mean
test value is equal to the LSL or USL and s = 0.

b. Method B: The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.90. No ceasing of paving operations shall be required for fines to effective binder if the mean
test value is equal to the LSL or USL and s = 0.

c. Method C: The Pay Factor for Percent PGAB, percent passing the nominal maximum sieve, percent
passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing 0.075 mm sieve or density
using all Acceptance or all available Quality Control tests for the current lot is less than 0.85. No
ceasing of paving operations shall be required for percent passing the nominal maximum sieve,
percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, or percent passing 0.075 mm sieve if
the mean test value is equal to the LSL or USL and s = 0.

d. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level.

e. Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves,
or percent PGAB.

f. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

g. There is any visible damage to the aggregate due to over-densification other than on variable depth
shim courses.

h. The Contractor fails to follow the approved QCP.

401.203 Method C Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number
of sublots for density shall be five.
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TABLE 7: METHOD C ACCEPTANCE LIMITS

Property USL and LSL
Passing 4.75 mm and larger sieves Target +/-7%
Passing 2.36 mm to 1.18 mm sieves Target +/-5%
Passing 0.60 mm Target +/-4%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
% TMD (In place density) 95.0% +/- 2.5%

Pay Adjustment Method C

The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7:
Method C Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content and Gradation The Department will determine a pay factor using Table 7: Method C Acceptance
Limits. The Department will calculate the price adjustment for Mixture Properties as follows:

PA = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25

401.223 Process for Dispute Resolution (Methods A B & C only)

TABLE 10: DISPUTE RESOLUTION VARIANCE LIMITS

PGAB Content +/-0.4%
Gmb +/-0.030
Gmm +/-0.020
Voids @ Ng +/-0.8%
VMA +/-0.8%
Passing 4.75 mm and larger sieves +/- 4.0%
Passing 2.36 mm to 0.60 mm sieves +/- 3.0%
Passing 0.30 mm to 0.15 +/-2.0 %
0.075 mm sieve +/- 0.8%
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SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT
(Thin Lift Surface Treatment — % inch and 1 inch)

Description  The Contractor shall furnish a uniformly blended, homogeneous mixture
placed as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base
in accordance with the contract documents and in reasonably close conformity with the
lines, grades, thickness, and typical cross sections shown on the plans or established by the
Resident. The Department shall accept this work under Quality Assurance provisions as
specified in Special Provision Section 400; Subsection 401 - Hot Mix Asphalt Pavement,
and Standard Specifications Section 106 - Quality.

The Thin Lift Surface Treatment shall meet all of the Materials, Seasonal Limitations,
Equipment, and Construction requirements of Section 401, with the following additions and
changes.

Materials The combined aggregate gradation required for this item shall be classified as a
9.5mm Thin Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as
defined in 703.009.

Compaction  As a minimum, compaction of the Thin Lift Surface Treatment will be
obtained using a minimal roller train consisting of a 10 ton vibratory roller, 16 ton
pneumatic roller, and a 10 ton finish roller. Once the methods are established, rolling
patterns, equipment, and methods will become part of the QCP. Failure to conform to these
requirements will be treated as a second incident under 106.4.6 QCP Non-compliance.

Acceptance Method A, B & C - Test Strip Requirements If the proposed JMF has been
used and approved under Method A or B testing requirements for mix volumetric and
density on a current MaineDOT project, including carryover mix designs used the previous
year, a test strip will not be required. A test strip at a nominal depth of 1% inch, full lane
width, shall be required with any new JMF’s. The test strip is intended to allow the
Contractor to establish a method of compaction for the Thin Lift Surface Treatment areas.
The Contractor may elect to forgo the test strip in favor of the Control Strip Option as
detailed in this specification.

All test strips (onsite or offsite) shall be evaluated using Method B testing protocol. Mix
samples and cores will be obtained from the test strip. A minimum of three mix samples
shall be randomly selected from the test strip. Three cores shall be randomly sampled from
the mat and tested for density. If the pay factor for Density falls below 0.86 for Method B,
all of the cores will be randomly re-cut. A new pay factor will be calculated that combines
all initial and retest results. If the resulting pay factor is below 0.86 for Method B, the
Department will reject the test strip. The Contractor will remove and replace rejected test
strips at their expense. After completion of the test strip, the Contractor shall make any final
adjustments to the job mix formula in accordance to Standard Specifications, Section
401, subsection 401.03 — Composition of Mixtures, or compaction method. Paving
operations shall not resume until the Contractor and the Department determines that
material meeting the Contract requirements can be produced, and any changes to the Job
Mix Formula have been approved by the Department. The Department shall pay for an
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accepted test strip as determined Section 401.222 — Pay Factor A and B, for this item.

The Contractor shall notify the Department at least 48 hours in advance of placing the test
strip. Onsite test strips will not be excluded from the Project QA analysis, but will be
evaluated in accordance with Section 401.03. On roads open to two way traffic, the test
strip shall be placed over the full width of the travel way section, not to exceed 2000 ft in
length, or 400 ton production. Prior to the placement of the test strip a passing verification
test is required. A fog coat of bituminous tack coat shall be applied to the level course prior
to surfacing. Payment will be made under the 409.15 — Bituminous Tack Coat pay item.

The Department may allow the Contractor to establish offsite test strips. If the Contractor
proposes an offsite test strip the Department will require it to meet the onsite test strip
requirements outlined in this specification with the exception that the offsite test strip will
be excluded from the Project QA analysis.

Once the methods are established, the rolling patterns, equipment, and methods will
become part of the QCP. The test strip will allow for any necessary adjustments to the mix
design and or plant mixing procedures, as well as for the Department to evaluate the
quality of the pavement. Changes to the compaction effort, number, or type of rollers may
be permitted by the Department if damage to the HMA course becomes evident on the
Thin Lift Surface Treatment areas. The use of a 10 ton vibratory roller, 16 ton pneumatic
roller, and a 10 ton finish roller is required on all mixtures placed under this specification,
unless otherwise authorized by the Department.

Control Strip Option The Contractor may elect to forgo the test strip for the Thin Lift
Surface Treatment. If this option is selected, the Contractor will be required to provide a
QCT onsite for the placement of the Thin Lift Surface Treatment to monitor placement
activities and maximize the density of the material for each day of placement. The QCT
will be required to perform density testing of the mixture using a density meter (according
to ASTM D 2950). A control section will be established at the beginning of the first day of
production to establish roller patterns. The control section mixture will be rolled until the
density readings show less than 1 pcf change for the final roller passes. This density will be
used as the target TMD for the mixture. The remainder of the areas to be paved shall be
compacted to a minimum density of 98% of the target density as determined in the control
section.

The Contractor shall record and provide reports of each day's results, including a daily
paving report listing the mixture type, mixture temperatures, equipment used,
environmental conditions, and number of roller passes used to obtain the target TMD.
Reports shall be signed by the QCT and presented to the Department’s representative by the
end of the working day. If this option is selected, the QCT will be required to monitor the
densities for the entire production run. The QCT shall be required to be onsite during all
mainline paving operations.

The Department may halt the production and placement of the Thin Lift Surface Treatment
and require the construction of a new test strip if the Department finds that material
being produced, hauled, or placed does not meet the requirements of Sections 401.08
through 401.18.
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Method of Measurement The Department will measure Hot Mix Asphalt pavement by
the ton in accordance with Section 109 - Measurement and Payment.

Basis of Payment The Department will pay for the Work, in place and accepted, in
accordance with the applicable sections of this Special Provision; at the contract unit
price per ton for the Pay Item listed in Special Provision Section 403 — Hot Mix Asphalt.

Payment will be made under:

Pay Item Pay Unit
403.2104 9.5mm HMA - Thin Lift Surface Treatment Ton
403.21041 9.5mm HMA — Polymer Modified Thin Lift Surface Treatment Ton

Page 3 of 3

102



Long A TWP -T4 TWP

018596.10
Route 11
April 11, 2016
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT
Desc. Of Grad Item Total No. Of Comp. Notes
Course Design. Number Thick Layers
¥ HMA Overlay Areas with Shim
Mainline Travelway, Shoulders, & Approach Roads
Wearing 9.5mm  403.21041 Ya” 1 4,9,11,14,19,20,22,30
Shim 9.5mm  403.2111 variable 1/more 2,4,9,11,14,20,30
Drives, Misc.
Wearing 9.5 mm 403.209 27 1/more 2,3,10,11,14

COMPLEMENTARY NOTES

2. The incentive/disincentive provisions for density shall not apply. Rollers shall meet the
requirements of this special provision. The use of an oscillating steel roller shall be required to
compact all mixtures pavements placed on bridge decks.

3. The design traffic level for mix placed shall be <0.3 million ESALS. The design, verification,
Quality Control, and Acceptance tests for this mix will be performed at 50 gyrations.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at 50
gyrations.

9. Section 106.6 Acceptance, (2) Method C. The Contractor may request a contract modification to
change to testing method “A” prior to work starting on this item.

10. Section 106.6 Acceptance, (2) Method D.

11. The combined aggregate gradation required for this item shall be classified as a 9.5mm “fine
graded” mixture, (using the Primary Control Sieve control point) as defined in 703.009.

14. The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin Lift
Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in 703.09.

19. The Contractor may, at their option, use a Material Transfer Vehicle (MTV) for all mainline
travelway and adjacent shoulders surface course if paved in the same operation. See Special
Provision 401 — Material Transfer Vehicle for specifics.

20. The Contractor may place the specified HMA pavement course, not to exceed 2 inch compacted
depth, over the full single travel lane width, for each production day. If this option is utilized the
Contractor will be required to place a matching course of HMA over the adjacent section of
travel lane before the end of the following calendar day. The Contractor will also be responsible
for installing additional warning signage that clearly defines the centerline elevation differential
hazard. Unless otherwise addressed in the contract, the Contractor shall install additional
centerline delineation such as a double RPM application, or temporary painted line for centerline
depths exceeding % inch, and provide a single RPM application placed on the newly placed
pavement for % inch or less layers. The Traffic Control Plan shall be amended to include this
option and the additional requirements. All signs and traffic control devices will conform to
Section 719.01, and Section 652, and will be installed prior to the work, at a maximum spacing of
0.50 mile for the entire length of effected roadway section. On roadways with two-way traffic,
the Contractor will be required to place the specified course over the full width of the mainline
traveled way being paved prior to opening the sections to weekend or holiday traffic. If this
option is utilized, all additional signing, labor, traffic control devices, or incidentals will not be
paid for directly, will be considered incidental to the appropriate 652 items.

22. See Special Provision 401 — Thin Lift Surface Treatment for project specifics.
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Long ATWP - T4 TWP
018596.10

Route 11

April 11, 2016

30. The required PGAB shall be a storage-stable, pre-blended, homogeneous, polymer modified
asphalt binder that meets PG 64E-28 grading requirements in AASHTO MP 19.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or RS-1h, Item 409.15 shall be applied to any existing pavement
at a rate of approximately 0.030 gal/yd?, and on milled pavement approximately 0.05 gal/yd? prior to
placing a new course. A fog coat of emulsified asphalt shall be applied between shim /base courses and
surface course as well as to any bridge membrane prior to the placement of HMA layers at a rate not to
exceed 0.030 gal/yd?. Tack used will be paid for at the contract unit price for Item 409.15 Bituminous
Tack Coat.

Page 2 of 2 104



T3 Indian Purchase

022586.10
Millinocket Lake Road
April 11, 2016
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT
Desc. Of Grad Item Total No. Of Comp. Notes
Course Design. Number Thick Layers
¥ HMA Overlay Areas with Shim
Mainline Travelway & Shoulders
Wearing 9.5mm  403.21041 Ya” 1 4,9,11,14,19,20,22,30
Shim 9.5mm  403.2111 variable 1/more 2,4,9,11,14,20,30
Drives, Misc.
Wearing 9.5 mm 403.209 27 1/more 2,3,10,11,14

COMPLEMENTARY NOTES

2. The incentive/disincentive provisions for density shall not apply. Rollers shall meet the
requirements of this special provision. The use of an oscillating steel roller shall be required to
compact all mixtures pavements placed on bridge decks.

3. The design traffic level for mix placed shall be <0.3 million ESALS. The design, verification,
Quality Control, and Acceptance tests for this mix will be performed at 50 gyrations.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at 50
gyrations.

9. Section 106.6 Acceptance, (2) Method C. The Contractor may request a contract modification to
change to testing method “A” prior to work starting on this item.

10. Section 106.6 Acceptance, (2) Method D.

11. The combined aggregate gradation required for this item shall be classified as a 9.5mm “fine
graded” mixture, (using the Primary Control Sieve control point) as defined in 703.009.

14. The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin Lift
Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in 703.09.

19. The Contractor may, at their option, use a Material Transfer Vehicle (MTV) for all mainline
travelway and adjacent shoulders surface course if paved in the same operation. See Special
Provision 401 — Material Transfer Vehicle for specifics.

20. The Contractor may place the specified HMA pavement course, not to exceed 2 inch compacted
depth, over the full single travel lane width, for each production day. If this option is utilized the
Contractor will be required to place a matching course of HMA over the adjacent section of
travel lane before the end of the following calendar day. The Contractor will also be responsible
for installing additional warning signage that clearly defines the centerline elevation differential
hazard. Unless otherwise addressed in the contract, the Contractor shall install additional
centerline delineation such as a double RPM application, or temporary painted line for centerline
depths exceeding % inch, and provide a single RPM application placed on the newly placed
pavement for % inch or less layers. The Traffic Control Plan shall be amended to include this
option and the additional requirements. All signs and traffic control devices will conform to
Section 719.01, and Section 652, and will be installed prior to the work, at a maximum spacing of
0.50 mile for the entire length of effected roadway section. On roadways with two-way traffic,
the Contractor will be required to place the specified course over the full width of the mainline
traveled way being paved prior to opening the sections to weekend or holiday traffic. If this
option is utilized, all additional signing, labor, traffic control devices, or incidentals will not be
paid for directly, will be considered incidental to the appropriate 652 items.

22. See Special Provision 401 — Thin Lift Surface Treatment for project specifics.
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T3 Indian Purchase
022586.10

Millinocket Lake Road
April 11, 2016

30. The required PGAB shall be a storage-stable, pre-blended, homogeneous, polymer modified
asphalt binder that meets PG 64E-28 grading requirements in AASHTO MP 19.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or RS-1h, Item 409.15 shall be applied to any existing pavement
at a rate of approximately 0.030 gal/yd?, and on milled pavement approximately 0.05 gal/yd? prior to
placing a new course. A fog coat of emulsified asphalt shall be applied between shim /base courses and
surface course as well as to any bridge membrane prior to the placement of HMA layers at a rate not to
exceed 0.030 gal/yd?. Tack used will be paid for at the contract unit price for Item 409.15 Bituminous
Tack Coat.
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February 23, 2015
State Pugmill Projects

SPECIAL PROVISION
SECTION 631 EQUIPMENT RENTAL
(PAVING CREW)

631.01 Description This work shall consist of placing processed recycled asphalt pavement (PMRAP)
produced by the MaineDOT pugmill in one or more courses in areas designated in the contract. The
Department will notify the Contractor two weeks prior to the planned placement of PMRAP. All
PMRAP shall be placed on an approved base in accordance with these specifications and in reasonably
close conformity with the lines, grades, and thicknesses established in the contract, or as directed by the
Department.

EQUIPMENT

631.031 Loading and Hauling Equipment Trucks will be loaded using Department supplied equipment.

631.032 Bituminous Pavers Pavers shall be equipped with a 10 foot heated and activated main screed,
and shall be equipped with power extendible, activated extensions and automatic grade and slope
controls. Pavers shall conform to the 401 Specification; subsection 401.09 - Pavers.

631.033 Rollers One 10 ton dual drum steel roller equipped with vibratory or oscillatory compaction
will be required. Two pneumatic-tired rollers shall be required, one ballasted to 16 ton minimum, and the
second pneumatic-tired roller ballasted to 8-10 ton. The roller sequence and pattern will be as determined
by a control strip at the beginning of the first day of full lane width PMRAP placement. All rollers shall
conform to the 401 Specification; subsection 401.10 — Rollers, unless otherwise authorized by the
Department.

631.034 Crew At a minimum, the crew shall consist of a paver operator, three roller operators, two
screed/wheel men, a laborer, and a foreperson.

631.042 Spreading and Finishing The mixture shall be spread and finished in accordance with Section
401.15, or as otherwise established by the contract documents. Thicknesses may vary. Localized spot
shims or partial width shim layers may be required. With the exception of localized spot or partial width
shim layers, the minimum compacted layer thickness will be 1 inch. Areas requiring the placement of
PMRAP in excess of 4 inches total depth shall be paved in multiple layers. Each layer will not exceed 4
inches. Extended cure times may be needed for multiple lift areas.

631.043 Compaction Compaction of the mixture shall be in accordance with Section 401.16 and the
PMRAP Special Provision. Rolling effort, timing, or sequence of rollers may be changed as directed by
the Department to avoid excessive pushing, shoving, cracking, or other damage to the layer.

631.044 Joints Joints shall be constructed in accordance with Section 401.17.

631.07 Method of Measurement Placement of PMRAP shall be paid by the hour to the nearest % hour.
Up to 8 hours per day will be paid under 631.161. Hours past the 8 hour period will be paid under
631.162.

631.08 Basis of Payment The accepted quantity of placement of PMRAP will be paid for at the contract
unit price per hour complete in-place. The unit price will be full compensation for furnishing all
equipment and labor for placing, compacting, and for all other incidentals necessary to complete the
work.

Pay Item Pay Unit
631.161 Paving Crew Hour
631.162 Paving Crew (Overtime) Hour
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October 13, 2015
Supersedes August 06, 2015

STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://maine.gov/mdot/contractors/publications/standarddetail/

Detail # Description Revision Date
501(02) Pipe Pile Splice 3/05/2015
501(03) H — Pile Splice 3/05/2015
504(07) Diaphragm & Crossframe Notes 10/13/2015
507(13) Steel Bridge Railing 6/03/2015
507(14) Steel Bridge Railing 6/03/2015
507(31) Barrier — Mounted Steel Bridge 8/06/2015
526(02) Temporary Concrete Barrier 8/06/2015
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March 30, 2016
Supersedes March 08, 2016

SUPPLEMENTAL SPECIFICATIONS
(Corrections, Additions, & Revisions to Standard Specifications - November 2014)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Page 1-5 — Remove the definition of Bridge in its entirety and replace with:

“Bridge A structure that is erected over a depression or an obstruction, such as water, a
highway or a railway, and has an opening measured along the centerline of the Roadway
of more than 20 feet between: The faces of abutments; spring line of arches; extreme ends
of openings of box culverts, pipes or pipe arches; or the extreme ends of openings for
multiple box culverts, pipes or pipe arches.”

Page 1-12 — Remove the definition of Large Culvert in its entirety and replace with:

“Large Culvert Any structure not defined as a Culvert or Bridge that provides a
drainage or non-drainage opening under the Roadway or Approaches to the Roadway,
with an opening that is 5 feet but less than 10 feet.”

Remove the definition of Minor Span in its entirety and replace with:
“Minor Span Same definition as Bridge, except having an opening of between 10 feet and
20 feet, inclusive.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITES

104.4.4 Coordination of Road Closure / Bridge Closure / Bridge Width Restrictions

Revise the last sentence by adding a period after ‘Resident’; remove the “and” after Resident;
and adding “not covered by Pay Items” between ‘costs’ and ‘will’. So that the last paragraph
reads “All Newspaper notices, radio announcements and any notifications will be subject
to the approval of the Resident. All costs not covered by Pay Items will be considered
incidental to the Contract.”.

104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:

C. Payment Tracking Federal Projects On federally funded projects, the prime
contractor, subcontractors and lower-tier subcontractors will track and confirm the
delivery and receipt of all payments through the Elation System. They will be responsible
for entering all payments to all sub and lower tier contractors. MaineDOT will run a
query monthly to ensure that contractors are complying and generate an e-mail to
contractors who have not responded to confirm receipt of MaineDOT payment or
contractor payment to lower tier subcontractors.
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Supersedes March 08, 2016

SECTION 105
GENERAL SCOPE OF WORK

105.4.5 Special Detours Remove this subsection in its entirety and replace with:

“105.4.5 Maintenance of Existing Structures When a new Bridge or Minor Span is being
installed on a new alignment and the existing structure is to remain in service, the
Department will maintain the existing structure and the portions of the roadway required
for maintaining traffic until such time that the new structure is opened to traffic and the
existing structure is taken out of service. A similar situation exists when a new Bridge or
Minor Span is being installed on the same alignment as the existing structure, requiring a
temporary detour to be installed by the Contractor per Section 510, Special Detours,
prior to removal of the existing structure. In this case, the Department will maintain the
existing structure and the portions of the existing roadway required for maintaining
traffic until such time that either the temporary detour is opened to traffic or the
Contractor begins any work on the existing structure, including, but not limited to,
repairs, modifications, moving, demolition or removal. In either case, once the new
structure or temporary detour is opened to traffic, or the Contractor begins any work on
the existing structure, the Contractor shall be solely responsible for all maintenance of
the existing structure and the portions of the existing approaches that lie outside the new
roadway or the temporary detour, respectively. This specification is not intended to
supersede Standard Specification Section 104.3.11, Responsibility for Property of
Others.”

105.6.2.4 Department Verification Add the following to the end of the first sentence:
“or other approved method, such as reference staking, to allow the Department to
independently verify the accuracy of the work, as approved by the Department.”

SECTION 106

QUALITY
106.4.1 General - In the first sentence, remove “When required by Special Provision,” and
replace with “When required elsewhere in the Contract, ”

SECTION 108

PAYMENT
108.3 Retainage - Remove the paragraph beginning with * The Contractor may withdraw...”
in its entirety.

108.4.1 Price Adjustment for Hot Mix Asphalt:
Remove this section in its entirety and replace with the following

For all contracts with hot mix asphalt in excess of 500 tons total, a price adjustment for
performance graded binder will be made for the following pay items:

Item 403.102 Hot Mix Asphalt — Special Areas
Item 403.206 Hot Mix Asphalt - 25 mm
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Item 403.207

March 30, 2016
Supersedes March 08, 2016

Hot Mix Asphalt - 19 mm

Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified)

Item 403.2072  Hot Mix Asphalt - 19 mm (Asphalt Rich Base)

Item 403.208 Hot Mix Asphalt - 12.5 mm

Item 403.2081 Hot Mix Asphalt - 12.5 mm (Polymer Modified)

Item 403.209 Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)

Item 403.210 Hot Mix Asphalt - 9.5 mm

Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Item 403.2102  Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base)

Item 403.2104 Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment)

Item 403.21041 Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface

Item 403.211

Treatment)
Hot Mix Asphalt — Shim

Item 403.2111  Hot Mix Asphalt — Shim (Polymer Modified)

Item 403.212 Hot Mix Asphalt - 4.75 mm (Shim)

Item 403.213 Hot Mix Asphalt - 12.5 mm (base and intermediate course)

Item 403.2131 Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer

Item 403.2132

Modified)
Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate
course)

Item 403.214 Hot Mix Asphalt - 4.75 mm (Surface)

Item 403.235 Hot Mix Asphalt (High Performance Rubberized HMA)

Item 403.301 Hot Mix Asphalt (Asphalt Rubber Gap-Graded)

Item 404.70 Colored Hot Mix Asphalt — 9.5mm (Surface)

Item 404.72 Colored Hot Mix Asphalt — 9.5mm (Islands, sidewalks, &
incidentals)

Item 461.13 Light Capital Pavement

Item 462.30 Ultra-Thin Bonded Wearing Course

Item 462.301 Polymer Modified Ultra-Thin Bonded Wearing Course

Price adjustments will be based on the variance in costs for the performance graded
binder component of hot mix asphalt. They will be determined as follows:

The quantity of hot mix asphalt for each pay item will be multiplied by the performance
graded binder percentages given in the table below times the difference in price between
the base price and the period price of asphalt cement. Adjustments will be made upward
or downward, as prices increase or decrease.

Item 403.102—6.2%
Item 403.206—4.8%
Item 403.207-5.2%
Item 403.2071-5.2%
Item 403.2072-5.8%
Item 403.208-5.6%
Item 403.2081-5.6%
Item 403.209-6.2%
Item 403.210-6.2%
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Item 403.2101-6.2%

Item 403.2102-6.8%

Item 403.2104-6.2%

Item 403.21041-6.2%

Item 403.211-6.2%

Item 403.2111-6.2%

Item 403.212-6.8%

Item 403.213-5.6%

Item 403.2131-5.6%

Item 403.2132-6.2%

Item 403.214-6.8%

Item 403.235-5.5%

Item 403.301-6.2%

Item 404.70-6.2%

Item 404.72—-6.2%

Item 461.13-6.5%

Item 462.30-0.0021 tons/SY
Item 462.301-0.0021 tons/SY

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity
shown on the progress estimate for each pay period.

Base Price: The base price of performance graded binder to be used is the price per
standard ton current with the bid opening date. This price is determined by using the
average New England Selling Price (Excluding the Connecticut market area), as listed in
the Asphalt Weekly Monitor.

Period Price: The period price of performance graded binder will be determined by the
Department by using the average New England Selling Price (Excluding the Connecticut
market area), listed in the Asphalt Weekly Monitor current with the paving date. The
maximum Period Price for paving after the adjusted Contract Completion Date will be
the Period Price on the adjusted Contract Completion Date.

SECTION 109
CHANGES

109.5.1 Definitions - Types of Delays
Delete Paragraph ‘A’ in its entirety and replace with:

“A. Excusable Delay Except as expressly provided otherwise by this Contract, an "Excusable
Delay" is a Delay to the Critical Path that is directly and solely caused by (1) a weather related
Event of such an unusually severe nature that a Federal Emergency Disaster is declared. The
Contractor will only be entitled to an adjustment of time if the Project falls within the
geographic boundaries prescribed under the disaster declaration. or (2) a flooding event at the
effected location of the Project that results in a Q25 headwater elevation, or greater, but less
than a Q50 headwater elevation. Theoretical headwater elevations will be determined by the
Department; actual headwater elevations will be determined by the Contractor and verified by
the Department or (3) An Uncontrollable Event.”
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APPENDIX A TO DIVISION 100

Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL
OPPORTUNITY AND CIVIL RIGHTS.

SECTION 203
EXCAVATION AND EMBANKMENT

203.02 Materials
At the bottom of page 2-12, add as the first item in the list:
Crushed Stone, % inch 703.13

203.042 Rock Excavation and Blasting

On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V,
1 so that it reads:

“No blasting products will be allowed on the job site if the date codes are missing.”

SECTION 304
AGGREGATE BASE AND SUBBASE COURSE

304.02 Agagregate

Remove the sentence “Aggregate for base and subbase courses shall be material meeting the
aggregate type requirements specified in the following table” in its entirety and the table that
follows it with headings of ‘Material’ and ‘Aggregate Type’.

304.02 — Agaregate Add the following sentence before the sentence starting with “When
designated on the plans...”: “Aggregate Base Course — Type C will be capped with 2” of
millings or Untreated Aggregate Surface Course — Type B. Payment for this material will
be made under 304.16”

SECTION 307

FULL DEPTH RECYCLED PAVEMENT
Remove this Section in its entirety and replace with:

SECTION 307
FULL DEPTH RECYCLING
(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER)

307.01 Description This work shall consist of pulverizing a portion of the existing
roadway structure into a homogenous mass, adding an emulsified asphalt stabilizer (if
required) to the depth of the pulverized material specified in the contract, placing and
compacting this material to the lines, grades, and dimensions shown on the plans or
established by the Resident.

MATERIALS
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307.02 Pulverized Material Pulverized material shall consist of the existing asphalt
pavement layers and one inch or more as specified of the underlying gravel, pulverized
and blended into a homogenous mass. Pulverized material will be processed to 100%
passing a 2 inch square mesh sieve.

307.021 New Aggregate and Additional Recycled Material New aggregate, if required by
the contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated
Surface Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D
processed to 100 percent passing a 2 inch square mesh sieve and meeting the
requirements of 703.06 — Aggregate for Base and Subbase may be used in areas requiring
depths greater than 2 inches. New aggregate, will be measured and paid for under the
appropriate item.

Recycled material, if required, shall consist of salvaged asphalt material from the project
or from off-site stockpiles that has been processed before use to 100 percent passing a 2
inch square mesh sieve. Recycled material shall be conditionally accepted at the source
by the Resident. It shall be free of winter sand, granular fill, construction debris, or
other materials not generally considered asphalt pavement.

Recycled material generated and salvaged from the project shall be used within the
roadway limits to the extent it is available as described in 307.09. No additional payment
will be made for material salvaged from the project.

Recycled material supplied from off-site stockpiles shall be paid for as described in the
contract, or by contract modification.

307.022 Emulsified Asphalt Stabilizer. If required, the emulsified asphalt stabilizer shall
be grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04
Emulsified Asphalt.

307.023 Water Water shall be clean and free from deleterious concentrations of acids,
alkalis, salts or other organic or chemical substances.

307.024 Portland Cement If required, Portland Cement shall be Type I or Il meeting
the requirements of AASHTO MS8S.

307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of
AASHTO M216.

EQUIPMENT

307.03 Pulverizer The pulverizer shall be a self-propelled machine, specifically
manufactured for full-depth recycling work and capable of reducing the required
existing materials to a size that will pass a 2 inch square mesh sieve. The machine shall
be equipped with standard automatic depth controls and must maintain a consistent
cutting depth and width. The machine also shall be equipped with a gauge to show depth
of material being processed.
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307.04 Liquid Mixer Unit or Distributor. If treatment of the recycled layer with
emulsified asphalt is required by the contract, a liquid mixing unit or distributor shall be
used to introduce the emulsified asphalt stabilizer into the pulverized material. The
mixing unit shall contain a liquid distribution and mixing system which has been
specifically manufactured for full-depth recycling work, capable of mixing the pulverized
material with an evenly metered distribution of emulsified asphalt into a homogeneous
mixture, to the depth and width required.

The mixing unit shall be designed, equipped, maintained, and operated so that emulsified
asphalt stabilizer at constant temperature may be applied uniformly on variable widths
of pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to
1.06 gal/yd® with uniform pressure and with an allowable variation from any specified
rate not to exceed 0.01 gal/ ydz. Mixing units shall include a tachometer, pressure gages,
and accurate volume measuring devices or a calibrated tank and a thermometer for
measuring temperatures of tank contents.

307.041 Cement or Lime Spreader If required by the contract, spreading of the
Portland Cement or Hydrated Lime shall be done with a spreader truck designed to
spread dry particulate (such as Portland Cement or Lime) or other approved means to
insure a uniform distribution across the roadway and minimize fugitive dust. Pneumatic
application, including through a slotted pipe, will not be permitted. Other systems that
have been developed include fog systems, vacuum systems, etc. Slurry applications may
also be accepted. The Department reserves the right to accept or reject the method of
spreading cement. The Contractor shall provide a method for verifying that the correct
amount of cement is being applied.

307.05 Placement Equipment Placement of the Full Depth recycled material to the
required slope and grade shall be done with an approved highway grader or by another
method approved by the Resident.

307.06 Rollers The full depth recycled material shall be rolled with a vibratory pad foot
roller, a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot
roller drum shall have a minimum of 112 tamping feet 3 inches in height, a minimum
contact area per foot of 17 inch?, and a minimum width of 84 inches. The vibratory steel
drum roller shall have a minimum 84 inch width single drum. The pneumatic tire roller
shall meet the requirements of Section 401.10 and the minimum allowable tire pressure
shall be 85 psi.

MIX DESIGN

If treatment of the recycled layer with emulsified asphalt is required by the contract, the
Department will supply a mix design for the emulsified asphalt stabilized material based
on test results from pavement and soil analysis taken to the design depth. The
Department will provide the following information prior to construction:

1. Percent of emulsified asphalt to be used.
2. Quantity of lime or cement to be added.
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3. Optimum moisture content for proper compaction.
4. Additional aggregate (if required).

After a test strip has been completed or as the work progresses, it may be necessary for
the Resident to make necessary adjustments to the mix design. Changes to compensation
will be in accordance with the Mix Design Special Provision.

CONSTRUCTION REQUIREMENTS

307.06 Pulverizing The entire depth of existing pavement shall be pulverized together
with 1 inch or more of the underlying gravel into a homogenous mass. All pulverizing
shall be done with equipment that will provide a homogenous mass of pulverized
material, processed in-place, which will pass a 2 inch square mesh sieve.

307.07 Weather Limitations Full depth recycled work shall be performed when;

A. Recycling operations will be allowed between May 15™ and September 15™
inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north
of Route 9 from Bangor to Calais.

B. The atmospheric temperature, as determined by an approved thermometer
placed in the shade at the recycling location, is S0°F and rising.

C. When there is no standing water on the surface.

D. During generally dry conditions, or when weather conditions are such that
proper pulverizing, mixing, grading, finishing and curing can be obtained
using proper procedures, and when compaction can be accomplished as
determined by the Resident.

E. When the surface is not frozen and when overnight temperatures are expected
to be above 32°F.

F. Wind conditions are such that the spreading of lime or cement on the roadway
ahead of the recycling machine will not adversely affect the operation.

307.08 Surface Tolerance The complete surface of the Full Depth Recycled course shall
be shaped and maintained to a tolerance, above or below the required cross sectional
shape, of % inch.

307.09 Full Depth Recycling Procedure New aggregate or recycled material meeting the
requirements of Section 307.021 - New Aggregate and Additional Recycled Material,
shall be added as necessary to restore cross-slope and/or grade before pulverizing.
Locations will be shown on the plans or described in the construction notes. The Resident
may add other locations while construction of the project is in progress. The Contractor
will use recycled material to the extent it is available, in lieu of new aggregate. The
material shall then be pulverized, processed, and blended into a homogeneous mass
passing a 2 inch square mesh sieve. Material found not pulverized down to a 2 inch size
will be required to be reprocessed by the recycler with successive passes until approved
by the Resident.
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Should the Contractor be required to add new aggregate or recycled material to restore
cross-slope and/or grade after the initial pulverizing process, those areas will require re-
processing to blend into a homogenous mass passing a 2 in square mesh sieve.

Sufficient water shall be added during the recycling process to maintain optimum
moisture for compaction.

The resultant material from the initial pulverizing processes shall be graded and
compacted to the cross-slope and profile shown on the plans or as directed by the
Resident. The Contractor will also be responsible for re-establishing the existing profile
grade. The completed surface of the full depth recycled course shall be shaped and
maintained to a tolerance, above or below the required cross sectional shape, of % inch.
Areas not meeting this tolerance will be repaired as described in Section 307.091. The
initial pulverizing process density requirements will be the same as Section 307.101 unless
otherwise directed by the Resident.

Additives, if required, shall be introduced following completion of the initial pulverizing
and blending process. Emulsified asphalt stabilizer shall be incorporated into the top of
the processed material as specified in section 307.04 to the depth specified in the contract
by use of the liquid mixer unit or a distributor, at the rate specified in the mix design.
The emulsified asphalt shall then be uniformly blended into a homogeneous mass until an
apparent uniform distribution has occurred. The rate of application may be adjusted as
necessary by the Resident. Cement or lime shall be introduced as described in section
307.041. The resultant material shall be graded and compacted to the cross-slope and
profile shown on the plans or as directed by the Resident. The Contractor will also be
responsible for re-establishing the existing profile grade.

After final compaction, the roadway surface shall be treated with a light application of
water, and rolled with pneumatic-tired rollers to create a close-knit texture. The finished
layer shall be free from:

A. Surface laminations.

B. Segregation of fine and coarse aggregate.

C. Corrugations, centerline differential, potholes, or any other defects that may
adversely affect the performance of the layer, or any layers to be placed upon it.

The Contractor shall protect and maintain the recycled layer until a lift of pavement is
applied. Any damage or defects in the layer shall be repaired immediately. An even and
uniform surface shall be maintained. The recycled surface shall be swept prior to hot
mix asphalt overlay placement.

307.091 Repairs Repairs and maintenance of the recycled layers, resulting from
damage caused by traffic, weather or environmental conditions, or resulting from
damage caused by the Contractor’s operations or equipment, shall be completed at no
additional cost to the Department.
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For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a
hot mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming
with hot mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix
asphalt shim. All repair work will be done with the Resident’s approval at the
Contractor’s expense.

TESTING REQUIREMENTS

307.10 Quality Control The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The
QCP shall meet the requirements of Section 106.4 - Quality Control and this Section.
The Contractor shall not begin recycling operations until the Department approves the
QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shall hold
a Pre-recycle conference to discuss the recycling schedule, type and amount of equipment
to be used, sequence of operations, and traffic control. A copy of the QC random
numbers to be used on the project shall be provided to the Resident. All field supervisors
including the responsible onsite recycling process supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Recycling Process
including, but not limited to, the following:

A. Sources for all materials, including New Aggregate and Additional Recycled

Material.

B. Make and type of rollers including weight, weight per inch of steel wheels, and
average contact pressure for pneumatic tired rollers.
Testing Plan.
Recycling operations including recycling speed, methods to ensure that
segregation is minimized, grading and compacting operations.
Methods for protecting the finished product from damage and procedures for
any necessary corrective action.
Method of grade checks.
Examples of Quality Control forms.
Name, responsibilities, and qualifications of the Responsible onsite Recycling
Supervisor experienced and knowledgeable with the process.
A note that all testing will be done in accordance with AASHTO and
MDOT/ACM procedures.

e

mam

[
.

The Project Superintendent shall be named in the QCP, and the responsibilities for
successful implementation of the QCP shall be outlined.

The Contractor shall sample, test, and evaluate the full depth reclamation process in
accordance with the following minimum frequencies:
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MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Density 1 per 1000 feet / lane AASHTO T
310
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end

of each days operation

Yield of all materials (Daily 1 per 1000 ft/lane
yield, yield since last test,

and total project yield.)

The Department may view any QC test and request a QC test at any time. The Contractor
shall submit all QC test reports and summaries in writing, signed by the appropriate
technician, to the Department’s onsite representative by 1:00 P.M. on the next working day,
except when otherwise noted in the QCP due to local restrictions. The Contractor shall
make all test results, including randomly sampled densities, available to the Department
onsite.

The Contractor shall cease recycling operations whenever one of the following occurs:

A. The Contractor fails to follow the approved QCP.

B. The Contractor fails to achieve 98 percent density after corrective action has
been taken.

C. The finished product is visually defective, as determined by the Resident.

D. The computed yield differs from the mix design by 10 percent or more.

Recycling operations shall not resume until the Department approves the corrective action
to be taken.

307.101 Test Strip The contractor shall assemble all items of equipment for the recycling
operation on the first day of the recycling work. The Contractor shall construct a test
strip for the project at a location approved by the Resident. The Responsible onsite
Recycling Supervisor will work with Department personnel to determine the suitability of
the mixed material, moisture control within the mixed material, and compaction and
surface finish. The test strip section is required to:

A. Demonstrate that the equipment and processes can produce recycled layers to
meet the requirements specified in these special provisions.

B. Determine the effect on the gradation of the recycled material by varying the
forward speed of the recycling machine and the rotation rate of the milling drum.

C. Determine the optimum moisture necessary to achieve proper compaction of the
recycled layer.

D. Determine the sequence and manner of rolling necessary to obtain the compaction
requirements and establish a target density. The Contractor and the Department
will both conduct testing with their respective gauges at this time.

The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width).

Page 11 of 25

119



March 30, 2016
Supersedes March 08, 2016

Full recycling production will not start until a passing test strip has been accomplished. If
a test strip fails to meet the requirements of this specification, the Contractor will be
required to repair or replace the test strip to the satisfaction of the Resident. Any repairs,
replacement, or duplication of the test strip will be at the Contractor’s expense.

After the test strip has been pulverized, and the roadway brought to proper shape, the
Contractor shall add water until it is determined that optimum moisture has been
obtained. The test strip shall then be rolled using the specified compaction equipment as
directed until the density readings show an increase in dry density of less than 1 pcf for
the final four roller passes of each roller. The Contractor and Department will each
determine a target density using their respective gauges by performing several additional
density tests and averaging them. The average of these tests will be used as the target
density of the recycled material for QC and Acceptance purposes.

Following completion of the test strip, compaction of the material shall continue until a
density of not less than 98 percent of the test strip target density has been achieved for
the full width and depth of the layer. During the construction and compaction of the Full
Depth Recycled base, should three consecutive Acceptance test results for density fail to
meet a minimum of 95 percent of the target density, or exceed 102 percent of target
density, a new test strip shall be constructed.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Density 1 per 2000 ft / lane AASHTO T 310

308.102 Curing. No new pavement shall be placed on the full depth recycled pavement
until curing has reduced the moisture content to 1 percent or less by total weight of the
mixture, or a curing period of 4 days has elapsed, whichever comes first.

307.11 Method of Measurement Full Depth Recycled Pavement (Untreated or Treated
with Emulsified Asphalt Stabilizer) will be measured by the square yard.

307.12 Basis of Payment The accepted quantity of Full Depth Recycled Asphalt
Pavement (Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at
the contract unit price per square yard, complete in-place which price will be full
compensation for furnishing all equipment, materials and labor for pulverizing, blending,
placing, grading, compacting, and for all incidentals necessary to complete the work.

The addition of materials to restore profile grade and/or cross-slope in areas shown on
the plans or described in the construction notes will be paid separately under designated
pay items within the contract. No additional payment will be made for materials salvaged
from the project.
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Payments will be made under:

Pay Item Pay Unit
307.331 Full Depth Recycled Pavement (Untreated) Square
Yard

307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)
S in. depth Square
Yard

307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)
6 in. depth Square
Yard

SECTION 411
UNTREATED AGGREGATE SURFACE COURSE

411.02 — Agaregate Add the following to the end of the first sentence: “- Type A”

SECTION 501
FOUNDATION PILES

501.05 — Method of Measurement

b. Piles Furnished — After the second sentence, add the sentence “Measurement will not
include any pile tips”.

c. Piles in Place — Add the sentence to the end of the second paragraph, “Measurement will
include the pile tips”.

d. Pile Tips — Add the words “on the Pile” to the end of the sentence.

SECTION 502
STRUCTURAL CONCRETE

502.05 Composition and Proportioning
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TABLE 1
Concrete| Minimum | Permeability | Entrained Notes
CLASS |[Compressive| as indicated Air
Strength by Surface (%)
(PSI) Resistivity
(KOhm-cm)
LSL LSL |USL
S 3,000 N/A N/A | N/A 4,5
A 4,000 14 6.0 | 9.0 14,5
e 55 | 7.5 [1,2,34
LP 5,000 17 6.0 | 9.0 |14,5
Fill 3,000 N/A 6.0 | 9.0 |45

In the list of information submitted by the contractor for a mix design:
Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.”

Note #1 - Remove, “...Standard Specification Section 711.05, Protective Coating for
Concrete Surfaces, and per the manufacturer’s recommendations, at no additional cost to
the Department.” and replace with, “...Standard Specification Section 515, Protective
Coating for Concrete Surfaces, at no additional cost to the Department.”

502.1703 Acceptance Methods A and B
In the paragraph that starts with “The Department will take Acceptance...” Remove the word
chloride from chloride permeability in the last sentence.

Replace the paragraph starting with “Rapid Chloride Permeability specimens...” With the
following:

“Surface Resistivity specimens will be tested by the Department in accordance
with AASHTO TP-95 at an age > 56 days. Four 4 inch x 8 inch cylinders will be cast per
sublot placed. The average of three concrete specimens per sublot will constitute a test result
and this average will be used to determine the permeability for pay adjustment computations.”

502.1706 Acceptance Method C

Remove in its entirety and Replace with:
502.1706 Acceptance Method C The Department will determine the acceptability of the
concrete through Acceptance testing. Acceptance tests will include compressive strength,
air content and permeability. Method C concrete not meeting the requirements listed in
Table 1 shall be removed and replaced at no cost to the Department. At the
Department’s sole discretion, material not meeting requirements may be left in place and
paid for at a reduced price as described in Section 502.195.
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502.1707 Resolution of Disputed Acceptance Test Results
Section B
Remove “Rapid Chloride” from the section heading.
In paragraph 4 replace T-277 with TP-95

502.192 Pay Adjustment for Chloride Permeability
Remove “Chloride” from the heading and from the first sentence.

Replace the sentence that starts with “values greater than...” and replace with “values less than
10 KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to
rejection and replacement, at no additional cost to the Department.”

502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content,
Methods A and B

Remove the word “Chloride” from the section heading and from the equation for CPF.

502.195 Pay Adjustment Method C

In Table 6: Method C Pay Reductions (page 5-53)
Under “Entrained Air” for “Class Fill”, in the first line,
change from “< 4.0 (Removal)” to “<4.5 (Removal)”

In Table 6: Method C PAY REDUCTIONS, revise the Chloride Permeability section by
removing it in its entirety and replacing it with:

Surface Resistivity {Permeability in Kohm-cms and Pay Reduction per CY}
15-16 ($50) 13 ($25) N/A N/A
13-14 ($75) 12($50) N/A N/A
12 ($100) 11 ($75) N/A N/A
11 ($125) 10 ($100) N/A N/A
< 11 (Removal) < 10 (Removal) N/A N/A
SECTION 504

STRUCTURAL STEEL

504.26 Welding Remove the second paragraph beginning with “The range of heat....” in its
entirety.

504.29 Welding ASTM A 709 HPS 70W Steel. Remove the third paragraph beginning with
“Make Weld runoff tabs...” in its entirety.
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SECTION 527
ENERGY ABSORBING UNIT

527.02 Materials This section is revised to read as follows.

527.02 Materials Work Zone Crash Cushions must comply with NCHRP Report 350. Work Zone
Crash Cushions shall be selected from MaineDOT’s Qualified Products List of Crash Cushions /
Impact Attenuators, or an approved equal.
Acceptance Testing of Precast/Prestressed Concrete
Suggested Revisions to the Standard Specification to Require Acceptance Testing to be
done by Representatives of the MaineDOT

SECTION 534
PRECAST STRUCTURAL CONCRETE

534.14 Process Control Test Cylinders
Revise this subsection to read:
“534.14 Acceptance and Quality Control Testing of Concrete Refer to Section 712.061.”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

Section 535.08 — Quality Assurance
Revise the second paragraph to read:

“The QAI will perform acceptance sampling and testing and will witness or review
documentation, workmanship and testing to assure the Work is being performed in
accordance with the Contract Documents.”

Section 535.15 - Process Control Test Cylinders
Revise the first paragraph to read:

#535.15 Acceptance and Quality Control Testing of Concrete Acceptance of
structural precast/prestressed units, for each day’s production, will be determined by the
Department, based on compliance with this specification and satisfactory concrete testing
results. At least once per week, the QAI will make 2 concrete cylinders (6 cylinders when
the Contract includes permeability requirements) for use by the Department; cylinders
shall be standard cured in accordance with AASHTO T23 (ASTM C31). The QAI will
perform entrained air content and slump flow testing, determine water-cement ratio and
determine temperature of the sampled concrete at the time of cylinder casting. All
testing equipment required by the QAI to perform this testing shall be provided in
accordance with Standard Specification Section 502.041, Testing Equipment. In
addition, the Contractor shall provide a slump cone meeting the requirements of
AASHTO T 119. Providing and maintaining testing and curing equipment shall be
considered incidental to the work and no additional payment will be made.”
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Insert the following as the second paragraph of Section 535.15:

“Quality Control concrete test cylinders shall be made for each day’s cast and each
form bed used. Cylinders tested to determine strand release strength and design strength
shall be field cured in accordance with AASHTO T23 (ASTM C31). 28 day cylinders
shall be standard cured. Record unit identification, entrained air content, water-cement
ratio, slump flow and temperature of the sampled concrete at the time of cylinder
casting.”

SECTION 604
MANHOLES, INLETS CATCH BASINS

604.04 Adjusting Catch Basins and Manholes,

Add the following paragraph to the end of 604.04 b:

The Department will allow the use of metal ring inserts set into the manhole top frame or
composite risers placed beneath the manhole frame to adjust manhole slope and grade
for paving projects. The use of metal ring inserts shall be in accordance with 604.04 d.
Ring Insert Requirements. The use of composite risers shall be in accordance with 604.04
e. Composite Riser Requirements.

Add the following paragraph after the first paragraph of 604.04 c:

The Department will allow the use of metal ring inserts set into the manhole top frame or
composite risers placed beneath the manhole frame to adjust manhole slope and grade
for paving projects. The use of metal ring inserts shall be in accordance with 604.04 d.
Ring Insert Requirements. The use of composite risers shall be in accordance with 604.04
e. Composite Riser Requirements.

Add the following sections to 604.04:

d. Ring Insert Requirements Ring inserts to adjust manhole top frame slope and
grade will are allowed in accordance with the following requirements:

1) Materials

i. All ring inserts must be made of iron. Multiple ring inserts will not be
allowed. The single ring insert may be any height up to a maximum of 2
inches tall.

iil. Ring inserts shall not be welded to the manhole frame to prevent brittle
failure of the cast iron frame.
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iili. Ring inserts shall be fastened to the manhole frame using liquid steel-
filled epoxy such as Loctite Fixmaster Steel Liquid or equivalent. The
epoxy shall be installed in accordance with the manufacturer’s
recommendations.

2) Where Ring Inserts May/May Not Be Used

i. MaineDOT will allow the use of a single manhole ring insert to raise
manholes on state and state-aid highways.

ii. Manhole ring inserts may not be used along state and state-aid highway
sections where the speed limit is 40 miles per hour or more. The standard
brick and mortar or flat composite risers beneath the manhole frame
must be used at these locations.

3) Construction Requirements For The Use of Iron Manhole Ring Inserts

i. Wherever iron ring inserts are used to raise manhole top elevations, the
rings shall be fastened to the existing manhole frame using liquid steel-
filled epoxy. The liquid steel-filled epoxy shall be placed evenly around
the entire manhole frame before placing the ring insert. Unbonded ring
inserts will not be allowed. If the manufacturer’s recommended
construction practices result in loose or unacceptable manhole cover
restraint, standard brick and mortar or flat composite risers beneath
the manhole frame must be used at these locations.

e. Composite Riser Requirements Flat or beveled, doughnut-shaped, composite risers
placed beneath the manhole frame to adjust slope and grade are allowed. The composite
riser shall be fastened to both the top of the concrete cone and bottom of the manhole
frame with the manufacturer’s recommended epoxy. Composite risers may be used at all
locations on state and state-aid highways under any legal speed limit without restriction.

SECTION 606
GUARDRAIL

606.09 Basis of Payment  Amend the first sentence of the eighth paragraph of this subsection
by removing the word “meter” and replace it with “linear foot”.

SECTION 619
MULCH

619.07 Basis of Payment
In the list of Pay Items add “619.12 Mulch” with a Pay Unit of “ Unit ”.
Change the description of 619.1201 from “Mulch” to “Mulch — Plan Quantity”

In the list of Pay Items add “619.13 Bark Mulch” with a Pay Unit of “ CY ”.
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Change the description of 619.1301 from “Bark Mulch” to “Mulch — Plan Quantity”

In the list of Pay Items add “619.14 Erosion Control Mix” with a Pay Unit of “ CY ”.
Change the description of 619.1401 from “Erosion Control Mix” to “Mulch — Plan Quantity”

SECTION 621
LANDSCAPING

621.0002 Materials - General
In the list of items change “Organic Humus” to “Humus”.

621.0019 Plant Pits and Beds
¢ Class A Planting
In the third paragraph beginning with “ The plant pit...” change “Y%2 inch” to “1 inch”

SECTION 626
FOUNDATIONS, CONDUIT AND JUNTION BOXES FOR HIGHWAY
SIGNING, LIGHTING AND SIGNALS

626.033 Polyvinylchloride Conduit Installation Amend the following subsection by adding
the following paragraph to its end:

“NON-METALLIC UNDER PAVEMENT CONDUIT INSTALLATION

Where noted on the drawings, non-metallic under pavement conduit of schedule 80 or
greater rating shall be provided to facilitate conduit crossing of the existing highway and
ramps without disruption to the existing highway and ramp pavement surface. The non-
metallic under pavement conduit shall be hydraulically jacked or directional bored below
the highway and ramp at a depth of not less than (36 inches). Under pavement conduit
shall extend for a distance of (10 feet) beyond the highway or ramp edge at each side.”

626.034 Concrete Foundations
On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled
shafts shall not be...”.

*“ No foundation design will be required for 18- and 24-inch diameter foundations for
structures less than 30-feet tall and with no projecting arms. A foundation design
prepared by a Professional Engineer licensed in accordance with the laws of the State of
Maine will be required for all other foundations Precast foundations will be permitted for
18 and 24-inch diameter foundations for structures less than 30-feet tall and with no
projecting arms. Where precast foundations are permitted flowable concrete fill shall be
used as backfill in the annular space, and placed from the bottom up. Construction of
precast foundations shall conform to the Standard Details and all requirements of
Section 712.061 except that the concrete shall have a minimum permeability of 17 kOhm-
cm and the use of calcium nitrite will not be required. *
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On Page 6-86, add the following to the paragraph beginning with “Concrete for drilled
shafts...” so that it reads as follows:

“....The Contractor shall provide temporary dewatering of excavations for foundations
such that concrete is placed in the dry. Concrete for drilled shafts shall be placed in
accordance with Section 502.10 as temporary casing is withdrawn to prevent debris from
contaminating the foundation and to ensure concrete is cast against the surrounding soil.
Concrete for drilled shafts and spread footings shall be Class A in accordance with
Section 502 - Structural Concrete. Precast foundations will not be permitted except as
specified above in this Section. Backfill for spread footing foundations shall be Gravel
Borrow meeting the requirements of Section 703.20 - Gravel Borrow.....”

626.05 Basis of Payment Amend this subsection by adding the following paragraph and
Pay Item:

“Payment will be made for the total number of (linear feet) of under pavement
conduit actually furnished, installed and accepted at the contract price per (linear foot).
This price shall include the cost of: furnishing and installing the conduit; excavating;
furnishing special backfilling materials, pull wire, fittings, grounding and bonding; test
cleaning interiors of conduits and all materials, labor, equipment and incidentals
necessary to complete the work.”

Pay Item Pay Unit
626.251 Non-Metallic Under pavement Conduit (Linear Foot)
(Schedule 80 or greater rating)

SECTION 627
PAVEMENT MARKINGS._

627.10 Basis of Payment Remove the existing “627.78 Temporary Pavement Marking Line,
White or Yellow” and replace with:  627.78 TEMP 4" PAINT PVMT MARK LINE W
ORY LF

SECTION 652
MAINTENANCE OF TRAFFIC

652.3 Submittal of Traffic Control Plan On page 6-148, note f, in the last sentence revise the
“105.2.2” to “105.2.3” so that the last sentence reads, “For a related provision, see Section
105.2.3 — Project Specific Emergency Planning.”.

652.3.4 General Revise the eighth paragraph by removing “Earth Berm” and replace it with
“Concrete Barrier”.

652.4 Flaggers In the first paragraph, revise the fifth sentence which says:

Page 20 of 25

128



March 30, 2016
Supersedes March 08, 2016

For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, shall be worn along with a
hardhat with 360° retro-reflectivity.

So that it reads:

For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, including a Class 3
top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be worn along

with a hardhat with 360 ° retro-reflectivity.

652.41 TRAFFIC OFFICERS
Revise this subsection so that the subsection number and title is
“652.4.1 TRAFFIC OFFICERS ”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.2 If No Pay Item Add the following to the end of the first paragraph:

“Failure by the Contractor to follow Standard Specification or Special Provision -
Section 656 will result in a violation letter and a reduction in payment as shown in the
schedule list in 656.5.1. The Department’s Resident or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any
delay in the work due to any suspension under this item.”

SECTION 660
ON-THE-JOB TRAINING

660.06 Method of Measurement

Remove the first sentence in its entirety and replace with “ The OJT item will be measured
by the number of OJT hours by a trainee who has successfully completed an approved
training program.”

660.07 Basis of payment to the Contractor
Remove the last word in the first sentence so that the first sentence reads “ The OJT shall be
paid for once successfully completed at the contract unit price per hour.”

Payment will be made under
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to
“Hour”.
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SECTION 674
PREFABRICATED CONCRETE MODULAR GRAVITY WALL

674.02 Materials
Amend this section by adding the following after “Concrete Units:” and before the paragraph
beginning with “Tolerances ”.

Concrete shall be Class P. The concrete shall contain a minimum of 5.5 gallons per cubic
yard of calcium nitrite solution.

The minimum permeability of the concrete as indicated by Surface Resistivity shall be 17
KOhm-cm.

Defects Defects which may cause rejection of precast units include, but are not limited
to, the following:

Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to
reach the reinforcing steel.

Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep.

Edge or corner breakage exceeding 12 inches in length or 1 inch in depth.

Any other defect that clearly and substantially impacts the quality, durability, or
maintainability of the structure, as determined by the Fabrication Engineer.

Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic
defects using a patching material from the MaineDOT Qualified Products List (QPL).
The repair, including preparation of the repair area, mixing and application and curing
of the patching material, shall be in accordance with the manufacturer's product data
sheet. Corners that are not exposed in the final product may be ground smooth with no
further repair necessary if the depth of the defect does not exceed 1/2 inch. Remove form
ties and other hardware to a depth of not less than 1 inch from the face of the concrete
and patch the holes using a patching material from the MaineDOT QPL.

Repair structural defects only with the approval of the Fabrication Engineer. Submit a
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair
procedure. Do not perform structural repairs without an NCR that has been reviewed by
the Fabrication Engineer. Structural defects include, but are not be limited to, exposed
reinforcing steel or strand, cracks in bearing areas, through cracks and cracks 0.013 inch
in width that extend more than 12 inches in length in any direction. Give the QAI
adequate notice prior to beginning any structural repairs.
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SECTION 677

On page 6 - 203 change “636.041” to “677.041”

SECTION 703
AGGREGATES

703,0201 Alkali Silica Reactive Aggregates
Remove this section in its entirety and replace with the following:

703.0201 Alkali Silica Reactive Aggregates. All coarse and fine aggregates proposed for
use in concrete shall be tested for Alkali Silica Reactivity (ASR) potential under
AASHTO T 303 (ASTM C 1260), Accelerated Detection of Potentially Deleterious
Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to being accepted for
use. Acceptance will be based on testing performed by an accredited independent lab
submitted to the Department. Aggregate submittals will be required on a 5-year cycle,
unless the source or character of the aggregate in question has changed within 5 years
from the last test date.

As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate
will be allowed with no restrictions when the mortar bars made with this aggregate
expand less than or equal to 0.10 percent at 30 days from casting. Use of a particular
coarse or fine aggregate will be classified as potentially reactive when the mortar bars
made with this aggregate expand greater than 0.10 percent at 30 days from casting. Use
of this aggregate will only be allowed with the use of cement-pozzolan blends and/or
chemical admixtures that result in mortar bar expansion of less than 0.10 percent at 30
days from casting as tested under ASTM C 1567.

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is
classified as potentially reactive include, but are not limited to the following:

Class F Coal Fly Ash meeting the requirements of AASHTO M 295.
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of
AASHTO M 302.

Densified Silica Fume meeting the requirements of AASHTO M 307.
Lithium based admixtures
Metakaolin

Pozzolans or chemical admixtures required to offset the effects of potentially reactive

aggregates will be incorporated into the concrete at no additional cost to the
Department.
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703.06 Agaregate for Base and Subbase - Remove the first two paragraphs in their entirety
and replace with these:

“The following shall apply to Sections (a.) and (c.) below. The material shall have a
Micro-Deval value of 25.0 or less as determined by AASHTO T 327. If the Micro- Deval
value exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method
of Test for Determination of Degradation Value (January 2009 version) shall be
performed, except that the test shall be performed on the portion of the sample that
passes the 2 in sieve and is retained on the No. 10 sieve. If the material has a
Washington Degradation value of less than 15, the material shall be rejected.

The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may
be used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation
of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. “

703.19 Granular Borrow

Remove the gradation requirements table, and replace with the following:

Percentage by Weight
Sieve Passing Square Mesh Sieves
Designation Material for Underwater Material for Embankment
Backfill Construction
6 inch 100
No. 40 0-70 0-70
No. 200 0-7.0 0-20.0

703.33 Stone Ballast - In the third paragraph, remove the words “ less than” before 2.60 and
add the words “or greater” after 2.60.

SECTION 712
MISCELLANEOUS HIGHWAY MATERIAL

Section 712.061- Structural Precast Concrete Units

Under the heading, Quality Control and Quality Assurance, revise the fourth paragraph to read:

“Acceptance is the prerogative of the Department. The Department will conduct
Quality Assurance (QA) in accordance with Standard Specification Subsection 106.5.
Testing deemed necessary by the Department that is in addition to the minimum testing
requirements will be scheduled to minimize interference with the production schedule.
The QAI will perform acceptance sampling and testing and will witness or review
documentation, workmanship and testing to assure the Work is being performed in
accordance with the Contract Documents.”
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Under the heading, Concrete Testing, revise the first paragraph to read as the following two
paragraphs:

“Concrete Testing Acceptance of structural precast units, for each day’s production,
will be determined by the Department, based on compliance with this specification and
satisfactory concrete testing results. At least once per week, the QAI will make 2
concrete cylinders (6 cylinders when the Contract includes permeability requirements)
for use by the Department; cylinders shall be standard cured in accordance with
AASHTO T23 (ASTM C31). The QAI will perform entrained air content and slump flow
testing, determine water-cement ratio and determine temperature of the sampled
concrete at the time of cylinder casting. All testing equipment required by the QAI to
perform this testing shall be in accordance with Standard Specification Section 502.041,
Testing Equipment. In addition, the Contractor shall provide a slump cone meeting the
requirements of AASHTO T 119. Providing and maintaining testing and curing
equipment shall be considered incidental to the work and no additional payment will be
made.

Quality Control test cylinders shall be made and tested in accordance with the
following standards:

AASHTO T 22 (ASTM C39) Test Method for Compressive Strength of

Cylindrical Concrete Specimens

AASHTO T23 (ASTM C31) Practice for Making and Curing Concrete Test

Specimens in Field

AASHTO T141 (ASTM C172) Practice for Sampling Freshly Mixed Concrete

AASHTO T152 (ASTM C231) Test Method for Air Content of Freshly Mixed
Concrete by the Pressure Method

AASHTO T196 (ASTM C173) Standard Test Method for Air Content of Freshly

Mixed Concrete by the Volumetric Method

ASTM C1064 Test Method for Temperature of Freshly mixed Portland Cement

Concrete
ASTM C1611 Standard Test Method for Slump Flow of Self-Consolidating
Concrete”

Under the heading, Concrete Testing, delete the paragraph that begins:
“At least once per week, the Contractor shall make 2 concrete cylinders.....for use by the
Department.....”

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.02 Agricultural Ground Limestone

In the table after the third paragraph which starts with “Liquid lime...” change the
Specification for Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and
14.5 /5 is from Nitrate Nitrogen” to read “15.5 % of which 1% is from Ammoniacal
Nitrogen and 14.5 % is from Nitrate Nitrogen”
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¢ MaineDOT
Environmental Summary Sheet

WIN: 18596.10, 22586.10 Date Submitted: 3/15/16
Town: Long A TWP T4, T3 Indian Purchase TWP

CPD Team Leader: Colin Greenan

ENV Field Contact: Jamey Reitmeyer

NEPA Complete: no FHWA $

X Section 106
No Federal Action
Section 106 Resources: None

= Section 4(f) and 6(f)
Section 4(f
Review Complete- No USDOT $
Section 6(f
Not Applicable

X Maine Department of Inland Fisheries and Wildlife Essential Habitat

Not Applicable Timing Window: Not Applicable

X Section 7
Not Applicable
Species of Concern:
Comments/References: No federal nexus

X Essential Fish Habitat
No Effect-No in-water work

X Maine Department of Conservation/Public Lands, Submerged Land Lease
Not Applicable
X Maine Land Use Regulation Commission

*Applicable Standards and Permits are included with the contract

X Maine Department of Environmental Protection
Not Applicable - No in-water work
*Applicable Standards and Permits are included with the contract

X Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
Not Applicable - No in-water work
*Applicable Standards and Permits are included with the contract

X Stormwater Review
N/A

X Special Provisions Required
Special Provision 105-Timing of Work Restriction N/ALX] Applicable[]
Special Provision 656-Minor Soil Disturbance N/ALX] Applicable[]
Standard Specification 656-Erosion Control Plan N/AL] Applicable[X]
Special Provision 203-Dredge Spec N/ALX] Applicable[]
General Note for Hazardous Waste N/A] Applicable[]
Special Provision 203-Hazardous Waste N/AX Applicable[]
Special Provision 105.9 N/AX Applicable[]

*All permits and approvals based on plans/scope as of: 3/15/16
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