CONTRACT ID: 011062.00 PROJECT(S): BR-1106(200)X

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
	SECTION 0001 PROJECT ITEMS					
0010	202.15 REMOVING MANHOLE OR CATCH BASIN	6.000 EA				
0020	202.19 REMOVING EXISTING BRIDGE	LUMP	LUMP			
0030	202.202 REMOVING PAVEMENT SURFACE	1800.000 SY				
0040	203.20 COMMON EXCAVATION	3900.000 CY				
0050	203.25 GRANULAR BORROW	200.000 CY				
0060	206.061 STRUCTURAL EARTH EXCAVATION - DRAINAGE AND MINOR STRUCTURES, BELOW GRADE	50.000 CY				
0070	304.08 AGGREGATE BASE COURSE - SCREENED	1350.000 CY				
0080	403.2081 12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	525.000 T				
0090	403.209 HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	220.000 T				
0100	403.211 HOT MIX ASPHALT (SHIMMING)	10.000 T				

CONTRACT ID: 011062.00 PROJECT(S): BR-1106(200)X

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0110	403.213 HOT MIX ASPHALT 12.5 MM BASE	350.000 T				
0120	409.15 BITUMINOUS TACK COAT - APPLIED	200.000 G				
0130	603.155 12 INCH REINFORCED CONCRETE PIPE CLASS III	300.000 LF				
0140	603.165 15 INCH REINFORCED CONCRETE PIPE CLASS III	12.000 LF				
0150	603.215 36 INCH REINFORCED CONCRETE PIPE CLASS III	24.000 LF				
0160	604.072 CATCH BASIN TYPE A1-C	8.000 EA				
0170	604.076 60 INCH CATCH BASIN TYPE A1-C	3.000 EA				
0180	604.092 CATCH BASIN TYPE B1-C	5.000 EA				
0190	604.16 ALTERING CATCH BASIN TO MANHOLES	2.000 EA				
0200	604.164 REBUILDING CATCH BASIN	1.000 EA				
0210	604.18 ADJUSTING MANHOLE OR CATCH BASIN TO GRADE	2.000 EA				

CONTRACT ID: 011062.00 PROJECT(S): BR-1106(200)X

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0220	605.09 6 INCH UNDERDRAIN TYPE B	470.000 LF				
0230	606.265 TERMINAL END - SINGLE RAIL - GALVANIZED STEEL	1.000 EA				
0240	606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	2.000 EA				
0250	606.36 GUARDRAIL REMOVED AND RESET	25.000 LF				
0260	606.363 GUARDRAIL REMOVE AND DISPOSE	1830.000 LF				
0270	608.08 REINFORCED CONCRETE SIDEWALK	20.000 SY				
0280	608.26 CURB RAMP DETECTABLE WARNING FIELD	70.000 SF				
0290	609.11 VERTICAL CURB TYPE 1	610.000 LF				
0300	609.12 VERTICAL CURB TYPE 1 - CIRCULAR	25.000 LF				
0310	609.234 TERMINAL CURB TYPE 1 - 4 FOOT	12.000 EA				
0320	609.238 TERMINAL CURB TYPE 1 - 8 FOOT	1.000 EA				

CONTRACT ID: 011062.00 PROJECT(S): BR-1106(200)X

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0330	609.31 CURB TYPE 3	1040.000 LF				
0340	609.35 CURB TYPE 5 - CIRCULAR	13.000 LF				
0350	609.38 RESET CURB TYPE 1	1040.000 LF				
0360	613.319 EROSION CONTROL BLANKET	250.000 SY				
0370	615.07 LOAM	520.000 CY				
0380	618.1401 SEEDING METHOD NUMBER 2 - PLAN QUANTITY	50.000 UN				
0390	619.1201 MULCH - PLAN QUANTITY	50.000 UN				
0400	626.11 PRECAST CONCRETE JUNCTION BOX	5.000 EA				
0410	626.22 NON-METALLIC CONDUIT	2000.000 LF				
0420	626.25 UNDER PAVEMENT DUCT	80.000 LF				
0430	626.32 24 INCH FOUNDATION	8.000 EA				

CONTRACT ID: 011062.00 PROJECT(S): BR-1106(200)X

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0440	626.36 REMOVE OR MODIFY CONCRETE FOUNDATION	18.000 EA				
0450	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	5000.000 LF				
0460	627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING	620.000 SF				
0470	627.76 TEMPORARY PAVEMENT MARKING LINE, WHITE OR YELLOW	LUMP	LUMP			
0480	627.77 REMOVING PAVEMENT MARKINGS	200.000 SF				
0490	629.05 HAND LABOR, STRAIGHT TIME	20.000 HR				
0500	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	40.000 HR				
0510	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	40.000 HR				
0520	631.18 CHAIN SAW RENTAL (INCLUDING OPERATOR)	10.000 HR				
0530	631.20 STUMP CHIPPER (INCLUDING OPERATOR)	10.000 HR				
0540	631.22 FRONT END LOADER (INCLUDING OPERATOR)	25.000 HR				

CONTRACT ID: 011062.00 PROJECT(S): BR-1106(200)X

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0550	631.32 CULVERT CLEANER (INCLUDING OPERATOR)	15.000 HR				
0560	634.16 HIGHWAY LIGHTING	LUMP	LUMP			
0570	634.2042 LED LUMINARIES	8.000 EA				
0580	634.21 CONVENTIONAL LIGHT STANDARD	8.000 EA				
0590	639.19 FIELD OFFICE TYPE B	1.000 EA				
0600	645.106 DEMOUNT REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN	7.000 EA				
0610	645.116 REINSTALL REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN	5.000 EA				
0620	645.251 ROADSIDE GUIDE SIGNS	9.000 SF				
0630	645.271 REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGNS, TYPE I	240.000 SF				
0640	645.306 FLEXIBLE REFLECTORIZED DELINEATOR	9.000 EA				

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0650	652.31 TYPE I BARRICADE	10.000 EA				
0660	652.311 TYPE II BARRICADE	4.000 EA				
0670	652.33 DRUM	130.000 EA				
0680	652.34 CONE	130.000 EA				
0690	652.35 CONSTRUCTION SIGNS	700.000 SF				
0700	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES	LUMP	LUMP			
0710	652.38 FLAGGER	1600.000 HR				
0720	652.43 PORTABLE CHANGEABLE MESSAGE SIGN - RETAINED BY DEPARTMENT	3.000 EA				
0730	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP	LUMP			
0740	658.20 ACRYLIC LATEX COLOR FINISH, GREEN	680.000 SY				
0750	659.10 MOBILIZATION	LUMP	LUMP			
	SECTION 0001 TOTAL					

CONTRACT ID: 011062.00 PROJECT(S): BR-1106(200)X

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
	TOTAL BID					