CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
	SECTION 0001 Project Items					
0010	201.11 CLEARING	2.100 AC				
0020	201.23 REMOVING SINGLE TREE TOP ONLY	53.000 EA				
0030	201.24 REMOVING STUMP	54.000 EA				
0040	202.08 REMOVING BUILDING NO.: 3	LUMP	LUMP			
0050	202.11 REMOVING PORTLAND CEMENT CONCRETE PAVEMENT	16.000 SY				
0060	202.15 REMOVING MANHOLE OR CATCH BASIN	35.000 EA				
0070	202.203 PAVEMENT BUTT JOINTS	575.000 SY				
0080	202.206 RUMBLE STRIP - EDGELINE AND CENTERLINE	1397.000 LF				
0090	203.20 COMMON EXCAVATION	75001.000 CY				
0100	203.21 ROCK EXCAVATION	380.000 CY				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0110	203.24 COMMON BORROW	62100.000 CY				
0120	203.25 GRANULAR BORROW	1000.000 CY				
0130	203.38 FILTER SAND	50.000 CY				
0140	206.061 STRUCTURAL EARTH EXCAVATION - DRAINAGE AND MINOR STRUCTURES, BELOW GRADE	50.000 CY				
0150	206.07 STRUCTURAL ROCK EXCAVATION - DRAINAGE AND MINOR STRUCTURES	65.000 CY				
0160	304.10 AGGREGATE SUBBASE COURSE - GRAVEL	59500.000 CY				
0170	403.207 HOT MIX ASPHALT 19.0 MM HMA	5540.000 T				
0180	403.2072 19 MM ASPHALT RICH BASE MIXTURE	6500.000 T				
0190	403.2081 12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	4810.000 T				
0200	403.209 HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	940.000 T				
0210	403.210 HOT MIX ASPHALT 9.5 MM	1925.000 T				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0220	403.211 HOT MIX ASPHALT (SHIMMING)	445.000 T				
0230	403.213 HOT MIX ASPHALT 12.5 MM BASE	8050.000 T				
0240	409.15 BITUMINOUS TACK COAT - APPLIED	4935.000 G				
0250	411.10 UNTREATED AGGREGATE SURFACE COURSE (TRUCK MEASURE)	75.000 CY				
0260	502.342 STRUCTURAL CONCRETE ROADWAY TRUCK APRON	229.000 CY				
0270	504.07 CONCRETE PIPE TIES	11.000 GP				
0280	526.301 TEMPORARY CONCRETE BARRIER TYPE I	LUMP	LUMP			
0290	527.303 ENERGY ABSORBING SYSTEM (ET-PLUS)	5.000 EA				
0300	603.155 12 INCH REINFORCED CONCRETE PIPE CLASS III	596.000 LF				
0310	603.159 12 INCH CULVERT PIPE OPTION III	350.000 LF				
0320	603.16 15 INCH CULVERT PIPE OPTION I	308.000 LF				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0330	603.165 15 INCH REINFORCED CONCRETE PIPE CLASS III	298.000 LF				
0340	603.169 15 INCH CULVERT PIPE OPTION III	332.000 LF				
0350	603.17 18 INCH CULVERT PIPE OPTION I	340.000 LF				
0360	603.175 18 INCH REINFORCED CONCRETE PIPE CLASS III	210.000 LF				
0370	603.1752 18 INCH REINFORCED CONCRETE PIPE CLASS IV	240.000 LF				
0380	603.179 18 INCH CULVERT PIPE OPTION III	434.000 LF				
0390	603.19 24 INCH CULVERT PIPE OPTION I	60.000 LF				
0400	603.191 24 INCH CORRUGATED METAL PIPE	42.000 LF				
0410	603.195 24 INCH REINFORCED CONCRETE PIPE CLASS III	332.000 LF				
0420	603.199 24 INCH CULVERT PIPE OPTION III	152.000 LF				
0430	603.205 30 INCH REINFORCED CONCRETE PIPE CLASS III	10.000 LF				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0440	603.209 30 INCH CULVERT PIPE OPTION III	82.000 LF				
0450	603.215 36 INCH REINFORCED CONCRETE PIPE CLASS III	144.000 LF				
0460	603.2891 96" RCP CLASS III	256.000 LF				
0470	603.80 24 INCH INLET GRATE UNIT	1.000 EA				
0480	604.072 CATCH BASIN TYPE A1-C	14.000 EA				
0490	604.076 60 INCH CATCH BASIN TYPE A1-C	5.000 EA				
0500	604.09 CATCH BASIN TYPE B1	16.000 EA				
0510	604.092 CATCH BASIN TYPE B1-C	31.000 EA				
0520	604.096 60 INCH CATCH BASIN TYPE B1-C	3.000 EA				
0530	604.15 MANHOLE	1.000 EA				
0540	604.164 REBUILDING CATCH BASIN	6.000 EA				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS		UNIT PRICE DOLLARS	CTS	BID AMOUNT DOLLARS	CTS
0550	604.18 ADJUSTING MANHOLE OR CATCH BASIN TO GRADE	2.000	EA				
0560	604.2402 BEHIND CURB CATCH BASIN	1.000	EA				
0570	604.243 CATCH BASIN TYPE F3-C	11.000	EA				
0580	604.245 CATCH BASIN TYPE F4-C	2.000	EA				
0590	604.247 CATCH BASIN TYPE F5-C	1.000	EA				
0600	604.249 CATCH BASIN TYPE F6-C	2.000	EA				
0610	604.262 CATCH BASIN TYPE B5-C	3.000	EA				
0620	605.09 6 INCH UNDERDRAIN TYPE B	5465.000	LF				
0630	605.10 6 INCH UNDERDRAIN OUTLET	236.000	LF				
0640	605.11 12 INCH UNDERDRAIN TYPE C	3641.000	LF				
0650	605.12 15 INCH UNDERDRAIN TYPE C	1513.000	LF				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0660	605.13 18 INCH UNDERDRAIN TYPE C	208.000 LF				
0670	605.15 24 INCH UNDERDRAIN TYPE C	261.000 LF				
0680	606.1721 BRIDGE TRANSITION - TYPE 1	4.000 EA				
0690	606.23 GUARDRAIL TYPE 3C - SINGLE RAIL	400.000 LF				
0700	606.24 GUARDRAIL TYPE 3D - SINGLE RAIL	2463.000 LF				
0710	606.2401 GUARDRAIL TYPE 3D - DOUBLE RAIL	432.000 LF				
0720	606.265 TERMINAL END - SINGLE RAIL - GALVANIZED STEEL	7.000 EA				
0730	606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	22.000 EA				
0740	606.356 UNDERDRAIN DELINEATOR POST	30.000 EA				
0750	606.47 SINGLE WOOD POST	10.000 EA				
0760	606.51 MULTIPLE MAILBOX SUPPORT	2.000 EA				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0770	606.611 TIMBER GUARDRAIL	72.000 LF				
0780	606.79 GUARDRAIL 350 FLARED TERMINAL	6.000 EA				
0790	607.09 WOVEN WIRE FENCE - METAL POSTS	2036.000 LF				
0800	607.16 CHAIN LINK FENCE - 4 FOOT	654.000 LF				
0810	607.24 REMOVE AND RESET FENCE	1882.000 LF				
0820	607.32 BRACING ASSEMBLY TYPE I - METAL POSTS	11.000 EA				
0830	607.33 BRACING ASSEMBLY TYPE II - METAL POSTS	23.000 EA				
0840	608.08 REINFORCED CONCRETE SIDEWALK	20.000 SY				
0850	608.26 CURB RAMP DETECTABLE WARNING FIELD	48.000 SF				
0860	609.11 VERTICAL CURB TYPE 1	8317.000 LF				
0870	609.12 VERTICAL CURB TYPE 1 - CIRCULAR	1149.000 LF				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0880	609.234 TERMINAL CURB TYPE 1 - 4 FOOT	10.000 EA				
0890	609.2341 TERMINAL CURB TYPE 1 - 4 FOOT - CIRCULAR	2.000 EA				
0900	609.237 TERMINAL CURB TYPE 1 - 7 FOOT	2.000 EA				
0910	609.31 CURB TYPE 3	8982.000 LF				
0920	609.34 CURB TYPE 5	350.000 LF				
0930	609.341 CURB TYPE 5 - TRUCK APRON	765.000 LF				
0940	609.35 CURB TYPE 5 - CIRCULAR	280.000 LF				
0950	609.38 RESET CURB TYPE 1	45.000 LF				
0960	610.08 PLAIN RIPRAP	455.000 CY				
0970	610.18 STONE DITCH PROTECTION	655.000 CY				
0980	613.319 EROSION CONTROL BLANKET	7030.000 SY				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0990	615.07 LOAM	7800.000 CY				
1000	618.13 SEEDING METHOD NUMBER 1	167.000 UN				
1010	618.1401 SEEDING METHOD NUMBER 2 - PLAN QUANTITY	549.000 UN				
1020	618.1411 SEEDING METHOD NUMBER 3 - PLAN QUANTITY	81.000 UN				
1030	619.1201 MULCH - PLAN QUANTITY	797.000 UN				
1040	620.54 STABILIZATION GEOTEXTILE	360.000 SY				
1050	620.58 EROSION CONTROL GEOTEXTILE	3780.000 SY				
1060	621.038 EVERGREEN TREES (5 FOOT - 6 FOOT) GROUP B	10.000 EA				
1070	621.044 EVERGREEN TREES (6 FOOT - 8 FOOT) GROUP B	20.000 EA				
1080	621.045 EVERGREEN TREES (6 FOOT - 8 FOOT) GROUP C	20.000 EA				
1090	621.047 EVERGREEN TREES (8 FOOT - 9 FOOT) GROUP B	20.000 EA				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
1100	621.048 EVERGREEN TR (8' - 9') GP C	10.000 EA				
1110	621.053 EVERGREEN TREES (10 FOOT - 12 FOOT) GROUP B	10.000 EA				
1120	621.202 MEDIUM DECIDUOUS TREE (2 INCH - 2.50 INCH CALIPER) GROUP B	6.000 EA				
1130	621.274 LARGE DECIDUOUS TREE (2 INCH - 2.50 INCH CALIPER) GROUP B	18.000 EA				
1140	621.552 DECIDUOUS SHRUBS (3 FOOT - 4 FOOT) GROUP A	70.000 EA				
1150	621.553 DECIDUOUS SHRUBS (3 FOOT - 4 FOOT) GROUP B	30.000 EA				
1160	621.558 DECIDUOUS SHRUBS (4 FOOT - 5 FOOT) GROUP A	60.000 EA				
1170	621.711 HERBACEOUS PERENNIALS GROUP B	600.000 EA				
1180	621.80 ESTABLISHMENT PERIOD	LUMP LUMP				
1190	626.11 PRECAST CONCRETE JUNCTION BOX	13.000 EA				
1200	626.21 METALLIC CONDUIT	275.000 LF				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
1210	626.22 NON-METALLIC CONDUIT	13650.000 LF				
1220	626.25 UNDER PAVEMENT DUCT	45.000 LF				
1230	626.31 18 INCH FOUNDATION	2.000 EA				
1240	626.32 24 INCH FOUNDATION	37.000 EA				
1250	626.33 30 INCH FOUNDATION	36.000 EA				
1260	626.35 CONTROLLER CABINET FOUNDATION	5.000 EA				
1270	626.36 REMOVE OR MODIFY CONCRETE FOUNDATION	2.000 EA				
1280	627.51 6" TEMPORARY PAVEMENT TAPE, YELLOW OR WHITE	10500.000 LF				
1290	627.57 12" REMOVABLE BLACK LINE MASKING TAPE	10500.000 LF				
1300	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	42261.000 LF				
1310	627.744 6" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	6880.000 LF				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
1320	627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING	4782.000 SF				
1330	627.76 TEMPORARY PAVEMENT MARKING LINE, WHITE OR YELLOW	LUMP	LUMP			
1340	627.94 PREFORMED THERMOPLASTIC PAVEMENT MARKING	2968.000 SF				
1350	627.941 PREFORMED THERMOPLASTIC PAVEMENT MARKINGS - RECESSED	1156.000 SF				
1360	627.942 IMPRINTED PREFORMED THERMOPLASTIC PAVEMENT MARKING	11100.000 SF				
1370	629.05 HAND LABOR, STRAIGHT TIME	100.000 HR				
1380	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	60.000 HR				
1390	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	120.000 HR				
1400	631.18 CHAIN SAW RENTAL (INCLUDING OPERATOR)	10.000 HR				
1410	631.20 STUMP CHIPPER (INCLUDING OPERATOR)	10.000 HR				
1420	631.22 FRONT END LOADER (INCLUDING OPERATOR)	20.000 HR				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
1430	631.32 CULVERT CLEANER (INCLUDING OPERATOR)	15.000 HR				
1440	634.16 HIGHWAY LIGHTING	LUMP	LUMP			
1450	634.2042 LED LUMINARIES	104.000 EA				
1460	634.21 CONVENTIONAL LIGHT STANDARD	52.000 EA				
1470	634.721 RELOCATE LIGHT POLE (INC. FOUNDATION)	LUMP	LUMP			
1480	639.18 FIELD OFFICE TYPE A	1.000 EA				
1490	643.60 FLASHING BEACON AT:	LUMP	LUMP			
1500	643.80 TRAFFIC SIGNALS AT	LUMP	LUMP			
1510	643.90 INTERCONNECT WIRE BETWEEN	LUMP	LUMP			
1520	643.91 MAST ARM POLE	2.000 EA				
1530	643.93 STRAIN POLE	3.000 EA				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
1540	643.94 DUAL PURPOSE POLE	4.000 EA				
1550	645.103 DEMOUNT GUIDE SIGN	1.000 EA				
1560	645.106 DEMOUNT REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN	27.000 EA				
1570	645.113 REINSTALL GUIDE SIGN	1.000 EA				
1580	645.116 REINSTALL REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN	27.000 EA				
1590	645.12 OVERHEAD GUIDE SIGN: STA. 155+69 'B'	LUMP	LUMP			
1600	645.15 CANTILEVER GUIDE SIGN STA. 308+25.5 'NB'	LUMP	LUMP			
1610	645.15 CANTILEVER GUIDE SIGN STA. 401+00 'D'	LUMP	LUMP			
1620	645.15 CANTILEVER GUIDE SIGN STA. 555+82.5 'EB'	LUMP	LUMP			
1630	645.15 CANTILEVER GUIDE SIGN STA. 575+00 'EB'	LUMP	LUMP			

DATE: 130103

SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
1640	645.15 CANTILEVER GUIDE SIGN STA. 579+00 'WB'	LUMP	LUMP			
1650	645.15 CANTILEVER GUIDE SIGN STA. 900+00 'WBRT'	LUMP	LUMP			
1660	645.161 BREAKAWAY DEVICES SINGLE POLE	1.000 EA				
1670	645.162 BREAKAWAY DEVICES MULTI-POLE	3.000 EA				
1680	645.251 ROADSIDE GUIDE SIGNS	1880.000 SF				
1690	645.271 REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGNS, TYPE I	190.000 SF				
1700	645.289 STEEL H-BEAM POLES	10000.000 LB				
1710	645.291 ROADSIDE GUIDE SIGNS TYPE II	120.000 SF				
1720	645.292 REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGNS TYPE II	930.000 SF				
1730	652.33 DRUM	275.000 EA				
1740	652.34 CONE	365.000 EA				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
1750	652.35 CONSTRUCTION SIGNS	2250.000 SF				
1760	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES	LUMP	LUMP			
1770	652.38 FLAGGER	7500.000 HR				
1780	652.381 TRAFFIC OFFICER	700.000 HR				
1790	652.41 PORTABLE CHANGEABLE MESSAGE SIGN	6.000 EA				
1800	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP	LUMP			
1810	658.20 ACRYLIC LATEX COLOR FINISH, GREEN	3031.000 SY				
1820	659.10 MOBILIZATION	LUMP	LUMP			
1830	660.21 ON-THE-JOB TRAINING (BID)	1000.000 HR				
1840	801.141 4" PVC SANITARY SEWER (SDR-35)	50.000 LF				
1850	801.16 6 INCH PVC SANITARY SEWER (SDR-35)	50.000 LF				

CONTRACT ID: 016313.10 PROJECT(S): IM-1631(300)E

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
1860	841.49 BOLLARDS - COLLAPSIBLE	4.000 EA				
	SECTION 0001 TOTAL					
	TOTAL BID					