STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI
GOVERNOR

DAVID A. COLE
COMMISSIONER

May 15, 2003
Subject: Dixfield
Project No. NH-4329(40)E
PIN 4329.40
Bid Amendment No. 3

Dear Sir/Ms.:

Please make the following changes to your Bid Package:

1) In the "Schedule of Items", dated 030509, page 2, Item Description No.621.54 change the quantity from 2850.000 EA to now read 2655.000 EA.

Make this change in pen and ink.

2) Make the following changes to the Plan Sheets.

a) On plan sheet 4 of 8 entitled "Pole 19 Site", and plan sheet 7 of 8 entitled "Culvert Site Restoration Plan" delete all references to plant sizes. All required plant sizes are listed on plan sheet 2 of 8 entitled "Materials and Quantities".

b) On Plan sheet 2 of 8 entitled "Materials and Quantities" Item No. 621.54, under "Pole 19", change the quantity from 2235 to now read 2040, under "Total", change the quantity from 2850 to now read 2655.

Make these changes in pen and ink.

Consider these changes prior to submitting your bid on May 21, 2003.

Sincerely,

Bruce R. Carter

Bruce R. Carter
Contracts Engineer

PRINTED ON RECYCLED PAPER

THE MAINE DEPARTMENT OF TRANSPORTATION IS AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER