

STATE OF MAINE DEPARTMENT OFTRANSPORTATION 16 STATE HOUSE STATION AUGUSTA, MAINE 04333-0016

DAVID A. COLE

September 10, 2003 Subject: Augusta Project No. STP-95-0556(25)E PIN 556.25 **Bid Amendment No. 3**

Dear Sir/Ms.:

Please make the following pen and ink change to your Bid Package:

In Special Provision Section 105, General Scope of Work (Environmental Requirements);

delete the following sentences "Instream Work shall <u>not</u> be allowed between the dates of 9/16 and 6/30. (Instream work is allowed from 7/1 to (9/30)."

and replace with "Instream Work shall <u>not</u> be allowed between the date the ground freezes until 6/30/04" (Instream Work is allowed from start of construction to when the ground freezes.) Determination of "ground freeze" will be made by the MDOT Resident Engineer."

Consider these changes prior to submitting your bid on September 10, 2003.

Sincerely,

Bruce R. Carter Contracts Engineer

Buce R. Costes

