



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Paul R. LePage
GOVERNOR

David Bernhardt
COMMISSIONER

June 22, 2016
Subject: Drainage and Water Service
State WIN: 021162.16S
Location: Scarborough
Amendment No. 1

Dear Sir/Ms:

Please make the following changes to the Bid Documents:

In the Bid Book:

REMOVE "SCHEDULE OF ITEMS", page 11, and REPLACE with the attached revised "SCHEDULE OF ITEMS", dated 6/22/2016.

On page 36, "SPECIAL PROVISION, SECTION 105, GENERAL SCOPE OF WORK (Limitations of Operations)", ADD the following after the last paragraph:

"The Contractor shall notify the Department more than 24 hours prior to shutting off the water service. Water service shall be shut down for connection to building outside of business hours (Monday thru Friday, 7:00 am thru 4:30 pm)." Make this change in pen and ink.

On page 38, "SPECIAL PROVISION, SECTION 910, (Special Work)", ADD the following at the end of the fourth paragraph which begins with "The Contractor shall remove and replace the water service...".

"The water service shall be elevated approximately 5' from original entrance to the foundation. A hole shall be bored and the water service connected to the existing plumbing." Make this change in pen and ink.

On page 42, "SPECIAL PROVISION, SECTION 910, (Special Work)", UNDER Measurement Basis of Payment, ADD the following at the after the third paragraph:

Service Connection to Building will be paid for at the contract lump sum price, complete and accepted which shall be full compensation for the work called for in the contract, including boring hole, connecting water service excavation and labor, equipment and materials for construction and other contract related incidentals necessary to complete the work. Make this change in pen and ink.




PRINTED ON RECYCLED PAPER

On page 43, "**SPECIAL PROVISION, SECTION 910, (Special Work)**", ADD the following at the end :

"910.03 Special work – Service Connection to building Lump Sum" Make this change in pen and ink.

Consider this change and information prior to submitting your bid on **July 6, 2016**

Sincerely,



George M. A. Macdougall P.E.
Contracts & Specifications Engineer

6/22/2016

Maine Department of Transportation

Proposal Schedule of Items

Page 1 of 1

Proposal ID: 021162.16S

Project(s): 0.021162.16S

SECTION: 1 PROJECT ITEMS

Alt Set ID: Alt Mbr ID:

Contractor: _____

| Proposal Line Number | Item ID Description | Approximate Quantity and Units | Unit Price | | Bid Amount | |
|----------------------------|--|--------------------------------------|------------|-------|------------|-------|
| | | | Dollars | Cents | Dollars | Cents |
| 0010 | 910.03 SPECIAL WORK - PERIMETER DRAIN | LUMP SUM | LUMP | SUM | _____ | _____ |
| 0020 | 910.03 SPECIAL WORK - 2" SERVICE MAIN | LUMP SUM | LUMP | SUM | _____ | _____ |
| 0030 | 910.03 SPECIAL WORK - SERVICE CONNECTION TO BUILDING | LUMP SUM | LUMP | SUM | _____ | _____ |
| Section: 1 | | | Total: | | _____ | _____ |
| | | | Total Bid: | | _____ | _____ |