
State of Maine 

Procurement Justification Form 

This form must accompany ALL contract requests and sole source requisitions (RQS) submitted to the Division of 
Procurement SeNices. 

INSTRUCTIONS: Please provide the requested information in the white spaces below. 

PART I: OVERVIEW 

Department Office/Division/Program: Maine Public Utilities Commission 

Department Contract Administrator or Harry Lanphear 

Grant Coordinator: 

(If applicable) Department Reference#: N/A 

Document Amount I $ I Advantage CT I RQS #: I CT# 

AMENDMENT 
Original Start Date: 

Previous End Date: 

GRANT 
Project Start Date: Grant Start Date: 

Project End Date: Grant End Date: 

ALL OTHER Proposed Start Date: 8/11/2021 Proposed End Date: 12/31/2021 

Vendor/Provider/Grantee Name, City, State: 
Peachey Builders 
Auausta ME 04338 

Brief Description of Goods/Services/Grant: 
Construction and construction management of minor to the 
Commissions buildina in Hallowell Maine. 

PART II: JUSTIFICATION FOR VENDOR SELECTION 

Mark an "X" before the justification(s) that applies to this request. 

A. Competitive Process G. Grant

B. Amendment H. State Statute/Agency Directed

C. Single Source/Unique Vendor I. Federal Agency Directed

D. Proprietary/Copyright/Patents J. Willing and Qualified

X E. Emergency K. Client Choice

F. University Cooperative Project L. Other Authorization

PART Ill: SUPPLEMENTAL INFORMATION 

Please respond to ALL of the following: 

1. Provide a more detailed description and explain the need for the goods, services or grant to
supplement the response in Part I.

The Commission will be hiring six new staff members as a result of the most recent legislative session. 
Given that some of these staff members are lawyers and financial analysts additional offices are 
required to be made from current open spaces. The contractor will add walls and make necessary 
changes to HVAC, lighting, sprinklers, etc. This work and justification request is considered an 
emergency as the Commission does not have time to conduct an RFP. In addition, the building is 
mostly vacant at this time and construction will be able to be conducted much more quickly, efficiently, 
and cost effectively. 
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