

**Maine Criminal Justice Academy | Phase One Façade Restoration**

**BGS #**

**EXHIBIT A – Alternates Revised 10/7/22**

**3.1 Alternate Bids are included on this project**

Alternate Bids are as shown below

Any dollar amount line below that is left blank by the bidder shall be read as a bid of \$0.00

<b>Alternate</b>	<b>Title</b>	<b>Amount</b>
1	SKYWARD JOINTS	\$ <u>00.00</u>
2	WINDOW HEADER / SILL REPLACEMENT	\$ <u>00.00</u>
3	MASONRY OPENING HEADER / SILL REPLACEMENT	\$ <u>00.00</u>
4	ORNAMENTAL MASONRY REPLACEMENT	\$ <u>00.00</u>
5	BUTTRESS WORK ABV PHASE ONE	\$ <u>00.00</u>
6	RAKE / REPOINT INTERIOR OF TOWER	\$ <u>00.00</u>
7	INTERIOR SELECTIVE DEMOLITION REMOVAL LIMITED TO GYPWB, INSULATION, & CEILING - BOTH LEVELS A/E OF REC TO INSPECT FOR LEAK - REPLACE WITH NEW	\$ <u>00.0</u>
8	MASONRY REBUILD WITHIN MASONRY OPENINGS TO REPLACE / MATCH GLASSBLOCK	\$ <u>00.00</u>
9	ROOF   CEILING LEAK	\$ <u>00.00</u>
10	ROOF MEMBRANE WRINKLE	\$ <u>00.00</u>
11	AREA IDENTIFIED WITH PARAPET / PERIMETER REBUILD EPDM REMOVAL / REPLACEMENT	\$ <u>00.00</u>
12.	RAKE AND REPOINT WORK ABOVE PHASE ONE	\$ <u>00.00</u>