



OAK POINT  
ASSOCIATES

architecture  
engineering  
planning

## ADDENDUM NO. 2

---

**Date:** June 25, 2025

**Project:** Cross State Office Building Window Replacements  
Augusta, Maine

---

This addendum is issued prior to receipt of the bids and does hereby become a part of the contract documents, and in case of conflict, it shall supersede original project manual and drawings.

Each bidder shall be responsible for issuing information contained herein to sub-contractors and suppliers to ensure that his/her proposal covers all work required by the contract documents including this addendum.

Each bidder shall acknowledge receipt of this addendum on the Contractor Bid Form where indicated.

---

### **GENERAL**

1. The bid date has been extended to Thursday July 17 at 1:30.

Purpose of bid extension: Issuance of Addendum 3, via post to web, by July 14 at 1:30.  
Addendum 3 to include details of windowsill requirements.

### **SPECIFICATIONS**

#### **Specification Section 001113 "Notice to Contractors"**

1. **Page 1 – Paragraph 1: Change** "so as to be received no later than 1:30 p.m. (to be opened at 2:00 pm) on Thursday, June 26, 2025" to "so as to be received no later than 1:30 p.m. (to be opened at 2:00 pm) on Thursday, July 17, 2025".

END OF ADDENDUM NO. 2