

To: Prospective Bidders

From:

**WBRC ARCHITECTS ENGINEERS**

44 Central Street  
Bangor, ME 04401-5116  
(207) 947-4511  
[www.wbrcae.com](http://www.wbrcae.com)

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated August 13, 2021, as noted below. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of the following:

- Clarifications

CLARIFICATIONS:

1. See attached sign-in sheet completed at the mandatory pre-bid meeting on August 17, 2021.
2. A field test of the roof assembly, discussed at the pre-bid meeting, was not performed due to unavailability of testing agencies. Bidders should use their best judgment based on observation of existing conditions.
3. A Microsoft Teams meeting invitation will be emailed to qualified bidders on Monday, August 30, one day prior to the virtual bid opening at 2:00 pm, August 31.
4. Question: For the dredging that is connecting to the sewer basin, do we need a licensed plumber in order to complete that? Or is that something we can do on our own?  
*Answer: Work to connect drainage piping to the existing stormwater catch basin, including dredging, if required, does not require a licensed plumber.*

END OF ADDENDUM

**PRE-BID MEETING SIGN-IN SHEET**

Project: MeANG Building B493 Re-Roof  
 WBRC Project Number: 10030.001  
 Meeting Date: Tuesday, August 17, 2021, 9:00 am  
 Meeting Location: Project Site

ATTENDEE	Company Name	Telephone	Email
Troy Hull	Aurora Contracting	207-653-1575	hull@auroracontracting.com
Raphé St. John	Roof Systems of Maine	(207) 944-6599	RSTJOHN@TECTAAMERICA.COM
MARK SMITH	Roof Systems of Maine	(207) 557-0710	MSMITH@TECTAAMERICA.COM <del>MARK</del>
SSgt Tyler Field	101CE'S	(207) 404-7367	Tyler.Field@us.af.mil
Glen Tompkins	101 CE'S	207 907 0737	Glen.Tompkins.1@us.af.mil
STEVE PEDERSEN	WBRC	(207) 947-4511	steve.pedersen@wbrc.ae.com