Maine Department of Inland Fisheries and Wildlife Division of Hatcheries

EMB DEN REARINGSTATION PIPELINE REPLACEMENT

Addendum #1

BGS Project No: 3289

Date: 5/17/2022

Bids Due: 5/26/2022, 2 PM

- 1. A non-mandatory pre-bid meeting was held on 5/16/2022 at 10 AM.
 - a. Attendance:

i. Richard Parker IFWii. Todd Langevin IFWiii. Gene Arsenault IFW

iv. PJ Bedard Excavation

- 2. Question #1
 - a. **Question**: Please clarify exact specifications and size of pipe to be used for the project.
 - Answer: Add to specification 40 05 00, 3.6 Piping Schedules, A.2.1.a: After Materials: Polyethylene "IPS DR 21"
- 3. Question #2
 - Question: The excavation will more than likely consume the majority of the
 existing roadway. Where shall the excavated material go and access along the
 ditch be maintained
 - b. Answer: IFW will have existing pipeline located and clear trees and brush to create a 20' wide corridor along the side of the pipeline prior to construction. Contractor may use this corridor as they choose for material storage and/or construction access road.
- 4. Contractors will be responsible for monitoring the BGS website for further addendums. Addendums will not be emailed directly. https://www.maine.gov/dafs/bgs/business-opportunities#invitationforbid

End of Addendum #1